
T A B U L A T I O N   O F   B I D S
< Don't show > A Western Federal Lands Highway Division

Project No : MT STILLWATER 207(1) FLMA No: 

Project Name : West Rosebud Creek Road Reconstruction
Solcitation No:

State : MT County : Stillwater
Federal Location : Custer National Forest

Opened at: Montana Division 
Opened by: Alan Woodmansey
Date: 6/30/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date:

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 2,885,963.00$   

Williams Civil Division, 2,729,983.00$   
PO Box 1152
Bozeman, MT 59771

DLM Contracting, Inc. 3,217,203.80$   
2066 Stadium Drive, S
Bozeman, MT 95715

MK Weeden Constructi 3,308,845.00$   
PO Box 1164
Lewistown, MT 59457

JTL Group, Inc. DBA K 3,319,834.30$   
PO Box 1498
Billiongs, MT 59103-14

Riverside Contracting, 3,701,000.00$   
5571 Alloy South
Missoula, MT 59808

M.A. DeAtley Construc 3,894,151.00$   
PO Box 480
Clarkston, WA 99403

DTFH70-15-B-00029

Contracting Officer
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07/05/2016

Williams Civil Division, Inc

DTFH7016C00027

07/13/2016

james.mikell
Typewritten Text



T A B U L A T I O N   O F   B I D S

Total of Bid Items: 2,885,963.00$   -5.4% 2,729,983.00$   11.5% 3,217,203.80$   14.7% 3,308,845.00$   
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 238,000.00$            238,000.00$            270,000.00$            300,928.00$            518,000.00$            

15201-0000
Line A0040 ALL LPSM 100,000.00$            100,000.00$            70,800.00$             82,700.00$             96,000.00$             

15301-0010
Line A0060 ALL LPSM 100,000.00$            100,000.00$            95,000.00$             45,000.00$             88,000.00$             

15401-0000
Line A0080 ALL LPSM 100,000.00$            100,000.00$            85,000.00$             50,000.00$             80,000.00$             

15501-0000
Line A0100 ALL LPSM 10,000.00$             10,000.00$             12,000.00$             2,500.00$               8,500.00$               

15705-1300
Line A0120 150 LNFT 50.00$                    7,500.00$               10,950.00$             7,500.00$               13,050.00$             

15705-1400
Line A0140 5,000 LNFT 5.00$                      25,000.00$             15,000.00$             40,000.00$             17,500.00$             

15801-0000
Line A0160 1,000 MGAL 40.00$                    40,000.00$             5,500.00$               10,000.00$             13,500.00$             

20101-0000
Line A0180 11.7 ACRE (CQ) 3,500.00$               40,950.00$             28,080.00$             11,700.00$             49,140.00$             

20301-0400
Line A0200 1 EACH 30,000.00$             30,000.00$             60,000.00$             25,000.00$             19,000.00$             

20301-1100
Line A0220 3 EACH 200.00$                  600.00$                  840.00$                  1,500.00$               330.00$                  

20301-3800
Line A0240 1 EACH 500.00$                  500.00$                  1,400.00$               500.00$                  291.00$                  

20302-0700
Line A0260 180 LNFT 1.50$                      270.00$                  540.00$                  180.00$                  585.00$                  

20401-0000
Line A0280 12,049 CUYD (CQ) 18.00$                    216,882.00$            72,294.00$             120,490.00$            36,147.00$             

20402-0000
Line A0300 1,100 CUYD 18.00$                    19,800.00$             9,350.00$               22,000.00$             13,200.00$             

20404-0000
Line A0320 39,000 TON 7.50$                      292,500.00$            292,500.00$            624,000.00$            507,000.00$            

20411-0000
Line A0340 3,400 TON 20.00$                    68,000.00$             44,200.00$             54,400.00$             64,600.00$             

20701-0300
Line A0360 2,650 SQYD 5.00$                      13,250.00$             5,300.00$               5,300.00$               5,300.00$               

20801-0000
Line A0380 42 CUYD (CQ) 100.00$                  4,200.00$               2,562.00$               2,100.00$               714.00$                  

21101-1000
Line A0400 1,258 SQYD (CQ) 6.00$                      7,548.00$               1,258.00$               3,774.00$               1,258.00$               

25101-0200
Line A0420 5 CUYD 100.00$                  500.00$                  345.00$                  500.00$                  490.00$                  

25101-0200
Line A0440 10 CUYD 100.00$                  1,000.00$               650.00$                  1,000.00$               980.00$                  

25101-0400
Line A0460 470 CUYD 100.00$                  47,000.00$             39,010.00$             23,500.00$             33,370.00$             

CONTRACTOR TESTING

85,000.00$             50,000.00$             80,000.00$             

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

UNCLASSIFIED BORROW

SELECT BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE C (NONWOVEN)

SOIL EROSION CONTROL, FIBER ROLL

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF BRIDGE (ALLEN GRADE BRIDGE)

REMOVAL OF GATE

REMOVAL OF ELECTRICAL JUNCTION BOX (TRAFFIC COUNTER)

STRUCTURE EXCAVATION

ROADWAY OBLITERATION, METHOD 1

PLACED RIPRAP, METHOD A, CLASS 2 (RIPRAP BANK PROTECTION)

PLACED RIPRAP, METHOD A, CLASS 2 (RIPRAP HEADWALL)

PLACED RIPRAP, METHOD A, CLASS 4 (CHANNEL PROTECTION)

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

REMOVAL OF FENCE

ROADWAY EXCAVATION

SUBEXCAVATION

300,928.00$            518,000.00$            

Williams Civil Division,Inc. DLM Contracting, Inc. MK Weeden Construction, Inc. 

70,800.00$             

270,000.00$            

12,000.00$             2,500.00$               8,500.00$               

82,700.00$             96,000.00$             

95,000.00$             45,000.00$             88,000.00$             

5.50$                      10.00$                    13.50$                    

3.00$                      8.00$                      3.50$                      

73.00$                    50.00$                    87.00$                    

60,000.00$             25,000.00$             19,000.00$             

2,400.00$               1,000.00$               4,200.00$               

1,400.00$               500.00$                  291.00$                  

280.00$                  500.00$                  110.00$                  

6.00$                      10.00$                    3.00$                      

3.00$                      1.00$                      3.25$                      

7.50$                      16.00$                    13.00$                    

8.50$                      20.00$                    12.00$                    

2.00$                      2.00$                      2.00$                      

13.00$                    16.00$                    19.00$                    

1.00$                      3.00$                      1.00$                      

61.00$                    50.00$                    17.00$                    

65.00$                    100.00$                  98.00$                    

69.00$                    100.00$                  98.00$                    

83.00$                    50.00$                    71.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 2,885,963.00$   -5.4% 2,729,983.00$   11.5% 3,217,203.80$   14.7% 3,308,845.00$   
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Williams Civil Division,Inc. DLM Contracting, Inc. MK Weeden Construction, Inc. Engineer's Estimate

25120-0100
Line A0480 1,000 LNFT 35.00$                    35,000.00$             11,000.00$             25,000.00$             15,000.00$             

30110-0000
Line A0500 26,000 TON 22.00$                    572,000.00$            442,000.00$            780,000.00$            702,000.00$            

30302-6000
Line A0520 213 LNFT (CQ) 2.00$                      426.00$                  639.00$                  1,065.00$               639.00$                  

55101-2200
Line A0540 348 LNFT (CQ) 100.00$                  34,800.00$             38,280.00$             38,280.00$             38,280.00$             

55104-1000
Line A0560 2 EACH 5,500.00$               11,000.00$             40,000.00$             20,900.00$             20,800.00$             

55201-0200
Line A0580 76 CUYD (CQ) 1,000.00$               76,000.00$             76,000.00$             73,150.00$             72,580.00$             

55302-3700
Line A0600 416 LNFT (CQ) 500.00$                  208,000.00$            499,200.00$            423,280.00$            419,744.00$            

55401-2000
Line A0620 14,944 LB (CQ) 1.75$                      26,152.00$             37,360.00$             32,876.80$             33,624.00$             

55601-0900
Line A0640 250 LNFT (CQ) 150.00$                  37,500.00$             52,500.00$             51,700.00$             51,250.00$             

56401-1000
Line A0660 8 EACH (CQ) 650.00$                  5,200.00$               7,280.00$               7,040.00$               7,000.00$               

60201-0600
Line A0680 270 LNFT 100.00$                  27,000.00$             21,330.00$             10,800.00$             15,120.00$             

60201-0800
Line A0700 240 LNFT 125.00$                  30,000.00$             14,880.00$             10,800.00$             22,320.00$             

60201-0900
Line A0720 100 LNFT 150.00$                  15,000.00$             8,000.00$               5,000.00$               10,300.00$             

60202-0500
Line A0740 40 LNFT 250.00$                  10,000.00$             3,440.00$               2,200.00$               4,280.00$               

60202-0600
Line A0760 40 LNFT 275.00$                  11,000.00$             4,000.00$               2,400.00$               3,800.00$               

60202-0800
Line A0780 50 LNFT 300.00$                  15,000.00$             7,000.00$               5,000.00$               11,000.00$             

61702-0800
Line A0800 4 EACH 3,000.00$               12,000.00$             11,600.00$             12,000.00$             10,800.00$             

61707-0000
Line A0820 52 LNFT 130.00$                  6,760.00$               3,536.00$               3,120.00$               3,380.00$               

61901-0900
Line A0840 4,800 LNFT 5.00$                      24,000.00$             21,600.00$             24,000.00$             26,400.00$             

61901-1000
Line A0860 1,800 LNFT 5.50$                      9,900.00$               9,900.00$               10,800.00$             11,700.00$             

61902-2500
Line A0880 3 EACH 500.00$                  1,500.00$               2,400.00$               1,050.00$               825.00$                  

61903-0700
Line A0900 2 EACH 18,000.00$             36,000.00$             33,400.00$             34,000.00$             6,400.00$               

62201-0250
Line A0920 40 HOUR 125.00$                  5,000.00$               4,000.00$               4,800.00$               4,800.00$               

30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

36-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

TERMINAL SECTION TYPE TANGENT

STRUCTURE TRANSITION RAILING

FENCE, BARBED WIRE, 4 STRAND

REINFORCING STEEL, EPOXY COATED

BRIDGE RAILING, STEEL

BEARING DEVICE, ELASTOMERIC

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

30-INCH PIPE CULVERT

AGGREGATE SURFACE COURSE

ROADWAY RECONDITIONING

STEEL PIPE PILE, IN PLACE (16" DIA. X 1/2" THICK)

DYNAMIC PILE LOAD TEST

STRUCTURAL CONCRETE, CLASS A (AE)

RIPRAP DITCH, METHOD A, CLASS 1

FENCE, BARBED WIRE, 5 STRAND

GATE, BARBED WIRE, 4-STRAND

CATTLE GUARD, 24 FEET

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

11.00$                    25.00$                    15.00$                    

3.00$                      5.00$                      3.00$                      

17.00$                    30.00$                    27.00$                    

20,000.00$             10,450.00$             10,400.00$             

110.00$                  110.00$                  110.00$                  

1,200.00$               1,017.50$               1,009.00$               

1,000.00$               962.50$                  955.00$                  

210.00$                  206.80$                  205.00$                  

2.50$                      2.20$                      2.25$                      

79.00$                    40.00$                    56.00$                    

910.00$                  880.00$                  875.00$                  

80.00$                    50.00$                    103.00$                  

62.00$                    45.00$                    93.00$                    

100.00$                  60.00$                    95.00$                    

86.00$                    55.00$                    107.00$                  

2,900.00$               3,000.00$               2,700.00$               

140.00$                  100.00$                  220.00$                  

4.50$                      5.00$                      5.50$                      

68.00$                    60.00$                    65.00$                    

800.00$                  350.00$                  275.00$                  

5.50$                      6.00$                      6.50$                      

100.00$                  120.00$                  120.00$                  

16,700.00$             17,000.00$             3,200.00$               
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 2,885,963.00$   -5.4% 2,729,983.00$   11.5% 3,217,203.80$   14.7% 3,308,845.00$   
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Williams Civil Division,Inc. DLM Contracting, Inc. MK Weeden Construction, Inc. Engineer's Estimate

62201-0550
Line A0940 40 HOUR 110.00$                  4,400.00$               3,640.00$               5,200.00$               4,200.00$               

62201-1250
Line A0960 20 HOUR 150.00$                  3,000.00$               2,800.00$               3,200.00$               4,200.00$               

62201-2850
Line A0980 40 HOUR 140.00$                  5,600.00$               5,200.00$               6,400.00$               5,400.00$               

62201-3750
Line A1000 10 HOUR 40.00$                    400.00$                  230.00$                  200.00$                  55.00$                    

62301-0000
Line A1020 80 HOUR 60.00$                    4,800.00$               4,800.00$               4,400.00$               4,240.00$               

62406-0300
Line A1040 5.5 ACRE 2,000.00$               11,000.00$             14,850.00$             13,750.00$             12,650.00$             

62503-0000
Line A1060 40 SLRY 3,000.00$               120,000.00$            52,000.00$             16,000.00$             47,000.00$             

63302-0000
Line A1080 93 SQFT 70.00$                    6,510.00$               10,230.00$             2,790.00$               7,533.00$               

63502-0600
Line A1100 6 EACH 300.00$                  1,800.00$               1,260.00$               1,200.00$               4,860.00$               

63502-1000
Line A1120 50 EACH 30.00$                    1,500.00$               2,300.00$               1,250.00$               550.00$                  

63502-1300
Line A1140 50 EACH 60.00$                    3,000.00$               4,550.00$               2,000.00$               1,100.00$               

63503-0400
Line A1160 100 LNFT 40.00$                    4,000.00$               3,400.00$               5,000.00$               9,100.00$               

63504-1000
Line A1180 349 SQFT 35.00$                    12,215.00$             17,799.00$             6,980.00$               13,960.00$             

63509-1000
Line A1200 3,000 FXHR 45.00$                    135,000.00$            135,000.00$            135,000.00$            135,000.00$            

MOTOR GRADER, 12 FOOT MINIMUM BLADE

CHAIN SAW (WITHOUT OPERATOR)

GENERAL LABOR

PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

TURF ESTABLISHMENT (HYDRAULIC METHOD)

SIGN SYSTEM

BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 24-INCH WIDTH

BULLDOZER, 120HP MINIMUM FLYWHEEL POWER

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

140.00$                  160.00$                  210.00$                  

91.00$                    130.00$                  105.00$                  

23.00$                    20.00$                    5.50$                      

130.00$                  160.00$                  135.00$                  

2,700.00$               2,500.00$               2,300.00$               

60.00$                    55.00$                    53.00$                    

110.00$                  30.00$                    81.00$                    

1,300.00$               400.00$                  1,175.00$               

46.00$                    25.00$                    11.00$                    

210.00$                  200.00$                  810.00$                  

34.00$                    50.00$                    91.00$                    

91.00$                    40.00$                    22.00$                    

45.00$                    45.00$                    45.00$                    

51.00$                    20.00$                    40.00$                    
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 2,885,963.00$   15.0% 3,319,834.30$  28.2% 3,701,000.00$  34.9% 3,894,151.00$  
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 238,000.00$           238,000.00$           340,000.00$           592,000.00$           580,300.00$          

15201-0000
Line A0040 ALL LPSM 100,000.00$           100,000.00$           55,000.00$            80,000.00$            150,000.00$          

15301-0010
Line A0060 ALL LPSM 100,000.00$           100,000.00$           50,000.00$            110,000.00$           185,000.00$          

15401-0000
Line A0080 ALL LPSM 100,000.00$           100,000.00$           108,000.00$           8,000.00$              150,000.00$          

15501-0000
Line A0100 ALL LPSM 10,000.00$             10,000.00$             1,500.00$              5,000.00$              15,000.00$            

15705-1300
Line A0120 150 LNFT 50.00$                    7,500.00$               9,750.00$              13,500.00$            7,500.00$              

15705-1400
Line A0140 5,000 LNFT 5.00$                      25,000.00$             12,500.00$            17,500.00$            22,500.00$            

15801-0000
Line A0160 1,000 MGAL 40.00$                    40,000.00$             26,000.00$            30,000.00$            45,000.00$            

20101-0000
Line A0180 11.7 ACRE (CQ) 3,500.00$               40,950.00$             11,700.00$            26,325.00$            70,200.00$            

20301-0400
Line A0200 1 EACH 30,000.00$             30,000.00$             17,000.00$            20,000.00$            50,000.00$            

20301-1100
Line A0220 3 EACH 200.00$                  600.00$                  600.00$                 315.00$                 750.00$                 

20301-3800
Line A0240 1 EACH 500.00$                  500.00$                  650.00$                 300.00$                 500.00$                 

20302-0700
Line A0260 180 LNFT 1.50$                      270.00$                  360.00$                 630.00$                 360.00$                 

20401-0000
Line A0280 12,049 CUYD (CQ) 18.00$                    216,882.00$           225,316.30$           204,833.00$           216,882.00$          

20402-0000
Line A0300 1,100 CUYD 18.00$                    19,800.00$             17,050.00$            22,000.00$            17,050.00$            

20404-0000
Line A0320 39,000 TON 7.50$                      292,500.00$           487,500.00$           672,750.00$           429,000.00$          

20411-0000
Line A0340 3,400 TON 20.00$                    68,000.00$             52,700.00$            71,400.00$            66,300.00$            

20701-0300
Line A0360 2,650 SQYD 5.00$                      13,250.00$             4,505.00$              7,950.00$              6,625.00$              

20801-0000
Line A0380 42 CUYD (CQ) 100.00$                  4,200.00$               2,100.00$              2,310.00$              4,200.00$              

21101-1000
Line A0400 1,258 SQYD (CQ) 6.00$                      7,548.00$               6,290.00$              2,516.00$              6,290.00$              

CONTRACTOR TESTING

108,000.00$ 8,000.00$    150,000.00$ 

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

UNCLASSIFIED BORROW

SELECT BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE C (NONWOVEN)

SOIL EROSION CONTROL, FIBER ROLL

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF BRIDGE (ALLEN GRADE BRIDGE)

REMOVAL OF GATE

REMOVAL OF ELECTRICAL JUNCTION BOX (TRAFFIC COUNTER)

STRUCTURE EXCAVATION

ROADWAY OBLITERATION, METHOD 1

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

REMOVAL OF FENCE

ROADWAY EXCAVATION

SUBEXCAVATION

340,000.00$ 

M.A. DeAtley Construction, Incup, Inc. DBA Knife River - Yello Riverside Contracting, Inc.

1,500.00$    5,000.00$    15,000.00$   

592,000.00$ 580,300.00$ 

55,000.00$   80,000.00$   150,000.00$ 

50,000.00$   110,000.00$ 185,000.00$ 

26.00$         30.00$         45.00$         

2.50$           3.50$           4.50$           

65.00$         90.00$         50.00$         

17,000.00$   20,000.00$   50,000.00$   

1,000.00$    2,250.00$    6,000.00$    

650.00$       300.00$       500.00$       

200.00$       105.00$       250.00$       

18.70$         17.00$         18.00$         

2.00$           3.50$           2.00$           

12.50$         17.25$         11.00$         

15.50$         20.00$         15.50$         

1.70$           3.00$           2.50$           

15.50$         21.00$         19.50$         

5.00$           2.00$           5.00$           

50.00$         55.00$         100.00$       

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 2,885,963.00$   15.0% 3,319,834.30$  28.2% 3,701,000.00$  34.9% 3,894,151.00$  
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

M.A. DeAtley Construction, Incup, Inc. DBA Knife River - Yello Riverside Contracting, Inc.Engineer's Estimate

25101-0200
Line A0420 5 CUYD 100.00$                  500.00$                  650.00$                 875.00$                 750.00$                 

25101-0200
Line A0440 10 CUYD 100.00$                  1,000.00$               1,300.00$              1,500.00$              1,500.00$              

25101-0400
Line A0460 470 CUYD 100.00$                  47,000.00$             70,500.00$            44,180.00$            49,350.00$            

25120-0100
Line A0480 1,000 LNFT 35.00$                    35,000.00$             30,000.00$            30,000.00$            40,000.00$            

30110-0000
Line A0500 26,000 TON 22.00$                    572,000.00$           825,500.00$           689,000.00$           734,500.00$          

30302-6000
Line A0520 213 LNFT (CQ) 2.00$                      426.00$                  3,195.00$              6,390.00$              1,491.00$              

55101-2200
Line A0540 348 LNFT (CQ) 100.00$                  34,800.00$             34,800.00$            36,540.00$            34,800.00$            

55104-1000
Line A0560 2 EACH 5,500.00$               11,000.00$             19,000.00$            20,000.00$            19,000.00$            

55201-0200
Line A0580 76 CUYD (CQ) 1,000.00$               76,000.00$             66,500.00$            70,300.00$            66,500.00$            

55302-3700
Line A0600 416 LNFT (CQ) 500.00$                  208,000.00$           384,800.00$           405,600.00$           384,800.00$          

55401-2000
Line A0620 14,944 LB (CQ) 1.75$                      26,152.00$             29,888.00$            29,888.00$            29,888.00$            

55601-0900
Line A0640 250 LNFT (CQ) 150.00$                  37,500.00$             47,000.00$            50,000.00$            47,500.00$            

56401-1000
Line A0660 8 EACH (CQ) 650.00$                  5,200.00$               6,400.00$              6,760.00$              8,000.00$              

60201-0600
Line A0680 270 LNFT 100.00$                  27,000.00$             16,200.00$            16,200.00$            16,200.00$            

60201-0800
Line A0700 240 LNFT 125.00$                  30,000.00$             18,480.00$            18,000.00$            18,000.00$            

60201-0900
Line A0720 100 LNFT 150.00$                  15,000.00$             11,000.00$            8,400.00$              8,500.00$              

60202-0500
Line A0740 40 LNFT 250.00$                  10,000.00$             5,200.00$              3,920.00$              3,600.00$              

60202-0600
Line A0760 40 LNFT 275.00$                  11,000.00$             5,600.00$              4,280.00$              4,000.00$              

60202-0800
Line A0780 50 LNFT 300.00$                  15,000.00$             12,000.00$            11,500.00$            9,750.00$              

61702-0800
Line A0800 4 EACH 3,000.00$               12,000.00$             10,000.00$            13,200.00$            10,000.00$            

PRECAST, PRESTRESSED CONCRETE DECKED BULB TEE GIRDER

30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

36-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

TERMINAL SECTION TYPE TANGENT

REINFORCING STEEL, EPOXY COATED

BRIDGE RAILING, STEEL

BEARING DEVICE, ELASTOMERIC

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

30-INCH PIPE CULVERT

AGGREGATE SURFACE COURSE

ROADWAY RECONDITIONING

STEEL PIPE PILE, IN PLACE (16" DIA. X 1/2" THICK)

DYNAMIC PILE LOAD TEST

STRUCTURAL CONCRETE, CLASS A (AE)

PLACED RIPRAP, METHOD A, CLASS 2 (RIPRAP BANK PROTECTION)

PLACED RIPRAP, METHOD A, CLASS 2 (RIPRAP HEADWALL)

PLACED RIPRAP, METHOD A, CLASS 4 (CHANNEL PROTECTION)

RIPRAP DITCH, METHOD A, CLASS 1

130.00$       150.00$       150.00$       

130.00$       175.00$       150.00$       

30.00$         30.00$         40.00$         

150.00$       94.00$         105.00$       

15.00$         30.00$         7.00$           

31.75$         26.50$         28.25$         

9,500.00$    10,000.00$   9,500.00$    

100.00$       105.00$       100.00$       

925.00$       975.00$       925.00$       

875.00$       925.00$       875.00$       

188.00$       200.00$       190.00$       

2.00$           2.00$           2.00$           

60.00$         60.00$         60.00$         

800.00$       845.00$       1,000.00$    

110.00$       84.00$         85.00$         

77.00$         75.00$         75.00$         

140.00$       107.00$       100.00$       

130.00$       98.00$         90.00$         

2,500.00$    3,300.00$    2,500.00$    

240.00$       230.00$       195.00$       
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Total of Bid Items: 2,885,963.00$   15.0% 3,319,834.30$  28.2% 3,701,000.00$  34.9% 3,894,151.00$  
Project No: MT STILLWATER 207(1)

Project Name:  West Rosebud Creek Road Reconstruction
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

M.A. DeAtley Construction, Incup, Inc. DBA Knife River - Yello Riverside Contracting, Inc.Engineer's Estimate

61707-0000
Line A0820 52 LNFT 130.00$                  6,760.00$               3,120.00$              6,500.00$              2,860.00$              

61901-0900
Line A0840 4,800 LNFT 5.00$                      24,000.00$             24,000.00$            25,200.00$            14,400.00$            

61901-1000
Line A0860 1,800 LNFT 5.50$                      9,900.00$               10,800.00$            11,250.00$            6,300.00$              

61902-2500
Line A0880 3 EACH 500.00$                  1,500.00$               1,800.00$              780.00$                 450.00$                 

61903-0700
Line A0900 2 EACH 18,000.00$             36,000.00$             27,000.00$            40,000.00$            40,000.00$            

62201-0250
Line A0920 40 HOUR 125.00$                  5,000.00$               4,600.00$              5,400.00$              4,800.00$              

62201-0550
Line A0940 40 HOUR 110.00$                  4,400.00$               4,200.00$              4,600.00$              5,200.00$              

62201-1250
Line A0960 20 HOUR 150.00$                  3,000.00$               3,000.00$              2,900.00$              3,200.00$              

62201-2850
Line A0980 40 HOUR 140.00$                  5,600.00$               5,400.00$              6,600.00$              5,800.00$              

62201-3750
Line A1000 10 HOUR 40.00$                    400.00$                  100.00$                 140.00$                 200.00$                 

62301-0000
Line A1020 80 HOUR 60.00$                    4,800.00$               5,040.00$              4,080.00$              4,000.00$              

62406-0300
Line A1040 5.5 ACRE 2,000.00$               11,000.00$             18,150.00$            41,250.00$            81,675.00$            

62503-0000
Line A1060 40 SLRY 3,000.00$               120,000.00$           18,000.00$            22,000.00$            44,000.00$            

63302-0000
Line A1080 93 SQFT 70.00$                    6,510.00$               6,975.00$              13,950.00$            7,905.00$              

63502-0600
Line A1100 6 EACH 300.00$                  1,800.00$               2,400.00$              1,890.00$              1,800.00$              

63502-1000
Line A1120 50 EACH 30.00$                    1,500.00$               750.00$                 950.00$                 3,750.00$              

63502-1300
Line A1140 50 EACH 60.00$                    3,000.00$               2,250.00$              1,300.00$              5,000.00$              

63503-0400
Line A1160 100 LNFT 40.00$                    4,000.00$               8,500.00$              5,200.00$              7,500.00$              

63504-1000
Line A1180 349 SQFT 35.00$                    12,215.00$             12,215.00$            18,148.00$            8,725.00$              

63509-1000
Line A1200 3,000 FXHR 45.00$                    135,000.00$           135,000.00$           135,000.00$           135,000.00$          

STRUCTURE TRANSITION RAILING

FENCE, BARBED WIRE, 4 STRAND

MOTOR GRADER, 12 FOOT MINIMUM BLADE

CHAIN SAW (WITHOUT OPERATOR)

GENERAL LABOR

PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

TURF ESTABLISHMENT (HYDRAULIC METHOD)

SIGN SYSTEM

FENCE, BARBED WIRE, 5 STRAND

GATE, BARBED WIRE, 4-STRAND

CATTLE GUARD, 24 FEET

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 24-INCH WIDTH

BULLDOZER, 120HP MINIMUM FLYWHEEL POWER

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

5.00$           5.25$           3.00$           

60.00$         125.00$       55.00$         

600.00$       260.00$       150.00$       

6.00$           6.25$           3.50$           

115.00$       135.00$       120.00$       

13,500.00$   20,000.00$   20,000.00$   

150.00$       145.00$       160.00$       

105.00$       115.00$       130.00$       

10.00$         14.00$         20.00$         

135.00$       165.00$       145.00$       

3,300.00$    7,500.00$    14,850.00$   

63.00$         51.00$         50.00$         

75.00$         150.00$       85.00$         

450.00$       550.00$       1,100.00$    

15.00$         19.00$         75.00$         

400.00$       315.00$       300.00$       

85.00$         52.00$         75.00$         

45.00$         26.00$         100.00$       

45.00$         45.00$         45.00$         

35.00$         52.00$         25.00$         
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