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Project No.:
Project Name:

PRA-GRCA 12(5)
MATHER POINT TRANSPORTATION CENTER - SCHEDULE B

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

AZ
COCONINO
GRAND CANYON NATIONAL PARK

Phoenix, Arizona
Bob Smart
08/27/98

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: B

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

FANN CONTRACTING, INC.
1285 HIGHWAY 89
PRESCOTT, AZ  86301

 5,613,758.00

FNF CONSTRUCTION, INC.
P.O. BOX 5005
TEMPE, AZ  85280-5005

 5,822,267.00

KIEWIT WESTERN CO.
3888 E. BROADWAY RD.
PHOENIX, AZ  85040

 6,167,916.00

Engineer's Estimate 5,260,000.00
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15101 LPSM Mobilization
FANN CONTRACTING, INC. ALL    550,000.00    550,000.00
FNF CONSTRUCTION, INC.    514,000.00    514,000.00
KIEWIT WESTERN CO.    330,000.00    330,000.00
ENGINEER'S ESTIMATE    524,780.00    524,780.00

15202 km Slope, reference, and clearing and grubbing stakes
FANN CONTRACTING, INC.        4.950      3,000.00     14,850.00
FNF CONSTRUCTION, INC.      3,100.00     15,345.00
KIEWIT WESTERN CO.      2,500.00     12,375.00
ENGINEER'S ESTIMATE      2,000.00      9,900.00

15203 km Centerline re-establishment
FANN CONTRACTING, INC. 4.610        400.00      1,844.00
FNF CONSTRUCTION, INC.      1,600.00      7,376.00
KIEWIT WESTERN CO.      1,500.00      6,915.00
ENGINEER'S ESTIMATE      1,300.00      5,993.00

15204 Each Drainage structure survey and staking
FANN CONTRACTING, INC. 43        200.00      8,600.00
FNF CONSTRUCTION, INC.        300.00     12,900.00
KIEWIT WESTERN CO.        500.00     21,500.00
ENGINEER'S ESTIMATE        300.00     12,900.00

15207 km Grade finishing stakes
FANN CONTRACTING, INC. 9.220      1,950.00     17,979.00
FNF CONSTRUCTION, INC.      1,800.00     16,596.00
KIEWIT WESTERN CO.      2,100.00     19,362.00
ENGINEER'S ESTIMATE      1,500.00     13,830.00

15209 Hour Miscellaneous survey and staking
FANN CONTRACTING, INC. 100        120.00     12,000.00
FNF CONSTRUCTION, INC.        110.00     11,000.00
KIEWIT WESTERN CO.        137.00     13,700.00
ENGINEER'S ESTIMATE        130.00     13,000.00

15213 m Utility pipeline control staking
FANN CONTRACTING, INC. 1,865          2.00      3,730.00
FNF CONSTRUCTION, INC.          5.00      9,325.00
KIEWIT WESTERN CO.          4.00      7,460.00
ENGINEER'S ESTIMATE         10.00     18,650.00
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15301 LPSM Contractor quality control
FANN CONTRACTING, INC.      ALL    165,000.00    165,000.00
FNF CONSTRUCTION, INC.    125,000.00    125,000.00
KIEWIT WESTERN CO.     50,714.00     50,714.00
ENGINEER'S ESTIMATE    105,000.00    105,000.00

15501 LPSM Construction schedule
FANN CONTRACTING, INC.      ALL      8,000.00      8,000.00
FNF CONSTRUCTION, INC.     10,000.00     10,000.00
KIEWIT WESTERN CO.     13,000.00     13,000.00
ENGINEER'S ESTIMATE      5,000.00      5,000.00

15703 m Silt fence
FANN CONTRACTING, INC. 300          9.00      2,700.00
FNF CONSTRUCTION, INC.         40.00     12,000.00
KIEWIT WESTERN CO.         20.00      6,000.00
ENGINEER'S ESTIMATE         25.00      7,500.00

15801 m3 Watering for dust control
FANN CONTRACTING, INC. 4,000          9.00     36,000.00
FNF CONSTRUCTION, INC.          8.50     34,000.00
KIEWIT WESTERN CO.         15.00     60,000.00
ENGINEER'S ESTIMATE          4.25     17,000.00

20101 ha Clearing and grubbing
FANN CONTRACTING, INC. 9.3      8,850.00     82,305.00
FNF CONSTRUCTION, INC.     30,000.00    279,000.00
KIEWIT WESTERN CO.      8,400.00     78,120.00
ENGINEER'S ESTIMATE      9,000.00     83,700.00

20204 m2 Removal of individual trees
FANN CONTRACTING, INC. 1        570.00        570.00
FNF CONSTRUCTION, INC.        500.00        500.00
KIEWIT WESTERN CO.        600.00        600.00
ENGINEER'S ESTIMATE      2,500.00      2,500.00

20304AD
FANN CONTRACTING, INC.      ALL    100,000.00    100,000.00
FNF CONSTRUCTION, INC.    100,000.00    100,000.00
KIEWIT WESTERN CO.     65,000.00     65,000.00
ENGINEER'S ESTIMATE     50,000.00     50,000.00
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20304AJ LPSM Removal of building
FANN CONTRACTING, INC.      ALL      7,000.00      7,000.00
FNF CONSTRUCTION, INC.      6,000.00      6,000.00
KIEWIT WESTERN CO.     12,000.00     12,000.00
ENGINEER'S ESTIMATE     10,000.00     10,000.00

20401 m3 Roadway excavation
FANN CONTRACTING, INC. 27,600         18.00    496,800.00
FNF CONSTRUCTION, INC.         15.00    414,000.00
KIEWIT WESTERN CO.         22.00    607,200.00
ENGINEER'S ESTIMATE          9.00    248,400.00

20402 m3 Subexcavation
FANN CONTRACTING, INC. 250         30.00      7,500.00
FNF CONSTRUCTION, INC.         20.00      5,000.00
KIEWIT WESTERN CO.         13.00      3,250.00
ENGINEER'S ESTIMATE         25.00      6,250.00

20403 m3 Unclassified borrow
FANN CONTRACTING, INC. 1,000         18.00     18,000.00
FNF CONSTRUCTION, INC.          8.00      8,000.00
KIEWIT WESTERN CO.         16.40     16,400.00
ENGINEER'S ESTIMATE         21.00     21,000.00

20410 m Furrow ditches
FANN CONTRACTING, INC. 300         19.00      5,700.00
FNF CONSTRUCTION, INC.         10.00      3,000.00
KIEWIT WESTERN CO.          8.00      2,400.00
ENGINEER'S ESTIMATE         14.00      4,200.00

21101 m2 Roadway obliteration
FANN CONTRACTING, INC. 3,100          4.00     12,400.00
FNF CONSTRUCTION, INC.          3.00      9,300.00
KIEWIT WESTERN CO.          2.50      7,750.00
ENGINEER'S ESTIMATE          6.50     20,150.00

25101B m3 Placed riprap class 2
FANN CONTRACTING, INC. 200        115.00     23,000.00
FNF CONSTRUCTION, INC.        140.00     28,000.00
KIEWIT WESTERN CO.        120.00     24,000.00
ENGINEER'S ESTIMATE        110.00     22,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-GRCA 12(5)
MATHER POINT TRANSPORTATION CENTER - SCHEDULE B

Date: 05/12/99

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   4

Schedule: B

25101C m3 Placed riprap class 3
FANN CONTRACTING, INC. 195         98.00     19,110.00
FNF CONSTRUCTION, INC.        140.00     27,300.00
KIEWIT WESTERN CO.        110.00     21,450.00
ENGINEER'S ESTIMATE        100.00     19,500.00

30101 t Aggregate base , grading C, D, or E
FANN CONTRACTING, INC. 19,100         27.00    515,700.00
FNF CONSTRUCTION, INC.         26.00    496,600.00
KIEWIT WESTERN CO.         33.00    630,300.00
ENGINEER'S ESTIMATE         26.00    496,600.00

40101AC t Hot asphalt concrete pavement class A, grading C , type IV pavement smoothness
FANN CONTRACTING, INC. 23,200         44.00  1,020,800.00
FNF CONSTRUCTION, INC.         38.00    881,600.00
KIEWIT WESTERN CO.         55.00  1,276,000.00
ENGINEER'S ESTIMATE         40.00    928,000.00

40103PGDD t Asphalt cement grade PG 64-28
FANN CONTRACTING, INC. 1,410        250.00    352,500.00
FNF CONSTRUCTION, INC.        210.00    296,100.00
KIEWIT WESTERN CO.        250.00    352,500.00
ENGINEER'S ESTIMATE        250.00    352,500.00

40105C t Antistrip additive type 3
FANN CONTRACTING, INC. 275        120.00     33,000.00
FNF CONSTRUCTION, INC.        110.00     30,250.00
KIEWIT WESTERN CO.         95.00     26,125.00
ENGINEER'S ESTIMATE        145.00     39,875.00

41101MC t Prime coat grade MC-250
FANN CONTRACTING, INC. 64        350.00     22,400.00
FNF CONSTRUCTION, INC.        375.00     24,000.00
KIEWIT WESTERN CO.        230.00     14,720.00
ENGINEER'S ESTIMATE        360.00     23,040.00

41103 t Blotter
FANN CONTRACTING, INC. 400         35.00     14,000.00
FNF CONSTRUCTION, INC.         60.00     24,000.00
KIEWIT WESTERN CO.         15.00      6,000.00
ENGINEER'S ESTIMATE         50.00     20,000.00
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41201CKH t Tack coat grade CSS-1 or CSS-1h
FANN CONTRACTING, INC. 22        880.00     19,360.00
FNF CONSTRUCTION, INC.        400.00      8,800.00
KIEWIT WESTERN CO.      1,575.00     34,650.00
ENGINEER'S ESTIMATE        450.00      9,900.00

50101Q m2 Reinforced portland cement concrete pavement, 200 mm depth
FANN CONTRACTING, INC. 4,500         92.00    414,000.00
FNF CONSTRUCTION, INC.        100.00    450,000.00
KIEWIT WESTERN CO.        135.00    607,500.00
ENGINEER'S ESTIMATE         90.00    405,000.00

60101 m3 Concrete
FANN CONTRACTING, INC. 50      1,230.00     61,500.00
FNF CONSTRUCTION, INC.      1,100.00     55,000.00
KIEWIT WESTERN CO.        700.00     35,000.00
ENGINEER'S ESTIMATE        825.00     41,250.00

60104H Each Concrete collar for valve box
FANN CONTRACTING, INC. 25        100.00      2,500.00
FNF CONSTRUCTION, INC.        400.00     10,000.00
KIEWIT WESTERN CO.        290.00      7,250.00
ENGINEER'S ESTIMATE        300.00      7,500.00

60201H m 300 mm pipe culvert
FANN CONTRACTING, INC. 40        150.00      6,000.00
FNF CONSTRUCTION, INC.        250.00     10,000.00
KIEWIT WESTERN CO.        260.00     10,400.00
ENGINEER'S ESTIMATE        150.00      6,000.00

60202M m 710 mm span, 510 mm rise pipe arch culvert
FANN CONTRACTING, INC. 525        200.00    105,000.00
FNF CONSTRUCTION, INC.        250.00    131,250.00
KIEWIT WESTERN CO.        250.00    131,250.00
ENGINEER'S ESTIMATE        165.00     86,625.00

60202N m 885 mm span, 610 mm rise pipe arch culvert
FANN CONTRACTING, INC. 100        275.00     27,500.00
FNF CONSTRUCTION, INC.        300.00     30,000.00
KIEWIT WESTERN CO.        550.00     55,000.00
ENGINEER'S ESTIMATE        175.00     17,500.00
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60202P m 1060 mm span, 740 mm rise pipe arch culvert
FANN CONTRACTING, INC. 470        360.00    169,200.00
FNF CONSTRUCTION, INC.        325.00    152,750.00
KIEWIT WESTERN CO.        470.00    220,900.00
ENGINEER'S ESTIMATE        255.00    119,850.00

60207M Each End section for 710 mm span, 510 mm rise pipe arch culvert
FANN CONTRACTING, INC. 31        200.00      6,200.00
FNF CONSTRUCTION, INC.        400.00     12,400.00
KIEWIT WESTERN CO.        450.00     13,950.00
ENGINEER'S ESTIMATE        165.00      5,115.00

60207P Each End section for 1060 mm span, 740 mm rise pipe arch culvert
FANN CONTRACTING, INC. 12        450.00      5,400.00
FNF CONSTRUCTION, INC.        700.00      8,400.00
KIEWIT WESTERN CO.        555.00      6,660.00
ENGINEER'S ESTIMATE        340.00      4,080.00

60405 Each Manhole adjustment
FANN CONTRACTING, INC. 2        470.00        940.00
FNF CONSTRUCTION, INC.        600.00      1,200.00
KIEWIT WESTERN CO.        530.00      1,060.00
ENGINEER'S ESTIMATE      1,000.00      2,000.00

60424 m2 Trench drain
FANN CONTRACTING, INC. 14      1,350.00     18,900.00
FNF CONSTRUCTION, INC.      1,500.00     21,000.00
KIEWIT WESTERN CO.      1,750.00     24,500.00
ENGINEER'S ESTIMATE      1,600.00     22,400.00

60425 Each Connect to existing manhole
FANN CONTRACTING, INC. 2        680.00      1,360.00
FNF CONSTRUCTION, INC.      1,000.00      2,000.00
KIEWIT WESTERN CO.      4,775.00      9,550.00
ENGINEER'S ESTIMATE      2,250.00      4,500.00

60903AR m Stone curb type 1, 225 mm depth
FANN CONTRACTING, INC. 420        166.00     69,720.00
FNF CONSTRUCTION, INC.        140.00     58,800.00
KIEWIT WESTERN CO.        150.00     63,000.00
ENGINEER'S ESTIMATE        140.00     58,800.00
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60916 m2 Tree well
FANN CONTRACTING, INC. 20        330.00      6,600.00
FNF CONSTRUCTION, INC.        300.00      6,000.00
KIEWIT WESTERN CO.      1,170.00     23,400.00
ENGINEER'S ESTIMATE        675.00     13,500.00

61102BC m 20 mm waterline galvanized steel (drain line)
FANN CONTRACTING, INC. 15        165.00      2,475.00
FNF CONSTRUCTION, INC.        200.00      3,000.00
KIEWIT WESTERN CO.         70.00      1,050.00
ENGINEER'S ESTIMATE        100.00      1,500.00

61102CC m 25 mm waterline galvanized steel
FANN CONTRACTING, INC. 5        200.00      1,000.00
FNF CONSTRUCTION, INC.        300.00      1,500.00
KIEWIT WESTERN CO.        129.00        645.00
ENGINEER'S ESTIMATE        150.00        750.00

61102GC m 50 mm waterline galvanized steel
FANN CONTRACTING, INC. 22        140.00      3,080.00
FNF CONSTRUCTION, INC.        300.00      6,600.00
KIEWIT WESTERN CO.         96.00      2,112.00
ENGINEER'S ESTIMATE        165.00      3,630.00

61102LE m 100 mm waterline ductile iron
FANN CONTRACTING, INC. 33        130.00      4,290.00
FNF CONSTRUCTION, INC.        250.00      8,250.00
KIEWIT WESTERN CO.         73.00      2,409.00
ENGINEER'S ESTIMATE         60.00      1,980.00

61102ME m 150 mm waterline ductile iron
FANN CONTRACTING, INC. 12        130.00      1,560.00
FNF CONSTRUCTION, INC.        275.00      3,300.00
KIEWIT WESTERN CO.        261.00      3,132.00
ENGINEER'S ESTIMATE        215.00      2,580.00

61102NE m 200 mm waterline ductile iron
FANN CONTRACTING, INC. 90        150.00     13,500.00
FNF CONSTRUCTION, INC.        300.00     27,000.00
KIEWIT WESTERN CO.        607.00     54,630.00
ENGINEER'S ESTIMATE        230.00     20,700.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-GRCA 12(5)
MATHER POINT TRANSPORTATION CENTER - SCHEDULE B

Date: 05/12/99

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   8

Schedule: B

61104D Each Valve gate
FANN CONTRACTING, INC. 1        120.00        120.00
FNF CONSTRUCTION, INC.        200.00        200.00
KIEWIT WESTERN CO.        215.50        215.50
ENGINEER'S ESTIMATE        600.00        600.00

61106 Each Fire hydrant
FANN CONTRACTING, INC. 2      2,900.00      5,800.00
FNF CONSTRUCTION, INC.      3,000.00      6,000.00
KIEWIT WESTERN CO.      3,300.00      6,600.00
ENGINEER'S ESTIMATE      3,200.00      6,400.00

61119L Each Connect to existing 100 mm waterline
FANN CONTRACTING, INC. 1        900.00        900.00
FNF CONSTRUCTION, INC.        700.00        700.00
KIEWIT WESTERN CO.        830.00        830.00
ENGINEER'S ESTIMATE      1,000.00      1,000.00

61119N Each Connect to existing 200 mm waterline
FANN CONTRACTING, INC. 4        950.00      3,800.00
FNF CONSTRUCTION, INC.        800.00      3,200.00
KIEWIT WESTERN CO.      1,625.00      6,500.00
ENGINEER'S ESTIMATE      2,000.00      8,000.00

61120ME m 150 mm reclaimed waterline, ductile iron
FANN CONTRACTING, INC. 26        150.00      3,900.00
FNF CONSTRUCTION, INC.        350.00      9,100.00
KIEWIT WESTERN CO.        555.00     14,430.00
ENGINEER'S ESTIMATE        215.00      5,590.00

61120NE m 200 mm reclaimed waterline, ductile iron
FANN CONTRACTING, INC. 540        150.00     81,000.00
FNF CONSTRUCTION, INC.        375.00    202,500.00
KIEWIT WESTERN CO.        200.00    108,000.00
ENGINEER'S ESTIMATE        230.00    124,200.00

61121M Each Connect to existing 150 mm reclaimed waterline
FANN CONTRACTING, INC. 2        950.00      1,900.00
FNF CONSTRUCTION, INC.      1,000.00      2,000.00
KIEWIT WESTERN CO.      1,600.00      3,200.00
ENGINEER'S ESTIMATE      2,000.00      4,000.00
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61121N Each Connect to existing 200 mm reclaimed waterline
FANN CONTRACTING, INC. 4        950.00      3,800.00
FNF CONSTRUCTION, INC.      1,000.00      4,000.00
KIEWIT WESTERN CO.      1,625.00      6,500.00
ENGINEER'S ESTIMATE      2,000.00      8,000.00

61202ME m 150 mm sewer line ductile iron
FANN CONTRACTING, INC. 40        165.00      6,600.00
FNF CONSTRUCTION, INC.        375.00     15,000.00
KIEWIT WESTERN CO.        400.00     16,000.00
ENGINEER'S ESTIMATE        215.00      8,600.00

61202NE m 200 mm sewer line ductile iron
FANN CONTRACTING, INC. 1,025        220.00    225,500.00
FNF CONSTRUCTION, INC.        400.00    410,000.00
KIEWIT WESTERN CO.        150.00    153,750.00
ENGINEER'S ESTIMATE        230.00    235,750.00

61215 Each Manhole, sanitary sewer
FANN CONTRACTING, INC. 10      2,400.00     24,000.00
FNF CONSTRUCTION, INC.      5,000.00     50,000.00
KIEWIT WESTERN CO.      2,000.00     20,000.00
ENGINEER'S ESTIMATE      3,500.00     35,000.00

61218 Each Sanitary dump station
FANN CONTRACTING, INC. 1      7,200.00      7,200.00
FNF CONSTRUCTION, INC.     12,000.00     12,000.00
KIEWIT WESTERN CO.     16,500.00     16,500.00
ENGINEER'S ESTIMATE     12,000.00     12,000.00

61501A m2 Asphalt concrete sidewalk
FANN CONTRACTING, INC. 2,600         32.00     83,200.00
FNF CONSTRUCTION, INC.         25.00     65,000.00
KIEWIT WESTERN CO.         23.00     59,800.00
ENGINEER'S ESTIMATE         19.00     49,400.00

61901FA m Fence temporary construction
FANN CONTRACTING, INC. 600         10.00      6,000.00
FNF CONSTRUCTION, INC.          8.00      4,800.00
KIEWIT WESTERN CO.         28.00     16,800.00
ENGINEER'S ESTIMATE         17.50     10,500.00
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61906 m Remove and reset fence
FANN CONTRACTING, INC. 125         37.00      4,625.00
FNF CONSTRUCTION, INC.         25.00      3,125.00
KIEWIT WESTERN CO.         38.00      4,750.00
ENGINEER'S ESTIMATE         18.00      2,250.00

62015 m2 Masonry
FANN CONTRACTING, INC. 150        398.00     59,700.00
FNF CONSTRUCTION, INC.        350.00     52,500.00
KIEWIT WESTERN CO.        117.00     17,550.00
ENGINEER'S ESTIMATE        425.00     63,750.00

62201AE Hour Dump truck, 8 cubic meter minimum capacity
FANN CONTRACTING, INC. 100         56.00      5,600.00
FNF CONSTRUCTION, INC.         70.00      7,000.00
KIEWIT WESTERN CO.         65.00      6,500.00
ENGINEER'S ESTIMATE         60.00      6,000.00

62201B Hour Backhoe
FANN CONTRACTING, INC. 300         74.00     22,200.00
FNF CONSTRUCTION, INC.         60.00     18,000.00
KIEWIT WESTERN CO.         90.00     27,000.00
ENGINEER'S ESTIMATE         80.00     24,000.00

62201CE Hour Wheel loader, 3 cubic meter minimum rated capacity
FANN CONTRACTING, INC. 50         85.00      4,250.00
FNF CONSTRUCTION, INC.        135.00      6,750.00
KIEWIT WESTERN CO.        110.00      5,500.00
ENGINEER'S ESTIMATE        115.00      5,750.00

62201DE Hour Bulldozer, 150 kW minimum flywheel power
FANN CONTRACTING, INC. 50        143.00      7,150.00
FNF CONSTRUCTION, INC.        250.00     12,500.00
KIEWIT WESTERN CO.        225.00     11,250.00
ENGINEER'S ESTIMATE        235.00     11,750.00

62201L Hour Motor grader
FANN CONTRACTING, INC. 50         82.00      4,100.00
FNF CONSTRUCTION, INC.        120.00      6,000.00
KIEWIT WESTERN CO.        130.00      6,500.00
ENGINEER'S ESTIMATE        110.00      5,500.00
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62201M Hour Hydraulic excavator
FANN CONTRACTING, INC. 50        116.00      5,800.00
FNF CONSTRUCTION, INC.        300.00     15,000.00
KIEWIT WESTERN CO.        235.00     11,750.00
ENGINEER'S ESTIMATE        145.00      7,250.00

62301 Hour General labor
FANN CONTRACTING, INC. 500         19.50      9,750.00
FNF CONSTRUCTION, INC.         32.00     16,000.00
KIEWIT WESTERN CO.         30.00     15,000.00
ENGINEER'S ESTIMATE         27.00     13,500.00

62408 m3 Placing manufactured topsoil
FANN CONTRACTING, INC. 1,900         60.00    114,000.00
FNF CONSTRUCTION, INC.         50.00     95,000.00
KIEWIT WESTERN CO.         50.00     95,000.00
ENGINEER'S ESTIMATE         40.00     76,000.00

62901A m2 Erosion control mat type 1
FANN CONTRACTING, INC. 22,850          1.90     43,415.00
FNF CONSTRUCTION, INC.          3.00     68,550.00
KIEWIT WESTERN CO.          1.10     25,135.00
ENGINEER'S ESTIMATE          3.20     73,120.00

63301 Each Sign installation
FANN CONTRACTING, INC. 65        365.00     23,725.00
FNF CONSTRUCTION, INC.        750.00     48,750.00
KIEWIT WESTERN CO.        345.00     22,425.00
ENGINEER'S ESTIMATE        225.00     14,625.00

63308A Each Removing and resetting sign
FANN CONTRACTING, INC. 12      1,025.00     12,300.00
FNF CONSTRUCTION, INC.        300.00      3,600.00
KIEWIT WESTERN CO.        850.00     10,200.00
ENGINEER'S ESTIMATE        400.00      4,800.00

63310 Each Installing government furnished sign
FANN CONTRACTING, INC. 13      1,060.00     13,780.00
FNF CONSTRUCTION, INC.        275.00      3,575.00
KIEWIT WESTERN CO.      1,000.00     13,000.00
ENGINEER'S ESTIMATE        225.00      2,925.00
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63401JA m Pavement markings type J, solid
FANN CONTRACTING, INC. 235          6.00      1,410.00
FNF CONSTRUCTION, INC.          5.00      1,175.00
KIEWIT WESTERN CO.          2.20        517.00
ENGINEER'S ESTIMATE          7.00      1,645.00

63403B L Pavement markings type B
FANN CONTRACTING, INC. 645         17.00     10,965.00
FNF CONSTRUCTION, INC.         15.00      9,675.00
KIEWIT WESTERN CO.         29.00     18,705.00
ENGINEER'S ESTIMATE         45.00     29,025.00

63406 Each Pavement markings, symbols , type J
FANN CONTRACTING, INC. 7        200.00      1,400.00
FNF CONSTRUCTION, INC.        200.00      1,400.00
KIEWIT WESTERN CO.        290.00      2,030.00
ENGINEER'S ESTIMATE        160.00      1,120.00

63504C m Barricade type 3
FANN CONTRACTING, INC. 100         76.00      7,600.00
FNF CONSTRUCTION, INC.        125.00     12,500.00
KIEWIT WESTERN CO.         67.00      6,700.00
ENGINEER'S ESTIMATE        165.00     16,500.00

63505B Each Barricade type 2
FANN CONTRACTING, INC. 200         33.00      6,600.00
FNF CONSTRUCTION, INC.         40.00      8,000.00
KIEWIT WESTERN CO.         29.00      5,800.00
ENGINEER'S ESTIMATE         50.00     10,000.00

63506 Each Cone
FANN CONTRACTING, INC. 200         17.00      3,400.00
FNF CONSTRUCTION, INC.         15.00      3,000.00
KIEWIT WESTERN CO.         14.50      2,900.00
ENGINEER'S ESTIMATE         20.00      4,000.00

63507 m2 Construction sign
FANN CONTRACTING, INC. 160        185.00     29,600.00
FNF CONSTRUCTION, INC.        275.00     44,000.00
KIEWIT WESTERN CO.        160.00     25,600.00
ENGINEER'S ESTIMATE        290.00     46,400.00
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63508C Each Drum, 900 mm
FANN CONTRACTING, INC. 200         98.00     19,600.00
FNF CONSTRUCTION, INC.        125.00     25,000.00
KIEWIT WESTERN CO.         87.00     17,400.00
ENGINEER'S ESTIMATE        115.00     23,000.00

63509 Hour Flagger
FANN CONTRACTING, INC. 5,200         16.00     83,200.00
FNF CONSTRUCTION, INC.         10.00     52,000.00
KIEWIT WESTERN CO.         30.00    156,000.00
ENGINEER'S ESTIMATE         22.00    114,400.00

63510 Hour Pilot car
FANN CONTRACTING, INC. 2,000         25.00     50,000.00
FNF CONSTRUCTION, INC.         13.00     26,000.00
KIEWIT WESTERN CO.         52.00    104,000.00
ENGINEER'S ESTIMATE         35.00     70,000.00

63515 km Temporary pavement markings
FANN CONTRACTING, INC. 4.070      2,500.00     10,175.00
FNF CONSTRUCTION, INC.      2,500.00     10,175.00
KIEWIT WESTERN CO.        850.00      3,459.50
ENGINEER'S ESTIMATE      3,600.00     14,652.00

63520 Each Vertical panel
FANN CONTRACTING, INC. 200         33.00      6,600.00
FNF CONSTRUCTION, INC.         40.00      8,000.00
KIEWIT WESTERN CO.         30.00      6,000.00
ENGINEER'S ESTIMATE         65.00     13,000.00

63521A Each Warning light type A
FANN CONTRACTING, INC. 250         20.00      5,000.00
FNF CONSTRUCTION, INC.         35.00      8,750.00
KIEWIT WESTERN CO.         17.50      4,375.00
ENGINEER'S ESTIMATE         50.00     12,500.00

63521B Each Warning light type B
FANN CONTRACTING, INC. 20         65.00      1,300.00
FNF CONSTRUCTION, INC.        175.00      3,500.00
KIEWIT WESTERN CO.         57.00      1,140.00
ENGINEER'S ESTIMATE        180.00      3,600.00
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63521C Each Warning light type C
FANN CONTRACTING, INC. 200         20.00      4,000.00
FNF CONSTRUCTION, INC.         35.00      7,000.00
KIEWIT WESTERN CO.         17.50      3,500.00
ENGINEER'S ESTIMATE         40.00      8,000.00

63606CB m Conduit, 25 mm, rigid galvanized steel (including control wire)
FANN CONTRACTING, INC. 65        130.00      8,450.00
FNF CONSTRUCTION, INC.         25.00      1,625.00
KIEWIT WESTERN CO.         94.00      6,110.00
ENGINEER'S ESTIMATE         33.00      2,145.00

63606GA m Conduit, 50 mm, PVC
FANN CONTRACTING, INC. 385         35.00     13,475.00
FNF CONSTRUCTION, INC.         20.00      7,700.00
KIEWIT WESTERN CO.         35.00     13,475.00
ENGINEER'S ESTIMATE         82.00     31,570.00

63606GB m Conduit, 50 mm, rigid galvanized steel
FANN CONTRACTING, INC. 78         95.00      7,410.00
FNF CONSTRUCTION, INC.         30.00      2,340.00
KIEWIT WESTERN CO.        117.00      9,126.00
ENGINEER'S ESTIMATE         54.00      4,212.00

63606JA m Conduit, 75 mm, PVC
FANN CONTRACTING, INC. 395         55.00     21,725.00
FNF CONSTRUCTION, INC.         25.00      9,875.00
KIEWIT WESTERN CO.         30.00     11,850.00
ENGINEER'S ESTIMATE         85.00     33,575.00

63606JB m Conduit, 75 mm, rigid galvanized steel
FANN CONTRACTING, INC. 26        140.00      3,640.00
FNF CONSTRUCTION, INC.         35.00        910.00
KIEWIT WESTERN CO.        175.00      4,550.00
ENGINEER'S ESTIMATE         72.00      1,872.00

63606LA m Conduit, 100 mm, PVC
FANN CONTRACTING, INC. 360         48.00     17,280.00
FNF CONSTRUCTION, INC.         30.00     10,800.00
KIEWIT WESTERN CO.        100.00     36,000.00
ENGINEER'S ESTIMATE        122.00     43,920.00
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63606LB m Conduit, 100 mm, rigid galvanized steel
FANN CONTRACTING, INC. 26        240.00      6,240.00
FNF CONSTRUCTION, INC.         35.00        910.00
KIEWIT WESTERN CO.        234.00      6,084.00
ENGINEER'S ESTIMATE        216.00      5,616.00

63635A Each Install furnished pull box
FANN CONTRACTING, INC. 1      3,600.00      3,600.00
FNF CONSTRUCTION, INC.      1,200.00      1,200.00
KIEWIT WESTERN CO.        600.00        600.00
ENGINEER'S ESTIMATE        800.00        800.00

63635B Each Install furnished transformer box pad
FANN CONTRACTING, INC. 1      2,400.00      2,400.00
FNF CONSTRUCTION, INC.      4,000.00      4,000.00
KIEWIT WESTERN CO.      2,300.00      2,300.00
ENGINEER'S ESTIMATE        800.00        800.00

63635C Each Install furnished switching cabinet pad
FANN CONTRACTING, INC. 1      7,200.00      7,200.00
FNF CONSTRUCTION, INC.      4,000.00      4,000.00
KIEWIT WESTERN CO.      2,340.00      2,340.00
ENGINEER'S ESTIMATE        800.00        800.00

63636LA m Install furnished 100 mm PVC conduit
FANN CONTRACTING, INC. 580         10.00      5,800.00
FNF CONSTRUCTION, INC.         18.00     10,440.00
KIEWIT WESTERN CO.         41.00     23,780.00
ENGINEER'S ESTIMATE         52.00     30,160.00


