TABULATION OF BIDS

Schedule: C
Project No.: PRA-ORPI 101(1)&12(1)
Project Name: TWIN PEAKS/PUERTO

State: AZ Opened at: FHWA Arizona Division
County: PIMA By: Roman Moreno
ORGAN PIPE NATIONAL MONUMENT Date: 06/26/03

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: LeeAnn Bush

Title: _ A/E Contract Specialist Date: 07/02/03
Contract Awarded to: FNF Construction, Inc. Date: 07/15/03
Contractor Bid Amount Responsive
FNF Construction, Inc. 1,753,577.50
115 South 48th Street
Tempe, AZ 85281
Caitlin Construction, Inc. 2,171,407.25
1256 W. Chandler Blvd., #31
Chandler, AZ 85224-5226
Granite Construction Company 2,212,207.00
585 W. Beach Street
Watsonville, CA 95077-5085
The Ashton Company, Inc. 2,569,751.00

2727 S. Country Club
Tucson, AZ 85713

Engineer's Estimate 2,034,240.00



mcgehee
LeeAnn Bush

mcgehee
A/E Contract Specialist

mcgehee
07/02/03

mcgehee
FNF Construction, Inc.

mcgehee
07/15/03
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No. Uni Deseription Quantity Prce Amount
15101 LPSM Mobilization (BOTH)
FNF Construction, Inc. ALL 169,000.00 169,000.00
Caitlin Construction, Inc. 66,100.00 66,100.00
Granite Construction Company 215,500.00 215,500.00
The Ashton Company, Inc. 287,510.00 287,510.00
ENGINEER'S ESTIMATE 210,500.00 210,500.00
15201 LPSM Construction survey and staking (Twin Peaks Road)
FNF Construction, Inc. ALL 4,500.00 4,500.00
Caitlin Construction, Inc. 10,650.00 10,650.00
Granite Construction Company 928.00 928.00
The Ashton Company, Inc. 3,103.00 3,103.00
ENGINEER'S ESTIMATE 10,000.00 10,000.00
15202 km Slope, reference, and clearing and grubbing stakes (N. Puerto Blanco Dr.)
FNF Construction, Inc. 8.500 250.00 2,125.00
Caitlin Construction, Inc. 2,080.00 17,680.00
Granite Construction Company 464.00 3,944.00
The Ashton Company, Inc. 824.00 7,004.00
ENGINEER'S ESTIMATE 2,200.00 18,700.00
15203 km Centerline re-establishment ing and grubbing stakes (N. Puerto Blanco Dr.)
FNF Construction, Inc. 8.500 250.00 2,125.00
Caitlin Construction, Inc. 1,543.00 13,115.50
Granite Construction Company 232.00 1,972.00
The Ashton Company, Inc. 824.00 7,004.00
ENGINEER'S ESTIMATE 1,200.00 10,200.00
15204 Each Drainage structure survey and staking (N. Puerto Blanco Dr.)
FNF Construction, Inc. 7 150.00 1,050.00
Caitlin Construction, Inc. 968.00 6,776.00
Granite Construction Company 232.00 1,624.00
The Ashton Company, Inc. 357.00 2,499.00
ENGINEER'S ESTIMATE 750.00 5,250.00
15207 km Grade finishing stakes (N. Puerto Blanco Dr.)
FNF Construction, Inc. 12.000 400.00 4,800.00
Caitlin Construction, Inc. 3,720.00 44,640.00
Granite Construction Company 232.00 2,784.00
The Ashton Company, Inc. 2,334.00 28,008.00
ENGINEER'S ESTIMATE 2,000.00 24,000.00
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15209 Hour Miscellaneous survey and staking (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 125.00 5,000.00
Caitlin Construction, Inc. 165.00 6,600.00
Granite Construction Company 116.00 4,640.00
The Ashton Company, Inc. 125.00 5,000.00
ENGINEER'S ESTIMATE 125.00 5,000.00
15401 LPSM Contractor testing (BOTH)
FNF Construction, Inc. ALL 30,000.00 30,000.00
Caitlin Construction, Inc. 54,500.00 54,500.00
Granite Construction Company 5,000.00 5,000.00
The Ashton Company, Inc. 15,000.00 15,000.00
ENGINEER'S ESTIMATE 69,000.00 69,000.00
15733 Each Sediment log (N. Puerto Blanco Dr.)
FNF Construction, Inc. 155 65.00 10,075.00
Caitlin Construction, Inc. 91.00 14,105.00
Granite Construction Company 35.00 5,425.00
The Ashton Company, Inc. 95.00 14,725.00
ENGINEER'S ESTIMATE 50.00 7,750.00
20101 ha Clearing and grubbing (N. Puerto Blanco Dr.)
FNF Construction, Inc. 6.0 600.00 3,600.00
Caitlin Construction, Inc. 2,880.00 17,280.00
Granite Construction Company 4,500.00 27,000.00
The Ashton Company, Inc. 6,500.00 39,000.00
ENGINEER'S ESTIMATE 2,000.00 12,000.00
20102 LPSM Clearing and grubbing (Twin Peaks Road)
FNF Construction, Inc. ALL 300.00 300.00
Caitlin Construction, Inc. 9,100.00 9,100.00
Granite Construction Company 10,000.00 10,000.00
The Ashton Company, Inc. 3,000.00 3,000.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
20301B Each Removal of signs (N. Puerto Blanco Dr.)
FNF Construction, Inc. 2 60.00 120.00
Caitlin Construction, Inc. 240.00 480.00
Granite Construction Company 250.00 500.00
The Ashton Company, Inc. 50.00 100.00
ENGINEER'S ESTIMATE 150.00 300.00
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20301BB Each Removal of sign and stone foundation (N. Puerto Blanco Dr.)
FNF Construction, Inc. 2 60.00 120.00
Caitlin Construction, Inc. 240.00 480.00
Granite Construction Company 500.00 1,000.00
The Ashton Company, Inc. 90.00 180.00
ENGINEER'S ESTIMATE 1,500.00 3,000.00
20401 m3 Roadway excavation (BOTH)
FNF Construction, Inc. 11,275 20.00 225,500.00
Caitlin Construction, Inc. 29.30 330,357.50
Granite Construction Company 34.00 383,350.00
The Ashton Company, Inc. 26.00 293,150.00
ENGINEER'S ESTIMATE 15.00 169,125.00
20403 m3 Unclassified borrow (N. Puerto Blanco Dr.)
FNF Construction, Inc. 9,850 23.00 226,550.00
Caitlin Construction, Inc. 17.42 171,587.00
Granite Construction Company 32.00 315,200.00
The Ashton Company, Inc. 33.00 325,050.00
ENGINEER'S ESTIMATE 13.00 128,050.00
21101 m2 Roadway obliteration (N. Puerto Blanco Dr.)
FNF Construction, Inc. 85 5.00 425.00
Caitlin Construction, Inc. 44.00 3,740.00
Granite Construction Company 3.00 255.00
The Ashton Company, Inc. 4.00 340.00
ENGINEER'S ESTIMATE 10.00 850.00
25101B m3 Placed riprap class 2 (BOTH)
FNF Construction, Inc. 195 90.00 17,550.00
Caitlin Construction, Inc. 121.00 23,595.00
Granite Construction Company 80.00 15,600.00
The Ashton Company, Inc. 162.00 31,590.00
ENGINEER'S ESTIMATE 100.00 19,500.00
25301 m2 Gabions, galvanized or aluminized coated (N. Puerto Blanco Dr.)
FNF Construction, Inc. 82 130.00 10,660.00
Caitlin Construction, Inc. 139.00 11,398.00
Granite Construction Company 45.00 3,690.00
The Ashton Company, Inc. 157.00 12,874.00
ENGINEER'S ESTIMATE 60.00 4,920.00
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30107 t Aggregate surface course (N. Puerto Blanco Dr.) (150mm
FNF Construction, Inc. 13,200 23.00 303,600.00
Caitlin Construction, Inc. 35.20 464,640.00
Granite Construction Company 33.00 435,600.00
The Ashton Company, Inc. 39.00 514,800.00
ENGINEER'S ESTIMATE 40.00 528,000.00
30606 t Magnesium chloride (N. Puerto Blanco Dr.)
FNF Construction, Inc. 120 110.00 13,200.00
Caitlin Construction, Inc. 125.00 15,000.00
Granite Construction Company 162.00 19,440.00
The Ashton Company, Inc. 191.00 22,920.00
ENGINEER'S ESTIMATE 150.00 18,000.00
30802B t Roadway aggregate method 2 (BOTH)
FNF Construction, Inc. 9,500 21.00 199,500.00
Caitlin Construction, Inc. 33.40 317,300.00
Granite Construction Company 37.00 351,500.00
The Ashton Company, Inc. 45.00 427,500.00
ENGINEER'S ESTIMATE 28.50 270,750.00
40201 t Minor hot asphalt concrete (BOTH)
FNF Construction, Inc. 3,485 75.00 261,375.00
Caitlin Construction, Inc. 60.60 211,191.00
Granite Construction Company 55.00 191,675.00
The Ashton Company, Inc. 72.00 250,920.00
ENGINEER'S ESTIMATE 60.00 209,100.00
41101MB t Prime coat grade MC-70 (BOTH)
FNF Construction, Inc. 45 325.00 14,625.00
Caitlin Construction, Inc. 395.00 17,775.00
Granite Construction Company 350.00 15,750.00
The Ashton Company, Inc. 406.00 18,270.00
ENGINEER'S ESTIMATE 350.00 15,750.00
60201M m 600 mm pipe culvert (Twin Peaks Road)
FNF Construction, Inc. 27 160.00 4,320.00
Caitlin Construction, Inc. 360.00 9,720.00
Granite Construction Company 200.00 5,400.00
The Ashton Company, Inc. 201.00 5,427.00
ENGINEER'S ESTIMATE 200.00 5,400.00
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60202K m 530 mm span, 380 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 11 175.00 1,925.00
Caitlin Construction, Inc. 340.00 3,740.00
Granite Construction Company 190.00 2,090.00
The Ashton Company, Inc. 275.00 3,025.00
ENGINEER'S ESTIMATE 200.00 2,200.00
60202M m 710 mm span, 510 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 11 190.00 2,090.00
Caitlin Construction, Inc. 360.00 3,960.00
Granite Construction Company 220.00 2,420.00
The Ashton Company, Inc. 280.00 3,080.00
ENGINEER'S ESTIMATE 225.00 2,475.00
60202N m 885 mm span, 610 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 76 200.00 15,200.00
Caitlin Construction, Inc. 300.00 22,800.00
Granite Construction Company 250.00 19,000.00
The Ashton Company, Inc. 319.00 24,244.00
ENGINEER'S ESTIMATE 275.00 20,900.00
60206M Each End section for 600 mm pipe culvert (Twin Peaks Road)
FNF Construction, Inc. 2 325.00 650.00
Caitlin Construction, Inc. 266.00 532.00
Granite Construction Company 400.00 800.00
The Ashton Company, Inc. 460.00 920.00
ENGINEER'S ESTIMATE 625.00 1,250.00
60207K Each End section for 530 mm span, 380 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 2 300.00 600.00
Caitlin Construction, Inc. 240.00 480.00
Granite Construction Company 370.00 740.00
The Ashton Company, Inc. 436.00 872.00
ENGINEER'S ESTIMATE 225.00 450.00
60207M Each End section for 710 mm span, 510 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 2 350.00 700.00
Caitlin Construction, Inc. 314.00 628.00
Granite Construction Company 430.00 860.00
The Ashton Company, Inc. 586.00 1,172.00

ENGINEER'S ESTIMATE 275.00 550.00
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60207N Each End section for 885 mm span, 610 mm rise pipe arch culvert (N. Puerto Blanco Dr.)
FNF Construction, Inc. 10 400.00 4,000.00
Caitlin Construction, Inc. 460.00 4,600.00
Granite Construction Company 508.00 5,080.00
The Ashton Company, Inc. 638.00 6,380.00
ENGINEER'S ESTIMATE 300.00 3,000.00
60403B Each Inlet type 2 (Twin Peaks Road)
FNF Construction, Inc. 2 3,200.00 6,400.00
Caitlin Construction, Inc. 4,460.00 8,920.00
Granite Construction Company 1,650.00 3,300.00
The Ashton Company, Inc. 3,597.00 7,194.00
ENGINEER'S ESTIMATE 2,700.00 5,400.00
60901V m Portland cement concrete curb, 325 mm depth (Twin Peaks Road)
FNF Construction, Inc. 380 80.00 30,400.00
Caitlin Construction, Inc. 52.70 20,026.00
Granite Construction Company 35.00 13,300.00
The Ashton Company, Inc. 76.00 28,880.00
ENGINEER'S ESTIMATE 60.00 22,800.00
60909C Each Wheelstop (N. Puerto Blanco Dr.)
FNF Construction, Inc. 34 250.00 8,500.00
Caitlin Construction, Inc. 61.00 2,074.00
Granite Construction Company 40.00 1,360.00
The Ashton Company, Inc. 31.00 1,054.00
ENGINEER'S ESTIMATE 150.00 5,100.00
61102LD m 100 mm waterline polyvinyl chloride (PVC) (Twin Peaks Road)
FNF Construction, Inc. 570 125.00 71,250.00
Caitlin Construction, Inc. 98.00 55,860.00
Granite Construction Company 72.00 41,040.00
The Ashton Company, Inc. 59.00 33,630.00
ENGINEER'S ESTIMATE 150.00 85,500.00
61104B Each Valve air release (Twin Peaks Road)
FNF Construction, Inc. 1 275.00 275.00
Caitlin Construction, Inc. 3,200.00 3,200.00
Granite Construction Company 2,000.00 2,000.00
The Ashton Company, Inc. 1,286.00 1,286.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
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61104DLB Each Valve gate, buried, 100 mm (Twin Peaks Road)
FNF Construction, Inc. 1 1,000.00 1,000.00
Caitlin Construction, Inc. 3,200.00 3,200.00
Granite Construction Company 400.00 400.00
The Ashton Company, Inc. 730.00 730.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
61801 m Concrete barrier (N. Puerto Blanco Dr.)
FNF Construction, Inc. 125 205.00 25,625.00
Caitlin Construction, Inc. 185.00 23,125.00
Granite Construction Company 180.00 22,500.00
The Ashton Company, Inc. 192.00 24,000.00
ENGINEER'S ESTIMATE 275.00 34,375.00
61806 Each Barrier stone (N. Puerto Blanco Dr.)
FNF Construction, Inc. 60 35.00 2,100.00
Caitlin Construction, Inc. 137.00 8,220.00
Granite Construction Company 220.00 13,200.00
The Ashton Company, Inc. 126.00 7,560.00
ENGINEER'S ESTIMATE 30.00 1,800.00
61901FA m Fence temporary construction (BOTH)
FNF Construction, Inc. 680 12.50 8,500.00
Caitlin Construction, Inc. 48.00 32,640.00
Granite Construction Company 8.00 5,440.00
The Ashton Company, Inc. 19.00 12,920.00
ENGINEER'S ESTIMATE 10.00 6,800.00
61902FB Each Gate road closure, double (N. Puerto Blanco Dr.)
FNF Construction, Inc. 4 2,500.00 10,000.00
Caitlin Construction, Inc. 3,440.00 13,760.00
Granite Construction Company 1,200.00 4,800.00
The Ashton Company, Inc. 3,551.00 14,204.00
ENGINEER'S ESTIMATE 4,000.00 16,000.00
62201AD Hour Dump truck, 7 cubic meter minimum capacity (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 60.00 2,400.00
Caitlin Construction, Inc. 78.70 3,148.00
Granite Construction Company 65.00 2,600.00
The Ashton Company, Inc. 56.00 2,240.00
ENGINEER'S ESTIMATE 65.00 2,600.00
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62201B Hour Backhoe (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 60.00 2,400.00
Caitlin Construction, Inc. 79.00 3,160.00
Granite Construction Company 66.50 2,660.00
The Ashton Company, Inc. 73.00 2,920.00
ENGINEER'S ESTIMATE 100.00 4,000.00
62201CD Hour Wheel loader, 2 cubic meter minimum rated capacity (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 125.00 5,000.00
Caitlin Construction, Inc. 103.00 4,120.00
Granite Construction Company 77.00 3,080.00
The Ashton Company, Inc. 89.00 3,560.00
ENGINEER'S ESTIMATE 125.00 5,000.00
62201DD Hour Bulldozer, 120 kW minimum flywheel power d capacity (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 205.00 8,200.00
Caitlin Construction, Inc. 255.00 10,200.00
Granite Construction Company 138.00 5,520.00
The Ashton Company, Inc. 153.00 6,120.00
ENGINEER'S ESTIMATE 140.00 5,600.00
62201LB Hour Motor grader, 3.6 meter minimum blade (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 110.00 4,400.00
Caitlin Construction, Inc. 91.00 3,640.00
Granite Construction Company 70.00 2,800.00
The Ashton Company, Inc. 89.00 3,560.00
ENGINEER'S ESTIMATE 110.00 4,400.00
62201M Hour Hydraulic excavator (N. Puerto Blanco Dr.)
FNF Construction, Inc. 40 90.00 3,600.00
Caitlin Construction, Inc. 150.00 6,000.00
Granite Construction Company 89.00 3,560.00
The Ashton Company, Inc. 135.00 5,400.00
ENGINEER'S ESTIMATE 150.00 6,000.00
62301 Hour General labor (BOTH)
FNF Construction, Inc. 240 22.00 5,280.00
Caitlin Construction, Inc. 30.00 7,200.00
Granite Construction Company 21.00 5,040.00
The Ashton Company, Inc. 24.00 5,760.00
ENGINEER'S ESTIMATE 27.00 6,480.00
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62406 m3 Placing conserved topsoil (BOTH)
FNF Construction, Inc. 1,320 5.00 6,600.00
Caitlin Construction, Inc. 35.10 46,332.00
Granite Construction Company 15.00 19,800.00
The Ashton Company, Inc. 16.00 21,120.00
ENGINEER'S ESTIMATE 12.00 15,840.00
63301 Each Sign installation (BOTH)
FNF Construction, Inc. 23 130.00 2,990.00
Caitlin Construction, Inc. 303.00 6,969.00
Granite Construction Company 75.00 1,725.00
The Ashton Company, Inc. 446.00 10,258.00
ENGINEER'S ESTIMATE 350.00 8,050.00
63307G Each Delineators flexible (Twin Peaks Road)
FNF Construction, Inc. 15 50.00 750.00
Caitlin Construction, Inc. 79.00 1,185.00
Granite Construction Company 45.00 675.00
The Ashton Company, Inc. 130.00 1,950.00
ENGINEER'S ESTIMATE 60.00 900.00
63308A Each Removing and resetting sign (Twin Peaks Road)
FNF Construction, Inc. 7 255.00 1,785.00
Caitlin Construction, Inc. 151.00 1,057.00
Granite Construction Company 45.00 315.00
The Ashton Company, Inc. 424.00 2,968.00
ENGINEER'S ESTIMATE 250.00 1,750.00
63403B L Pavement markings type B (BOTH)
FNF Construction, Inc. 175 30.50 5,337.50
Caitlin Construction, Inc. 42.35 7,411.25
Granite Construction Company 15.00 2,625.00
The Ashton Company, Inc. 30.00 5,250.00
ENGINEER'S ESTIMATE 45.00 7,875.00
63501 LPSM Temporary traffic control (BOTH)
FNF Construction, Inc. ALL 5,500.00 5,500.00
Caitlin Construction, Inc. 25,410.00 25,410.00
Granite Construction Company 5,700.00 5,700.00
The Ashton Company, Inc. 12,520.00 12,520.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00






