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Project No.:
Project Name:

CA PFH 112-1(1)
SOUTH FORK SMITH RIVER ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
DEL NORTE
SIX RIVERS NATIONAL FOREST

FHWA - California Division
Scott McHenry
12/04/08

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Tidewater Contractors, Inc
PO Box 1956
Brookings, OR  97415

13,282,299.20

J.F. Shea Construction, Inc
17400 Clear Creek Road
Redding, CA  96001

15,897,036.50

Mercer-Fraser Company
PO Box 1006
Eureka, CA  95502-1006

17,307,357.40

Steve Manning Construction Inc
PO Box 491660
Redding, CA  96049

18,190,308.00

Engineer's Estimate 15,738,180.85

TATCHISO
Stamp

TATCHISO
Typewritten Text
Contract Specialist

TATCHISO
Typewritten Text
Craig Holsopple

TATCHISO
Typewritten Text
1/29/2009

TATCHISO
Typewritten Text
Tidewater Contractors, Inc

TATCHISO
Typewritten Text
1/30/2009
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Bid Schedule  C

15101-0000 0 LPSM MOBILIZATION
Tidewater Contractors, Inc ALL 2,000,000.00  2,000,000.00
J.F. Shea Construction, Inc 710,000.00    710,000.00
Mercer-Fraser Company 1,900,000.00  1,900,000.00
Steve Manning Construction Inc 1,200,000.00  1,200,000.00
ENGINEER'S ESTIMATE 1,418,000.00  1,418,000.00

15206-0000 0 STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
Tidewater Contractors, Inc 67.00 250.00     16,750.00
J.F. Shea Construction, Inc 1,200.00     80,400.00
Mercer-Fraser Company 2,000.00    134,000.00
Steve Manning Construction Inc 960.00     64,320.00
ENGINEER'S ESTIMATE 1,200.00     80,400.00

15214-2000 0 LPSM SURVEY AND STAKING, RETAINING WALL
Tidewater Contractors, Inc ALL 34,500.00     34,500.00
J.F. Shea Construction, Inc 17,000.00     17,000.00
Mercer-Fraser Company 25,000.00     25,000.00
Steve Manning Construction Inc 48,000.00     48,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00

15215-1000 0 EACH SURVEY AND STAKING, APPROACH ROAD
Tidewater Contractors, Inc 4 525.00      2,100.00
J.F. Shea Construction, Inc 2,100.00      8,400.00
Mercer-Fraser Company 2,500.00     10,000.00
Steve Manning Construction Inc 2,400.00      9,600.00
ENGINEER'S ESTIMATE 3,550.00     14,200.00

15215-2000 0 EACH SURVEY AND STAKING, BRIDGE
Tidewater Contractors, Inc 2 10,500.00     21,000.00
J.F. Shea Construction, Inc 5,000.00     10,000.00
Mercer-Fraser Company 6,500.00     13,000.00
Steve Manning Construction Inc 7,500.00     15,000.00
ENGINEER'S ESTIMATE 10,000.00     20,000.00

15215-3000 0 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Tidewater Contractors, Inc 8 600.00      4,800.00
J.F. Shea Construction, Inc 2,000.00     16,000.00
Mercer-Fraser Company 2,500.00     20,000.00
Steve Manning Construction Inc 2,100.00     16,800.00
ENGINEER'S ESTIMATE 2,000.00     16,000.00
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15216-2000 0 STA SURVEY AND STAKING, GRADE FINISHING STAKES
Tidewater Contractors, Inc 109.00 215.00     23,435.00
J.F. Shea Construction, Inc 220.00     23,980.00
Mercer-Fraser Company 490.00     53,410.00
Steve Manning Construction Inc 250.00     27,250.00
ENGINEER'S ESTIMATE 400.00     43,600.00

15401-0000 0 LPSM CONTRACTOR TESTING
Tidewater Contractors, Inc ALL 375,000.00    375,000.00
J.F. Shea Construction, Inc 500,000.00    500,000.00
Mercer-Fraser Company 0.00          0.00
Steve Manning Construction Inc 580,000.00    580,000.00
ENGINEER'S ESTIMATE 655,000.00    655,000.00

15501-0000 0 LPSM CONSTRUCTION SCHEDULE
Tidewater Contractors, Inc ALL 15,000.00     15,000.00
J.F. Shea Construction, Inc 40,000.00     40,000.00
Mercer-Fraser Company 5,000.00      5,000.00
Steve Manning Construction Inc 150,000.00    150,000.00
ENGINEER'S ESTIMATE 197,000.00    197,000.00

15705-0100 0 LNFT SOIL EROSION CONTROL, SILT FENCE
Tidewater Contractors, Inc 6,130 5.00     30,650.00
J.F. Shea Construction, Inc 5.00     30,650.00
Mercer-Fraser Company 4.00     24,520.00
Steve Manning Construction Inc 4.80     29,424.00
ENGINEER'S ESTIMATE 4.00     24,520.00

15705-1400 0 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Tidewater Contractors, Inc 2,080 10.50     21,840.00
J.F. Shea Construction, Inc 10.00     20,800.00
Mercer-Fraser Company 10.00     20,800.00
Steve Manning Construction Inc 6.00     12,480.00
ENGINEER'S ESTIMATE 10.00     20,800.00

15705-1500 0 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Tidewater Contractors, Inc 2,340 7.50     17,550.00
J.F. Shea Construction, Inc 10.00     23,400.00
Mercer-Fraser Company 10.00     23,400.00
Steve Manning Construction Inc 6.00     14,040.00
ENGINEER'S ESTIMATE 12.00     28,080.00
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15801-0000 0 MGAL WATERING FOR DUST CONTROL
Tidewater Contractors, Inc 10,590 20.00    211,800.00
J.F. Shea Construction, Inc 25.00    264,750.00
Mercer-Fraser Company 38.00    402,420.00
Steve Manning Construction Inc 27.00    285,930.00
ENGINEER'S ESTIMATE 55.00    582,450.00

20101-0000 0 ACRE CLEARING AND GRUBBING
Tidewater Contractors, Inc 9.0 8,500.00     76,500.00
J.F. Shea Construction, Inc 25,000.00    225,000.00
Mercer-Fraser Company 20,000.00    180,000.00
Steve Manning Construction Inc 18,000.00    162,000.00
ENGINEER'S ESTIMATE 14,000.00    126,000.00

20301-2400 0 EACH REMOVAL OF SIGN
Tidewater Contractors, Inc 20 250.00      5,000.00
J.F. Shea Construction, Inc 150.00      3,000.00
Mercer-Fraser Company 30.00        600.00
Steve Manning Construction Inc 100.00      2,000.00
ENGINEER'S ESTIMATE 155.00      3,100.00

20302-0700 0 LNFT REMOVAL OF FENCE
Tidewater Contractors, Inc 107 5.00        535.00
J.F. Shea Construction, Inc 5.00        535.00
Mercer-Fraser Company 3.00        321.00
Steve Manning Construction Inc 10.00      1,070.00
ENGINEER'S ESTIMATE 1.75        187.25

20302-1200 0 LNFT REMOVAL OF GUARDRAIL
Tidewater Contractors, Inc 2,970 1.75      5,197.50
J.F. Shea Construction, Inc 12.00     35,640.00
Mercer-Fraser Company 5.00     14,850.00
Steve Manning Construction Inc 3.00      8,910.00
ENGINEER'S ESTIMATE 10.00     29,700.00

20302-2100 0 LNFT REMOVAL OF PIPE CULVERT
Tidewater Contractors, Inc 300 20.00      6,000.00
J.F. Shea Construction, Inc 75.00     22,500.00
Mercer-Fraser Company 20.00      6,000.00
Steve Manning Construction Inc 47.00     14,100.00
ENGINEER'S ESTIMATE 100.00     30,000.00
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20304-2000 0 LPSM REMOVAL OF BRIDGE (Rock Creek Bridge)
Tidewater Contractors, Inc ALL 35,000.00     35,000.00
J.F. Shea Construction, Inc 150,000.00    150,000.00
Mercer-Fraser Company 6,500.00      6,500.00
Steve Manning Construction Inc 95,000.00     95,000.00
ENGINEER'S ESTIMATE 58,500.00     58,500.00

20304-2000 1 LPSM REMOVAL OF BRIDGE (Boulder Creek Bridge)
Tidewater Contractors, Inc ALL 27,000.00     27,000.00
J.F. Shea Construction, Inc 150,000.00    150,000.00
Mercer-Fraser Company 6,500.00      6,500.00
Steve Manning Construction Inc 95,000.00     95,000.00
ENGINEER'S ESTIMATE 37,000.00     37,000.00

20401-0000 0 CUYD ROADWAY EXCAVATION
Tidewater Contractors, Inc 8,600 38.00    326,800.00
J.F. Shea Construction, Inc 75.00    645,000.00
Mercer-Fraser Company 35.00    301,000.00
Steve Manning Construction Inc 83.00    713,800.00
ENGINEER'S ESTIMATE 40.00    344,000.00

20440-0000 0 LNFT ROUNDING CUT SLOPES (Site A Slide)
Tidewater Contractors, Inc 630 110.00     69,300.00
J.F. Shea Construction, Inc 100.00     63,000.00
Mercer-Fraser Company 100.00     63,000.00
Steve Manning Construction Inc 210.00    132,300.00
ENGINEER'S ESTIMATE 150.00     94,500.00

20801-0000 0 CUYD STRUCTURE EXCAVATION
Tidewater Contractors, Inc 714 65.00     46,410.00
J.F. Shea Construction, Inc 200.00    142,800.00
Mercer-Fraser Company 23.00     16,422.00
Steve Manning Construction Inc 105.00     74,970.00
ENGINEER'S ESTIMATE 235.00    167,790.00

20802-0000 0 CUYD FOUNDATION FILL
Tidewater Contractors, Inc 81 100.00      8,100.00
J.F. Shea Construction, Inc 60.00      4,860.00
Mercer-Fraser Company 5.00        405.00
Steve Manning Construction Inc 102.00      8,262.00
ENGINEER'S ESTIMATE 380.00     30,780.00
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25101-2000 0 CUYD PLACED RIPRAP, CLASS 2
Tidewater Contractors, Inc 26 150.00      3,900.00
J.F. Shea Construction, Inc 160.00      4,160.00
Mercer-Fraser Company 65.00      1,690.00
Steve Manning Construction Inc 110.00      2,860.00
ENGINEER'S ESTIMATE 100.00      2,600.00

25101-4000 0 CUYD PLACED RIPRAP, CLASS 4
Tidewater Contractors, Inc 1,140 70.00     79,800.00
J.F. Shea Construction, Inc 120.00    136,800.00
Mercer-Fraser Company 65.00     74,100.00
Steve Manning Construction Inc 110.00    125,400.00
ENGINEER'S ESTIMATE 100.00    114,000.00

25101-6000 0 CUYD PLACED RIPRAP, CLASS 6
Tidewater Contractors, Inc 680 80.00     54,400.00
J.F. Shea Construction, Inc 145.00     98,600.00
Mercer-Fraser Company 65.00     44,200.00
Steve Manning Construction Inc 110.00     74,800.00
ENGINEER'S ESTIMATE 200.00    136,000.00

25305-1000 0 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED
Tidewater Contractors, Inc 140 275.00     38,500.00
J.F. Shea Construction, Inc 225.00     31,500.00
Mercer-Fraser Company 46.00      6,440.00
Steve Manning Construction Inc 262.00     36,680.00
ENGINEER'S ESTIMATE 200.00     28,000.00

25501-1000 0 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE
Tidewater Contractors, Inc 59,810 80.12  4,791,977.20
J.F. Shea Construction, Inc 120.00  7,177,200.00
Mercer-Fraser Company 124.00  7,416,440.00
Steve Manning Construction Inc 135.00  8,074,350.00
ENGINEER'S ESTIMATE 75.00  4,485,750.00

25901-0000 0 LNFT SOIL NAIL (1 INCH BAR)
Tidewater Contractors, Inc 16,220 41.00    665,020.00
J.F. Shea Construction, Inc 40.00    648,800.00
Mercer-Fraser Company 46.00    746,120.00
Steve Manning Construction Inc 44.00    713,680.00
ENGINEER'S ESTIMATE 75.00  1,216,500.00
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25902-0000 0 SQYD SOIL NAIL RETAINING WALL (Cut Wall, Wire Mesh Facing)
Tidewater Contractors, Inc 1,360 91.00    123,760.00
J.F. Shea Construction, Inc 60.00     81,600.00
Mercer-Fraser Company 102.00    138,720.00
Steve Manning Construction Inc 104.00    141,440.00
ENGINEER'S ESTIMATE 500.00    680,000.00

25903-0000 0 EACH VERIFICATION TEST NAIL
Tidewater Contractors, Inc 4 2,500.00     10,000.00
J.F. Shea Construction, Inc 2,500.00     10,000.00
Mercer-Fraser Company 2,900.00     11,600.00
Steve Manning Construction Inc 1,668.00      6,672.00
ENGINEER'S ESTIMATE 2,000.00      8,000.00

26001-0000 0 LNFT ROCK BOLT
Tidewater Contractors, Inc 210 120.00     25,200.00
J.F. Shea Construction, Inc 190.00     39,900.00
Mercer-Fraser Company 230.00     48,300.00
Steve Manning Construction Inc 58.00     12,180.00
ENGINEER'S ESTIMATE 75.00     15,750.00

30302-1000 0 LNFT DITCH RECONDITIONING
Tidewater Contractors, Inc 21 50.00      1,050.00
J.F. Shea Construction, Inc 100.00      2,100.00
Mercer-Fraser Company 10.00        210.00
Steve Manning Construction Inc 100.00      2,100.00
ENGINEER'S ESTIMATE 50.00      1,050.00

30802-2000 0 TON ROADWAY AGGREGATE, METHOD 2
Tidewater Contractors, Inc 7,620 26.50    201,930.00
J.F. Shea Construction, Inc 45.00    342,900.00
Mercer-Fraser Company 42.00    320,040.00
Steve Manning Construction Inc 63.00    480,060.00
ENGINEER'S ESTIMATE 30.00    228,600.00

40301-0000 0 TON HOT ASPHALT CONCRETE PAVEMENT
Tidewater Contractors, Inc 3,220 118.00    379,960.00
J.F. Shea Construction, Inc 125.00    402,500.00
Mercer-Fraser Company 122.00    392,840.00
Steve Manning Construction Inc 148.00    476,560.00
ENGINEER'S ESTIMATE 120.00    386,400.00
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40920-1000 0 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Tidewater Contractors, Inc 8 1,000.00      8,000.00
J.F. Shea Construction, Inc 700.00      5,600.00
Mercer-Fraser Company 710.00      5,680.00
Steve Manning Construction Inc 800.00      6,400.00
ENGINEER'S ESTIMATE 725.00      5,800.00

41101-5000 0 TON PRIME COAT GRADE MC-70
Tidewater Contractors, Inc 26 1,200.00     31,200.00
J.F. Shea Construction, Inc 1,100.00     28,600.00
Mercer-Fraser Company 650.00     16,900.00
Steve Manning Construction Inc 800.00     20,800.00
ENGINEER'S ESTIMATE 700.00     18,200.00

41105-0000 0 TON BLOTTER
Tidewater Contractors, Inc 150 50.00      7,500.00
J.F. Shea Construction, Inc 60.00      9,000.00
Mercer-Fraser Company 5.00        750.00
Steve Manning Construction Inc 45.00      6,750.00
ENGINEER'S ESTIMATE 12.00      1,800.00

41201-1000 0 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Tidewater Contractors, Inc 8 1,000.00      8,000.00
J.F. Shea Construction, Inc 900.00      7,200.00
Mercer-Fraser Company 706.00      5,648.00
Steve Manning Construction Inc 800.00      6,400.00
ENGINEER'S ESTIMATE 900.00      7,200.00

55201-0200 0 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Tidewater Contractors, Inc 486 1,500.00    729,000.00
J.F. Shea Construction, Inc 1,500.00    729,000.00
Mercer-Fraser Company 2,800.00  1,360,800.00
Steve Manning Construction Inc 1,400.00    680,400.00
ENGINEER'S ESTIMATE 1,500.00    729,000.00

55301-3600 0 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Rock Creek Bridge)
Tidewater Contractors, Inc 4 70,000.00    280,000.00
J.F. Shea Construction, Inc 53,000.00    212,000.00
Mercer-Fraser Company 83,000.00    332,000.00
Steve Manning Construction Inc 70,000.00    280,000.00
ENGINEER'S ESTIMATE 44,500.00    178,000.00
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55301-3600 1 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Boulder Creek
Bridge)

Tidewater Contractors, Inc 4 68,000.00    272,000.00
J.F. Shea Construction, Inc 50,000.00    200,000.00
Mercer-Fraser Company 66,000.00    264,000.00
Steve Manning Construction Inc 65,000.00    260,000.00
ENGINEER'S ESTIMATE 38,000.00    152,000.00

55401-1000 0 LB REINFORCING STEEL
Tidewater Contractors, Inc 16,215 2.00     32,430.00
J.F. Shea Construction, Inc 1.00     16,215.00
Mercer-Fraser Company 1.20     19,458.00
Steve Manning Construction Inc 1.00     16,215.00
ENGINEER'S ESTIMATE 1.50     24,322.50

55401-2000 0 LB REINFORCING STEEL, EPOXY COATED
Tidewater Contractors, Inc 83,072 2.00    166,144.00
J.F. Shea Construction, Inc 1.50    124,608.00
Mercer-Fraser Company 1.70    141,222.40
Steve Manning Construction Inc 1.50    124,608.00
ENGINEER'S ESTIMATE 1.80    149,529.60

55601-0900 0 LNFT BRIDGE RAILING, STEEL (WYDIT TL-3)
Tidewater Contractors, Inc 567 145.00     82,215.00
J.F. Shea Construction, Inc 210.00    119,070.00
Mercer-Fraser Company 230.00    130,410.00
Steve Manning Construction Inc 184.00    104,328.00
ENGINEER'S ESTIMATE 215.00    121,905.00

56401-1000 0 EACH BEARING DEVICE, ELASTOMERIC
Tidewater Contractors, Inc 16 1,800.00     28,800.00
J.F. Shea Construction, Inc 600.00      9,600.00
Mercer-Fraser Company 3,800.00     60,800.00
Steve Manning Construction Inc 1,150.00     18,400.00
ENGINEER'S ESTIMATE 4,500.00     72,000.00

56501-0200 0 LNFT DRILLED SHAFTS, 24-INCH DIAMETER (Rock socket)
Tidewater Contractors, Inc 80 255.00     20,400.00
J.F. Shea Construction, Inc 1,600.00    128,000.00
Mercer-Fraser Company 275.00     22,000.00
Steve Manning Construction Inc 245.00     19,600.00
ENGINEER'S ESTIMATE 700.00     56,000.00
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56501-0300 0 LNFT DRILLED SHAFTS, 30-INCH DIAMETER
Tidewater Contractors, Inc 110 1,390.00    152,900.00
J.F. Shea Construction, Inc 1,200.00    132,000.00
Mercer-Fraser Company 1,500.00    165,000.00
Steve Manning Construction Inc 1,455.00    160,050.00
ENGINEER'S ESTIMATE 800.00     88,000.00

60103-0080 0 EACH CONCRETE, HEADWALL FOR 15-INCH PIPE CULVERT
Tidewater Contractors, Inc 1 1,200.00      1,200.00
J.F. Shea Construction, Inc 15,000.00     15,000.00
Mercer-Fraser Company 1,300.00      1,300.00
Steve Manning Construction Inc 1,800.00      1,800.00
ENGINEER'S ESTIMATE 3,000.00      3,000.00

60103-0140 0 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 5 1,400.00      7,000.00
J.F. Shea Construction, Inc 15,000.00     75,000.00
Mercer-Fraser Company 2,100.00     10,500.00
Steve Manning Construction Inc 1,800.00      9,000.00
ENGINEER'S ESTIMATE 4,000.00     20,000.00

60201-0400 0 LNFT 12-INCH PIPE CULVERT
Tidewater Contractors, Inc 66 65.00      4,290.00
J.F. Shea Construction, Inc 150.00      9,900.00
Mercer-Fraser Company 160.00     10,560.00
Steve Manning Construction Inc 160.00     10,560.00
ENGINEER'S ESTIMATE 75.00      4,950.00

60201-0800 0 LNFT 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 370 90.00     33,300.00
J.F. Shea Construction, Inc 125.00     46,250.00
Mercer-Fraser Company 187.00     69,190.00
Steve Manning Construction Inc 210.00     77,700.00
ENGINEER'S ESTIMATE 110.00     40,700.00

60210-0400 0 EACH END SECTION FOR 12-INCH PIPE CULVERT
Tidewater Contractors, Inc 3 400.00      1,200.00
J.F. Shea Construction, Inc 300.00        900.00
Mercer-Fraser Company 203.00        609.00
Steve Manning Construction Inc 250.00        750.00
ENGINEER'S ESTIMATE 200.00        600.00
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60210-0800 0 EACH END SECTION FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 5 400.00      2,000.00
J.F. Shea Construction, Inc 400.00      2,000.00
Mercer-Fraser Company 323.00      1,615.00
Steve Manning Construction Inc 280.00      1,400.00
ENGINEER'S ESTIMATE 500.00      2,500.00

60212-0800 0 EACH ELBOW, 24-INCH
Tidewater Contractors, Inc 3 400.00      1,200.00
J.F. Shea Construction, Inc 500.00      1,500.00
Mercer-Fraser Company 233.00        699.00
Steve Manning Construction Inc 350.00      1,050.00
ENGINEER'S ESTIMATE 650.00      1,950.00

60403-0700 0 EACH INLET, CALTRANS
Tidewater Contractors, Inc 1 2,000.00      2,000.00
J.F. Shea Construction, Inc 5,000.00      5,000.00
Mercer-Fraser Company 2,500.00      2,500.00
Steve Manning Construction Inc 2,500.00      2,500.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

60502-0000 0 LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM
Tidewater Contractors, Inc 370 45.00     16,650.00
J.F. Shea Construction, Inc 100.00     37,000.00
Mercer-Fraser Company 40.00     14,800.00
Steve Manning Construction Inc 80.00     29,600.00
ENGINEER'S ESTIMATE 30.00     11,100.00

60601-0000 0 EACH SPILLWAY ASSEMBLY
Tidewater Contractors, Inc 6 500.00      3,000.00
J.F. Shea Construction, Inc 2,500.00     15,000.00
Mercer-Fraser Company 800.00      4,800.00
Steve Manning Construction Inc 700.00      4,200.00
ENGINEER'S ESTIMATE 1,500.00      9,000.00

60602-0300 0 EACH PIPE ANCHOR ASSEMBLY, 12-INCH
Tidewater Contractors, Inc 12 200.00      2,400.00
J.F. Shea Construction, Inc 700.00      8,400.00
Mercer-Fraser Company 320.00      3,840.00
Steve Manning Construction Inc 400.00      4,800.00
ENGINEER'S ESTIMATE 350.00      4,200.00
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60704-0000 0 EACH CLEANING CULVERT IN PLACE
Tidewater Contractors, Inc 4 1,000.00      4,000.00
J.F. Shea Construction, Inc 1,000.00      4,000.00
Mercer-Fraser Company 800.00      3,200.00
Steve Manning Construction Inc 1,200.00      4,800.00
ENGINEER'S ESTIMATE 900.00      3,600.00

60901-2100 0 LNFT CURB, ASPHALT, 4-INCH DEPTH
Tidewater Contractors, Inc 3,580 12.00     42,960.00
J.F. Shea Construction, Inc 5.00     17,900.00
Mercer-Fraser Company 8.00     28,640.00
Steve Manning Construction Inc 4.50     16,110.00
ENGINEER'S ESTIMATE 20.00     71,600.00

61102-2200 0 LNFT 3-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)
Tidewater Contractors, Inc 300 25.00      7,500.00
J.F. Shea Construction, Inc 20.00      6,000.00
Mercer-Fraser Company 53.00     15,900.00
Steve Manning Construction Inc 38.00     11,400.00
ENGINEER'S ESTIMATE 25.00      7,500.00

61701-1350 0 LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B  STEEL POSTS
Tidewater Contractors, Inc 3,920 22.00     86,240.00
J.F. Shea Construction, Inc 26.00    101,920.00
Mercer-Fraser Company 22.00     86,240.00
Steve Manning Construction Inc 25.00     98,000.00
ENGINEER'S ESTIMATE 50.00    196,000.00

61701-4100 0 LNFT GUARDRAIL SYSTEM CRG, TYPE 2, CLASS A
Tidewater Contractors, Inc 20 60.00      1,200.00
J.F. Shea Construction, Inc 60.00      1,200.00
Mercer-Fraser Company 80.00      1,600.00
Steve Manning Construction Inc 66.00      1,320.00
ENGINEER'S ESTIMATE 50.00      1,000.00

61702-0400 0 EACH TERMINAL SECTION, TYPE G4-CRT
Tidewater Contractors, Inc 2 1,000.00      2,000.00
J.F. Shea Construction, Inc 1,000.00      2,000.00
Mercer-Fraser Company 1,000.00      2,000.00
Steve Manning Construction Inc 1,250.00      2,500.00
ENGINEER'S ESTIMATE 2,000.00      4,000.00
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61702-0600 0 EACH TERMINAL SECTION, TYPE FLARED
Tidewater Contractors, Inc 9 2,750.00     24,750.00
J.F. Shea Construction, Inc 2,750.00     24,750.00
Mercer-Fraser Company 2,750.00     24,750.00
Steve Manning Construction Inc 3,000.00     27,000.00
ENGINEER'S ESTIMATE 3,800.00     34,200.00

61702-0800 0 EACH TERMINAL SECTION TYPE TANGENT
Tidewater Contractors, Inc 1 3,000.00      3,000.00
J.F. Shea Construction, Inc 3,000.00      3,000.00
Mercer-Fraser Company 3,000.00      3,000.00
Steve Manning Construction Inc 3,200.00      3,200.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

61707-0000 0 LNFT STRUCTURE TRANSITION RAILING
Tidewater Contractors, Inc 80.5 75.00      6,037.50
J.F. Shea Construction, Inc 75.00      6,037.50
Mercer-Fraser Company 80.00      6,440.00
Steve Manning Construction Inc 80.00      6,440.00
ENGINEER'S ESTIMATE 180.00     14,490.00

62201-0250 0 HOUR DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 80.00      6,400.00
J.F. Shea Construction, Inc 115.00      9,200.00
Mercer-Fraser Company 120.00      9,600.00
Steve Manning Construction Inc 120.00      9,600.00
ENGINEER'S ESTIMATE 120.00      9,600.00

62201-0350 0 HOUR BACKHOE
Tidewater Contractors, Inc 80 85.00      6,800.00
J.F. Shea Construction, Inc 121.00      9,680.00
Mercer-Fraser Company 147.00     11,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 135.00     10,800.00

62201-0850 0 HOUR WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 195.00     15,600.00
Mercer-Fraser Company 167.00     13,360.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 150.00     12,000.00
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62201-1250 0 HOUR BULLDOZER, 120HP MINIMUM FLYWHEEL POWER
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 195.00     15,600.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 175.00     14,000.00

62201-2850 0 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Tidewater Contractors, Inc 80 125.00     10,000.00
J.F. Shea Construction, Inc 125.00     10,000.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 170.00     13,600.00

62201-3350 0 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 130.00     10,400.00
J.F. Shea Construction, Inc 145.00     11,600.00
Mercer-Fraser Company 197.00     15,760.00
Steve Manning Construction Inc 150.00     12,000.00
ENGINEER'S ESTIMATE 150.00     12,000.00

62301-0000 0 HOUR GENERAL LABOR
Tidewater Contractors, Inc 40 48.00      1,920.00
J.F. Shea Construction, Inc 57.00      2,280.00
Mercer-Fraser Company 50.00      2,000.00
Steve Manning Construction Inc 80.00      3,200.00
ENGINEER'S ESTIMATE 65.00      2,600.00

62302-0100 0 HOUR SPECIAL LABOR, SLOPE SCALING
Tidewater Contractors, Inc 250 150.00     37,500.00
J.F. Shea Construction, Inc 250.00     62,500.00
Mercer-Fraser Company 320.00     80,000.00
Steve Manning Construction Inc 140.00     35,000.00
ENGINEER'S ESTIMATE 200.00     50,000.00

62302-1000 0 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Tidewater Contractors, Inc 40 125.00      5,000.00
J.F. Shea Construction, Inc 95.00      3,800.00
Mercer-Fraser Company 160.00      6,400.00
Steve Manning Construction Inc 240.00      9,600.00
ENGINEER'S ESTIMATE 65.00      2,600.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

CA PFH 112-1(1)
SOUTH FORK SMITH RIVER ROAD

Date: 01/26/09

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page  14

Bid Schedule  C

62302-1100 0 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Tidewater Contractors, Inc 40 130.00      5,200.00
J.F. Shea Construction, Inc 207.00      8,280.00
Mercer-Fraser Company 220.00      8,800.00
Steve Manning Construction Inc 240.00      9,600.00
ENGINEER'S ESTIMATE 100.00      4,000.00

62511-1000 0 SQYD SEEDING, DRY METHOD
Tidewater Contractors, Inc 3,310 0.60      1,986.00
J.F. Shea Construction, Inc 0.30        993.00
Mercer-Fraser Company 1.00      3,310.00
Steve Manning Construction Inc 0.70      2,317.00
ENGINEER'S ESTIMATE 1.50      4,965.00

62511-2000 0 SQYD SEEDING, HYDRAULIC METHOD
Tidewater Contractors, Inc 10,440 0.70      7,308.00
J.F. Shea Construction, Inc 0.35      3,654.00
Mercer-Fraser Company 1.00     10,440.00
Steve Manning Construction Inc 0.70      7,308.00
ENGINEER'S ESTIMATE 1.60     16,704.00

62516-3000 0 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX Flexible
Growth Medium (FGM)

Tidewater Contractors, Inc 10,440 0.80      8,352.00
J.F. Shea Construction, Inc 0.35      3,654.00
Mercer-Fraser Company 1.00     10,440.00
Steve Manning Construction Inc 2.20     22,968.00
ENGINEER'S ESTIMATE 3.00     31,320.00

62901-1100 0 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Tidewater Contractors, Inc 80 10.00        800.00
J.F. Shea Construction, Inc 3.00        240.00
Mercer-Fraser Company 10.00        800.00
Steve Manning Construction Inc 10.00        800.00
ENGINEER'S ESTIMATE 18.00      1,440.00

63301-0000 0 EACH SIGN SYSTEM
Tidewater Contractors, Inc 18 350.00      6,300.00
J.F. Shea Construction, Inc 410.00      7,380.00
Mercer-Fraser Company 850.00     15,300.00
Steve Manning Construction Inc 500.00      9,000.00
ENGINEER'S ESTIMATE 700.00     12,600.00
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63309-0100 0 EACH DELINEATOR, TYPE 1
Tidewater Contractors, Inc 110 75.00      8,250.00
J.F. Shea Construction, Inc 90.00      9,900.00
Mercer-Fraser Company 30.00      3,300.00
Steve Manning Construction Inc 90.00      9,900.00
ENGINEER'S ESTIMATE 50.00      5,500.00

63404-0400 0 GAL PAVEMENT MARKINGS, TYPE D
Tidewater Contractors, Inc 870 70.00     60,900.00
J.F. Shea Construction, Inc 6.00      5,220.00
Mercer-Fraser Company 60.00     52,200.00
Steve Manning Construction Inc 50.00     43,500.00
ENGINEER'S ESTIMATE 400.00    348,000.00

63407-0400 0 EACH RECESSED PAVEMENT MARKER TYPE D
Tidewater Contractors, Inc 540 16.00      8,640.00
J.F. Shea Construction, Inc 10.00      5,400.00
Mercer-Fraser Company 14.00      7,560.00
Steve Manning Construction Inc 15.00      8,100.00
ENGINEER'S ESTIMATE 10.00      5,400.00

63502-0600 0 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Tidewater Contractors, Inc 11 250.00      2,750.00
J.F. Shea Construction, Inc 120.00      1,320.00
Mercer-Fraser Company 118.00      1,298.00
Steve Manning Construction Inc 200.00      2,200.00
ENGINEER'S ESTIMATE 400.00      4,400.00

63502-0700 0 EACH TEMPORARY TRAFFIC CONTROL, CONE
Tidewater Contractors, Inc 190 30.00      5,700.00
J.F. Shea Construction, Inc 20.00      3,800.00
Mercer-Fraser Company 22.00      4,180.00
Steve Manning Construction Inc 38.00      7,220.00
ENGINEER'S ESTIMATE 20.00      3,800.00

63502-1300 0 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Tidewater Contractors, Inc 90 75.00      6,750.00
J.F. Shea Construction, Inc 75.00      6,750.00
Mercer-Fraser Company 91.00      8,190.00
Steve Manning Construction Inc 75.00      6,750.00
ENGINEER'S ESTIMATE 100.00      9,000.00
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63502-1500 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Tidewater Contractors, Inc 55 60.00      3,300.00
J.F. Shea Construction, Inc 25.00      1,375.00
Mercer-Fraser Company 30.00      1,650.00
Steve Manning Construction Inc 50.00      2,750.00
ENGINEER'S ESTIMATE 60.00      3,300.00

63502-1600 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Tidewater Contractors, Inc 13 100.00      1,300.00
J.F. Shea Construction, Inc 200.00      2,600.00
Mercer-Fraser Company 250.00      3,250.00
Steve Manning Construction Inc 1,200.00     15,600.00
ENGINEER'S ESTIMATE 100.00      1,300.00

63502-3100 0 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Tidewater Contractors, Inc 3 25,000.00     75,000.00
J.F. Shea Construction, Inc 54.00        162.00
Mercer-Fraser Company 29,000.00     87,000.00
Steve Manning Construction Inc 40,000.00    120,000.00
ENGINEER'S ESTIMATE 29,700.00     89,100.00

63503-0400 0 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Tidewater Contractors, Inc 4,750 45.00    213,750.00
J.F. Shea Construction, Inc 34.00    161,500.00
Mercer-Fraser Company 60.00    285,000.00
Steve Manning Construction Inc 48.00    228,000.00
ENGINEER'S ESTIMATE 40.00    190,000.00

63503-0500 0 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Tidewater Contractors, Inc 5,370 3.00     16,110.00
J.F. Shea Construction, Inc 11.00     59,070.00
Mercer-Fraser Company 12.00     64,440.00
Steve Manning Construction Inc 9.00     48,330.00
ENGINEER'S ESTIMATE 10.00     53,700.00

63503-0700 0 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Tidewater Contractors, Inc 12,510 1.00     12,510.00
J.F. Shea Construction, Inc 4.50     56,295.00
Mercer-Fraser Company 1.00     12,510.00
Steve Manning Construction Inc 1.00     12,510.00
ENGINEER'S ESTIMATE 5.25     65,677.50
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63504-1000 0 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Tidewater Contractors, Inc 1,500 15.00     22,500.00
J.F. Shea Construction, Inc 15.00     22,500.00
Mercer-Fraser Company 11.00     16,500.00
Steve Manning Construction Inc 28.00     42,000.00
ENGINEER'S ESTIMATE 25.00     37,500.00

63506-0500 0 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Tidewater Contractors, Inc 7,644 48.00    366,912.00
J.F. Shea Construction, Inc 57.00    435,708.00
Mercer-Fraser Company 55.00    420,420.00
Steve Manning Construction Inc 69.00    527,436.00
ENGINEER'S ESTIMATE 60.00    458,640.00

63506-0600 0 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Tidewater Contractors, Inc 2,940 55.00    161,700.00
J.F. Shea Construction, Inc 60.00    176,400.00
Mercer-Fraser Company 100.00    294,000.00
Steve Manning Construction Inc 84.00    246,960.00
ENGINEER'S ESTIMATE 77.00    226,380.00

63510-0100 0 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Tidewater Contractors, Inc 74 1,200.00     88,800.00
J.F. Shea Construction, Inc 2,700.00    199,800.00
Mercer-Fraser Company 3,100.00    229,400.00
Steve Manning Construction Inc 3,500.00    259,000.00
ENGINEER'S ESTIMATE 2,500.00    185,000.00

63610-2800 0 LNFT CONDUIT, 4-INCH, PVC
Tidewater Contractors, Inc 600 25.00     15,000.00
J.F. Shea Construction, Inc 60.00     36,000.00
Mercer-Fraser Company 52.00     31,200.00
Steve Manning Construction Inc 120.00     72,000.00
ENGINEER'S ESTIMATE 35.00     21,000.00

65101-1000 0 SQYD DRAPED ROCKFALL PROTECTION, WIRE MESH
Tidewater Contractors, Inc 3,310 39.00    129,090.00
J.F. Shea Construction, Inc 30.00     99,300.00
Mercer-Fraser Company 34.00    112,540.00
Steve Manning Construction Inc 42.00    139,020.00
ENGINEER'S ESTIMATE 60.00    198,600.00
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65101-2000 0 SQYD DRAPED ROCKFALL PROTECTION, CABLE NET
Tidewater Contractors, Inc 3,310 39.00    129,090.00
J.F. Shea Construction, Inc 55.00    182,050.00
Mercer-Fraser Company 63.00    208,530.00
Steve Manning Construction Inc 92.00    304,520.00
ENGINEER'S ESTIMATE 75.00    248,250.00




