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Project No: CA FLAP 4S12(1)

Project Name: Rock Creek Road

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00013

Division: Central Federal Lands

State: CA       County: Mono, Inyo

Federal Land: Opened at: Lakewood, CO

Opened by: Jason Longshore

Date: 11/06/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

ACE ENGINEERING, INC. $8,928,427.77
1880 WRIGHT AVENUE
LA VERNE, CA 91750

Herback $8,977,948.71
2531 Nowlin Road
Minden, NV 89423

Marathon General, Inc. $9,169,257.00
1728 W. Mission Road
Escondido, CA 92029

HOOKER CREEK, INC. $9,236,645.00
2150 Main Street, Suite 2
Red Bluff, CA 96080

Raas Brother's, Inc. $9,252,071.96
311 North Freedom Blvd., Ste A
Provo, UT 84601

CUTTING EDGE CONCRETE SERVICES, INC $9,323,569.25
PO Box 398
Oro Grande, CA 92368

Nevada Barricade & Sign Company $9,333,336.00
975 Industrial Way
Sparks, NV 89431

Tyonek Contractors, LLC. (  $9,530,733.88 ) no
2102 N Pearl Street #204
Tacoma, WA 98406

Qualcon Contractors, Inc. $9,822,393.00
1645 Esmeralda Ave
Minden, NV 89423

Alutiiq $12,410,155.50
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Project No: CA FLAP 4S12(1)

Project Name: Rock Creek Road

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00013

Division: Central Federal Lands

State: CA       County: Mono, Inyo

Federal Land: Opened at: Lakewood, CO

Opened by: Jason Longshore

Date: 11/06/13

3909 Arctic Blvd. Suite 400
Anchorage, AK 99503
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Project No: CA FLAP 4S12(1)

Project Name: Rock Creek Road

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00013

Division: Central Federal Lands

State: CA       County: Mono, Inyo

Federal Land: Opened at: Lakewood, CO

Opened by: Jason Longshore

Date: 11/06/13

 Contractor  Comment  Bid Amount  Responsive

Engineer's Estimate $8,393,965.00
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A1000 15101-0000 MOBILIZATION  

ACE ENGINEERING, INC.      Lump Sum   $1,270,498.33
Herback      Lump Sum   $218,500.00
Marathon General, Inc.      Lump Sum   $460,000.00
HOOKER CREEK, INC.      Lump Sum   $835,000.00
Raas Brother's, Inc.      Lump Sum   $863,029.65
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $650,000.00
Nevada Barricade & Sign Company      Lump Sum   $1,049,542.00
Tyonek Contractors, LLC.      Lump Sum   $1,047,087.45
Qualcon Contractors, Inc.      Lump Sum   $920,000.00
Alutiiq      Lump Sum   $1,200,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $838,000.00

A1001 15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE  

ACE ENGINEERING, INC. $229.93 $1,609.51
Herback $280.00 $1,960.00
Marathon General, Inc. $2,200.00 $15,400.00
HOOKER CREEK, INC. $210.00 $1,470.00
Raas Brother's, Inc. $1,066.00 $7,462.00
CUTTING EDGE CONCRETE SERVICES, INC $300.00 $2,100.00
Nevada Barricade & Sign Company $1,000.00 $7,000.00
Tyonek Contractors, LLC. $1,148.50 $8,039.50
Qualcon Contractors, Inc. $500.00 $3,500.00
Alutiiq $1,120.00 $7,840.00
Engineer's Estimate 7 STA $250.00 $1,750.00

A1002 15210-3000 CENTERLINE, VERIFICATION AND STAKING  

ACE ENGINEERING, INC. $54.85 $26,437.70
Herback $56.00 $26,992.00
Marathon General, Inc. $100.00 $48,200.00
HOOKER CREEK, INC. $50.00 $24,100.00
Raas Brother's, Inc. $319.82 $154,153.24
CUTTING EDGE CONCRETE SERVICES, INC $125.00 $60,250.00
Nevada Barricade & Sign Company $300.00 $144,600.00
Tyonek Contractors, LLC. $344.55 $166,073.10
Qualcon Contractors, Inc. $65.00 $31,330.00
Alutiiq $110.00 $53,020.00
Engineer's Estimate 482 STA $50.00 $24,100.00

A1003 15214-2000 SURVEY AND STAKING, RETAINING WALL  

ACE ENGINEERING, INC.      Lump Sum   $1,599.00
Herback      Lump Sum   $5,044.00
Marathon General, Inc.      Lump Sum   $3,000.00
HOOKER CREEK, INC.      Lump Sum   $5,000.00
Raas Brother's, Inc.      Lump Sum   $8,528.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $10,000.00
Nevada Barricade & Sign Company      Lump Sum   $8,000.00
Tyonek Contractors, LLC.      Lump Sum   $9,188.00
Qualcon Contractors, Inc.      Lump Sum   $3,000.00
Alutiiq      Lump Sum   $2,240.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00



Tabulation of Bids
Report Date: 11/07/13

5 out of 32

Project No: CA FLAP 4S12(1)

Project Name: Rock Creek Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1004 15215-2000 SURVEY AND STAKING, BRIDGE  

ACE ENGINEERING, INC. $4,423.52 $22,117.60
Herback $980.00 $4,900.00
Marathon General, Inc. $5,500.00 $27,500.00
HOOKER CREEK, INC. $4,100.00 $20,500.00
Raas Brother's, Inc. $4,264.00 $21,320.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $5,000.00
Nevada Barricade & Sign Company $4,000.00 $20,000.00
Tyonek Contractors, LLC. $4,594.00 $22,970.00
Qualcon Contractors, Inc. $3,000.00 $15,000.00
Alutiiq $1,120.00 $5,600.00
Engineer's Estimate 5 EACH $2,000.00 $10,000.00

A1005 15215-3000 SURVEY AND STAKING, DRAINAGE STRUCTURE  

ACE ENGINEERING, INC. $852.03 $15,336.54
Herback $980.00 $17,640.00
Marathon General, Inc. $2,000.00 $36,000.00
HOOKER CREEK, INC. $765.00 $13,770.00
Raas Brother's, Inc. $213.20 $3,837.60
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $18,000.00
Nevada Barricade & Sign Company $200.00 $3,600.00
Tyonek Contractors, LLC. $229.70 $4,134.60
Qualcon Contractors, Inc. $1,500.00 $27,000.00
Alutiiq $500.00 $9,000.00
Engineer's Estimate 18 EACH $800.00 $14,400.00

A1006 15216-1000 SURVEY AND STAKING, ROADWAY CROSS-SECTIONS  

ACE ENGINEERING, INC. $225.26 $1,576.82
Herback $280.00 $1,960.00
Marathon General, Inc. $500.00 $3,500.00
HOOKER CREEK, INC. $200.00 $1,400.00
Raas Brother's, Inc. $1,066.00 $7,462.00
CUTTING EDGE CONCRETE SERVICES, INC $500.00 $3,500.00
Nevada Barricade & Sign Company $1,000.00 $7,000.00
Tyonek Contractors, LLC. $1,148.50 $8,039.50
Qualcon Contractors, Inc. $500.00 $3,500.00
Alutiiq $1,120.00 $7,840.00
Engineer's Estimate 7 STA $250.00 $1,750.00

A1007 15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES  

ACE ENGINEERING, INC. $92.20 $10,787.40
Herback $112.00 $13,104.00
Marathon General, Inc. $200.00 $23,400.00
HOOKER CREEK, INC. $82.00 $9,594.00
Raas Brother's, Inc. $1,012.70 $118,485.90
CUTTING EDGE CONCRETE SERVICES, INC $210.00 $24,570.00
Nevada Barricade & Sign Company $950.00 $111,150.00
Tyonek Contractors, LLC. $1,091.08 $127,656.36
Qualcon Contractors, Inc. $150.00 $17,550.00
Alutiiq $110.00 $12,870.00
Engineer's Estimate 117 STA $100.00 $11,700.00
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A1008 15301-0000 CONTRACTOR QUALITY CONTROL  

ACE ENGINEERING, INC.      Lump Sum   $35,014.68
Herback      Lump Sum   $24,590.24
Marathon General, Inc.      Lump Sum   $90,000.00
HOOKER CREEK, INC.      Lump Sum   $135,000.00
Raas Brother's, Inc.      Lump Sum   $533,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $270,000.00
Nevada Barricade & Sign Company      Lump Sum   $650,000.00
Tyonek Contractors, LLC.      Lump Sum   $574,250.00
Qualcon Contractors, Inc.      Lump Sum   $400,000.00
Alutiiq      Lump Sum   $175,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $70,000.00

A1009 15401-0000 CONTRACTOR TESTING  

ACE ENGINEERING, INC.      Lump Sum   $81,700.92
Herback      Lump Sum   $126,409.67
Marathon General, Inc.      Lump Sum   $90,000.00
HOOKER CREEK, INC.      Lump Sum   $120,000.00
Raas Brother's, Inc.      Lump Sum   $415,740.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $210,000.00
Nevada Barricade & Sign Company      Lump Sum   $490,000.00
Tyonek Contractors, LLC.      Lump Sum   $447,915.00
Qualcon Contractors, Inc.      Lump Sum   $200,000.00
Alutiiq      Lump Sum   $325,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $210,000.00

A1010 15501-0000 CONSTRUCTION SCHEDULE  

ACE ENGINEERING, INC.      Lump Sum   $2,268.95
Herback      Lump Sum   $8,460.00
Marathon General, Inc.      Lump Sum   $5,000.00
HOOKER CREEK, INC.      Lump Sum   $10,000.00
Raas Brother's, Inc.      Lump Sum   $63,960.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $35,000.00
Nevada Barricade & Sign Company      Lump Sum   $60,000.00
Tyonek Contractors, LLC.      Lump Sum   $68,910.00
Qualcon Contractors, Inc.      Lump Sum   $5,000.00
Alutiiq      Lump Sum   $28,200.00
Engineer's Estimate ALL LPSM       Lump Sum   $100,000.00

A1011 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

ACE ENGINEERING, INC. $2.19 $7,227.00
Herback $4.95 $16,335.00
Marathon General, Inc. $4.00 $13,200.00
HOOKER CREEK, INC. $5.40 $17,820.00
Raas Brother's, Inc. $12.79 $42,207.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $33,000.00
Nevada Barricade & Sign Company $12.00 $39,600.00
Tyonek Contractors, LLC. $9.19 $30,327.00
Qualcon Contractors, Inc. $6.00 $19,800.00
Alutiiq $23.50 $77,550.00
Engineer's Estimate 3,300 LNFT $5.00 $16,500.00
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A1012 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG  

ACE ENGINEERING, INC. $5.27 $7,641.50
Herback $4.50 $6,525.00
Marathon General, Inc. $4.30 $6,235.00
HOOKER CREEK, INC. $12.00 $17,400.00
Raas Brother's, Inc. $15.99 $23,185.50
CUTTING EDGE CONCRETE SERVICES, INC $8.00 $11,600.00
Nevada Barricade & Sign Company $15.00 $21,750.00
Tyonek Contractors, LLC. $14.85 $21,532.50
Qualcon Contractors, Inc. $8.00 $11,600.00
Alutiiq $28.00 $40,600.00
Engineer's Estimate 1,450 LNFT $10.00 $14,500.00

A1013 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE  

ACE ENGINEERING, INC. $1,873.29 $7,493.16
Herback $1,020.00 $4,080.00
Marathon General, Inc. $5,000.00 $20,000.00
HOOKER CREEK, INC. $1,030.00 $4,120.00
Raas Brother's, Inc. $5,330.00 $21,320.00
CUTTING EDGE CONCRETE SERVICES, INC $1,500.00 $6,000.00
Nevada Barricade & Sign Company $5,000.00 $20,000.00
Tyonek Contractors, LLC. $2,854.02 $11,416.08
Qualcon Contractors, Inc. $2,100.00 $8,400.00
Alutiiq $9,500.00 $38,000.00
Engineer's Estimate 4 EACH $2,800.00 $11,200.00

A1014 15802-0000 WATERING FOR DUST CONTROL  

ACE ENGINEERING, INC.      Lump Sum   $57,307.36
Herback      Lump Sum   $86,500.00
Marathon General, Inc.      Lump Sum   $80,000.00
HOOKER CREEK, INC.      Lump Sum   $40,000.00
Raas Brother's, Inc.      Lump Sum   $21,320.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $295,000.00
Nevada Barricade & Sign Company      Lump Sum   $20,000.00
Tyonek Contractors, LLC.      Lump Sum   $22,970.00
Qualcon Contractors, Inc.      Lump Sum   $70,000.00
Alutiiq      Lump Sum   $195,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A1015 20104-0000 CLEARING  

ACE ENGINEERING, INC. $4,386.05 $83,334.95
Herback $9,750.00 $185,250.00
Marathon General, Inc. $5,000.00 $95,000.00
HOOKER CREEK, INC. $4,000.00 $76,000.00
Raas Brother's, Inc. $1,066.00 $20,254.00
CUTTING EDGE CONCRETE SERVICES, INC $2,000.00 $38,000.00
Nevada Barricade & Sign Company $1,000.00 $19,000.00
Tyonek Contractors, LLC. $1,148.50 $21,821.50
Qualcon Contractors, Inc. $9,500.00 $180,500.00
Alutiiq $6,710.00 $127,490.00
Engineer's Estimate 19.0 ACRE $3,000.00 $57,000.00
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A1016 20301-0200 REMOVAL OF BOULDER  

ACE ENGINEERING, INC. $1,059.20 $1,059.20
Herback $1,426.00 $1,426.00
Marathon General, Inc. $1,100.00 $1,100.00
HOOKER CREEK, INC. $1,200.00 $1,200.00
Raas Brother's, Inc. $1,918.80 $1,918.80
CUTTING EDGE CONCRETE SERVICES, INC $5,000.00 $5,000.00
Nevada Barricade & Sign Company $1,800.00 $1,800.00
Tyonek Contractors, LLC. $5,053.40 $5,053.40
Qualcon Contractors, Inc. $500.00 $500.00
Alutiiq $1,120.00 $1,120.00
Engineer's Estimate 1 EACH $300.00 $300.00

A1017 20301-1700 REMOVAL OF MANHOLE  

ACE ENGINEERING, INC. $1,059.20 $1,059.20
Herback $745.00 $745.00
Marathon General, Inc. $1,100.00 $1,100.00
HOOKER CREEK, INC. $1,535.00 $1,535.00
Raas Brother's, Inc. $5,330.00 $5,330.00
CUTTING EDGE CONCRETE SERVICES, INC $4,500.00 $4,500.00
Nevada Barricade & Sign Company $5,000.00 $5,000.00
Tyonek Contractors, LLC. $5,173.99 $5,173.99
Qualcon Contractors, Inc. $1,200.00 $1,200.00
Alutiiq $1,680.00 $1,680.00
Engineer's Estimate 1 EACH $1,300.00 $1,300.00

A1018 20301-2000 REMOVAL OF PIPE END SECTION  

ACE ENGINEERING, INC. $286.92 $1,721.52
Herback $668.00 $4,008.00
Marathon General, Inc. $107.00 $642.00
HOOKER CREEK, INC. $105.00 $630.00
Raas Brother's, Inc. $1,066.00 $6,396.00
CUTTING EDGE CONCRETE SERVICES, INC $1,500.00 $9,000.00
Nevada Barricade & Sign Company $1,000.00 $6,000.00
Tyonek Contractors, LLC. $952.30 $5,713.80
Qualcon Contractors, Inc. $120.00 $720.00
Alutiiq $615.00 $3,690.00
Engineer's Estimate 6 EACH $600.00 $3,600.00

A1019 20301-2400 REMOVAL OF SIGN  

ACE ENGINEERING, INC. $62.60 $3,443.00
Herback $48.00 $2,640.00
Marathon General, Inc. $100.00 $5,500.00
HOOKER CREEK, INC. $65.00 $3,575.00
Raas Brother's, Inc. $213.20 $11,726.00
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $5,500.00
Nevada Barricade & Sign Company $200.00 $11,000.00
Tyonek Contractors, LLC. $105.66 $5,811.30
Qualcon Contractors, Inc. $120.00 $6,600.00
Alutiiq $110.00 $6,050.00
Engineer's Estimate 55 EACH $200.00 $11,000.00
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A1020 20301-2800 REMOVAL OF STRUCTURES AND OBSTRUCTIONS  

ACE ENGINEERING, INC. $211.85 $1,059.25
Herback $4,980.00 $24,900.00
Marathon General, Inc. $15,000.00 $75,000.00
HOOKER CREEK, INC. $3,000.00 $15,000.00
Raas Brother's, Inc. $10,660.00 $53,300.00
CUTTING EDGE CONCRETE SERVICES, INC $15,000.00 $75,000.00
Nevada Barricade & Sign Company $10,000.00 $50,000.00
Tyonek Contractors, LLC. $9,532.55 $47,662.75
Qualcon Contractors, Inc. $10,000.00 $50,000.00
Alutiiq $7,000.00 $35,000.00
Engineer's Estimate 5 EACH $2,500.00 $12,500.00

A1021 20301-3400 REMOVAL OF WHEELSTOP  

ACE ENGINEERING, INC. $42.37 $1,059.25
Herback $40.00 $1,000.00
Marathon General, Inc. $5.00 $125.00
HOOKER CREEK, INC. $100.00 $2,500.00
Raas Brother's, Inc. $21.32 $533.00
CUTTING EDGE CONCRETE SERVICES, INC $50.00 $1,250.00
Nevada Barricade & Sign Company $20.00 $500.00
Tyonek Contractors, LLC. $37.56 $939.00
Qualcon Contractors, Inc. $80.00 $2,000.00
Alutiiq $84.00 $2,100.00
Engineer's Estimate 25 EACH $50.00 $1,250.00

A1022 20302-0400 REMOVAL OF CURB, ASPHALT  

ACE ENGINEERING, INC. $12.30 $1,722.00
Herback $4.20 $588.00
Marathon General, Inc. $1.00 $140.00
HOOKER CREEK, INC. $2.70 $378.00
Raas Brother's, Inc. $31.98 $4,477.20
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $1,400.00
Nevada Barricade & Sign Company $30.00 $4,200.00
Tyonek Contractors, LLC. $27.69 $3,876.60
Qualcon Contractors, Inc. $6.00 $840.00
Alutiiq $9.50 $1,330.00
Engineer's Estimate 140 LNFT $10.00 $1,400.00

A1023 20302-1200 REMOVAL OF GUARDRAIL  

ACE ENGINEERING, INC. $7.11 $4,977.00
Herback $6.55 $4,585.00
Marathon General, Inc. $7.00 $4,900.00
HOOKER CREEK, INC. $7.70 $5,390.00
Raas Brother's, Inc. $6.40 $4,480.00
CUTTING EDGE CONCRETE SERVICES, INC $15.00 $10,500.00
Nevada Barricade & Sign Company $6.00 $4,200.00
Tyonek Contractors, LLC. $6.16 $4,312.00
Qualcon Contractors, Inc. $7.00 $4,900.00
Alutiiq $7.80 $5,460.00
Engineer's Estimate 700 LNFT $10.00 $7,000.00
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A1024 20302-2100 REMOVAL OF PIPE CULVERT  

ACE ENGINEERING, INC. $13.10 $2,685.50
Herback $46.00 $9,430.00
Marathon General, Inc. $16.00 $3,280.00
HOOKER CREEK, INC. $13.00 $2,665.00
Raas Brother's, Inc. $106.60 $21,853.00
CUTTING EDGE CONCRETE SERVICES, INC $65.00 $13,325.00
Nevada Barricade & Sign Company $100.00 $20,500.00
Tyonek Contractors, LLC. $83.81 $17,181.05
Qualcon Contractors, Inc. $11.00 $2,255.00
Alutiiq $50.30 $10,311.50
Engineer's Estimate 205 LNFT $45.00 $9,225.00

A1025 20302-2200 REMOVAL OF SEWERLINE  

ACE ENGINEERING, INC. $14.13 $1,059.75
Herback $35.00 $2,625.00
Marathon General, Inc. $21.00 $1,575.00
HOOKER CREEK, INC. $32.00 $2,400.00
Raas Brother's, Inc. $106.60 $7,995.00
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $15,000.00
Nevada Barricade & Sign Company $100.00 $7,500.00
Tyonek Contractors, LLC. $104.97 $7,872.75
Qualcon Contractors, Inc. $40.00 $3,000.00
Alutiiq $67.00 $5,025.00
Engineer's Estimate 75 LNFT $30.00 $2,250.00

A1026 20302-2300 REMOVAL OF WATERLINE  

ACE ENGINEERING, INC. $14.13 $1,059.75
Herback $35.00 $2,625.00
Marathon General, Inc. $16.00 $1,200.00
HOOKER CREEK, INC. $32.00 $2,400.00
Raas Brother's, Inc. $106.60 $7,995.00
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $7,500.00
Nevada Barricade & Sign Company $100.00 $7,500.00
Tyonek Contractors, LLC. $108.53 $8,139.75
Qualcon Contractors, Inc. $30.00 $2,250.00
Alutiiq $67.00 $5,025.00
Engineer's Estimate 75 LNFT $30.00 $2,250.00

A1027 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

ACE ENGINEERING, INC. $4.79 $1,724.40
Herback $17.00 $6,120.00
Marathon General, Inc. $5.00 $1,800.00
HOOKER CREEK, INC. $4.80 $1,728.00
Raas Brother's, Inc. $15.99 $5,756.40
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $3,600.00
Nevada Barricade & Sign Company $15.00 $5,400.00
Tyonek Contractors, LLC. $13.56 $4,881.60
Qualcon Contractors, Inc. $22.00 $7,920.00
Alutiiq $28.00 $10,080.00
Engineer's Estimate 360 SQYD $25.00 $9,000.00
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A1028 20315-0000 SAWCUTTING PAVEMENT  

ACE ENGINEERING, INC. $5.84 $2,160.80
Herback $3.25 $1,202.50
Marathon General, Inc. $3.60 $1,332.00
HOOKER CREEK, INC. $2.20 $814.00
Raas Brother's, Inc. $5.33 $1,972.10
CUTTING EDGE CONCRETE SERVICES, INC $5.00 $1,850.00
Nevada Barricade & Sign Company $5.00 $1,850.00
Tyonek Contractors, LLC. $5.74 $2,123.80
Qualcon Contractors, Inc. $3.00 $1,110.00
Alutiiq $17.00 $6,290.00
Engineer's Estimate 370 LNFT $3.00 $1,110.00

A1029 20401-0000 ROADWAY EXCAVATION  

ACE ENGINEERING, INC. $6.68 $54,776.00
Herback $41.00 $336,200.00
Marathon General, Inc. $30.00 $246,000.00
HOOKER CREEK, INC. $15.75 $129,150.00
Raas Brother's, Inc. $42.64 $349,648.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $287,000.00
Nevada Barricade & Sign Company $40.00 $328,000.00
Tyonek Contractors, LLC. $28.82 $236,324.00
Qualcon Contractors, Inc. $127.00 $1,041,400.00
Alutiiq $103.00 $844,600.00
Engineer's Estimate 8,200 CUYD $30.00 $246,000.00

A1030 20402-0000 SUBEXCAVATION  

ACE ENGINEERING, INC. $23.95 $7,783.75
Herback $130.00 $42,250.00
Marathon General, Inc. $30.00 $9,750.00
HOOKER CREEK, INC. $61.00 $19,825.00
Raas Brother's, Inc. $85.28 $27,716.00
CUTTING EDGE CONCRETE SERVICES, INC $80.00 $26,000.00
Nevada Barricade & Sign Company $80.00 $26,000.00
Tyonek Contractors, LLC. $75.91 $24,670.75
Qualcon Contractors, Inc. $85.00 $27,625.00
Alutiiq $184.00 $59,800.00
Engineer's Estimate 325 CUYD $50.00 $16,250.00

A1031 20441-0000 WASTE  

ACE ENGINEERING, INC. $32.19 $119,103.00
Herback $47.00 $173,900.00
Marathon General, Inc. $23.00 $85,100.00
HOOKER CREEK, INC. $26.00 $96,200.00
Raas Brother's, Inc. $21.32 $78,884.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $129,500.00
Nevada Barricade & Sign Company $20.00 $74,000.00
Tyonek Contractors, LLC. $18.41 $68,117.00
Qualcon Contractors, Inc. $20.00 $74,000.00
Alutiiq $40.00 $148,000.00
Engineer's Estimate 3,700 CUYD $30.00 $111,000.00
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A1032 20801-0000 STRUCTURE EXCAVATION  

ACE ENGINEERING, INC. $52.39 $9,954.10
Herback $200.00 $38,000.00
Marathon General, Inc. $150.00 $28,500.00
HOOKER CREEK, INC. $150.00 $28,500.00
Raas Brother's, Inc. $175.89 $33,419.10
CUTTING EDGE CONCRETE SERVICES, INC $60.00 $11,400.00
Nevada Barricade & Sign Company $165.00 $31,350.00
Tyonek Contractors, LLC. $130.42 $24,779.80
Qualcon Contractors, Inc. $300.00 $57,000.00
Alutiiq $390.00 $74,100.00
Engineer's Estimate 190 CUYD $50.00 $9,500.00

A1033 25101-2000 PLACED RIPRAP, CLASS 2  

ACE ENGINEERING, INC. $252.73 $3,790.95
Herback $110.00 $1,650.00
Marathon General, Inc. $300.00 $4,500.00
HOOKER CREEK, INC. $195.00 $2,925.00
Raas Brother's, Inc. $373.10 $5,596.50
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $3,000.00
Nevada Barricade & Sign Company $350.00 $5,250.00
Tyonek Contractors, LLC. $216.11 $3,241.65
Qualcon Contractors, Inc. $240.00 $3,600.00
Alutiiq $1,680.00 $25,200.00
Engineer's Estimate 15 CUYD $250.00 $3,750.00

A1034 25210-0000 ROCKERY  

ACE ENGINEERING, INC. $544.04 $114,248.40
Herback $410.00 $86,100.00
Marathon General, Inc. $200.00 $42,000.00
HOOKER CREEK, INC. $700.00 $147,000.00
Raas Brother's, Inc. $533.00 $111,930.00
CUTTING EDGE CONCRETE SERVICES, INC $600.00 $126,000.00
Nevada Barricade & Sign Company $500.00 $105,000.00
Tyonek Contractors, LLC. $159.29 $33,450.90
Qualcon Contractors, Inc. $340.00 $71,400.00
Alutiiq $1,060.00 $222,600.00
Engineer's Estimate 210 SQYD $850.00 $178,500.00

A1035 25501-1000 MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE  

ACE ENGINEERING, INC. $14.99 $47,968.00
Herback $57.00 $182,400.00
Marathon General, Inc. $37.00 $118,400.00
HOOKER CREEK, INC. $97.00 $310,400.00
Raas Brother's, Inc. $85.28 $272,896.00
CUTTING EDGE CONCRETE SERVICES, INC $95.00 $304,000.00
Nevada Barricade & Sign Company $120.00 $384,000.00
Tyonek Contractors, LLC. $56.70 $181,440.00
Qualcon Contractors, Inc. $72.00 $230,400.00
Alutiiq $145.00 $464,000.00
Engineer's Estimate 3,200 SQFT $70.00 $224,000.00
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A1036 30302-1000 DITCH RECONDITIONING  

ACE ENGINEERING, INC. $39.06 $21,092.40
Herback $5.50 $2,970.00
Marathon General, Inc. $16.00 $8,640.00
HOOKER CREEK, INC. $2.70 $1,458.00
Raas Brother's, Inc. $53.30 $28,782.00
CUTTING EDGE CONCRETE SERVICES, INC $20.00 $10,800.00
Nevada Barricade & Sign Company $50.00 $27,000.00
Tyonek Contractors, LLC. $42.40 $22,896.00
Qualcon Contractors, Inc. $40.00 $21,600.00
Alutiiq $9.00 $4,860.00
Engineer's Estimate 540 LNFT $10.00 $5,400.00

A1037 30305-3000 PULVERIZING, 6-INCH DEPTH  

ACE ENGINEERING, INC. $519.16 $259,580.00
Herback $1,179.00 $589,500.00
Marathon General, Inc. $2,264.00 $1,132,000.00
HOOKER CREEK, INC. $450.00 $225,000.00
Raas Brother's, Inc. $319.80 $159,900.00
CUTTING EDGE CONCRETE SERVICES, INC $150.00 $75,000.00
Nevada Barricade & Sign Company $300.00 $150,000.00
Tyonek Contractors, LLC. $344.55 $172,275.00
Qualcon Contractors, Inc. $900.00 $450,000.00
Alutiiq $1,170.00 $585,000.00
Engineer's Estimate 500 STA $500.00 $250,000.00

A1038 30802-2000 ROADWAY AGGREGATE, METHOD 2  

ACE ENGINEERING, INC. $25.24 $113,580.00
Herback $37.00 $166,500.00
Marathon General, Inc. $50.00 $225,000.00
HOOKER CREEK, INC. $37.00 $166,500.00
Raas Brother's, Inc. $85.28 $383,760.00
CUTTING EDGE CONCRETE SERVICES, INC $37.00 $166,500.00
Nevada Barricade & Sign Company $80.00 $360,000.00
Tyonek Contractors, LLC. $63.82 $287,190.00
Qualcon Contractors, Inc. $40.00 $180,000.00
Alutiiq $50.00 $225,000.00
Engineer's Estimate 4,500 TON $50.00 $225,000.00

A1039 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL  

ACE ENGINEERING, INC. $144.76 $3,922,996.00
Herback $137.00 $3,712,700.00
Marathon General, Inc. $147.00 $3,983,700.00
HOOKER CREEK, INC. $164.00 $4,444,400.00
Raas Brother's, Inc. $119.78 $3,246,038.00
CUTTING EDGE CONCRETE SERVICES, INC $120.00 $3,252,000.00
Nevada Barricade & Sign Company $113.00 $3,062,300.00
Tyonek Contractors, LLC. $129.78 $3,517,038.00
Qualcon Contractors, Inc. $126.00 $3,414,600.00
Alutiiq $182.00 $4,932,200.00
Engineer's Estimate 27,100 TON $105.00 $2,845,500.00
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A1040 40105-3000 ANTISTRIP ADDITIVE, TYPE 3  

ACE ENGINEERING, INC. $466.86 $126,052.20
Herback $425.00 $114,750.00
Marathon General, Inc. $400.00 $108,000.00
HOOKER CREEK, INC. $420.00 $113,400.00
Raas Brother's, Inc. $319.80 $86,346.00
CUTTING EDGE CONCRETE SERVICES, INC $425.00 $114,750.00
Nevada Barricade & Sign Company $300.00 $81,000.00
Tyonek Contractors, LLC. $344.55 $93,028.50
Qualcon Contractors, Inc. $200.00 $54,000.00
Alutiiq $447.00 $120,690.00
Engineer's Estimate 270 TON $220.00 $59,400.00

A1042 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H  

ACE ENGINEERING, INC. $1,400.59 $98,041.30
Herback $635.00 $44,450.00
Marathon General, Inc. $220.00 $15,400.00
HOOKER CREEK, INC. $210.00 $14,700.00
Raas Brother's, Inc. $426.40 $29,848.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $70,000.00
Nevada Barricade & Sign Company $400.00 $28,000.00
Tyonek Contractors, LLC. $459.40 $32,158.00
Qualcon Contractors, Inc. $400.00 $28,000.00
Alutiiq $224.00 $15,680.00
Engineer's Estimate 70 TON $620.00 $43,400.00

A1043 41103-0000 PRIME COAT  

ACE ENGINEERING, INC. $0.29 $47,415.00
Herback $1.25 $204,375.00
Marathon General, Inc. $0.50 $81,750.00
HOOKER CREEK, INC. $0.26 $42,510.00
Raas Brother's, Inc. $1.07 $174,945.00
CUTTING EDGE CONCRETE SERVICES, INC $1.00 $163,500.00
Nevada Barricade & Sign Company $1.00 $163,500.00
Tyonek Contractors, LLC. $1.03 $168,405.00
Qualcon Contractors, Inc. $0.50 $81,750.00
Alutiiq $0.30 $49,050.00
Engineer's Estimate 163,500 SQYD $1.25 $204,375.00

A1044 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H  

ACE ENGINEERING, INC. $1,400.59 $98,041.30
Herback $1,225.00 $85,750.00
Marathon General, Inc. $220.00 $15,400.00
HOOKER CREEK, INC. $210.00 $14,700.00
Raas Brother's, Inc. $426.40 $29,848.00
CUTTING EDGE CONCRETE SERVICES, INC $950.00 $66,500.00
Nevada Barricade & Sign Company $400.00 $28,000.00
Tyonek Contractors, LLC. $459.40 $32,158.00
Qualcon Contractors, Inc. $600.00 $42,000.00
Alutiiq $224.00 $15,680.00
Engineer's Estimate 70 TON $650.00 $45,500.00
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A1045 41405-0000 SAW CUTTING AND JOINT SEALING  

ACE ENGINEERING, INC. $15.17 $3,701.48
Herback $9.90 $2,415.60
Marathon General, Inc. $60.00 $14,640.00
HOOKER CREEK, INC. $10.50 $2,562.00
Raas Brother's, Inc. $21.32 $5,202.08
CUTTING EDGE CONCRETE SERVICES, INC $30.00 $7,320.00
Nevada Barricade & Sign Company $20.00 $4,880.00
Tyonek Contractors, LLC. $22.97 $5,604.68
Qualcon Contractors, Inc. $30.00 $7,320.00
Alutiiq $33.50 $8,174.00
Engineer's Estimate 244 LNFT $15.00 $3,660.00

A1046 55101-1600 STEEL H-PILES 12 X 74, IN PLACE  

ACE ENGINEERING, INC. $330.15 $146,256.45
Herback $480.00 $212,640.00
Marathon General, Inc. $180.00 $79,740.00
HOOKER CREEK, INC. $220.00 $97,460.00
Raas Brother's, Inc. $319.80 $141,671.40
CUTTING EDGE CONCRETE SERVICES, INC $350.00 $155,050.00
Nevada Barricade & Sign Company $300.00 $132,900.00
Tyonek Contractors, LLC. $344.55 $152,635.65
Qualcon Contractors, Inc. $200.00 $88,600.00
Alutiiq $350.00 $155,050.00
Engineer's Estimate 443 LNFT $350.00 $155,050.00

A1047 55115-1000 PREBORING  

ACE ENGINEERING, INC. $431.85 $86,370.00
Herback $267.00 $53,400.00
Marathon General, Inc. $260.00 $52,000.00
HOOKER CREEK, INC. $330.00 $66,000.00
Raas Brother's, Inc. $426.40 $85,280.00
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $40,000.00
Nevada Barricade & Sign Company $400.00 $80,000.00
Tyonek Contractors, LLC. $459.40 $91,880.00
Qualcon Contractors, Inc. $260.00 $52,000.00
Alutiiq $75.00 $15,000.00
Engineer's Estimate 200 LNFT $100.00 $20,000.00

A1048 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)  

ACE ENGINEERING, INC. $1,750.73 $87,536.50
Herback $2,935.00 $146,750.00
Marathon General, Inc. $2,400.00 $120,000.00
HOOKER CREEK, INC. $1,900.00 $95,000.00
Raas Brother's, Inc. $3,731.00 $186,550.00
CUTTING EDGE CONCRETE SERVICES, INC $1,940.00 $97,000.00
Nevada Barricade & Sign Company $3,500.00 $175,000.00
Tyonek Contractors, LLC. $4,019.75 $200,987.50
Qualcon Contractors, Inc. $2,200.00 $110,000.00
Alutiiq $2,240.00 $112,000.00
Engineer's Estimate 50 CUYD $1,900.00 $95,000.00
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A1049 55205-0000 REPAIR CONCRETE  

ACE ENGINEERING, INC. $583.58 $2,917.90
Herback $679.00 $3,395.00
Marathon General, Inc. $500.00 $2,500.00
HOOKER CREEK, INC. $280.00 $1,400.00
Raas Brother's, Inc. $533.00 $2,665.00
CUTTING EDGE CONCRETE SERVICES, INC $1,800.00 $9,000.00
Nevada Barricade & Sign Company $500.00 $2,500.00
Tyonek Contractors, LLC. $114.85 $574.25
Qualcon Contractors, Inc. $500.00 $2,500.00
Alutiiq $2,240.00 $11,200.00
Engineer's Estimate 5 SQYD $900.00 $4,500.00

A1050 55210-0000 SEAL CONCRETE SURFACE  

ACE ENGINEERING, INC. $116.72 $1,750.80
Herback $59.00 $885.00
Marathon General, Inc. $200.00 $3,000.00
HOOKER CREEK, INC. $18.00 $270.00
Raas Brother's, Inc. $106.60 $1,599.00
CUTTING EDGE CONCRETE SERVICES, INC $350.00 $5,250.00
Nevada Barricade & Sign Company $100.00 $1,500.00
Tyonek Contractors, LLC. $114.85 $1,722.75
Qualcon Contractors, Inc. $150.00 $2,250.00
Alutiiq $420.00 $6,300.00
Engineer's Estimate 15 SQYD $100.00 $1,500.00

A1051 55211-0000 CLEAN AND RESEAL JOINTS  

ACE ENGINEERING, INC. $23.34 $2,100.60
Herback $16.00 $1,440.00
Marathon General, Inc. $60.00 $5,400.00
HOOKER CREEK, INC. $19.00 $1,710.00
Raas Brother's, Inc. $31.98 $2,878.20
CUTTING EDGE CONCRETE SERVICES, INC $140.00 $12,600.00
Nevada Barricade & Sign Company $30.00 $2,700.00
Tyonek Contractors, LLC. $34.46 $3,101.40
Qualcon Contractors, Inc. $35.00 $3,150.00
Alutiiq $78.00 $7,020.00
Engineer's Estimate 90 LNFT $250.00 $22,500.00

A1052 55302-3500 PRECAST, PRESTRESSED CONCRETE SLABS  

ACE ENGINEERING, INC. $873.22 $156,306.38
Herback $1,214.00 $217,306.00
Marathon General, Inc. $775.00 $138,725.00
HOOKER CREEK, INC. $920.00 $164,680.00
Raas Brother's, Inc. $1,066.00 $190,814.00
CUTTING EDGE CONCRETE SERVICES, INC $950.00 $170,050.00
Nevada Barricade & Sign Company $1,000.00 $179,000.00
Tyonek Contractors, LLC. $1,148.50 $205,581.50
Qualcon Contractors, Inc. $1,100.00 $196,900.00
Alutiiq $922.00 $165,038.00
Engineer's Estimate 179 LNFT $1,000.00 $179,000.00
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A1053 55401-2000 REINFORCING STEEL, EPOXY COATED  

ACE ENGINEERING, INC. $2.33 $12,365.31
Herback $3.60 $19,105.20
Marathon General, Inc. $6.00 $31,842.00
HOOKER CREEK, INC. $2.00 $10,614.00
Raas Brother's, Inc. $2.13 $11,303.91
CUTTING EDGE CONCRETE SERVICES, INC $2.75 $14,594.25
Nevada Barricade & Sign Company $2.00 $10,614.00
Tyonek Contractors, LLC. $2.30 $12,206.10
Qualcon Contractors, Inc. $4.00 $21,228.00
Alutiiq $3.00 $15,921.00
Engineer's Estimate 5,307 LB $5.00 $26,535.00

A1054 55601-0900 BRIDGE RAILING, STEEL  

ACE ENGINEERING, INC. $326.81 $61,767.09
Herback $305.00 $57,645.00
Marathon General, Inc. $300.00 $56,700.00
HOOKER CREEK, INC. $335.00 $63,315.00
Raas Brother's, Inc. $85.28 $16,117.92
CUTTING EDGE CONCRETE SERVICES, INC $260.00 $49,140.00
Nevada Barricade & Sign Company $80.00 $15,120.00
Tyonek Contractors, LLC. $91.88 $17,365.32
Qualcon Contractors, Inc. $300.00 $56,700.00
Alutiiq $310.00 $58,590.00
Engineer's Estimate 189 LNFT $200.00 $37,800.00

A1055 55901-0000 MEMBRANE WATERPROOFING  

ACE ENGINEERING, INC. $476.92 $55,322.72
Herback $50.00 $5,800.00
Marathon General, Inc. $50.00 $5,800.00
HOOKER CREEK, INC. $270.00 $31,320.00
Raas Brother's, Inc. $85.28 $9,892.48
CUTTING EDGE CONCRETE SERVICES, INC $75.00 $8,700.00
Nevada Barricade & Sign Company $80.00 $9,280.00
Tyonek Contractors, LLC. $91.88 $10,658.08
Qualcon Contractors, Inc. $60.00 $6,960.00
Alutiiq $67.00 $7,772.00
Engineer's Estimate 116 SQYD $40.00 $4,640.00

A1056 60201-0600 18-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $81.57 $45,679.20
Herback $191.00 $106,960.00
Marathon General, Inc. $180.00 $100,800.00
HOOKER CREEK, INC. $170.00 $95,200.00
Raas Brother's, Inc. $213.20 $119,392.00
CUTTING EDGE CONCRETE SERVICES, INC $110.00 $61,600.00
Nevada Barricade & Sign Company $200.00 $112,000.00
Tyonek Contractors, LLC. $188.95 $105,812.00
Qualcon Contractors, Inc. $135.00 $75,600.00
Alutiiq $100.00 $56,000.00
Engineer's Estimate 560 LNFT $120.00 $67,200.00
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A1057 60201-0800 24-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $117.89 $15,325.70
Herback $252.00 $32,760.00
Marathon General, Inc. $190.00 $24,700.00
HOOKER CREEK, INC. $180.00 $23,400.00
Raas Brother's, Inc. $266.50 $34,645.00
CUTTING EDGE CONCRETE SERVICES, INC $145.00 $18,850.00
Nevada Barricade & Sign Company $250.00 $32,500.00
Tyonek Contractors, LLC. $228.73 $29,734.90
Qualcon Contractors, Inc. $207.00 $26,910.00
Alutiiq $118.00 $15,340.00
Engineer's Estimate 130 LNFT $150.00 $19,500.00

A1058 60201-0900 30-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $180.68 $9,034.00
Herback $189.00 $9,450.00
Marathon General, Inc. $200.00 $10,000.00
HOOKER CREEK, INC. $175.00 $8,750.00
Raas Brother's, Inc. $298.48 $14,924.00
CUTTING EDGE CONCRETE SERVICES, INC $180.00 $9,000.00
Nevada Barricade & Sign Company $280.00 $14,000.00
Tyonek Contractors, LLC. $256.80 $12,840.00
Qualcon Contractors, Inc. $210.00 $10,500.00
Alutiiq $170.00 $8,500.00
Engineer's Estimate 50 LNFT $210.00 $10,500.00

A1059 60201-1000 36-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $267.97 $13,398.50
Herback $199.00 $9,950.00
Marathon General, Inc. $210.00 $10,500.00
HOOKER CREEK, INC. $195.00 $9,750.00
Raas Brother's, Inc. $319.80 $15,990.00
CUTTING EDGE CONCRETE SERVICES, INC $205.00 $10,250.00
Nevada Barricade & Sign Company $300.00 $15,000.00
Tyonek Contractors, LLC. $278.63 $13,931.50
Qualcon Contractors, Inc. $275.00 $13,750.00
Alutiiq $180.00 $9,000.00
Engineer's Estimate 50 LNFT $270.00 $13,500.00

A1060 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $3,384.75 $60,925.50
Herback $688.00 $12,384.00
Marathon General, Inc. $800.00 $14,400.00
HOOKER CREEK, INC. $295.00 $5,310.00
Raas Brother's, Inc. $1,066.00 $19,188.00
CUTTING EDGE CONCRETE SERVICES, INC $450.00 $8,100.00
Nevada Barricade & Sign Company $1,000.00 $18,000.00
Tyonek Contractors, LLC. $598.82 $10,778.76
Qualcon Contractors, Inc. $650.00 $11,700.00
Alutiiq $670.00 $12,060.00
Engineer's Estimate 18 EACH $400.00 $7,200.00
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A1061 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $4,225.10 $16,900.40
Herback $930.00 $3,720.00
Marathon General, Inc. $900.00 $3,600.00
HOOKER CREEK, INC. $335.00 $1,340.00
Raas Brother's, Inc. $1,279.20 $5,116.80
CUTTING EDGE CONCRETE SERVICES, INC $500.00 $2,000.00
Nevada Barricade & Sign Company $1,200.00 $4,800.00
Tyonek Contractors, LLC. $936.89 $3,747.56
Qualcon Contractors, Inc. $700.00 $2,800.00
Alutiiq $800.00 $3,200.00
Engineer's Estimate 4 EACH $500.00 $2,000.00

A1062 60210-0900 END SECTION FOR 30-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $7,866.63 $15,733.26
Herback $1,242.00 $2,484.00
Marathon General, Inc. $1,100.00 $2,200.00
HOOKER CREEK, INC. $445.00 $890.00
Raas Brother's, Inc. $1,599.00 $3,198.00
CUTTING EDGE CONCRETE SERVICES, INC $550.00 $1,100.00
Nevada Barricade & Sign Company $1,500.00 $3,000.00
Tyonek Contractors, LLC. $1,593.54 $3,187.08
Qualcon Contractors, Inc. $1,200.00 $2,400.00
Alutiiq $870.00 $1,740.00
Engineer's Estimate 2 EACH $700.00 $1,400.00

A1063 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT  

ACE ENGINEERING, INC. $7,866.63 $15,733.26
Herback $1,425.00 $2,850.00
Marathon General, Inc. $1,200.00 $2,400.00
HOOKER CREEK, INC. $485.00 $970.00
Raas Brother's, Inc. $1,918.80 $3,837.60
CUTTING EDGE CONCRETE SERVICES, INC $650.00 $1,300.00
Nevada Barricade & Sign Company $1,800.00 $3,600.00
Tyonek Contractors, LLC. $1,742.85 $3,485.70
Qualcon Contractors, Inc. $1,400.00 $2,800.00
Alutiiq $900.00 $1,800.00
Engineer's Estimate 2 EACH $800.00 $1,600.00

A1064 60401-0000 MANHOLE  

ACE ENGINEERING, INC. $4,225.10 $16,900.40
Herback $6,730.00 $26,920.00
Marathon General, Inc. $6,000.00 $24,000.00
HOOKER CREEK, INC. $4,000.00 $16,000.00
Raas Brother's, Inc. $4,264.00 $17,056.00
CUTTING EDGE CONCRETE SERVICES, INC $7,500.00 $30,000.00
Nevada Barricade & Sign Company $4,000.00 $16,000.00
Tyonek Contractors, LLC. $4,085.79 $16,343.16
Qualcon Contractors, Inc. $3,800.00 $15,200.00
Alutiiq $4,300.00 $17,200.00
Engineer's Estimate 4 EACH $5,000.00 $20,000.00
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A1065 60404-1000 CATCH BASIN, TYPE 1  

ACE ENGINEERING, INC. $3,212.01 $38,544.12
Herback $3,028.00 $36,336.00
Marathon General, Inc. $5,000.00 $60,000.00
HOOKER CREEK, INC. $3,100.00 $37,200.00
Raas Brother's, Inc. $2,665.00 $31,980.00
CUTTING EDGE CONCRETE SERVICES, INC $4,500.00 $54,000.00
Nevada Barricade & Sign Company $2,500.00 $30,000.00
Tyonek Contractors, LLC. $3,659.89 $43,918.68
Qualcon Contractors, Inc. $4,200.00 $50,400.00
Alutiiq $1,680.00 $20,160.00
Engineer's Estimate 12 EACH $4,500.00 $54,000.00

A1066 60405-0000 MANHOLE ADJUSTMENT  

ACE ENGINEERING, INC. $893.70 $62,559.00
Herback $560.00 $39,200.00
Marathon General, Inc. $700.00 $49,000.00
HOOKER CREEK, INC. $1,700.00 $119,000.00
Raas Brother's, Inc. $1,066.00 $74,620.00
CUTTING EDGE CONCRETE SERVICES, INC $1,150.00 $80,500.00
Nevada Barricade & Sign Company $1,000.00 $70,000.00
Tyonek Contractors, LLC. $655.47 $45,882.90
Qualcon Contractors, Inc. $1,000.00 $70,000.00
Alutiiq $290.00 $20,300.00
Engineer's Estimate 70 EACH $950.00 $66,500.00

A1067 60501-0000 STANDARD UNDERDRAIN SYSTEM  

ACE ENGINEERING, INC. $60.69 $80,110.80
Herback $57.00 $75,240.00
Marathon General, Inc. $40.00 $52,800.00
HOOKER CREEK, INC. $65.00 $85,800.00
Raas Brother's, Inc. $2.13 $2,811.60
CUTTING EDGE CONCRETE SERVICES, INC $65.00 $85,800.00
Nevada Barricade & Sign Company $2.00 $2,640.00
Tyonek Contractors, LLC. $63.00 $83,160.00
Qualcon Contractors, Inc. $70.00 $92,400.00
Alutiiq $145.00 $191,400.00
Engineer's Estimate 1,320 LNFT $70.00 $92,400.00

A1068 60704-0000 CLEANING CULVERT IN PLACE  

ACE ENGINEERING, INC. $343.78 $7,563.16
Herback $760.00 $16,720.00
Marathon General, Inc. $1,300.00 $28,600.00
HOOKER CREEK, INC. $700.00 $15,400.00
Raas Brother's, Inc. $533.00 $11,726.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $22,000.00
Nevada Barricade & Sign Company $500.00 $11,000.00
Tyonek Contractors, LLC. $595.13 $13,092.86
Qualcon Contractors, Inc. $750.00 $16,500.00
Alutiiq $2,240.00 $49,280.00
Engineer's Estimate 22 EACH $1,100.00 $24,200.00
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A1069 60901-2300 CURB, ASPHALT, 6-INCH DEPTH  

ACE ENGINEERING, INC. $11.68 $107,456.00
Herback $14.00 $128,800.00
Marathon General, Inc. $7.00 $64,400.00
HOOKER CREEK, INC. $12.00 $110,400.00
Raas Brother's, Inc. $2.13 $19,596.00
CUTTING EDGE CONCRETE SERVICES, INC $22.00 $202,400.00
Nevada Barricade & Sign Company $2.00 $18,400.00
Tyonek Contractors, LLC. $2.30 $21,160.00
Qualcon Contractors, Inc. $5.00 $46,000.00
Alutiiq $11.20 $103,040.00
Engineer's Estimate 9,200 LNFT $10.00 $92,000.00

A1070 60907-1000 PAVED DITCH, ASPHALT  

ACE ENGINEERING, INC. $11.68 $74,168.00
Herback $14.00 $88,900.00
Marathon General, Inc. $17.00 $107,950.00
HOOKER CREEK, INC. $10.50 $66,675.00
Raas Brother's, Inc. $5.33 $33,845.50
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $222,250.00
Nevada Barricade & Sign Company $5.00 $31,750.00
Tyonek Contractors, LLC. $5.74 $36,449.00
Qualcon Contractors, Inc. $13.00 $82,550.00
Alutiiq $11.20 $71,120.00
Engineer's Estimate 6,350 LNFT $30.00 $190,500.00

A1071 60915-1000 WHEELSTOP, CONCRETE  

ACE ENGINEERING, INC. $121.61 $3,040.25
Herback $106.00 $2,650.00
Marathon General, Inc. $65.00 $1,625.00
HOOKER CREEK, INC. $220.00 $5,500.00
Raas Brother's, Inc. $106.60 $2,665.00
CUTTING EDGE CONCRETE SERVICES, INC $90.00 $2,250.00
Nevada Barricade & Sign Company $100.00 $2,500.00
Tyonek Contractors, LLC. $128.17 $3,204.25
Qualcon Contractors, Inc. $500.00 $12,500.00
Alutiiq $168.00 $4,200.00
Engineer's Estimate 25 EACH $150.00 $3,750.00

A1072 61102-2250 3-INCH WATERLINE, DUCTILE IRON  

ACE ENGINEERING, INC. $124.00 $10,540.00
Herback $159.00 $13,515.00
Marathon General, Inc. $160.00 $13,600.00
HOOKER CREEK, INC. $60.00 $5,100.00
Raas Brother's, Inc. $213.20 $18,122.00
CUTTING EDGE CONCRETE SERVICES, INC $90.00 $7,650.00
Nevada Barricade & Sign Company $200.00 $17,000.00
Tyonek Contractors, LLC. $193.29 $16,429.65
Qualcon Contractors, Inc. $150.00 $12,750.00
Alutiiq $50.00 $4,250.00
Engineer's Estimate 85 LNFT $45.00 $3,825.00
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A1073 61202-0800 8-INCH SEWER LINE, DUCTILE IRON  

ACE ENGINEERING, INC. $151.37 $9,839.05
Herback $205.00 $13,325.00
Marathon General, Inc. $320.00 $20,800.00
HOOKER CREEK, INC. $155.00 $10,075.00
Raas Brother's, Inc. $319.80 $20,787.00
CUTTING EDGE CONCRETE SERVICES, INC $120.00 $7,800.00
Nevada Barricade & Sign Company $300.00 $19,500.00
Tyonek Contractors, LLC. $283.24 $18,410.60
Qualcon Contractors, Inc. $260.00 $16,900.00
Alutiiq $70.00 $4,550.00
Engineer's Estimate 65 LNFT $120.00 $7,800.00

A1074 61701-1200 GUARDRAIL SYSTEM G4, TYPE 2, CLASS A  STEEL POSTS    

ACE ENGINEERING, INC. $47.85 $19,140.00
Herback $45.00 $18,000.00
Marathon General, Inc. $50.00 $20,000.00
HOOKER CREEK, INC. $44.00 $17,600.00
Raas Brother's, Inc. $31.98 $12,792.00
CUTTING EDGE CONCRETE SERVICES, INC $110.00 $44,000.00
Nevada Barricade & Sign Company $30.00 $12,000.00
Tyonek Contractors, LLC. $34.46 $13,784.00
Qualcon Contractors, Inc. $43.00 $17,200.00
Alutiiq $46.00 $18,400.00
Engineer's Estimate 400 LNFT $130.00 $52,000.00

A1075 61701-1250 GUARDRAIL SYSTEM G4, TYPE 2, CLASS A  WOOD POSTS    

ACE ENGINEERING, INC. $49.03 $57,610.25
Herback $45.50 $53,462.50
Marathon General, Inc. $50.00 $58,750.00
HOOKER CREEK, INC. $43.00 $50,525.00
Raas Brother's, Inc. $24.62 $28,928.50
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $117,500.00
Nevada Barricade & Sign Company $40.00 $47,000.00
Tyonek Contractors, LLC. $45.94 $53,979.50
Qualcon Contractors, Inc. $45.00 $52,875.00
Alutiiq $47.00 $55,225.00
Engineer's Estimate 1,175 LNFT $50.00 $58,750.00

A1076 61701-4100 GUARDRAIL SYSTEM CRG, TYPE 2, CLASS A  

ACE ENGINEERING, INC. $60.69 $6,069.00
Herback $56.65 $5,665.00
Marathon General, Inc. $62.00 $6,200.00
HOOKER CREEK, INC. $55.00 $5,500.00
Raas Brother's, Inc. $106.60 $10,660.00
CUTTING EDGE CONCRETE SERVICES, INC $150.00 $15,000.00
Nevada Barricade & Sign Company $100.00 $10,000.00
Tyonek Contractors, LLC. $114.85 $11,485.00
Qualcon Contractors, Inc. $55.00 $5,500.00
Alutiiq $58.00 $5,800.00
Engineer's Estimate 100 LNFT $50.00 $5,000.00
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A1077 61702-0000 TERMINAL SECTION  

ACE ENGINEERING, INC. $1,213.84 $2,427.68
Herback $1,133.00 $2,266.00
Marathon General, Inc. $1,200.00 $2,400.00
HOOKER CREEK, INC. $1,600.00 $3,200.00
Raas Brother's, Inc. $2,132.00 $4,264.00
CUTTING EDGE CONCRETE SERVICES, INC $3,000.00 $6,000.00
Nevada Barricade & Sign Company $2,000.00 $4,000.00
Tyonek Contractors, LLC. $2,297.00 $4,594.00
Qualcon Contractors, Inc. $1,300.00 $2,600.00
Alutiiq $1,160.00 $2,320.00
Engineer's Estimate 2 EACH $2,400.00 $4,800.00

A1078 61702-0600 TERMINAL SECTION, TYPE FLARED   

ACE ENGINEERING, INC. $3,384.75 $60,925.50
Herback $3,158.00 $56,844.00
Marathon General, Inc. $3,500.00 $63,000.00
HOOKER CREEK, INC. $3,200.00 $57,600.00
Raas Brother's, Inc. $1,599.00 $28,782.00
CUTTING EDGE CONCRETE SERVICES, INC $3,000.00 $54,000.00
Nevada Barricade & Sign Company $1,500.00 $27,000.00
Tyonek Contractors, LLC. $1,722.75 $31,009.50
Qualcon Contractors, Inc. $3,200.00 $57,600.00
Alutiiq $3,240.00 $58,320.00
Engineer's Estimate 18 EACH $2,600.00 $46,800.00

A1079 61707-0000 STRUCTURE TRANSITION RAILING  

ACE ENGINEERING, INC. $151.73 $31,104.65
Herback $141.00 $28,905.00
Marathon General, Inc. $150.00 $30,750.00
HOOKER CREEK, INC. $140.00 $28,700.00
Raas Brother's, Inc. $85.28 $17,482.40
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $41,000.00
Nevada Barricade & Sign Company $80.00 $16,400.00
Tyonek Contractors, LLC. $91.88 $18,835.40
Qualcon Contractors, Inc. $150.00 $30,750.00
Alutiiq $145.00 $29,725.00
Engineer's Estimate 205 LNFT $120.00 $24,600.00

A1080 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

ACE ENGINEERING, INC. $58.36 $4,668.80
Herback $106.00 $8,480.00
Marathon General, Inc. $114.00 $9,120.00
HOOKER CREEK, INC. $116.00 $9,280.00
Raas Brother's, Inc. $106.60 $8,528.00
CUTTING EDGE CONCRETE SERVICES, INC $120.00 $9,600.00
Nevada Barricade & Sign Company $100.00 $8,000.00
Tyonek Contractors, LLC. $114.85 $9,188.00
Qualcon Contractors, Inc. $125.00 $10,000.00
Alutiiq $150.00 $12,000.00
Engineer's Estimate 80 HOUR $120.00 $9,600.00
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A1081 62201-0350 BACKHOE      

ACE ENGINEERING, INC. $116.72 $9,337.60
Herback $147.00 $11,760.00
Marathon General, Inc. $127.00 $10,160.00
HOOKER CREEK, INC. $112.00 $8,960.00
Raas Brother's, Inc. $95.94 $7,675.20
CUTTING EDGE CONCRETE SERVICES, INC $140.00 $11,200.00
Nevada Barricade & Sign Company $90.00 $7,200.00
Tyonek Contractors, LLC. $161.94 $12,955.20
Qualcon Contractors, Inc. $150.00 $12,000.00
Alutiiq $168.00 $13,440.00
Engineer's Estimate 80 HOUR $130.00 $10,400.00

A1082 62201-0850 WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY     

ACE ENGINEERING, INC. $116.72 $4,668.80
Herback $213.00 $8,520.00
Marathon General, Inc. $168.00 $6,720.00
HOOKER CREEK, INC. $149.00 $5,960.00
Raas Brother's, Inc. $117.26 $4,690.40
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $6,800.00
Nevada Barricade & Sign Company $110.00 $4,400.00
Tyonek Contractors, LLC. $205.58 $8,223.20
Qualcon Contractors, Inc. $200.00 $8,000.00
Alutiiq $156.00 $6,240.00
Engineer's Estimate 40 HOUR $160.00 $6,400.00

A1083 62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE     

ACE ENGINEERING, INC. $140.06 $5,602.40
Herback $220.00 $8,800.00
Marathon General, Inc. $142.00 $5,680.00
HOOKER CREEK, INC. $157.00 $6,280.00
Raas Brother's, Inc. $117.26 $4,690.40
CUTTING EDGE CONCRETE SERVICES, INC $160.00 $6,400.00
Nevada Barricade & Sign Company $110.00 $4,400.00
Tyonek Contractors, LLC. $268.75 $10,750.00
Qualcon Contractors, Inc. $200.00 $8,000.00
Alutiiq $196.00 $7,840.00
Engineer's Estimate 40 HOUR $185.00 $7,400.00

A1084 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY     

ACE ENGINEERING, INC. $151.73 $6,069.20
Herback $215.00 $8,600.00
Marathon General, Inc. $190.00 $7,600.00
HOOKER CREEK, INC. $160.00 $6,400.00
Raas Brother's, Inc. $117.26 $4,690.40
CUTTING EDGE CONCRETE SERVICES, INC $160.00 $6,400.00
Nevada Barricade & Sign Company $110.00 $4,400.00
Tyonek Contractors, LLC. $219.36 $8,774.40
Qualcon Contractors, Inc. $200.00 $8,000.00
Alutiiq $335.00 $13,400.00
Engineer's Estimate 40 HOUR $190.00 $7,600.00
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A1085 62202-1000 MATERIALS TRANSFER VEHICLE  

ACE ENGINEERING, INC.      Lump Sum   $64,193.58
Herback      Lump Sum   $55,000.00
Marathon General, Inc.      Lump Sum   $20,000.00
HOOKER CREEK, INC.      Lump Sum   $55,000.00
Raas Brother's, Inc.      Lump Sum   $26,650.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $200,000.00
Nevada Barricade & Sign Company      Lump Sum   $25,000.00
Tyonek Contractors, LLC.      Lump Sum   $28,712.50
Qualcon Contractors, Inc.      Lump Sum   $50,000.00
Alutiiq      Lump Sum   $61,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $60,000.00

A1086 62301-0000 GENERAL LABOR  

ACE ENGINEERING, INC. $73.53 $7,353.00
Herback $77.00 $7,700.00
Marathon General, Inc. $51.00 $5,100.00
HOOKER CREEK, INC. $57.00 $5,700.00
Raas Brother's, Inc. $42.64 $4,264.00
CUTTING EDGE CONCRETE SERVICES, INC $75.00 $7,500.00
Nevada Barricade & Sign Company $40.00 $4,000.00
Tyonek Contractors, LLC. $63.17 $6,317.00
Qualcon Contractors, Inc. $80.00 $8,000.00
Alutiiq $84.00 $8,400.00
Engineer's Estimate 100 HOUR $70.00 $7,000.00

A1087 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES  

ACE ENGINEERING, INC. $136.56 $5,462.40
Herback $125.00 $5,000.00
Marathon General, Inc. $52.00 $2,080.00
HOOKER CREEK, INC. $119.00 $4,760.00
Raas Brother's, Inc. $79.95 $3,198.00
CUTTING EDGE CONCRETE SERVICES, INC $180.00 $7,200.00
Nevada Barricade & Sign Company $75.00 $3,000.00
Tyonek Contractors, LLC. $86.14 $3,445.60
Qualcon Contractors, Inc. $150.00 $6,000.00
Alutiiq $280.00 $11,200.00
Engineer's Estimate 40 HOUR $150.00 $6,000.00

A1088 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES  

ACE ENGINEERING, INC. $183.24 $7,329.60
Herback $125.00 $5,000.00
Marathon General, Inc. $52.00 $2,080.00
HOOKER CREEK, INC. $160.00 $6,400.00
Raas Brother's, Inc. $53.30 $2,132.00
CUTTING EDGE CONCRETE SERVICES, INC $180.00 $7,200.00
Nevada Barricade & Sign Company $50.00 $2,000.00
Tyonek Contractors, LLC. $109.11 $4,364.40
Qualcon Contractors, Inc. $200.00 $8,000.00
Alutiiq $170.00 $6,800.00
Engineer's Estimate 40 HOUR $210.00 $8,400.00
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A1089 62511-1000 SEEDING, DRY METHOD  

ACE ENGINEERING, INC. $0.91 $44,226.00
Herback $0.62 $30,132.00
Marathon General, Inc. $0.75 $36,450.00
HOOKER CREEK, INC. $0.90 $43,740.00
Raas Brother's, Inc. $0.21 $10,206.00
CUTTING EDGE CONCRETE SERVICES, INC $1.30 $63,180.00
Nevada Barricade & Sign Company $0.20 $9,720.00
Tyonek Contractors, LLC. $0.19 $9,234.00
Qualcon Contractors, Inc. $0.60 $29,160.00
Alutiiq $0.65 $31,590.00
Engineer's Estimate 48,600 SQYD $2.00 $97,200.00

A1090 62511-2000 SEEDING, HYDRAULIC METHOD  

ACE ENGINEERING, INC. $4.00 $13,400.00
Herback $0.58 $1,943.00
Marathon General, Inc. $0.58 $1,943.00
HOOKER CREEK, INC. $0.70 $2,345.00
Raas Brother's, Inc. $4.26 $14,271.00
CUTTING EDGE CONCRETE SERVICES, INC $1.50 $5,025.00
Nevada Barricade & Sign Company $4.00 $13,400.00
Tyonek Contractors, LLC. $3.90 $13,065.00
Qualcon Contractors, Inc. $0.50 $1,675.00
Alutiiq $0.50 $1,675.00
Engineer's Estimate 3,350 SQYD $1.00 $3,350.00

A1091 62516-1000 MULCHING, DRY METHOD  

ACE ENGINEERING, INC. $1.22 $118,462.00
Herback $1.30 $126,230.00
Marathon General, Inc. $1.28 $124,288.00
HOOKER CREEK, INC. $1.18 $114,578.00
Raas Brother's, Inc. $0.11 $10,681.00
CUTTING EDGE CONCRETE SERVICES, INC $1.00 $97,100.00
Nevada Barricade & Sign Company $0.10 $9,710.00
Tyonek Contractors, LLC. $0.11 $10,681.00
Qualcon Contractors, Inc. $1.00 $97,100.00
Alutiiq $1.00 $97,100.00
Engineer's Estimate 97,100 SQYD $2.00 $194,200.00

A1092 62516-2000 MULCHING, HYDRAULIC METHOD  

ACE ENGINEERING, INC. $0.86 $5,762.00
Herback $0.58 $3,886.00
Marathon General, Inc. $0.58 $3,886.00
HOOKER CREEK, INC. $0.70 $4,690.00
Raas Brother's, Inc. $1.07 $7,169.00
CUTTING EDGE CONCRETE SERVICES, INC $1.40 $9,380.00
Nevada Barricade & Sign Company $1.00 $6,700.00
Tyonek Contractors, LLC. $1.15 $7,705.00
Qualcon Contractors, Inc. $0.50 $3,350.00
Alutiiq $0.50 $3,350.00
Engineer's Estimate 6,700 SQYD $0.50 $3,350.00
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A1093 62635-2000 CUTTINGS, WILLOW STAKING  

ACE ENGINEERING, INC. $39.96 $1,798.20
Herback $46.00 $2,070.00
Marathon General, Inc. $37.00 $1,665.00
HOOKER CREEK, INC. $65.00 $2,925.00
Raas Brother's, Inc. $53.30 $2,398.50
CUTTING EDGE CONCRETE SERVICES, INC $45.00 $2,025.00
Nevada Barricade & Sign Company $50.00 $2,250.00
Tyonek Contractors, LLC. $49.39 $2,222.55
Qualcon Contractors, Inc. $50.00 $2,250.00
Alutiiq $40.00 $1,800.00
Engineer's Estimate 45 EACH $75.00 $3,375.00

A1094 63301-0000 SIGN SYSTEM  

ACE ENGINEERING, INC. $385.21 $46,225.20
Herback $350.00 $42,000.00
Marathon General, Inc. $325.00 $39,000.00
HOOKER CREEK, INC. $600.00 $72,000.00
Raas Brother's, Inc. $639.60 $76,752.00
CUTTING EDGE CONCRETE SERVICES, INC $350.00 $42,000.00
Nevada Barricade & Sign Company $600.00 $72,000.00
Tyonek Contractors, LLC. $689.10 $82,692.00
Qualcon Contractors, Inc. $400.00 $48,000.00
Alutiiq $170.00 $20,400.00
Engineer's Estimate 120 EACH $350.00 $42,000.00

A1095 63308-0000 OBJECT MARKER  

ACE ENGINEERING, INC. $58.36 $7,586.80
Herback $95.00 $12,350.00
Marathon General, Inc. $11.00 $1,430.00
HOOKER CREEK, INC. $51.00 $6,630.00
Raas Brother's, Inc. $159.90 $20,787.00
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $13,000.00
Nevada Barricade & Sign Company $150.00 $19,500.00
Tyonek Contractors, LLC. $172.28 $22,396.40
Qualcon Contractors, Inc. $65.00 $8,450.00
Alutiiq $12.00 $1,560.00
Engineer's Estimate 130 EACH $60.00 $7,800.00

A1096 63309-0200 DELINEATOR, TYPE 2  

ACE ENGINEERING, INC. $70.03 $1,750.75
Herback $80.00 $2,000.00
Marathon General, Inc. $5.00 $125.00
HOOKER CREEK, INC. $50.00 $1,250.00
Raas Brother's, Inc. $106.60 $2,665.00
CUTTING EDGE CONCRETE SERVICES, INC $90.00 $2,250.00
Nevada Barricade & Sign Company $100.00 $2,500.00
Tyonek Contractors, LLC. $114.85 $2,871.25
Qualcon Contractors, Inc. $75.00 $1,875.00
Alutiiq $12.00 $300.00
Engineer's Estimate 25 EACH $60.00 $1,500.00
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A1097 63309-1000 DELINEATOR, TYPE SNOWPOLE  

ACE ENGINEERING, INC. $70.03 $1,750.75
Herback $130.00 $3,250.00
Marathon General, Inc. $5.00 $125.00
HOOKER CREEK, INC. $82.00 $2,050.00
Raas Brother's, Inc. $319.80 $7,995.00
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $2,500.00
Nevada Barricade & Sign Company $300.00 $7,500.00
Tyonek Contractors, LLC. $344.55 $8,613.75
Qualcon Contractors, Inc. $200.00 $5,000.00
Alutiiq $650.00 $16,250.00
Engineer's Estimate 25 EACH $80.00 $2,000.00

A1098 63316-1000 REMOVE AND RESET SIGN  

ACE ENGINEERING, INC. $116.72 $1,167.20
Herback $219.00 $2,190.00
Marathon General, Inc. $320.00 $3,200.00
HOOKER CREEK, INC. $310.00 $3,100.00
Raas Brother's, Inc. $639.60 $6,396.00
CUTTING EDGE CONCRETE SERVICES, INC $300.00 $3,000.00
Nevada Barricade & Sign Company $600.00 $6,000.00
Tyonek Contractors, LLC. $401.98 $4,019.80
Qualcon Contractors, Inc. $250.00 $2,500.00
Alutiiq $170.00 $1,700.00
Engineer's Estimate 10 EACH $250.00 $2,500.00

A1099 63316-2000 REMOVE AND RESET DELINEATOR  

ACE ENGINEERING, INC. $81.70 $13,072.00
Herback $65.00 $10,400.00
Marathon General, Inc. $21.00 $3,360.00
HOOKER CREEK, INC. $70.00 $11,200.00
Raas Brother's, Inc. $10.66 $1,705.60
CUTTING EDGE CONCRETE SERVICES, INC $150.00 $24,000.00
Nevada Barricade & Sign Company $10.00 $1,600.00
Tyonek Contractors, LLC. $11.49 $1,838.40
Qualcon Contractors, Inc. $65.00 $10,400.00
Alutiiq $25.00 $4,000.00
Engineer's Estimate 160 EACH $45.00 $7,200.00

A1100 63404-0400 PAVEMENT MARKINGS, TYPE D  

ACE ENGINEERING, INC. $37.35 $24,277.50
Herback $87.00 $56,550.00
Marathon General, Inc. $92.00 $59,800.00
HOOKER CREEK, INC. $63.00 $40,950.00
Raas Brother's, Inc. $53.30 $34,645.00
CUTTING EDGE CONCRETE SERVICES, INC $67.00 $43,550.00
Nevada Barricade & Sign Company $50.00 $32,500.00
Tyonek Contractors, LLC. $53.98 $35,087.00
Qualcon Contractors, Inc. $35.00 $22,750.00
Alutiiq $36.00 $23,400.00
Engineer's Estimate 650 GAL $100.00 $65,000.00
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A1101 63405-1500 PAVEMENT MARKINGS, TYPE D, "STOP" WORD MESSAGE  

ACE ENGINEERING, INC. $93.37 $1,867.40
Herback $150.00 $3,000.00
Marathon General, Inc. $430.00 $8,600.00
HOOKER CREEK, INC. $115.00 $2,300.00
Raas Brother's, Inc. $319.80 $6,396.00
CUTTING EDGE CONCRETE SERVICES, INC $347.00 $6,940.00
Nevada Barricade & Sign Company $300.00 $6,000.00
Tyonek Contractors, LLC. $315.84 $6,316.80
Qualcon Contractors, Inc. $90.00 $1,800.00
Alutiiq $90.00 $1,800.00
Engineer's Estimate 20 EACH $600.00 $12,000.00

A1102 63405-1650 PAVEMENT MARKINGS, TYPE D, ACCESSIBILITY SYMBOL  

ACE ENGINEERING, INC. $75.86 $6,068.80
Herback $100.00 $8,000.00
Marathon General, Inc. $325.00 $26,000.00
HOOKER CREEK, INC. $57.00 $4,560.00
Raas Brother's, Inc. $319.80 $25,584.00
CUTTING EDGE CONCRETE SERVICES, INC $114.00 $9,120.00
Nevada Barricade & Sign Company $300.00 $24,000.00
Tyonek Contractors, LLC. $74.65 $5,972.00
Qualcon Contractors, Inc. $70.00 $5,600.00
Alutiiq $72.00 $5,760.00
Engineer's Estimate 80 EACH $600.00 $48,000.00

A1103 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

ACE ENGINEERING, INC. $1,167.16 $2,334.32
Herback $545.00 $1,090.00
Marathon General, Inc. $150.00 $300.00
HOOKER CREEK, INC. $110.00 $220.00
Raas Brother's, Inc. $2,132.00 $4,264.00
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $400.00
Nevada Barricade & Sign Company $2,000.00 $4,000.00
Tyonek Contractors, LLC. $2,067.30 $4,134.60
Qualcon Contractors, Inc. $150.00 $300.00
Alutiiq $1,030.00 $2,060.00
Engineer's Estimate 2 EACH $150.00 $300.00

A1104 63502-1200 TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 28-INCH  

ACE ENGINEERING, INC. $46.68 $9,336.00
Herback $56.00 $11,200.00
Marathon General, Inc. $22.00 $4,400.00
HOOKER CREEK, INC. $14.00 $2,800.00
Raas Brother's, Inc. $21.32 $4,264.00
CUTTING EDGE CONCRETE SERVICES, INC $55.00 $11,000.00
Nevada Barricade & Sign Company $20.00 $4,000.00
Tyonek Contractors, LLC. $22.97 $4,594.00
Qualcon Contractors, Inc. $25.00 $5,000.00
Alutiiq $45.00 $9,000.00
Engineer's Estimate 200 EACH $30.00 $6,000.00
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A1105 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

ACE ENGINEERING, INC. $116.72 $1,167.20
Herback $262.00 $2,620.00
Marathon General, Inc. $140.00 $1,400.00
HOOKER CREEK, INC. $65.00 $650.00
Raas Brother's, Inc. $106.60 $1,066.00
CUTTING EDGE CONCRETE SERVICES, INC $200.00 $2,000.00
Nevada Barricade & Sign Company $100.00 $1,000.00
Tyonek Contractors, LLC. $103.37 $1,033.70
Qualcon Contractors, Inc. $150.00 $1,500.00
Alutiiq $615.00 $6,150.00
Engineer's Estimate 10 EACH $150.00 $1,500.00

A1106 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

ACE ENGINEERING, INC. $18,674.50 $37,349.00
Herback $18,320.00 $36,640.00
Marathon General, Inc. $6,500.00 $13,000.00
HOOKER CREEK, INC. $9,500.00 $19,000.00
Raas Brother's, Inc. $8,528.00 $17,056.00
CUTTING EDGE CONCRETE SERVICES, INC $14,000.00 $28,000.00
Nevada Barricade & Sign Company $8,000.00 $16,000.00
Tyonek Contractors, LLC. $8,613.75 $17,227.50
Qualcon Contractors, Inc. $10,000.00 $20,000.00
Alutiiq $25,100.00 $50,200.00
Engineer's Estimate 2 EACH $11,000.00 $22,000.00

A1107 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

ACE ENGINEERING, INC. $116.72 $70,032.00
Herback $55.85 $33,510.00
Marathon General, Inc. $27.00 $16,200.00
HOOKER CREEK, INC. $50.00 $30,000.00
Raas Brother's, Inc. $53.30 $31,980.00
CUTTING EDGE CONCRETE SERVICES, INC $40.00 $24,000.00
Nevada Barricade & Sign Company $50.00 $30,000.00
Tyonek Contractors, LLC. $57.43 $34,458.00
Qualcon Contractors, Inc. $80.00 $48,000.00
Alutiiq $90.00 $54,000.00
Engineer's Estimate 600 LNFT $50.00 $30,000.00

A1108 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

ACE ENGINEERING, INC. $0.29 $13,978.00
Herback $0.54 $26,028.00
Marathon General, Inc. $0.32 $15,424.00
HOOKER CREEK, INC. $0.13 $6,266.00
Raas Brother's, Inc. $1.07 $51,574.00
CUTTING EDGE CONCRETE SERVICES, INC $0.21 $10,122.00
Nevada Barricade & Sign Company $1.00 $48,200.00
Tyonek Contractors, LLC. $1.03 $49,646.00
Qualcon Contractors, Inc. $0.70 $33,740.00
Alutiiq $0.20 $9,640.00
Engineer's Estimate 48,200 LNFT $0.60 $28,920.00
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A1109 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE  

ACE ENGINEERING, INC. $11.68 $24,528.00
Herback $5.60 $11,760.00
Marathon General, Inc. $5.40 $11,340.00
HOOKER CREEK, INC. $3.50 $7,350.00
Raas Brother's, Inc. $3.20 $6,720.00
CUTTING EDGE CONCRETE SERVICES, INC $9.50 $19,950.00
Nevada Barricade & Sign Company $3.00 $6,300.00
Tyonek Contractors, LLC. $3.22 $6,762.00
Qualcon Contractors, Inc. $4.00 $8,400.00
Alutiiq $20.00 $42,000.00
Engineer's Estimate 2,100 LNFT $6.00 $12,600.00

A1110 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

ACE ENGINEERING, INC. $23.34 $9,055.92
Herback $49.00 $19,012.00
Marathon General, Inc. $5.00 $1,940.00
HOOKER CREEK, INC. $31.00 $12,028.00
Raas Brother's, Inc. $10.66 $4,136.08
CUTTING EDGE CONCRETE SERVICES, INC $31.00 $12,028.00
Nevada Barricade & Sign Company $10.00 $3,880.00
Tyonek Contractors, LLC. $11.49 $4,458.12
Qualcon Contractors, Inc. $50.00 $19,400.00
Alutiiq $18.00 $6,984.00
Engineer's Estimate 388 SQFT $25.00 $9,700.00

A1111 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

ACE ENGINEERING, INC. $71.19 $177,975.00
Herback $77.50 $193,750.00
Marathon General, Inc. $58.00 $145,000.00
HOOKER CREEK, INC. $70.00 $175,000.00
Raas Brother's, Inc. $37.31 $93,275.00
CUTTING EDGE CONCRETE SERVICES, INC $77.00 $192,500.00
Nevada Barricade & Sign Company $35.00 $87,500.00
Tyonek Contractors, LLC. $45.94 $114,850.00
Qualcon Contractors, Inc. $70.00 $175,000.00
Alutiiq $90.00 $225,000.00
Engineer's Estimate 2,500 HOUR $70.00 $175,000.00

A1112 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

ACE ENGINEERING, INC. $70.03 $70,030.00
Herback $95.00 $95,000.00
Marathon General, Inc. $65.00 $65,000.00
HOOKER CREEK, INC. $90.00 $90,000.00
Raas Brother's, Inc. $42.64 $42,640.00
CUTTING EDGE CONCRETE SERVICES, INC $100.00 $100,000.00
Nevada Barricade & Sign Company $40.00 $40,000.00
Tyonek Contractors, LLC. $45.94 $45,940.00
Qualcon Contractors, Inc. $78.00 $78,000.00
Alutiiq $110.00 $110,000.00
Engineer's Estimate 1,000 HOUR $90.00 $90,000.00
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A1113 64604-1000 FIXTURE, HANDRAIL  

ACE ENGINEERING, INC. $81.70 $12,255.00
Herback $165.00 $24,750.00
Marathon General, Inc. $105.00 $15,750.00
HOOKER CREEK, INC. $200.00 $30,000.00
Raas Brother's, Inc. $106.60 $15,990.00
CUTTING EDGE CONCRETE SERVICES, INC $225.00 $33,750.00
Nevada Barricade & Sign Company $100.00 $15,000.00
Tyonek Contractors, LLC. $109.11 $16,366.50
Qualcon Contractors, Inc. $150.00 $22,500.00
Alutiiq $225.00 $33,750.00
Engineer's Estimate 150 LNFT $100.00 $15,000.00

Total Schedule - All Items

ACE ENGINEERING, INC. $8,928,427.77
Herback $8,977,948.71
Marathon General, Inc. $9,169,257.00
HOOKER CREEK, INC. $9,236,645.00
Raas Brother's, Inc. $9,252,071.96
CUTTING EDGE CONCRETE SERVICES, INC $9,323,569.25
Nevada Barricade & Sign Company $9,333,336.00
Tyonek Contractors, LLC. $9,530,733.88
Qualcon Contractors, Inc. $9,822,393.00
Alutiiq $12,410,155.50
Engineer's Estimate $8,393,965.00




