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Project No: AZ FLAP 64(3) 199(1) 288(3)

Project Name: Control, Houston Mesa, Reynolds Creek

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00011

Division: Central Federal Lands

State: AZ       County: Gila

Federal Land: Tonto National Forest Opened at: Lakewood, CO

Opened by: Lori Kliethermes

Date: 09/06/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Vastco, Inc $5,357,188.70
425 Industrial Drive
Chino Valley, AZ 86323

SBBI, INC. $5,387,487.00
3282 Hwy 82
Sonoita, AZ 85637

FANN CONTRACTING, INC. $5,517,439.00
1403 Industrial Way
Prescott, AZ 86301

HOOKER CREEK, INC. $6,239,856.00
2150 Main Street, Suite 2
Red Bluff, CA 96080

Ace Engineering, Inc. $6,484,833.87
1880 Wright Ave.
La Verne, CA 91750

Intermountain Slurry Seal, Inc. $6,934,169.00
520 North 400 West
North Salt Lake, UT 84054

Kovilic Construction Company, Inc. $8,574,860.00
3721 N. Carnation Street
Franklin Park, IL 60131

Engineer's Estimate $6,060,250.00
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Project No: AZ FLAP 64(3) 199(1) 288(3)

Project Name: Control, Houston Mesa, Reynolds Creek

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0100 15101-0000 MOBILIZATION  

Vastco, Inc      Lump Sum   $500,000.00
SBBI, INC.      Lump Sum   $537,000.00
FANN CONTRACTING, INC.      Lump Sum   $550,000.00
HOOKER CREEK, INC.      Lump Sum   $600,000.00
Ace Engineering, Inc.      Lump Sum   $969,780.31
Intermountain Slurry Seal, Inc.      Lump Sum   $669,000.00
Kovilic Construction Company, Inc.      Lump Sum   $500,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $554,890.00

A0150 15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE  

Vastco, Inc $69.00 $2,497.80
SBBI, INC. $300.00 $10,860.00
FANN CONTRACTING, INC. $290.00 $10,498.00
HOOKER CREEK, INC. $60.00 $2,172.00
Ace Engineering, Inc. $65.81 $2,382.32
Intermountain Slurry Seal, Inc. $150.00 $5,430.00
Kovilic Construction Company, Inc. $1,000.00 $36,200.00
Engineer's Estimate 36.2 STA $250.00 $9,050.00

A0200 15214-1000 SURVEY AND STAKING, BRIDGE  

Vastco, Inc      Lump Sum   $12,800.00
SBBI, INC.      Lump Sum   $16,000.00
FANN CONTRACTING, INC.      Lump Sum   $5,000.00
HOOKER CREEK, INC.      Lump Sum   $12,000.00
Ace Engineering, Inc.      Lump Sum   $12,255.14
Intermountain Slurry Seal, Inc.      Lump Sum   $25,000.00
Kovilic Construction Company, Inc.      Lump Sum   $10,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $35,000.00

A0250 15214-2000 SURVEY AND STAKING, RETAINING WALL  

Vastco, Inc      Lump Sum   $2,132.00
SBBI, INC.      Lump Sum   $3,000.00
FANN CONTRACTING, INC.      Lump Sum   $5,000.00
HOOKER CREEK, INC.      Lump Sum   $2,000.00
Ace Engineering, Inc.      Lump Sum   $2,042.52
Intermountain Slurry Seal, Inc.      Lump Sum   $2,500.00
Kovilic Construction Company, Inc.      Lump Sum   $1,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $5,000.00
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A0300 15215-3000 SURVEY AND STAKING, DRAINAGE STRUCTURE  

Vastco, Inc $3,130.00 $25,040.00
SBBI, INC. $300.00 $2,400.00
FANN CONTRACTING, INC. $500.00 $4,000.00
HOOKER CREEK, INC. $350.00 $2,800.00
Ace Engineering, Inc. $374.47 $2,995.76
Intermountain Slurry Seal, Inc. $1,200.00 $9,600.00
Kovilic Construction Company, Inc. $1,000.00 $8,000.00
Engineer's Estimate 8 EACH $2,000.00 $16,000.00

A0350 15215-5000 SURVEY AND STAKING, BOX CULVERT  

Vastco, Inc $592.00 $592.00
SBBI, INC. $3,000.00 $3,000.00
FANN CONTRACTING, INC. $5,000.00 $5,000.00
HOOKER CREEK, INC. $525.00 $525.00
Ace Engineering, Inc. $567.37 $567.37
Intermountain Slurry Seal, Inc. $4,000.00 $4,000.00
Kovilic Construction Company, Inc. $3,000.00 $3,000.00
Engineer's Estimate 1 EACH $2,000.00 $2,000.00

A0400 15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES  

Vastco, Inc $64.00 $4,390.40
SBBI, INC. $300.00 $20,580.00
FANN CONTRACTING, INC. $50.00 $3,430.00
HOOKER CREEK, INC. $60.00 $4,116.00
Ace Engineering, Inc. $61.28 $4,203.81
Intermountain Slurry Seal, Inc. $425.00 $29,155.00
Kovilic Construction Company, Inc. $100.00 $6,860.00
Engineer's Estimate 68.6 STA $250.00 $17,150.00

A0450 15301-0000 CONTRACTOR QUALITY CONTROL  

Vastco, Inc      Lump Sum   $65,650.00
SBBI, INC.      Lump Sum   $90,000.00
FANN CONTRACTING, INC.      Lump Sum   $75,000.00
HOOKER CREEK, INC.      Lump Sum   $160,000.00
Ace Engineering, Inc.      Lump Sum   $5,673.68
Intermountain Slurry Seal, Inc.      Lump Sum   $160,000.00
Kovilic Construction Company, Inc.      Lump Sum   $150,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $180,000.00
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A0500 15401-0000 CONTRACTOR TESTING  

Vastco, Inc      Lump Sum   $17,200.00
SBBI, INC.      Lump Sum   $124,000.00
FANN CONTRACTING, INC.      Lump Sum   $60,000.00
HOOKER CREEK, INC.      Lump Sum   $175,000.00
Ace Engineering, Inc.      Lump Sum   $102,126.15
Intermountain Slurry Seal, Inc.      Lump Sum   $205,000.00
Kovilic Construction Company, Inc.      Lump Sum   $100,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $90,000.00

A0550 15501-0000 CONSTRUCTION SCHEDULE  

Vastco, Inc      Lump Sum   $2,890.00
SBBI, INC.      Lump Sum   $60,000.00
FANN CONTRACTING, INC.      Lump Sum   $10,000.00
HOOKER CREEK, INC.      Lump Sum   $15,000.00
Ace Engineering, Inc.      Lump Sum   $2,205.92
Intermountain Slurry Seal, Inc.      Lump Sum   $25,000.00
Kovilic Construction Company, Inc.      Lump Sum   $20,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

A0600 15702-1000 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL  

Vastco, Inc      Lump Sum   $40,300.00
SBBI, INC.      Lump Sum   $12,000.00
FANN CONTRACTING, INC.      Lump Sum   $11,000.00
HOOKER CREEK, INC.      Lump Sum   $25,000.00
Ace Engineering, Inc.      Lump Sum   $62,183.48
Intermountain Slurry Seal, Inc.      Lump Sum   $30,000.00
Kovilic Construction Company, Inc.      Lump Sum   $200,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

A0650 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

Vastco, Inc $4.45 $11,570.00
SBBI, INC. $2.00 $5,200.00
FANN CONTRACTING, INC. $3.70 $9,620.00
HOOKER CREEK, INC. $4.00 $10,400.00
Ace Engineering, Inc. $2.29 $5,954.00
Intermountain Slurry Seal, Inc. $2.00 $5,200.00
Kovilic Construction Company, Inc. $5.00 $13,000.00
Engineer's Estimate 2,600 LNFT $5.00 $13,000.00
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A0700 15705-1500 SOIL EROSION CONTROL, SEDIMENT WATTLE  

Vastco, Inc $1.70 $3,604.00
SBBI, INC. $4.50 $9,540.00
FANN CONTRACTING, INC. $3.65 $7,738.00
HOOKER CREEK, INC. $6.50 $13,780.00
Ace Engineering, Inc. $3.41 $7,229.20
Intermountain Slurry Seal, Inc. $8.00 $16,960.00
Kovilic Construction Company, Inc. $25.00 $53,000.00
Engineer's Estimate 2,120 LNFT $2.00 $4,240.00

A0750 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Vastco, Inc $226.00 $4,520.00
SBBI, INC. $300.00 $6,000.00
FANN CONTRACTING, INC. $210.00 $4,200.00
HOOKER CREEK, INC. $50.00 $1,000.00
Ace Engineering, Inc. $414.18 $8,283.60
Intermountain Slurry Seal, Inc. $320.00 $6,400.00
Kovilic Construction Company, Inc. $500.00 $10,000.00
Engineer's Estimate 20 EACH $150.00 $3,000.00

A0800 15801-0000 WATERING FOR DUST CONTROL  

Vastco, Inc $30.00 $67,500.00
SBBI, INC. $40.00 $90,000.00
FANN CONTRACTING, INC. $20.00 $45,000.00
HOOKER CREEK, INC. $24.00 $54,000.00
Ace Engineering, Inc. $35.30 $79,425.00
Intermountain Slurry Seal, Inc. $35.00 $78,750.00
Kovilic Construction Company, Inc. $50.00 $112,500.00
Engineer's Estimate 2,250 MGAL $35.00 $78,750.00

A0850 20101-0000 CLEARING AND GRUBBING  

Vastco, Inc $11,900.00 $59,500.00
SBBI, INC. $20,000.00 $100,000.00
FANN CONTRACTING, INC. $10,000.00 $50,000.00
HOOKER CREEK, INC. $10,000.00 $50,000.00
Ace Engineering, Inc. $2,859.53 $14,297.65
Intermountain Slurry Seal, Inc. $17,000.00 $85,000.00
Kovilic Construction Company, Inc. $5,000.00 $25,000.00
Engineer's Estimate 5.0 ACRE $5,000.00 $25,000.00
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A0900 20301-1900 REMOVAL OF PIPE CULVERT  

Vastco, Inc $2,960.00 $20,720.00
SBBI, INC. $1,500.00 $10,500.00
FANN CONTRACTING, INC. $995.00 $6,965.00
HOOKER CREEK, INC. $700.00 $4,900.00
Ace Engineering, Inc. $463.62 $3,245.34
Intermountain Slurry Seal, Inc. $2,600.00 $18,200.00
Kovilic Construction Company, Inc. $1,000.00 $7,000.00
Engineer's Estimate 7 EACH $1,200.00 $8,400.00

A0950 20301-2300 REMOVAL OF SIGN/MARKER  

Vastco, Inc $59.00 $2,655.00
SBBI, INC. $50.00 $2,250.00
FANN CONTRACTING, INC. $100.00 $4,500.00
HOOKER CREEK, INC. $55.00 $2,475.00
Ace Engineering, Inc. $105.40 $4,743.00
Intermountain Slurry Seal, Inc. $61.00 $2,745.00
Kovilic Construction Company, Inc. $100.00 $4,500.00
Engineer's Estimate 45 EACH $125.00 $5,625.00

A1000 20301-2700 REMOVAL OF STRUCTURE  

Vastco, Inc $16,600.00 $66,400.00
SBBI, INC. $8,000.00 $32,000.00
FANN CONTRACTING, INC. $3,900.00 $15,600.00
HOOKER CREEK, INC. $4,800.00 $19,200.00
Ace Engineering, Inc. $6,950.25 $27,801.00
Intermountain Slurry Seal, Inc. $13,500.00 $54,000.00
Kovilic Construction Company, Inc. $78,000.00 $312,000.00
Engineer's Estimate 4 EACH $1,500.00 $6,000.00

A1050 20302-1200 REMOVAL OF GUARDRAIL  

Vastco, Inc $2.75 $1,182.50
SBBI, INC. $4.00 $1,720.00
FANN CONTRACTING, INC. $4.70 $2,021.00
HOOKER CREEK, INC. $2.40 $1,032.00
Ace Engineering, Inc. $11.03 $4,742.90
Intermountain Slurry Seal, Inc. $3.00 $1,290.00
Kovilic Construction Company, Inc. $10.00 $4,300.00
Engineer's Estimate 430 LNFT $10.00 $4,300.00
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A1100 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Vastco, Inc $23.70 $23,700.00
SBBI, INC. $15.00 $15,000.00
FANN CONTRACTING, INC. $3.85 $3,850.00
HOOKER CREEK, INC. $3.00 $3,000.00
Ace Engineering, Inc. $6.24 $6,240.00
Intermountain Slurry Seal, Inc. $20.00 $20,000.00
Kovilic Construction Company, Inc. $18.00 $18,000.00
Engineer's Estimate 1,000 SQYD $5.00 $5,000.00

A1150 20420-0000 EMBANKMENT CONSTRUCTION  

Vastco, Inc $24.00 $463,200.00
SBBI, INC. $8.00 $154,400.00
FANN CONTRACTING, INC. $16.00 $308,800.00
HOOKER CREEK, INC. $24.00 $463,200.00
Ace Engineering, Inc. $39.04 $753,472.00
Intermountain Slurry Seal, Inc. $32.00 $617,600.00
Kovilic Construction Company, Inc. $30.00 $579,000.00
Engineer's Estimate 19,300 CUYD $20.00 $386,000.00

A1200 20801-0000 STRUCTURE EXCAVATION  

Vastco, Inc $48.00 $15,120.00
SBBI, INC. $15.00 $4,725.00
FANN CONTRACTING, INC. $21.00 $6,615.00
HOOKER CREEK, INC. $125.00 $39,375.00
Ace Engineering, Inc. $460.73 $145,129.95
Intermountain Slurry Seal, Inc. $70.00 $22,050.00
Kovilic Construction Company, Inc. $50.00 $15,750.00
Engineer's Estimate 315 CUYD $40.00 $12,600.00

A1250 20820-0000 DEWATERING  

Vastco, Inc      Lump Sum   $39,800.00
SBBI, INC.      Lump Sum   $20,000.00
FANN CONTRACTING, INC.      Lump Sum   $85,000.00
HOOKER CREEK, INC.      Lump Sum   $80,000.00
Ace Engineering, Inc.      Lump Sum   $36,084.57
Intermountain Slurry Seal, Inc.      Lump Sum   $75,000.00
Kovilic Construction Company, Inc.      Lump Sum   $200,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $40,000.00



Tabulation of Bids
Report Date: 09/09/13

8 out of 28

Project No: AZ FLAP 64(3) 199(1) 288(3)

Project Name: Control, Houston Mesa, Reynolds Creek

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1300 21101-1000 ROADWAY OBLITERATION, METHOD 1  

Vastco, Inc $7.10 $7,313.00
SBBI, INC. $5.00 $5,150.00
FANN CONTRACTING, INC. $4.10 $4,223.00
HOOKER CREEK, INC. $4.00 $4,120.00
Ace Engineering, Inc. $16.17 $16,655.10
Intermountain Slurry Seal, Inc. $6.00 $6,180.00
Kovilic Construction Company, Inc. $18.00 $18,540.00
Engineer's Estimate 1,030 SQYD $7.00 $7,210.00

A1350 25101-1000 PLACED RIPRAP, CLASS 1  

Vastco, Inc $90.00 $5,580.00
SBBI, INC. $120.00 $7,440.00
FANN CONTRACTING, INC. $130.00 $8,060.00
HOOKER CREEK, INC. $180.00 $11,160.00
Ace Engineering, Inc. $85.22 $5,283.64
Intermountain Slurry Seal, Inc. $70.00 $4,340.00
Kovilic Construction Company, Inc. $125.00 $7,750.00
Engineer's Estimate 62 CUYD $120.00 $7,440.00

A1400 25101-2000 PLACED RIPRAP, CLASS 2  

Vastco, Inc $89.00 $33,820.00
SBBI, INC. $70.00 $26,600.00
FANN CONTRACTING, INC. $115.00 $43,700.00
HOOKER CREEK, INC. $95.00 $36,100.00
Ace Engineering, Inc. $64.50 $24,510.00
Intermountain Slurry Seal, Inc. $110.00 $41,800.00
Kovilic Construction Company, Inc. $150.00 $57,000.00
Engineer's Estimate 380 CUYD $130.00 $49,400.00

A1450 25101-3000 PLACED RIPRAP, CLASS 3  

Vastco, Inc $101.00 $15,150.00
SBBI, INC. $80.00 $12,000.00
FANN CONTRACTING, INC. $120.00 $18,000.00
HOOKER CREEK, INC. $112.00 $16,800.00
Ace Engineering, Inc. $98.04 $14,706.00
Intermountain Slurry Seal, Inc. $110.00 $16,500.00
Kovilic Construction Company, Inc. $200.00 $30,000.00
Engineer's Estimate 150 CUYD $140.00 $21,000.00
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A1500 25101-4000 PLACED RIPRAP, CLASS 4  

Vastco, Inc $114.00 $42,864.00
SBBI, INC. $85.00 $31,960.00
FANN CONTRACTING, INC. $135.00 $50,760.00
HOOKER CREEK, INC. $110.00 $41,360.00
Ace Engineering, Inc. $105.46 $39,652.96
Intermountain Slurry Seal, Inc. $145.00 $54,520.00
Kovilic Construction Company, Inc. $250.00 $94,000.00
Engineer's Estimate 376 CUYD $160.00 $60,160.00

A1550 25101-5000 PLACED RIPRAP, CLASS 5  

Vastco, Inc $149.00 $128,140.00
SBBI, INC. $110.00 $94,600.00
FANN CONTRACTING, INC. $145.00 $124,700.00
HOOKER CREEK, INC. $112.00 $96,320.00
Ace Engineering, Inc. $122.55 $105,393.00
Intermountain Slurry Seal, Inc. $160.00 $137,600.00
Kovilic Construction Company, Inc. $300.00 $258,000.00
Engineer's Estimate 860 CUYD $180.00 $154,800.00

A1600 25125-0000 BOULDER  

Vastco, Inc $172.00 $24,940.00
SBBI, INC. $180.00 $26,100.00
FANN CONTRACTING, INC. $125.00 $18,125.00
HOOKER CREEK, INC. $225.00 $32,625.00
Ace Engineering, Inc. $167.86 $24,339.70
Intermountain Slurry Seal, Inc. $500.00 $72,500.00
Kovilic Construction Company, Inc. $500.00 $72,500.00
Engineer's Estimate 145 EACH $200.00 $29,000.00

A1650 25126-0000 REMOVE AND RESET BOULDER  

Vastco, Inc $83.00 $2,988.00
SBBI, INC. $110.00 $3,960.00
FANN CONTRACTING, INC. $140.00 $5,040.00
HOOKER CREEK, INC. $210.00 $7,560.00
Ace Engineering, Inc. $104.02 $3,744.72
Intermountain Slurry Seal, Inc. $575.00 $20,700.00
Kovilic Construction Company, Inc. $400.00 $14,400.00
Engineer's Estimate 36 EACH $175.00 $6,300.00
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A1700 25210-0000 ROCKERY  (IN FILL)

Vastco, Inc $249.00 $43,575.00
SBBI, INC. $150.00 $26,250.00
FANN CONTRACTING, INC. $310.00 $54,250.00
HOOKER CREEK, INC. $334.00 $58,450.00
Ace Engineering, Inc. $1,126.30 $197,102.50
Intermountain Slurry Seal, Inc. $510.00 $89,250.00
Kovilic Construction Company, Inc. $1,350.00 $236,250.00
Engineer's Estimate 175 SQYD $500.00 $87,500.00

A1750 25210-0000 ROCKERY  (IN CUT)

Vastco, Inc $249.00 $49,800.00
SBBI, INC. $700.00 $140,000.00
FANN CONTRACTING, INC. $230.00 $46,000.00
HOOKER CREEK, INC. $410.00 $82,000.00
Ace Engineering, Inc. $857.86 $171,572.00
Intermountain Slurry Seal, Inc. $700.00 $140,000.00
Kovilic Construction Company, Inc. $900.00 $180,000.00
Engineer's Estimate 200 SQYD $450.00 $90,000.00

A1800 25302-1000 GABIONS, GALVANIZED OR ALUMINIZED COATED  

Vastco, Inc $262.00 $22,270.00
SBBI, INC. $180.00 $15,300.00
FANN CONTRACTING, INC. $145.00 $12,325.00
HOOKER CREEK, INC. $425.00 $36,125.00
Ace Engineering, Inc. $294.76 $25,054.60
Intermountain Slurry Seal, Inc. $250.00 $21,250.00
Kovilic Construction Company, Inc. $500.00 $42,500.00
Engineer's Estimate 85 CUYD $250.00 $21,250.00

A1850 30802-2000 ROADWAY AGGREGATE, METHOD 2  

Vastco, Inc $29.00 $98,600.00
SBBI, INC. $28.00 $95,200.00
FANN CONTRACTING, INC. $35.00 $119,000.00
HOOKER CREEK, INC. $31.00 $105,400.00
Ace Engineering, Inc. $26.42 $89,828.00
Intermountain Slurry Seal, Inc. $37.00 $125,800.00
Kovilic Construction Company, Inc. $30.00 $102,000.00
Engineer's Estimate 3,400 TON $30.00 $102,000.00
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A1900 40301-0000 HOT ASPHALT CONCRETE PAVEMENT  

Vastco, Inc $122.00 $179,950.00
SBBI, INC. $150.00 $221,250.00
FANN CONTRACTING, INC. $102.00 $150,450.00
HOOKER CREEK, INC. $105.00 $154,875.00
Ace Engineering, Inc. $94.81 $139,844.75
Intermountain Slurry Seal, Inc. $110.00 $162,250.00
Kovilic Construction Company, Inc. $200.00 $295,000.00
Engineer's Estimate 1,475 TON $170.00 $250,750.00

A1950 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H  

Vastco, Inc $1,778.00 $7,112.00
SBBI, INC. $600.00 $2,400.00
FANN CONTRACTING, INC. $700.00 $2,800.00
HOOKER CREEK, INC. $1,500.00 $6,000.00
Ace Engineering, Inc. $1,475.16 $5,900.64
Intermountain Slurry Seal, Inc. $1,500.00 $6,000.00
Kovilic Construction Company, Inc. $1,000.00 $4,000.00
Engineer's Estimate 4.0 TON $1,200.00 $4,800.00

A2000 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H  

Vastco, Inc $1,422.00 $5,688.00
SBBI, INC. $600.00 $2,400.00
FANN CONTRACTING, INC. $700.00 $2,800.00
HOOKER CREEK, INC. $1,200.00 $4,800.00
Ace Engineering, Inc. $1,475.16 $5,900.64
Intermountain Slurry Seal, Inc. $1,200.00 $4,800.00
Kovilic Construction Company, Inc. $1,000.00 $4,000.00
Engineer's Estimate 4.0 TON $850.00 $3,400.00

A2050 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)  

Vastco, Inc $850.00 $685,950.00
SBBI, INC. $900.00 $726,300.00
FANN CONTRACTING, INC. $880.00 $710,160.00
HOOKER CREEK, INC. $1,080.00 $871,560.00
Ace Engineering, Inc. $835.32 $674,103.24
Intermountain Slurry Seal, Inc. $1,020.00 $823,140.00
Kovilic Construction Company, Inc. $1,000.00 $807,000.00
Engineer's Estimate 807 CUYD $1,000.00 $807,000.00
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A2100 55216-0000 CONCRETE COLOR AGENT  

Vastco, Inc $1.60 $23,680.00
SBBI, INC. $2.00 $29,600.00
FANN CONTRACTING, INC. $1.75 $25,900.00
HOOKER CREEK, INC. $3.10 $45,880.00
Ace Engineering, Inc. $1.68 $24,864.00
Intermountain Slurry Seal, Inc. $2.00 $29,600.00
Kovilic Construction Company, Inc. $10.00 $148,000.00
Engineer's Estimate 14,800 LB $3.50 $51,800.00

A2150 55302-1400 PRECAST, PRESTRESSED CONCRETE BOX BEAM, NON-STANDARD  

Vastco, Inc $305.00 $407,175.00
SBBI, INC. $340.00 $453,900.00
FANN CONTRACTING, INC. $305.00 $407,175.00
HOOKER CREEK, INC. $311.00 $415,185.00
Ace Engineering, Inc. $289.93 $387,056.55
Intermountain Slurry Seal, Inc. $375.00 $500,625.00
Kovilic Construction Company, Inc. $500.00 $667,500.00
Engineer's Estimate 1,335 LNFT $600.00 $801,000.00

A2200 55401-1000 REINFORCING STEEL  

Vastco, Inc $1.00 $52,400.00
SBBI, INC. $1.20 $62,880.00
FANN CONTRACTING, INC. $1.45 $75,980.00
HOOKER CREEK, INC. $1.30 $68,120.00
Ace Engineering, Inc. $1.06 $55,544.00
Intermountain Slurry Seal, Inc. $1.15 $60,260.00
Kovilic Construction Company, Inc. $1.50 $78,600.00
Engineer's Estimate 52,400 LB $1.10 $57,640.00

A2250 55401-2000 REINFORCING STEEL, EPOXY COATED  

Vastco, Inc $1.10 $143,330.00
SBBI, INC. $1.45 $188,935.00
FANN CONTRACTING, INC. $1.55 $201,965.00
HOOKER CREEK, INC. $1.60 $208,480.00
Ace Engineering, Inc. $1.25 $162,875.00
Intermountain Slurry Seal, Inc. $1.40 $182,420.00
Kovilic Construction Company, Inc. $2.00 $260,600.00
Engineer's Estimate 130,300 LB $1.50 $195,450.00
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A2300 55601-0900 BRIDGE RAILING, STEEL  

Vastco, Inc $117.00 $96,642.00
SBBI, INC. $132.00 $109,032.00
FANN CONTRACTING, INC. $175.00 $144,550.00
HOOKER CREEK, INC. $160.00 $132,160.00
Ace Engineering, Inc. $167.94 $138,718.44
Intermountain Slurry Seal, Inc. $117.00 $96,642.00
Kovilic Construction Company, Inc. $135.00 $111,510.00
Engineer's Estimate 826 LNFT $200.00 $165,200.00

A2350 56302-1000 PAINTING, CONCRETE STRUCTURE  

Vastco, Inc $7.00 $11,060.00
SBBI, INC. $2.00 $3,160.00
FANN CONTRACTING, INC. $55.00 $86,900.00
HOOKER CREEK, INC. $18.00 $28,440.00
Ace Engineering, Inc. $34.05 $53,799.00
Intermountain Slurry Seal, Inc. $3.00 $4,740.00
Kovilic Construction Company, Inc. $10.00 $15,800.00
Engineer's Estimate 1,580 SQFT $5.00 $7,900.00

A2400 56401-1000 BEARING DEVICE, ELASTOMERIC  

Vastco, Inc $425.00 $13,600.00
SBBI, INC. $575.00 $18,400.00
FANN CONTRACTING, INC. $835.00 $26,720.00
HOOKER CREEK, INC. $950.00 $30,400.00
Ace Engineering, Inc. $1,225.33 $39,210.56
Intermountain Slurry Seal, Inc. $530.00 $16,960.00
Kovilic Construction Company, Inc. $1,000.00 $32,000.00
Engineer's Estimate 32 EACH $600.00 $19,200.00

A2450 56501-0300 DRILLED SHAFTS, 30-INCH DIAMETER  

Vastco, Inc $803.00 $244,915.00
SBBI, INC. $770.00 $234,850.00
FANN CONTRACTING, INC. $815.00 $248,575.00
HOOKER CREEK, INC. $725.00 $221,125.00
Ace Engineering, Inc. $756.86 $230,842.30
Intermountain Slurry Seal, Inc. $970.00 $295,850.00
Kovilic Construction Company, Inc. $900.00 $274,500.00
Engineer's Estimate 305 LNFT $500.00 $152,500.00
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A2500 56501-0300 DRILLED SHAFTS, 30-INCH DIAMETER  (ROCK SOCKET)

Vastco, Inc $3,175.00 $301,625.00
SBBI, INC. $3,120.00 $296,400.00
FANN CONTRACTING, INC. $3,225.00 $306,375.00
HOOKER CREEK, INC. $2,900.00 $275,500.00
Ace Engineering, Inc. $3,029.75 $287,826.25
Intermountain Slurry Seal, Inc. $3,800.00 $361,000.00
Kovilic Construction Company, Inc. $3,500.00 $332,500.00
Engineer's Estimate 95 LNFT $600.00 $57,000.00

A2550 56501-0400 DRILLED SHAFTS, 36-INCH DIAMETER  (ROCK SOCKET)

Vastco, Inc $4,570.00 $274,200.00
SBBI, INC. $4,500.00 $270,000.00
FANN CONTRACTING, INC. $4,650.00 $279,000.00
HOOKER CREEK, INC. $4,100.00 $246,000.00
Ace Engineering, Inc. $4,363.06 $261,783.60
Intermountain Slurry Seal, Inc. $5,500.00 $330,000.00
Kovilic Construction Company, Inc. $5,000.00 $300,000.00
Engineer's Estimate 60 LNFT $600.00 $36,000.00

A2600 56501-0400 DRILLED SHAFTS, 36-INCH DIAMETER  

Vastco, Inc $1,151.00 $74,815.00
SBBI, INC. $1,130.00 $73,450.00
FANN CONTRACTING, INC. $1,240.00 $80,600.00
HOOKER CREEK, INC. $1,200.00 $78,000.00
Ace Engineering, Inc. $1,090.48 $70,881.20
Intermountain Slurry Seal, Inc. $1,400.00 $91,000.00
Kovilic Construction Company, Inc. $1,250.00 $81,250.00
Engineer's Estimate 65 LNFT $600.00 $39,000.00

A2650 60201-0600 18-INCH PIPE CULVERT  

Vastco, Inc $97.00 $16,490.00
SBBI, INC. $85.00 $14,450.00
FANN CONTRACTING, INC. $69.00 $11,730.00
HOOKER CREEK, INC. $85.00 $14,450.00
Ace Engineering, Inc. $48.01 $8,161.70
Intermountain Slurry Seal, Inc. $65.00 $11,050.00
Kovilic Construction Company, Inc. $100.00 $17,000.00
Engineer's Estimate 170 LNFT $120.00 $20,400.00
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A2700 60201-0800 24-INCH PIPE CULVERT  

Vastco, Inc $104.00 $16,640.00
SBBI, INC. $100.00 $16,000.00
FANN CONTRACTING, INC. $79.00 $12,640.00
HOOKER CREEK, INC. $140.00 $22,400.00
Ace Engineering, Inc. $54.90 $8,784.00
Intermountain Slurry Seal, Inc. $70.00 $11,200.00
Kovilic Construction Company, Inc. $125.00 $20,000.00
Engineer's Estimate 160 LNFT $140.00 $22,400.00

A2750 60201-1000 36-INCH PIPE CULVERT  

Vastco, Inc $136.00 $12,240.00
SBBI, INC. $110.00 $9,900.00
FANN CONTRACTING, INC. $123.00 $11,070.00
HOOKER CREEK, INC. $180.00 $16,200.00
Ace Engineering, Inc. $68.05 $6,124.50
Intermountain Slurry Seal, Inc. $100.00 $9,000.00
Kovilic Construction Company, Inc. $250.00 $22,500.00
Engineer's Estimate 90 LNFT $150.00 $13,500.00

A2800 60202-0800 48-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT  

Vastco, Inc $154.00 $8,470.00
SBBI, INC. $190.00 $10,450.00
FANN CONTRACTING, INC. $150.00 $8,250.00
HOOKER CREEK, INC. $230.00 $12,650.00
Ace Engineering, Inc. $124.16 $6,828.80
Intermountain Slurry Seal, Inc. $125.00 $6,875.00
Kovilic Construction Company, Inc. $500.00 $27,500.00
Engineer's Estimate 55 LNFT $250.00 $13,750.00

A2850 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  

Vastco, Inc $669.00 $4,014.00
SBBI, INC. $340.00 $2,040.00
FANN CONTRACTING, INC. $260.00 $1,560.00
HOOKER CREEK, INC. $200.00 $1,200.00
Ace Engineering, Inc. $629.78 $3,778.68
Intermountain Slurry Seal, Inc. $600.00 $3,600.00
Kovilic Construction Company, Inc. $500.00 $3,000.00
Engineer's Estimate 6 EACH $350.00 $2,100.00
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A2900 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT  

Vastco, Inc $770.00 $3,850.00
SBBI, INC. $350.00 $1,750.00
FANN CONTRACTING, INC. $465.00 $2,325.00
HOOKER CREEK, INC. $300.00 $1,500.00
Ace Engineering, Inc. $803.39 $4,016.95
Intermountain Slurry Seal, Inc. $700.00 $3,500.00
Kovilic Construction Company, Inc. $750.00 $3,750.00
Engineer's Estimate 5 EACH $500.00 $2,500.00

A2950 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT  

Vastco, Inc $1,300.00 $5,200.00
SBBI, INC. $360.00 $1,440.00
FANN CONTRACTING, INC. $995.00 $3,980.00
HOOKER CREEK, INC. $550.00 $2,200.00
Ace Engineering, Inc. $2,190.04 $8,760.16
Intermountain Slurry Seal, Inc. $1,100.00 $4,400.00
Kovilic Construction Company, Inc. $1,500.00 $6,000.00
Engineer's Estimate 4 EACH $700.00 $2,800.00

A3000 60212-0800 ELBOW, 24-INCH  

Vastco, Inc $592.00 $592.00
SBBI, INC. $300.00 $300.00
FANN CONTRACTING, INC. $185.00 $185.00
HOOKER CREEK, INC. $300.00 $300.00
Ace Engineering, Inc. $721.70 $721.70
Intermountain Slurry Seal, Inc. $500.00 $500.00
Kovilic Construction Company, Inc. $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $350.00 $350.00

A3050 60220-0000 PRECAST REINFORCED CONCRETE BOX CULVERT  

Vastco, Inc $2,075.00 $166,000.00
SBBI, INC. $2,600.00 $208,000.00
FANN CONTRACTING, INC. $3,750.00 $300,000.00
HOOKER CREEK, INC. $3,100.00 $248,000.00
Ace Engineering, Inc. $2,613.30 $209,064.00
Intermountain Slurry Seal, Inc. $2,700.00 $216,000.00
Kovilic Construction Company, Inc. $6,750.00 $540,000.00
Engineer's Estimate 80 LNFT $2,800.00 $224,000.00
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A3100 60602-0700 PIPE ANCHOR ASSEMBLY, 24-INCH  

Vastco, Inc $1,300.00 $2,600.00
SBBI, INC. $500.00 $1,000.00
FANN CONTRACTING, INC. $2,200.00 $4,400.00
HOOKER CREEK, INC. $350.00 $700.00
Ace Engineering, Inc. $1,282.26 $2,564.52
Intermountain Slurry Seal, Inc. $1,100.00 $2,200.00
Kovilic Construction Company, Inc. $2,000.00 $4,000.00
Engineer's Estimate 2 EACH $325.00 $650.00

A3150 60901-1300 CURB, CONCRETE, 15-INCH DEPTH  

Vastco, Inc $24.00 $6,240.00
SBBI, INC. $30.00 $7,800.00
FANN CONTRACTING, INC. $30.00 $7,800.00
HOOKER CREEK, INC. $105.00 $27,300.00
Ace Engineering, Inc. $29.18 $7,586.80
Intermountain Slurry Seal, Inc. $32.00 $8,320.00
Kovilic Construction Company, Inc. $50.00 $13,000.00
Engineer's Estimate 260 LNFT $40.00 $10,400.00

A3200 60908-1000 PAVED DITCH, ASPHALT  

Vastco, Inc $118.00 $2,360.00
SBBI, INC. $150.00 $3,000.00
FANN CONTRACTING, INC. $63.00 $1,260.00
HOOKER CREEK, INC. $105.00 $2,100.00
Ace Engineering, Inc. $256.45 $5,129.00
Intermountain Slurry Seal, Inc. $130.00 $2,600.00
Kovilic Construction Company, Inc. $90.00 $1,800.00
Engineer's Estimate 20 SQYD $50.00 $1,000.00

A3250 61003-0000 COLLECTOR SYSTEM  (BRIDGE DRAIN)

Vastco, Inc      Lump Sum   $5,300.00
SBBI, INC.      Lump Sum   $4,600.00
FANN CONTRACTING, INC.      Lump Sum   $3,775.00
HOOKER CREEK, INC.      Lump Sum   $30,000.00
Ace Engineering, Inc.      Lump Sum   $14,411.13
Intermountain Slurry Seal, Inc.      Lump Sum   $5,000.00
Kovilic Construction Company, Inc.      Lump Sum   $25,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00
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A3300 61301-0000 SIMULATED STONE MASONRY SURFACE TREATMENT  

Vastco, Inc $76.00 $20,520.00
SBBI, INC. $80.00 $21,600.00
FANN CONTRACTING, INC. $188.00 $50,760.00
HOOKER CREEK, INC. $172.00 $46,440.00
Ace Engineering, Inc. $191.21 $51,626.70
Intermountain Slurry Seal, Inc. $95.00 $25,650.00
Kovilic Construction Company, Inc. $180.00 $48,600.00
Engineer's Estimate 270 SQYD $350.00 $94,500.00

A3350 61701-2000 GUARDRAIL SYSTEM G4, TYPE 4, CLASS B  WOOD POSTS    

Vastco, Inc $21.00 $19,740.00
SBBI, INC. $23.00 $21,620.00
FANN CONTRACTING, INC. $21.00 $19,740.00
HOOKER CREEK, INC. $18.00 $16,920.00
Ace Engineering, Inc. $21.89 $20,576.60
Intermountain Slurry Seal, Inc. $21.00 $19,740.00
Kovilic Construction Company, Inc. $50.00 $47,000.00
Engineer's Estimate 940 LNFT $40.00 $37,600.00

A3400 61701-4350 GUARDRAIL SYSTEM CRG, TYPE 4, CLASS B  

Vastco, Inc $52.00 $4,160.00
SBBI, INC. $58.00 $4,640.00
FANN CONTRACTING, INC. $51.00 $4,080.00
HOOKER CREEK, INC. $45.00 $3,600.00
Ace Engineering, Inc. $53.38 $4,270.40
Intermountain Slurry Seal, Inc. $53.00 $4,240.00
Kovilic Construction Company, Inc. $75.00 $6,000.00
Engineer's Estimate 80 LNFT $30.00 $2,400.00

A3450 61702-0400 TERMINAL SECTION, TYPE G4-CRT   

Vastco, Inc $1,370.00 $2,740.00
SBBI, INC. $1,560.00 $3,120.00
FANN CONTRACTING, INC. $1,365.00 $2,730.00
HOOKER CREEK, INC. $1,200.00 $2,400.00
Ace Engineering, Inc. $1,418.53 $2,837.06
Intermountain Slurry Seal, Inc. $1,400.00 $2,800.00
Kovilic Construction Company, Inc. $3,500.00 $7,000.00
Engineer's Estimate 2 EACH $1,500.00 $3,000.00
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A3500 61702-0800 TERMINAL SECTION TYPE TANGENT   

Vastco, Inc $2,735.00 $21,880.00
SBBI, INC. $3,200.00 $25,600.00
FANN CONTRACTING, INC. $2,750.00 $22,000.00
HOOKER CREEK, INC. $2,400.00 $19,200.00
Ace Engineering, Inc. $2,829.46 $22,635.68
Intermountain Slurry Seal, Inc. $2,800.00 $22,400.00
Kovilic Construction Company, Inc. $3,500.00 $28,000.00
Engineer's Estimate 8 EACH $2,500.00 $20,000.00

A3550 61707-0000 STRUCTURE TRANSITION RAILING  

Vastco, Inc $73.00 $16,644.00
SBBI, INC. $90.00 $20,520.00
FANN CONTRACTING, INC. $73.00 $16,644.00
HOOKER CREEK, INC. $74.00 $16,872.00
Ace Engineering, Inc. $75.79 $17,280.12
Intermountain Slurry Seal, Inc. $75.00 $17,100.00
Kovilic Construction Company, Inc. $85.00 $19,380.00
Engineer's Estimate 228 LNFT $120.00 $27,360.00

A3600 61711-5000 IMPACT ATTENUATOR, QUADGUARD  

Vastco, Inc $15,700.00 $15,700.00
SBBI, INC. $17,000.00 $17,000.00
FANN CONTRACTING, INC. $16,300.00 $16,300.00
HOOKER CREEK, INC. $15,000.00 $15,000.00
Ace Engineering, Inc. $27,600.12 $27,600.12
Intermountain Slurry Seal, Inc. $16,250.00 $16,250.00
Kovilic Construction Company, Inc. $17,500.00 $17,500.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

A3650 61902-2100 GATE, METAL, 30 FEET WIDTH   

Vastco, Inc $6,600.00 $6,600.00
SBBI, INC. $7,500.00 $7,500.00
FANN CONTRACTING, INC. $6,900.00 $6,900.00
HOOKER CREEK, INC. $6,000.00 $6,000.00
Ace Engineering, Inc. $6,831.01 $6,831.01
Intermountain Slurry Seal, Inc. $6,800.00 $6,800.00
Kovilic Construction Company, Inc. $7,500.00 $7,500.00
Engineer's Estimate 1 EACH $5,000.00 $5,000.00
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A3700 62201-0150 DUMP TRUCK, 7 CUBIC YARD MINIMUM CAPACITY     

Vastco, Inc $95.00 $3,800.00
SBBI, INC. $80.00 $3,200.00
FANN CONTRACTING, INC. $110.00 $4,400.00
HOOKER CREEK, INC. $105.00 $4,200.00
Ace Engineering, Inc. $56.74 $2,269.60
Intermountain Slurry Seal, Inc. $95.00 $3,800.00
Kovilic Construction Company, Inc. $100.00 $4,000.00
Engineer's Estimate 40 HOUR $100.00 $4,000.00

A3750 62201-0550 BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 24-INCH WIDTH  

Vastco, Inc $100.00 $4,000.00
SBBI, INC. $70.00 $2,800.00
FANN CONTRACTING, INC. $100.00 $4,000.00
HOOKER CREEK, INC. $126.00 $5,040.00
Ace Engineering, Inc. $113.47 $4,538.80
Intermountain Slurry Seal, Inc. $120.00 $4,800.00
Kovilic Construction Company, Inc. $200.00 $8,000.00
Engineer's Estimate 40 HOUR $110.00 $4,400.00

A3800 62201-0950 WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY     

Vastco, Inc $130.00 $5,200.00
SBBI, INC. $90.00 $3,600.00
FANN CONTRACTING, INC. $115.00 $4,600.00
HOOKER CREEK, INC. $172.00 $6,880.00
Ace Engineering, Inc. $113.47 $4,538.80
Intermountain Slurry Seal, Inc. $165.00 $6,600.00
Kovilic Construction Company, Inc. $200.00 $8,000.00
Engineer's Estimate 40 HOUR $120.00 $4,800.00

A3850 62201-1400 BULLDOZER, 250HP MINIMUM FLYWHEEL POWER     

Vastco, Inc $200.00 $8,000.00
SBBI, INC. $180.00 $7,200.00
FANN CONTRACTING, INC. $275.00 $11,000.00
HOOKER CREEK, INC. $169.00 $6,760.00
Ace Engineering, Inc. $113.47 $4,538.80
Intermountain Slurry Seal, Inc. $370.00 $14,800.00
Kovilic Construction Company, Inc. $250.00 $10,000.00
Engineer's Estimate 40 HOUR $220.00 $8,800.00
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A3900 62201-2800 MOTOR GRADER, 8 FOOT MINIMUM BLADE     

Vastco, Inc $135.00 $5,400.00
SBBI, INC. $120.00 $4,800.00
FANN CONTRACTING, INC. $110.00 $4,400.00
HOOKER CREEK, INC. $157.00 $6,280.00
Ace Engineering, Inc. $136.17 $5,446.80
Intermountain Slurry Seal, Inc. $165.00 $6,600.00
Kovilic Construction Company, Inc. $250.00 $10,000.00
Engineer's Estimate 40 HOUR $180.00 $7,200.00

A3950 62201-3350 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY     

Vastco, Inc $150.00 $6,000.00
SBBI, INC. $110.00 $4,400.00
FANN CONTRACTING, INC. $165.00 $6,600.00
HOOKER CREEK, INC. $108.00 $4,320.00
Ace Engineering, Inc. $147.52 $5,900.80
Intermountain Slurry Seal, Inc. $165.00 $6,600.00
Kovilic Construction Company, Inc. $200.00 $8,000.00
Engineer's Estimate 40 HOUR $150.00 $6,000.00

A4000 62301-0000 GENERAL LABOR  

Vastco, Inc $35.50 $1,420.00
SBBI, INC. $26.00 $1,040.00
FANN CONTRACTING, INC. $35.00 $1,400.00
HOOKER CREEK, INC. $57.00 $2,280.00
Ace Engineering, Inc. $25.53 $1,021.20
Intermountain Slurry Seal, Inc. $40.00 $1,600.00
Kovilic Construction Company, Inc. $100.00 $4,000.00
Engineer's Estimate 40 HOUR $60.00 $2,400.00

A4050 62302-0100 SPECIAL LABOR, SLOPE SCALING  

Vastco, Inc $478.00 $3,824.00
SBBI, INC. $90.00 $720.00
FANN CONTRACTING, INC. $110.00 $880.00
HOOKER CREEK, INC. $73.00 $584.00
Ace Engineering, Inc. $170.22 $1,361.76
Intermountain Slurry Seal, Inc. $50.00 $400.00
Kovilic Construction Company, Inc. $150.00 $1,200.00
Engineer's Estimate 8 HOUR $150.00 $1,200.00
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A4100 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES  

Vastco, Inc $237.00 $9,480.00
SBBI, INC. $100.00 $4,000.00
FANN CONTRACTING, INC. $120.00 $4,800.00
HOOKER CREEK, INC. $142.00 $5,680.00
Ace Engineering, Inc. $136.17 $5,446.80
Intermountain Slurry Seal, Inc. $175.00 $7,000.00
Kovilic Construction Company, Inc. $150.00 $6,000.00
Engineer's Estimate 40 HOUR $150.00 $6,000.00

A4150 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES  

Vastco, Inc $142.00 $5,680.00
SBBI, INC. $100.00 $4,000.00
FANN CONTRACTING, INC. $140.00 $5,600.00
HOOKER CREEK, INC. $122.00 $4,880.00
Ace Engineering, Inc. $170.22 $6,808.80
Intermountain Slurry Seal, Inc. $160.00 $6,400.00
Kovilic Construction Company, Inc. $150.00 $6,000.00
Engineer's Estimate 40 HOUR $180.00 $7,200.00

A4200 62405-0300 PLACING CONSERVED TOPSOIL, 4-INCH DEPTH  

Vastco, Inc $3.00 $32,850.00
SBBI, INC. $1.00 $10,950.00
FANN CONTRACTING, INC. $1.60 $17,520.00
HOOKER CREEK, INC. $1.40 $15,330.00
Ace Engineering, Inc. $1.62 $17,739.00
Intermountain Slurry Seal, Inc. $3.00 $32,850.00
Kovilic Construction Company, Inc. $3.00 $32,850.00
Engineer's Estimate 10,950 SQYD $10.00 $109,500.00

A4250 62510-2000 SEEDING, HYDRAULIC METHOD  

Vastco, Inc $1,075.00 $3,225.00
SBBI, INC. $3,000.00 $9,000.00
FANN CONTRACTING, INC. $1,000.00 $3,000.00
HOOKER CREEK, INC. $3,000.00 $9,000.00
Ace Engineering, Inc. $1,031.10 $3,093.30
Intermountain Slurry Seal, Inc. $3,800.00 $11,400.00
Kovilic Construction Company, Inc. $10,000.00 $30,000.00
Engineer's Estimate 3.0 ACRE $2,500.00 $7,500.00
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A4300 62515-3000 MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX  

Vastco, Inc $7,740.00 $23,220.00
SBBI, INC. $4,000.00 $12,000.00
FANN CONTRACTING, INC. $7,705.00 $23,115.00
HOOKER CREEK, INC. $6,500.00 $19,500.00
Ace Engineering, Inc. $7,412.38 $22,237.14
Intermountain Slurry Seal, Inc. $4,000.00 $12,000.00
Kovilic Construction Company, Inc. $10,000.00 $30,000.00
Engineer's Estimate 3.0 ACRE $4,500.00 $13,500.00

A4325 62535-0000 HERBICIDE  (NOXIOUS WEED CONTROL)

Vastco, Inc $120.00 $2,400.00
SBBI, INC. $200.00 $4,000.00
FANN CONTRACTING, INC. $145.00 $2,900.00
HOOKER CREEK, INC. $165.00 $3,300.00
Ace Engineering, Inc. $114.78 $2,295.60
Intermountain Slurry Seal, Inc. $265.00 $5,300.00
Kovilic Construction Company, Inc. $150.00 $3,000.00
Engineer's Estimate 20 GAL $100.00 $2,000.00

A4350 62901-0800 ROLLED EROSION CONTROL PRODUCT, TYPE 2.D  

Vastco, Inc $2.60 $1,664.00
SBBI, INC. $14.00 $8,960.00
FANN CONTRACTING, INC. $3.50 $2,240.00
HOOKER CREEK, INC. $5.50 $3,520.00
Ace Engineering, Inc. $2.47 $1,580.80
Intermountain Slurry Seal, Inc. $7.00 $4,480.00
Kovilic Construction Company, Inc. $5.00 $3,200.00
Engineer's Estimate 640 SQYD $5.00 $3,200.00

A4400 63301-0000 SIGN SYSTEM  

Vastco, Inc $296.00 $4,144.00
SBBI, INC. $400.00 $5,600.00
FANN CONTRACTING, INC. $415.00 $5,810.00
HOOKER CREEK, INC. $360.00 $5,040.00
Ace Engineering, Inc. $397.16 $5,560.24
Intermountain Slurry Seal, Inc. $425.00 $5,950.00
Kovilic Construction Company, Inc. $500.00 $7,000.00
Engineer's Estimate 14 EACH $450.00 $6,300.00
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A4450 63308-0000 OBJECT MARKER  

Vastco, Inc $178.00 $2,492.00
SBBI, INC. $390.00 $5,460.00
FANN CONTRACTING, INC. $345.00 $4,830.00
HOOKER CREEK, INC. $300.00 $4,200.00
Ace Engineering, Inc. $330.21 $4,622.94
Intermountain Slurry Seal, Inc. $350.00 $4,900.00
Kovilic Construction Company, Inc. $400.00 $5,600.00
Engineer's Estimate 14 EACH $50.00 $700.00

A4500 63309-0000 DELINEATOR  

Vastco, Inc $178.00 $5,162.00
SBBI, INC. $55.00 $1,595.00
FANN CONTRACTING, INC. $50.00 $1,450.00
HOOKER CREEK, INC. $43.00 $1,247.00
Ace Engineering, Inc. $46.52 $1,349.08
Intermountain Slurry Seal, Inc. $50.00 $1,450.00
Kovilic Construction Company, Inc. $100.00 $2,900.00
Engineer's Estimate 29 EACH $50.00 $1,450.00

A4550 63316-1000 REMOVE AND RESET SIGN  

Vastco, Inc $237.00 $711.00
SBBI, INC. $400.00 $1,200.00
FANN CONTRACTING, INC. $525.00 $1,575.00
HOOKER CREEK, INC. $340.00 $1,020.00
Ace Engineering, Inc. $374.47 $1,123.41
Intermountain Slurry Seal, Inc. $400.00 $1,200.00
Kovilic Construction Company, Inc. $500.00 $1,500.00
Engineer's Estimate 3 EACH $355.00 $1,065.00

A4600 63404-0200 PAVEMENT MARKINGS, TYPE B  

Vastco, Inc $159.00 $10,335.00
SBBI, INC. $210.00 $13,650.00
FANN CONTRACTING, INC. $110.00 $7,150.00
HOOKER CREEK, INC. $180.00 $11,700.00
Ace Engineering, Inc. $58.72 $3,816.80
Intermountain Slurry Seal, Inc. $115.00 $7,475.00
Kovilic Construction Company, Inc. $300.00 $19,500.00
Engineer's Estimate 65 GAL $100.00 $6,500.00
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A4650 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

Vastco, Inc $70.00 $8,750.00
SBBI, INC. $30.00 $3,750.00
FANN CONTRACTING, INC. $24.00 $3,000.00
HOOKER CREEK, INC. $18.00 $2,250.00
Ace Engineering, Inc. $45.39 $5,673.75
Intermountain Slurry Seal, Inc. $75.00 $9,375.00
Kovilic Construction Company, Inc. $50.00 $6,250.00
Engineer's Estimate 125 EACH $20.00 $2,500.00

A4700 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Vastco, Inc $139.00 $17,375.00
SBBI, INC. $100.00 $12,500.00
FANN CONTRACTING, INC. $148.00 $18,500.00
HOOKER CREEK, INC. $115.00 $14,375.00
Ace Engineering, Inc. $90.78 $11,347.50
Intermountain Slurry Seal, Inc. $245.00 $30,625.00
Kovilic Construction Company, Inc. $100.00 $12,500.00
Engineer's Estimate 125 EACH $75.00 $9,375.00

A4750 63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A  

Vastco, Inc $70.00 $2,100.00
SBBI, INC. $50.00 $1,500.00
FANN CONTRACTING, INC. $135.00 $4,050.00
HOOKER CREEK, INC. $34.00 $1,020.00
Ace Engineering, Inc. $45.39 $1,361.70
Intermountain Slurry Seal, Inc. $65.00 $1,950.00
Kovilic Construction Company, Inc. $100.00 $3,000.00
Engineer's Estimate 30 EACH $50.00 $1,500.00

A4800 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Vastco, Inc $139.00 $4,865.00
SBBI, INC. $110.00 $3,850.00
FANN CONTRACTING, INC. $135.00 $4,725.00
HOOKER CREEK, INC. $17.00 $595.00
Ace Engineering, Inc. $90.78 $3,177.30
Intermountain Slurry Seal, Inc. $75.00 $2,625.00
Kovilic Construction Company, Inc. $250.00 $8,750.00
Engineer's Estimate 35 EACH $80.00 $2,800.00
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A4850 63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C  

Vastco, Inc $70.00 $4,550.00
SBBI, INC. $50.00 $3,250.00
FANN CONTRACTING, INC. $135.00 $8,775.00
HOOKER CREEK, INC. $52.00 $3,380.00
Ace Engineering, Inc. $45.39 $2,950.35
Intermountain Slurry Seal, Inc. $80.00 $5,200.00
Kovilic Construction Company, Inc. $250.00 $16,250.00
Engineer's Estimate 65 EACH $35.00 $2,275.00

A4900 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

Vastco, Inc $12,200.00 $24,400.00
SBBI, INC. $9,000.00 $18,000.00
FANN CONTRACTING, INC. $5,900.00 $11,800.00
HOOKER CREEK, INC. $18,000.00 $36,000.00
Ace Engineering, Inc. $7,943.15 $15,886.30
Intermountain Slurry Seal, Inc. $12,000.00 $24,000.00
Kovilic Construction Company, Inc. $5,000.00 $10,000.00
Engineer's Estimate 2 EACH $10,000.00 $20,000.00

A4950 63502-3100 TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM  

Vastco, Inc $11,850.00 $11,850.00
SBBI, INC. $14,000.00 $14,000.00
FANN CONTRACTING, INC. $23,500.00 $23,500.00
HOOKER CREEK, INC. $25,000.00 $25,000.00
Ace Engineering, Inc. $45,389.40 $45,389.40
Intermountain Slurry Seal, Inc. $800.00 $800.00
Kovilic Construction Company, Inc. $50,000.00 $50,000.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

A5000 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Vastco, Inc $66.00 $11,880.00
SBBI, INC. $50.00 $9,000.00
FANN CONTRACTING, INC. $12.00 $2,160.00
HOOKER CREEK, INC. $45.00 $8,100.00
Ace Engineering, Inc. $43.12 $7,761.60
Intermountain Slurry Seal, Inc. $365.00 $65,700.00
Kovilic Construction Company, Inc. $50.00 $9,000.00
Engineer's Estimate 180 LNFT $55.00 $9,900.00
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A5050 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

Vastco, Inc $35.00 $12,250.00
SBBI, INC. $40.00 $14,000.00
FANN CONTRACTING, INC. $35.00 $12,250.00
HOOKER CREEK, INC. $34.00 $11,900.00
Ace Engineering, Inc. $34.05 $11,917.50
Intermountain Slurry Seal, Inc. $75.00 $26,250.00
Kovilic Construction Company, Inc. $50.00 $17,500.00
Engineer's Estimate 350 LNFT $60.00 $21,000.00

A5100 63503-0500 TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER  

Vastco, Inc $27.00 $9,450.00
SBBI, INC. $16.00 $5,600.00
FANN CONTRACTING, INC. $4.00 $1,400.00
HOOKER CREEK, INC. $4.50 $1,575.00
Ace Engineering, Inc. $26.10 $9,135.00
Intermountain Slurry Seal, Inc. $12.00 $4,200.00
Kovilic Construction Company, Inc. $20.00 $7,000.00
Engineer's Estimate 350 LNFT $25.00 $8,750.00

A5150 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Vastco, Inc $1.10 $6,336.00
SBBI, INC. $1.50 $8,640.00
FANN CONTRACTING, INC. $1.00 $5,760.00
HOOKER CREEK, INC. $1.05 $6,048.00
Ace Engineering, Inc. $1.20 $6,912.00
Intermountain Slurry Seal, Inc. $1.25 $7,200.00
Kovilic Construction Company, Inc. $2.00 $11,520.00
Engineer's Estimate 5,760 LNFT $2.00 $11,520.00

A5200 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Vastco, Inc $15.00 $9,000.00
SBBI, INC. $42.00 $25,200.00
FANN CONTRACTING, INC. $24.00 $14,400.00
HOOKER CREEK, INC. $34.00 $20,400.00
Ace Engineering, Inc. $34.05 $20,430.00
Intermountain Slurry Seal, Inc. $3.00 $1,800.00
Kovilic Construction Company, Inc. $50.00 $30,000.00
Engineer's Estimate 600 SQFT $25.00 $15,000.00
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A5250 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Vastco, Inc $34.00 $127,500.00
SBBI, INC. $40.00 $150,000.00
FANN CONTRACTING, INC. $30.00 $112,500.00
HOOKER CREEK, INC. $59.00 $221,250.00
Ace Engineering, Inc. $28.37 $106,387.50
Intermountain Slurry Seal, Inc. $45.00 $168,750.00
Kovilic Construction Company, Inc. $75.00 $281,250.00
Engineer's Estimate 3,750 HOUR $60.00 $225,000.00

A5300 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

Vastco, Inc $51.00 $63,750.00
SBBI, INC. $60.00 $75,000.00
FANN CONTRACTING, INC. $45.00 $56,250.00
HOOKER CREEK, INC. $85.00 $106,250.00
Ace Engineering, Inc. $68.08 $85,100.00
Intermountain Slurry Seal, Inc. $80.00 $100,000.00
Kovilic Construction Company, Inc. $25.00 $31,250.00
Engineer's Estimate 1,250 HOUR $90.00 $112,500.00

A5350 65001-1000 CONSTRUCT AND MAINTAIN DIVERSION  

Vastco, Inc      Lump Sum   $96,000.00
SBBI, INC.      Lump Sum   $25,000.00
FANN CONTRACTING, INC.      Lump Sum   $70,000.00
HOOKER CREEK, INC.      Lump Sum   $100,000.00
Ace Engineering, Inc.      Lump Sum   $86,466.81
Intermountain Slurry Seal, Inc.      Lump Sum   $77,257.00
Kovilic Construction Company, Inc.      Lump Sum   $100,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

Total Schedule - All Items

Vastco, Inc $5,357,188.70
SBBI, INC. $5,387,487.00
FANN CONTRACTING, INC. $5,517,439.00
HOOKER CREEK, INC. $6,239,856.00
Ace Engineering, Inc. $6,484,833.87
Intermountain Slurry Seal, Inc. $6,934,169.00
Kovilic Construction Company, Inc. $8,574,860.00
Engineer's Estimate $6,060,250.00




