
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed: Shirley Anderson

Title: Contract Specialist             Date: 12/27/2012

Contract Awarded to: Suburban Maintenance & Construction, Inc.  Date: 02/08/2013

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

 1,753,715.00

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

 2,019,785.00

Engineer's Estimate 1,114,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  A

15101-0000 LPSM MOBILIZATION
Suburban Maintenance & Construction ALL 295,000.00    295,000.00
Kovilic Construction Company, Inc. 150,000.00    150,000.00
ENGINEER'S ESTIMATE 102,355.50    102,355.50

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Suburban Maintenance & Construction ALL 13,000.00     13,000.00
Kovilic Construction Company, Inc. 10,000.00     10,000.00
ENGINEER'S ESTIMATE 23,000.00     23,000.00

15401-0000 LPSM CONTRACTOR TESTING
Suburban Maintenance & Construction ALL 13,000.00     13,000.00
Kovilic Construction Company, Inc. 20,000.00     20,000.00
ENGINEER'S ESTIMATE 23,000.00     23,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Suburban Maintenance & Construction 2,960 3.50     10,360.00
Kovilic Construction Company, Inc. 3.00      8,880.00
ENGINEER'S ESTIMATE 3.00      8,880.00

15706-0100 EACH SOIL EROSION CONTROL, STRAW BALE
Suburban Maintenance & Construction 56 15.00        840.00
Kovilic Construction Company, Inc. 50.00      2,800.00
ENGINEER'S ESTIMATE 12.00        672.00

15706-1500 EACH SOIL EROSION CONTROL, INLET PROTECTION TYPE E
Suburban Maintenance & Construction 6 250.00      1,500.00
Kovilic Construction Company, Inc. 200.00      1,200.00
ENGINEER'S ESTIMATE 260.00      1,560.00

20103-0000 SQYD CLEARING AND GRUBBING
Suburban Maintenance & Construction 5,420 2.50     13,550.00
Kovilic Construction Company, Inc. 2.00     10,840.00
ENGINEER'S ESTIMATE 7.00     37,940.00

20302-2600 LNFT REMOVAL OF PAVEMENT MARKINGS
Suburban Maintenance & Construction 4,050 1.00      4,050.00
Kovilic Construction Company, Inc. 1.00      4,050.00
ENGINEER'S ESTIMATE 1.00      4,050.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  A

20304-4000 LPSM REMOVAL OF BRIDGE SUPERSTRUCTURE
Suburban Maintenance & Construction ALL 75,000.00     75,000.00
Kovilic Construction Company, Inc. 95,000.00     95,000.00
ENGINEER'S ESTIMATE 25,000.00     25,000.00

20401-0000 CUYD ROADWAY EXCAVATION
Suburban Maintenance & Construction 2,340 5.00     11,700.00
Kovilic Construction Company, Inc. 40.00     93,600.00
ENGINEER'S ESTIMATE 17.00     39,780.00

20403-0000 CUYD UNCLASSIFIED BORROW
Suburban Maintenance & Construction 145 15.00      2,175.00
Kovilic Construction Company, Inc. 50.00      7,250.00
ENGINEER'S ESTIMATE 49.00      7,105.00

20420-0000 CUYD EMBANKMENT CONSTRUCTION
Suburban Maintenance & Construction 145 15.00      2,175.00
Kovilic Construction Company, Inc. 50.00      7,250.00
ENGINEER'S ESTIMATE 16.00      2,320.00

20441-0000 CUYD WASTE
Suburban Maintenance & Construction 2,340 12.00     28,080.00
Kovilic Construction Company, Inc. 50.00    117,000.00
ENGINEER'S ESTIMATE 11.00     25,740.00

55201-0200 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Suburban Maintenance & Construction 40 800.00     32,000.00
Kovilic Construction Company, Inc. 1,250.00     50,000.00
ENGINEER'S ESTIMATE 900.00     36,000.00

55205-0000 SQYD REPAIR CONCRETE
Suburban Maintenance & Construction 30 630.00     18,900.00
Kovilic Construction Company, Inc. 1,350.00     40,500.00
ENGINEER'S ESTIMATE 1,700.00     51,000.00

55401-1000 LB REINFORCING STEEL
Suburban Maintenance & Construction 4,200 2.00      8,400.00
Kovilic Construction Company, Inc. 5.00     21,000.00
ENGINEER'S ESTIMATE 1.00      4,200.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  A

55501-0000 LPSM STRUCTURAL STEEL
Suburban Maintenance & Construction ALL 510,000.00    510,000.00
Kovilic Construction Company, Inc. 392,000.00    392,000.00
ENGINEER'S ESTIMATE 250,000.00    250,000.00

56401-1000 EACH BEARING DEVICE, ELASTOMERIC
Suburban Maintenance & Construction 8 2,500.00     20,000.00
Kovilic Construction Company, Inc. 3,000.00     24,000.00
ENGINEER'S ESTIMATE 2,000.00     16,000.00

62502-0000 SQYD TURF ESTABLISHMENT
Suburban Maintenance & Construction 5,420 2.50     13,550.00
Kovilic Construction Company, Inc. 8.00     43,360.00
ENGINEER'S ESTIMATE 1.00      5,420.00

62901-0300 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 1.C
Suburban Maintenance & Construction 3,965 2.50      9,912.50
Kovilic Construction Company, Inc. 3.00     11,895.00
ENGINEER'S ESTIMATE 5.50     21,807.50

62901-1100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Suburban Maintenance & Construction 1,195 3.50      4,182.50
Kovilic Construction Company, Inc. 3.00      3,585.00
ENGINEER'S ESTIMATE 4.00      4,780.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Suburban Maintenance & Construction 30 30.00        900.00
Kovilic Construction Company, Inc. 100.00      3,000.00
ENGINEER'S ESTIMATE 110.00      3,300.00

63316-1000 EACH REMOVE AND RESET SIGN
Suburban Maintenance & Construction 2 250.00        500.00
Kovilic Construction Company, Inc. 250.00        500.00
ENGINEER'S ESTIMATE 320.00        640.00

63401-1500 LNFT PAVEMENT MARKINGS, TYPE H, SOLID
Suburban Maintenance & Construction 2,480 1.50      3,720.00
Kovilic Construction Company, Inc. 2.00      4,960.00
ENGINEER'S ESTIMATE 2.00      4,960.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  A

63401-1600 LNFT PAVEMENT MARKINGS, TYPE H, BROKEN
Suburban Maintenance & Construction 1,570 1.00      1,570.00
Kovilic Construction Company, Inc. 2.00      3,140.00
ENGINEER'S ESTIMATE 2.00      3,140.00

63502-0100 EACH TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL,
TYPE A

Suburban Maintenance & Construction 2 1,000.00      2,000.00
Kovilic Construction Company, Inc. 2,500.00      5,000.00
ENGINEER'S ESTIMATE 4,800.00      9,600.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Suburban Maintenance & Construction 170 5.00        850.00
Kovilic Construction Company, Inc. 50.00      8,500.00
ENGINEER'S ESTIMATE 77.00     13,090.00

63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Suburban Maintenance & Construction 95 5.00        475.00
Kovilic Construction Company, Inc. 25.00      2,375.00
ENGINEER'S ESTIMATE 36.00      3,420.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Suburban Maintenance & Construction 4 50.00        200.00
Kovilic Construction Company, Inc. 25.00        100.00
ENGINEER'S ESTIMATE 210.00        840.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Suburban Maintenance & Construction 80 10.00        800.00
Kovilic Construction Company, Inc. 50.00      4,000.00
ENGINEER'S ESTIMATE 26.00      2,080.00

63503-0400 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Suburban Maintenance & Construction 345 32.00     11,040.00
Kovilic Construction Company, Inc. 40.00     13,800.00
ENGINEER'S ESTIMATE 26.00      8,970.00

63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Suburban Maintenance & Construction 345 32.00     11,040.00
Kovilic Construction Company, Inc. 10.00      3,450.00
ENGINEER'S ESTIMATE 11.00      3,795.00
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Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  A

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Suburban Maintenance & Construction 5,400 0.75      4,050.00
Kovilic Construction Company, Inc. 2.00     10,800.00
ENGINEER'S ESTIMATE 2.00     10,800.00

63503-0800 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL
Suburban Maintenance & Construction 5,400 0.75      4,050.00
Kovilic Construction Company, Inc. 1.00      5,400.00
ENGINEER'S ESTIMATE 2.50     13,500.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Suburban Maintenance & Construction 240 4.00        960.00
Kovilic Construction Company, Inc. 25.00      6,000.00
ENGINEER'S ESTIMATE 27.00      6,480.00

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Suburban Maintenance & Construction 1 4,000.00      4,000.00
Kovilic Construction Company, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

63701-0000 EACH FIELD OFFICE
Suburban Maintenance & Construction 1 2,000.00      2,000.00
Kovilic Construction Company, Inc. 30,000.00     30,000.00
ENGINEER'S ESTIMATE 33,000.00     33,000.00

64604-1000 LNFT FIXTURE, HANDRAIL
Suburban Maintenance & Construction 66 300.00     19,800.00
Kovilic Construction Company, Inc. 150.00      9,900.00
ENGINEER'S ESTIMATE 75.00      4,950.00

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Suburban Maintenance & Construction 1,765 12.00     21,180.00
Kovilic Construction Company, Inc. 100.00    176,500.00
ENGINEER'S ESTIMATE 15.00     26,475.00

65211-3000 LNFT PLACE RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 25 200.00      5,000.00
Kovilic Construction Company, Inc. 250.00      6,250.00
ENGINEER'S ESTIMATE 150.00      3,750.00
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Bid Schedule  A

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 1,765 55.00     97,075.00
Kovilic Construction Company, Inc. 150.00    264,750.00
ENGINEER'S ESTIMATE 50.00     88,250.00

65216-1000 CUYD REMOVE AND RESET RAILROAD BALLAST AND SUB BALLAST
Suburban Maintenance & Construction 2,720 160.00    435,200.00
Kovilic Construction Company, Inc. 75.00    204,000.00
ENGINEER'S ESTIMATE 50.00    136,000.00

65220-1000 LNFT PLACE BRIDGE TIMBERS, GUARDRAILS, AND APPROACH TIES
Suburban Maintenance & Construction 121 330.00     39,930.00
Kovilic Construction Company, Inc. 1,150.00    139,150.00
ENGINEER'S ESTIMATE 350.00     42,350.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  A

Suburban Maintenance & Construction 1,753,715.001,753,715.00

Kovilic Construction Company, Inc. 2,019,785.002,019,785.00

The apparent low bidder is 57 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 1 - REPLACEMENT OF BRIDGE OVER MEMORIAL PARKWAY, SECOND

Date: 12/27/12

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  A

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND ADVERTISEMENT

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed: Shirley Anderson

Title: Contract Specialist Date: 12/27/2012

Contract Awarded to: Suburban Maintenance & Construction, Inc.      Date: 02/08/2013

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option B

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

   207,210.50

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   303,025.00

Engineer's Estimate 154,000.00
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Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule - Option B

15101-0000 LPSM MOBILIZATION
Suburban Maintenance & Construction ALL 50,000.00     50,000.00
Kovilic Construction Company, Inc. 28,000.00     28,000.00
ENGINEER'S ESTIMATE 14,217.50     14,217.50

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Suburban Maintenance & Construction ALL 2,500.00      2,500.00
Kovilic Construction Company, Inc. 3,000.00      3,000.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

15401-0000 LPSM CONTRACTOR TESTING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 3,000.00      3,000.00
ENGINEER'S ESTIMATE 3,500.00      3,500.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Suburban Maintenance & Construction 485 3.50      1,697.50
Kovilic Construction Company, Inc. 3.00      1,455.00
ENGINEER'S ESTIMATE 4.00      1,940.00

15705-1800 LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM
Suburban Maintenance & Construction 35 200.00      7,000.00
Kovilic Construction Company, Inc. 100.00      3,500.00
ENGINEER'S ESTIMATE 20.00        700.00

15705-2000 LNFT SOIL EROSION CONTROL, TURBIDITY BARRIER
Suburban Maintenance & Construction 20 25.00        500.00
Kovilic Construction Company, Inc. 100.00      2,000.00
ENGINEER'S ESTIMATE 8.00        160.00

15706-2200 EACH SOIL EROSION CONTROL, FILTER BAG
Suburban Maintenance & Construction 1 750.00        750.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 240.00        240.00

20103-0000 SQYD CLEARING AND GRUBBING
Suburban Maintenance & Construction 165 12.50      2,062.50
Kovilic Construction Company, Inc. 10.00      1,650.00
ENGINEER'S ESTIMATE 13.50      2,227.50



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option B

20302-0100 LNFT REMOVAL OF BOX CULVERT
Suburban Maintenance & Construction 32 969.00     31,008.00
Kovilic Construction Company, Inc. 500.00     16,000.00
ENGINEER'S ESTIMATE 225.00      7,200.00

20801-0000 CUYD STRUCTURE EXCAVATION
Suburban Maintenance & Construction 150 17.00      2,550.00
Kovilic Construction Company, Inc. 100.00     15,000.00
ENGINEER'S ESTIMATE 26.00      3,900.00

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Suburban Maintenance & Construction 120 80.00      9,600.00
Kovilic Construction Company, Inc. 150.00     18,000.00
ENGINEER'S ESTIMATE 75.00      9,000.00

30302-1000 LNFT DITCH RECONDITIONING
Suburban Maintenance & Construction 50 10.00        500.00
Kovilic Construction Company, Inc. 100.00      5,000.00
ENGINEER'S ESTIMATE 18.00        900.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Suburban Maintenance & Construction 165 18.00      2,970.00
Kovilic Construction Company, Inc. 10.00      1,650.00
ENGINEER'S ESTIMATE 23.00      3,795.00

55201-0200 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Suburban Maintenance & Construction 50 400.00     20,000.00
Kovilic Construction Company, Inc. 1,250.00     62,500.00
ENGINEER'S ESTIMATE 900.00     45,000.00

55401-1000 LB REINFORCING STEEL
Suburban Maintenance & Construction 7,100 2.00     14,200.00
Kovilic Construction Company, Inc. 3.00     21,300.00
ENGINEER'S ESTIMATE 1.00      7,100.00

60220-0000 LNFT PRECAST REINFORCED CONCRETE BOX CULVERT
Suburban Maintenance & Construction 22 1,150.00     25,300.00
Kovilic Construction Company, Inc. 2,500.00     55,000.00
ENGINEER'S ESTIMATE 1,500.00     33,000.00
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Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND
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No. Unit Description Quantity Unit

Price Amount
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Bid Schedule - Option B

62502-0000 SQYD TURF ESTABLISHMENT
Suburban Maintenance & Construction 165 3.50        577.50
Kovilic Construction Company, Inc. 8.00      1,320.00
ENGINEER'S ESTIMATE 1.00        165.00

62635-3000 EACH CUTTINGS, WILLOW POLE
Suburban Maintenance & Construction 48 25.00      1,200.00
Kovilic Construction Company, Inc. 25.00      1,200.00
ENGINEER'S ESTIMATE 20.00        960.00

62901-1100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Suburban Maintenance & Construction 30 4.50        135.00
Kovilic Construction Company, Inc. 10.00        300.00
ENGINEER'S ESTIMATE 6.00        180.00

63316-1000 EACH REMOVE AND RESET SIGN
Suburban Maintenance & Construction 1 250.00        250.00
Kovilic Construction Company, Inc. 250.00        250.00
ENGINEER'S ESTIMATE 350.00        350.00

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Suburban Maintenance & Construction 1 4,000.00      4,000.00
Kovilic Construction Company, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Suburban Maintenance & Construction 111 60.00      6,660.00
Kovilic Construction Company, Inc. 150.00     16,650.00
ENGINEER'S ESTIMATE 15.00      1,665.00

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 111 50.00      5,550.00
Kovilic Construction Company, Inc. 250.00     27,750.00
ENGINEER'S ESTIMATE 50.00      5,550.00

65216-1000 CUYD REMOVE AND RESET RAILROAD BALLAST AND SUB BALLAST
Suburban Maintenance & Construction 95 160.00     15,200.00
Kovilic Construction Company, Inc. 100.00      9,500.00
ENGINEER'S ESTIMATE 50.00      4,750.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND

Date: 12/27/12

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Option B

Suburban Maintenance & Construction 207,210.50207,210.50

Kovilic Construction Company, Inc. 303,025.00303,025.00

The apparent low bidder is 35 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 2 - REPLACEMENT OF BRIDGE  441 (RAIL TOP CULVERT), SECOND

Date: 12/27/12

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Option B

No extension errors in this Schedule.
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Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed: Shirley Anderson

Title: Contract Specialist Date: 12/27/2012

Contract Awarded to: Suburban Maintenance & Construction, Inc.           Date:02/08/2013

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option C

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

   514,410.50

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   581,011.00

Engineer's Estimate 474,000.00
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Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule - Option C

15101-0000 LPSM MOBILIZATION
Suburban Maintenance & Construction ALL 55,000.00     55,000.00
Kovilic Construction Company, Inc. 28,000.00     28,000.00
ENGINEER'S ESTIMATE 36,515.00     36,515.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

15401-0000 LPSM CONTRACTOR TESTING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Suburban Maintenance & Construction 450 3.50      1,575.00
Kovilic Construction Company, Inc. 3.00      1,350.00
ENGINEER'S ESTIMATE 4.00      1,800.00

15705-1800 LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM
Suburban Maintenance & Construction 480 200.00     96,000.00
Kovilic Construction Company, Inc. 100.00     48,000.00
ENGINEER'S ESTIMATE 30.00     14,400.00

15705-2000 LNFT SOIL EROSION CONTROL, TURBIDITY BARRIER
Suburban Maintenance & Construction 100 15.00      1,500.00
Kovilic Construction Company, Inc. 100.00     10,000.00
ENGINEER'S ESTIMATE 8.00        800.00

15706-2200 EACH SOIL EROSION CONTROL, FILTER BAG
Suburban Maintenance & Construction 1 750.00        750.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 240.00        240.00

20103-0000 SQYD CLEARING AND GRUBBING
Suburban Maintenance & Construction 525 4.00      2,100.00
Kovilic Construction Company, Inc. 10.00      5,250.00
ENGINEER'S ESTIMATE 24.00     12,600.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option C

25101-4000 CUYD PLACED RIPRAP, CLASS 4
Suburban Maintenance & Construction 860 85.00     73,100.00
Kovilic Construction Company, Inc. 150.00    129,000.00
ENGINEER'S ESTIMATE 140.00    120,400.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Suburban Maintenance & Construction 527 18.00      9,486.00
Kovilic Construction Company, Inc. 10.00      5,270.00
ENGINEER'S ESTIMATE 18.50      9,749.50

55205-0000 SQYD REPAIR CONCRETE
Suburban Maintenance & Construction 4 1,000.00      4,000.00
Kovilic Construction Company, Inc. 1,500.00      6,000.00
ENGINEER'S ESTIMATE 1,700.00      6,800.00

55501-0000 LPSM STRUCTURAL STEEL (REPAIR)
Suburban Maintenance & Construction ALL 45,000.00     45,000.00
Kovilic Construction Company, Inc. 30,000.00     30,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

56301-2000 LPSM PAINTING, STEEL STRUCTURE
Suburban Maintenance & Construction ALL 115,000.00    115,000.00
Kovilic Construction Company, Inc. 75,000.00     75,000.00
ENGINEER'S ESTIMATE 180,000.00    180,000.00

62030-0000 LNFT REPOINT STONE MASONRY
Suburban Maintenance & Construction 50 50.00      2,500.00
Kovilic Construction Company, Inc. 30.00      1,500.00
ENGINEER'S ESTIMATE 18.00        900.00

62502-0000 SQYD TURF ESTABLISHMENT
Suburban Maintenance & Construction 527 3.50      1,844.50
Kovilic Construction Company, Inc. 8.00      4,216.00
ENGINEER'S ESTIMATE 1.50        790.50

62635-3000 EACH CUTTINGS, WILLOW POLE
Suburban Maintenance & Construction 63 25.00      1,575.00
Kovilic Construction Company, Inc. 25.00      1,575.00
ENGINEER'S ESTIMATE 20.00      1,260.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule - Option C

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Suburban Maintenance & Construction 1 4,000.00      4,000.00
Kovilic Construction Company, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

64604-1000 LNFT FIXTURE, HANDRAIL
Suburban Maintenance & Construction 68 500.00     34,000.00
Kovilic Construction Company, Inc. 150.00     10,200.00
ENGINEER'S ESTIMATE 75.00      5,100.00

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Suburban Maintenance & Construction 163 60.00      9,780.00
Kovilic Construction Company, Inc. 150.00     24,450.00
ENGINEER'S ESTIMATE 15.00      2,445.00

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 163 50.00      8,150.00
Kovilic Construction Company, Inc. 250.00     40,750.00
ENGINEER'S ESTIMATE 50.00      8,150.00

65220-1000 LNFT PLACE BRIDGE TIMBERS, GUARDRAILS, AND APPROACH TIES
Suburban Maintenance & Construction 123 350.00     43,050.00
Kovilic Construction Company, Inc. 1,150.00    141,450.00
ENGINEER'S ESTIMATE 350.00     43,050.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Date: 12/27/12

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Option C

Suburban Maintenance & Construction 514,410.50514,410.50

Kovilic Construction Company, Inc. 581,011.00581,011.00

The apparent low bidder is  9 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 3 - REHABILITATION OF BRIDGE OVER FURNACE RUN, SECOND ADVERTISEMENT

Date: 12/27/12

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Option C

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND ADVERTISEMENT

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option D

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

   183,518.50

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   230,940.00

Engineer's Estimate 152,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option D

15101-0000 LPSM MOBILIZATION
Suburban Maintenance & Construction ALL 50,000.00     50,000.00
Kovilic Construction Company, Inc. 25,000.00     25,000.00
ENGINEER'S ESTIMATE 15,935.25     15,935.25

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 3,150.00      3,150.00

15401-0000 LPSM CONTRACTOR TESTING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 3,150.00      3,150.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Suburban Maintenance & Construction 560 3.50      1,960.00
Kovilic Construction Company, Inc. 3.00      1,680.00
ENGINEER'S ESTIMATE 4.25      2,380.00

15705-2000 LNFT SOIL EROSION CONTROL, TURBIDITY BARRIER
Suburban Maintenance & Construction 15 15.00        225.00
Kovilic Construction Company, Inc. 100.00      1,500.00
ENGINEER'S ESTIMATE 8.50        127.50

20103-0000 SQYD CLEARING AND GRUBBING
Suburban Maintenance & Construction 345 5.80      2,001.00
Kovilic Construction Company, Inc. 10.00      3,450.00
ENGINEER'S ESTIMATE 19.00      6,555.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Suburban Maintenance & Construction 345 18.00      6,210.00
Kovilic Construction Company, Inc. 10.00      3,450.00
ENGINEER'S ESTIMATE 17.00      5,865.00

55205-0000 SQYD REPAIR CONCRETE
Suburban Maintenance & Construction 4 1,000.00      4,000.00
Kovilic Construction Company, Inc. 1,500.00      6,000.00
ENGINEER'S ESTIMATE 1,785.00      7,140.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option D

56301-2000 LPSM PAINTING, STEEL STRUCTURE
Suburban Maintenance & Construction ALL 60,000.00     60,000.00
Kovilic Construction Company, Inc. 45,000.00     45,000.00
ENGINEER'S ESTIMATE 52,500.00     52,500.00

62030-0000 LNFT REPOINT STONE MASONRY
Suburban Maintenance & Construction 500 15.00      7,500.00
Kovilic Construction Company, Inc. 30.00     15,000.00
ENGINEER'S ESTIMATE 19.00      9,500.00

62502-0000 SQYD TURF ESTABLISHMENT
Suburban Maintenance & Construction 345 2.50        862.50
Kovilic Construction Company, Inc. 8.00      2,760.00
ENGINEER'S ESTIMATE 2.65        914.25

62901-1100 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 4
Suburban Maintenance & Construction 220 3.50        770.00
Kovilic Construction Company, Inc. 10.00      2,200.00
ENGINEER'S ESTIMATE 5.25      1,155.00

63316-1000 EACH REMOVE AND RESET SIGN
Suburban Maintenance & Construction 1 250.00        250.00
Kovilic Construction Company, Inc. 250.00        250.00
ENGINEER'S ESTIMATE 368.00        368.00

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Suburban Maintenance & Construction 1 4,000.00      4,000.00
Kovilic Construction Company, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Suburban Maintenance & Construction 111 60.00      6,660.00
Kovilic Construction Company, Inc. 150.00     16,650.00
ENGINEER'S ESTIMATE 16.00      1,776.00

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 124 50.00      6,200.00
Kovilic Construction Company, Inc. 250.00     31,000.00
ENGINEER'S ESTIMATE 53.00      6,572.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule - Option D

65220-1000 LNFT PLACE BRIDGE TIMBERS, GUARDRAILS, AND APPROACH TIES
Suburban Maintenance & Construction 84 320.00     26,880.00
Kovilic Construction Company, Inc. 750.00     63,000.00
ENGINEER'S ESTIMATE 368.00     30,912.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND

Date: 12/27/12

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Option D

Suburban Maintenance & Construction 183,518.50183,518.50

Kovilic Construction Company, Inc. 230,940.00230,940.00

The apparent low bidder is 21 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 4 - REHABILITATION OF BRIDGE OVER DOGWOOD CREEK, SECOND

Date: 12/27/12

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Option D

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND ADVERTISEMENT

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option E

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

   576,711.25

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   769,455.00

Engineer's Estimate 683,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option E

15101-0000 LPSM MOBILIZATION
Suburban Maintenance & Construction ALL 50,000.00     50,000.00
Kovilic Construction Company, Inc. 55,000.00     55,000.00
ENGINEER'S ESTIMATE 59,930.50     59,930.50

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 14,700.00     14,700.00

15401-0000 LPSM CONTRACTOR TESTING
Suburban Maintenance & Construction ALL 3,000.00      3,000.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 14,700.00     14,700.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Suburban Maintenance & Construction 635 3.50      2,222.50
Kovilic Construction Company, Inc. 3.00      1,905.00
ENGINEER'S ESTIMATE 7.35      4,667.25

15705-1800 LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM
Suburban Maintenance & Construction 275 200.00     55,000.00
Kovilic Construction Company, Inc. 100.00     27,500.00
ENGINEER'S ESTIMATE 32.00      8,800.00

15705-2000 LNFT SOIL EROSION CONTROL, TURBIDITY BARRIER
Suburban Maintenance & Construction 255 15.00      3,825.00
Kovilic Construction Company, Inc. 100.00     25,500.00
ENGINEER'S ESTIMATE 8.50      2,167.50

15706-2200 EACH SOIL EROSION CONTROL, FILTER BAG
Suburban Maintenance & Construction 1 750.00        750.00
Kovilic Construction Company, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 252.00        252.00

20103-0000 SQYD CLEARING AND GRUBBING
Suburban Maintenance & Construction 535 3.75      2,006.25
Kovilic Construction Company, Inc. 10.00      5,350.00
ENGINEER'S ESTIMATE 18.50      9,897.50



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option E

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Suburban Maintenance & Construction 850 85.00     72,250.00
Kovilic Construction Company, Inc. 125.00    106,250.00
ENGINEER'S ESTIMATE 79.00     67,150.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Suburban Maintenance & Construction 535 18.00      9,630.00
Kovilic Construction Company, Inc. 10.00      5,350.00
ENGINEER'S ESTIMATE 17.50      9,362.50

55205-0000 SQYD REPAIR CONCRETE
Suburban Maintenance & Construction 4 1,000.00      4,000.00
Kovilic Construction Company, Inc. 1,500.00      6,000.00
ENGINEER'S ESTIMATE 1,785.00      7,140.00

56301-2000 LPSM PAINTING, STEEL STRUCTURE
Suburban Maintenance & Construction ALL 230,000.00    230,000.00
Kovilic Construction Company, Inc. 207,000.00    207,000.00
ENGINEER'S ESTIMATE 389,000.00    389,000.00

62502-0000 SQYD TURF ESTABLISHMENT
Suburban Maintenance & Construction 535 2.50      1,337.50
Kovilic Construction Company, Inc. 10.00      5,350.00
ENGINEER'S ESTIMATE 2.65      1,417.75

62635-3000 EACH CUTTINGS, WILLOW POLE
Suburban Maintenance & Construction 92 25.00      2,300.00
Kovilic Construction Company, Inc. 25.00      2,300.00
ENGINEER'S ESTIMATE 21.00      1,932.00

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Suburban Maintenance & Construction 1 4,000.00      4,000.00
Kovilic Construction Company, Inc. 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

64604-1000 LNFT FIXTURE, HANDRAIL
Suburban Maintenance & Construction 115 350.00     40,250.00
Kovilic Construction Company, Inc. 150.00     17,250.00
ENGINEER'S ESTIMATE 79.00      9,085.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule - Option E

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Suburban Maintenance & Construction 214 60.00     12,840.00
Kovilic Construction Company, Inc. 150.00     32,100.00
ENGINEER'S ESTIMATE 16.00      3,424.00

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Suburban Maintenance & Construction 214 50.00     10,700.00
Kovilic Construction Company, Inc. 250.00     53,500.00
ENGINEER'S ESTIMATE 53.00     11,342.00

65220-1000 LNFT PLACE BRIDGE TIMBERS, GUARDRAILS, AND APPROACH TIES
Suburban Maintenance & Construction 174 400.00     69,600.00
Kovilic Construction Company, Inc. 1,150.00    200,100.00
ENGINEER'S ESTIMATE 368.00     64,032.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND

Date: 12/27/12

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Option E

Suburban Maintenance & Construction 576,711.25576,711.25

Kovilic Construction Company, Inc. 769,455.00769,455.00

The apparent low bidder is 16 % below the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 5 - REHABILITATION OF BRIDGE OVER CHIPPEWA CREEK, SECOND

Date: 12/27/12

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Option E

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 6 - REPLACEMENT OF BRIDGE OVER BROOKSIDE CREEK, SECOND ADVERTISEMENT

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

OH
SUMMIT AND CUYAHOGA
CUYAHOGA VALLEY NATIONAL PARK

Sterling, VA
Shirley Anderson
12/27/2012

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option F

Kovilic Construction Company, Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   293,535.00

Suburban Maintenance & Construction
16330 York Road
North Royalton, OH  44133

   349,905.00

Engineer's Estimate 262,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 6 - REPLACEMENT OF BRIDGE OVER BROOKSIDE CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option F

15101-0000 LPSM MOBILIZATION
Kovilic Construction Company, Inc. ALL 25,000.00     25,000.00
Suburban Maintenance & Construction 50,000.00     50,000.00
ENGINEER'S ESTIMATE 19,853.75     19,853.75

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Kovilic Construction Company, Inc. ALL 5,000.00      5,000.00
Suburban Maintenance & Construction 3,000.00      3,000.00
ENGINEER'S ESTIMATE 5,800.00      5,800.00

15401-0000 LPSM CONTRACTOR TESTING
Kovilic Construction Company, Inc. ALL 5,000.00      5,000.00
Suburban Maintenance & Construction 3,000.00      3,000.00
ENGINEER'S ESTIMATE 5,800.00      5,800.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Kovilic Construction Company, Inc. 425 3.00      1,275.00
Suburban Maintenance & Construction 3.50      1,487.50
ENGINEER'S ESTIMATE 4.25      1,806.25

15705-1800 LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM
Kovilic Construction Company, Inc. 75 150.00     11,250.00
Suburban Maintenance & Construction 200.00     15,000.00
ENGINEER'S ESTIMATE 32.00      2,400.00

15705-2000 LNFT SOIL EROSION CONTROL, TURBIDITY BARRIER
Kovilic Construction Company, Inc. 130 100.00     13,000.00
Suburban Maintenance & Construction 15.00      1,950.00
ENGINEER'S ESTIMATE 8.50      1,105.00

20103-0000 SQYD CLEARING AND GRUBBING
Kovilic Construction Company, Inc. 235 10.00      2,350.00
Suburban Maintenance & Construction 8.50      1,997.50
ENGINEER'S ESTIMATE 8.00      1,880.00

20304-4000 LPSM REMOVAL OF BRIDGE SUPERSTRUCTURE
Kovilic Construction Company, Inc. ALL 15,000.00     15,000.00
Suburban Maintenance & Construction 40,000.00     40,000.00
ENGINEER'S ESTIMATE 10,500.00     10,500.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-CUVA 004P, 007P, 011P, 012P, 013P
SITE 6 - REPLACEMENT OF BRIDGE OVER BROOKSIDE CREEK, SECOND

Date: 12/27/12

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option F

20815-0000 LPSM COFFERDAMS
Kovilic Construction Company, Inc. ALL 30,000.00     30,000.00
Suburban Maintenance & Construction 50,000.00     50,000.00
ENGINEER'S ESTIMATE 63,000.00     63,000.00

25101-5000 CUYD PLACED RIPRAP, CLASS 5
Kovilic Construction Company, Inc. 500 150.00     75,000.00
Suburban Maintenance & Construction 85.00     42,500.00
ENGINEER'S ESTIMATE 111.00     55,500.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Kovilic Construction Company, Inc. 240 10.00      2,400.00
Suburban Maintenance & Construction 18.00      4,320.00
ENGINEER'S ESTIMATE 16.00      3,840.00

55201-0200 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Kovilic Construction Company, Inc. 2 2,500.00      5,000.00
Suburban Maintenance & Construction 1,500.00      3,000.00
ENGINEER'S ESTIMATE 945.00      1,890.00

55302-3500 LNFT PRECAST, PRESTRESSED CONCRETE SLABS
Kovilic Construction Company, Inc. 122 120.00     14,640.00
Suburban Maintenance & Construction 285.00     34,770.00
ENGINEER'S ESTIMATE 315.00     38,430.00

56401-1000 EACH BEARING DEVICE, ELASTOMERIC
Kovilic Construction Company, Inc. 14 100.00      1,400.00
Suburban Maintenance & Construction 2,500.00     35,000.00
ENGINEER'S ESTIMATE 1,050.00     14,700.00

62026-1000 SQYD REMOVE AND RESET STONE MASONRY
Kovilic Construction Company, Inc. 5 500.00      2,500.00
Suburban Maintenance & Construction 1,800.00      9,000.00
ENGINEER'S ESTIMATE 541.00      2,705.00

62030-0000 LNFT REPOINT STONE MASONRY
Kovilic Construction Company, Inc. 314 30.00      9,420.00
Suburban Maintenance & Construction 25.00      7,850.00
ENGINEER'S ESTIMATE 19.00      5,966.00
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62035-0000 SQYD CLEAN STONE MASONRY SURFACES
Kovilic Construction Company, Inc. 70 45.00      3,150.00
Suburban Maintenance & Construction 10.00        700.00
ENGINEER'S ESTIMATE 53.00      3,710.00

62502-0000 SQYD TURF ESTABLISHMENT
Kovilic Construction Company, Inc. 240 10.00      2,400.00
Suburban Maintenance & Construction 2.50        600.00
ENGINEER'S ESTIMATE 2.75        660.00

62635-3000 EACH CUTTINGS, WILLOW POLE
Kovilic Construction Company, Inc. 62 25.00      1,550.00
Suburban Maintenance & Construction 25.00      1,550.00
ENGINEER'S ESTIMATE 21.00      1,302.00

63511-0100 CTSM TEMPORARY TRAFFIC CONTROL, RAILROAD FLAGGER
Kovilic Construction Company, Inc. 1 4,000.00      4,000.00
Suburban Maintenance & Construction 4,000.00      4,000.00
ENGINEER'S ESTIMATE 4,000.00      4,000.00

65201-3000 LNFT REMOVE EXISTING RAILS AND TIES
Kovilic Construction Company, Inc. 118 150.00     17,700.00
Suburban Maintenance & Construction 60.00      7,080.00
ENGINEER'S ESTIMATE 16.00      1,888.00

65215-3000 LNFT RESET RAILROAD RAILS AND TIES
Kovilic Construction Company, Inc. 118 250.00     29,500.00
Suburban Maintenance & Construction 50.00      5,900.00
ENGINEER'S ESTIMATE 53.00      6,254.00

65216-1000 CUYD REMOVE AND RESET RAILROAD BALLAST AND SUB BALLAST
Kovilic Construction Company, Inc. 170 100.00     17,000.00
Suburban Maintenance & Construction 160.00     27,200.00
ENGINEER'S ESTIMATE 53.00      9,010.00
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Kovilic Construction Company, Inc. 293,535.00293,535.00

Suburban Maintenance & Construction 349,905.00349,905.00

The apparent low bidder is 12 % above the engineer's estimate.
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No extension errors in this Schedule.




