

## Tabulation of Bids

Report Date: 05/29/15

1 out of 22

Project No: PRA-MACA 102(1)

Project Name: Mammoth Cave National Park

		Schedule A			Schedule A			Schedule A		
		Base Schedule A			Option B			Option C		
Contractor	Responsive?	Part A: Total Bid	Part B: Road User/Admin Costs	Total (A+B)	Part A: Total Bid	Part B: Road User/Admin Costs	Total (A+B)	Part A: Total Bid	Part B: Road User/Admin Costs	Total (A+B)
Engineer's Estimate		\$680,000.00	\$51,700.00	\$731,700.00	\$180,000.00	\$35,200.00	\$215,200.00	\$445,000.00	\$57,200.00	\$502,200.00
Bluegrass Contracting Corporation		\$693,436.00	\$137,500.00	\$830,936.00	\$215,280.00	\$0.00	\$215,280.00	\$373,285.00	\$0.00	\$373,285.00
Hydra Engineering and Construction, LLC		\$500,487.00	\$88,000.00	\$588,487.00	\$164,385.10	\$0.00	\$164,385.10	\$329,681.31	\$0.00	\$329,681.31
T&T Construction Enterprises, LLC	no	<del>\$574,638.14</del>	<del>\$198,000.00</del>	<del>\$772,638.14</del>	<del>\$200,097.85</del>	<del>\$0.00</del>	<del>\$200,097.85</del>	<del>\$370,457.63</del>	<del>\$0.00</del>	<del>\$370,457.63</del>
Tootle Construction, LLC		\$524,802.70	\$170,500.00	\$695,302.70	\$170,488.70	\$0.00	\$170,488.70	\$342,422.81	\$0.00	\$342,422.81

		Schedule A			Schedule A		
		Option D			Total Base Schedule A and Option(s): BCD		
Contractor	Responsive?	Part A: Total Bid	Part B: Road User/Admin Costs	Total (A+B)	Part A: Total Bid	Part B: Road User/Admin Cost	Total (A+B)
Engineer's Estimate		\$275,000.00	\$39,600.00	\$314,600.00	\$1,580,000.00	\$176,000.00	\$1,756,000.00
Bluegrass Contracting Corporation		\$396,108.00	\$0.00	\$396,108.00	\$1,678,109.00	\$137,500.00	\$1,815,609.00
Hydra Engineering and Construction, LLC		\$228,256.40	\$0.00	\$228,256.40	\$1,222,809.81	\$88,000.00	\$1,310,809.81
T&T Construction Enterprises, LLC	no	<del>\$260,650.79</del>	<del>\$0.00</del>	<del>\$260,650.79</del>	<del>\$1,405,844.41</del>	<del>\$198,000.00</del>	<del>\$1,603,844.41</del>
Tootle Construction, LLC		\$236,716.80	\$0.00	\$236,716.80	\$1,274,431.01	\$170,500.00	\$1,444,931.01

# Tabulation of Bids

Report Date: 05/29/15  
2 out of 22

Project No: PRA-MACA 102(1)  
 Project Name: Mammoth Cave National Park  
 Solicitation No: DTFH71-15-B-00023  
 Division: Eastern Federal Lands  
 State: KY County: Edmonson  
 Federal Land: MAMMOTH CAVE NATIONAL PARK

Schedule: A  
 Schedule Type: Base  
  
 Opened at: Sterling, VA  
 Opened by: Shadie Teymourian  
 Date: 05/28/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: \_\_\_\_\_  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_

Contract Awarded to: \_\_\_\_\_

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Hydra Engineering and Construction, LLC 36 Jasper Thomas Road Crawfordville Florida 32327		\$500,487.00	
Tootle Construction, LLC P.O. Box 520187 Longwood Florida 32752		\$524,802.70	
T&T Construction Enterprises, LLC 4375 Lilac Rd Leitchfield Kentucky 42754		( \$574,638.14 )	no
Bluegrass Contracting Corporation 1075 Red Mile Road Lexington Kentucky 40504		\$693,436.00	
Engineer's Estimate		\$680,000.00	

# Tabulation of Bids

Report Date: 05/29/15

3 out of 22

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1000	15101-0000	MOBILIZATION				
		Hydra Engineering and Construction, LLC			Lump Sum	\$10,800.00
		Tootle Construction, LLC			Lump Sum	\$11,200.00
		T&T Construction Enterprises, LLC			Lump Sum	\$12,268.94
		Bluegrass Contracting Corporation			Lump Sum	\$106,276.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$55,000.00
A1050	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$7,560.00
		Tootle Construction, LLC			Lump Sum	\$7,840.00
		T&T Construction Enterprises, LLC			Lump Sum	\$8,588.26
		Bluegrass Contracting Corporation			Lump Sum	\$7,900.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$12,000.00
A1100	15401-0000	CONTRACTOR TESTING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$11,340.00
		Tootle Construction, LLC			Lump Sum	\$11,760.00
		T&T Construction Enterprises, LLC			Lump Sum	\$12,882.39
		Bluegrass Contracting Corporation			Lump Sum	\$11,600.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$9,000.00
A1150	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Hydra Engineering and Construction, LLC			\$4.77	\$10,017.00
		Tootle Construction, LLC			\$4.95	\$10,395.00
		T&T Construction Enterprises, LLC			\$5.44	\$11,424.00
		Bluegrass Contracting Corporation			\$6.50	\$13,650.00
		Engineer's Estimate	2,100	LNFT	\$4.05	\$8,505.00
A1200	15720-0000	STORM WATER POLLUTION PREVENTION PLAN				
		Hydra Engineering and Construction, LLC			Lump Sum	\$12,960.00
		Tootle Construction, LLC			Lump Sum	\$13,440.00
		T&T Construction Enterprises, LLC			Lump Sum	\$14,722.73
		Bluegrass Contracting Corporation			Lump Sum	\$4,800.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
A1250	20103-0000	CLEARING AND GRUBBING				
		Hydra Engineering and Construction, LLC			\$26.82	\$21,456.00
		Tootle Construction, LLC			\$27.81	\$22,248.00
		T&T Construction Enterprises, LLC			\$30.44	\$24,352.00
		Bluegrass Contracting Corporation			\$8.50	\$6,800.00
		Engineer's Estimate	800	SQYD	\$5.95	\$4,760.00

# Tabulation of Bids

Report Date: 05/29/15

4 out of 22

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1300	20301-2400	REMOVAL OF SIGN				
		Hydra Engineering and Construction, LLC			\$1,080.00	\$4,320.00
		Tootle Construction, LLC			\$1,120.00	\$4,480.00
		T&T Construction Enterprises, LLC			\$1,226.90	\$4,907.60
		Bluegrass Contracting Corporation			\$280.00	\$1,120.00
		Engineer's Estimate	4	EACH	\$85.00	\$340.00
A1350	20303-2000	REMOVAL OF PAVEMENT, ASPHALT, 4-INCH DEPTH				
		Hydra Engineering and Construction, LLC			\$3.79	\$6,064.00
		Tootle Construction, LLC			\$4.00	\$6,400.00
		T&T Construction Enterprises, LLC			\$4.31	\$6,896.00
		Bluegrass Contracting Corporation			\$12.00	\$19,200.00
		Engineer's Estimate	1,600	SQYD	\$8.45	\$13,520.00
A1400	20401-0000	ROADWAY EXCAVATION				
		Hydra Engineering and Construction, LLC			\$38.12	\$45,744.00
		Tootle Construction, LLC			\$39.54	\$47,448.00
		T&T Construction Enterprises, LLC			\$43.31	\$51,972.00
		Bluegrass Contracting Corporation			\$46.00	\$55,200.00
		Engineer's Estimate	1,200	CUYD	\$35.00	\$42,000.00
A1450	20701-0800	EARTHWORK GEOTEXTILE, TYPE II-B				
		Hydra Engineering and Construction, LLC			\$3.33	\$7,159.50
		Tootle Construction, LLC			\$3.45	\$7,417.50
		T&T Construction Enterprises, LLC			\$3.78	\$8,127.00
		Bluegrass Contracting Corporation			\$4.70	\$10,105.00
		Engineer's Estimate	2,150	SQYD	\$4.70	\$10,105.00
A1500	30101-4000	AGGREGATE BASE GRADING C OR D				
		Hydra Engineering and Construction, LLC			\$24.30	\$41,310.00
		Tootle Construction, LLC			\$25.20	\$42,840.00
		T&T Construction Enterprises, LLC			\$27.61	\$46,937.00
		Bluegrass Contracting Corporation			\$39.00	\$66,300.00
		Engineer's Estimate	1,700	TON	\$33.00	\$56,100.00
A1550	30502-0000	AGGREGATE-TOPSOIL COURSE				
		Hydra Engineering and Construction, LLC			\$12.96	\$36,288.00
		Tootle Construction, LLC			\$13.44	\$37,632.00
		T&T Construction Enterprises, LLC			\$14.72	\$41,216.00
		Bluegrass Contracting Corporation			\$30.00	\$84,000.00
		Engineer's Estimate	2,800	SQYD	\$15.25	\$42,700.00

# Tabulation of Bids

Report Date: 05/29/15

5 out of 22

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1600	40101-0500	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL				
		Hydra Engineering and Construction, LLC			\$105.46	\$20,037.40
		Tootle Construction, LLC			\$109.37	\$20,780.30
		T&T Construction Enterprises, LLC			\$119.80	\$22,762.00
		Bluegrass Contracting Corporation			\$120.00	\$22,800.00
		Engineer's Estimate	190	TON	\$130.00	\$24,700.00
A1650	40101-0500	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL (TYPE IV, ROUGHNESS)				
		Hydra Engineering and Construction, LLC			\$89.55	\$156,712.50
		Tootle Construction, LLC			\$92.87	\$162,522.50
		T&T Construction Enterprises, LLC			\$101.73	\$178,027.50
		Bluegrass Contracting Corporation			\$96.00	\$168,000.00
		Engineer's Estimate	1,750	TON	\$130.00	\$227,500.00
A1700	41301-0600	ASPHALT PAVEMENT MILLING, 2-INCH DEPTH				
		Hydra Engineering and Construction, LLC			\$2.34	\$30,186.00
		Tootle Construction, LLC			\$2.43	\$31,347.00
		T&T Construction Enterprises, LLC			\$2.66	\$34,314.00
		Bluegrass Contracting Corporation			\$2.50	\$32,250.00
		Engineer's Estimate	12,900	SQYD	\$4.50	\$58,050.00
A1750	41410-1000	CRACK, CLEANING AND SEALING				
		Hydra Engineering and Construction, LLC			\$7.93	\$11,102.00
		Tootle Construction, LLC			\$8.22	\$11,508.00
		T&T Construction Enterprises, LLC			\$9.01	\$12,614.00
		Bluegrass Contracting Corporation			\$4.90	\$6,860.00
		Engineer's Estimate	1,400	LNFT	\$3.20	\$4,480.00
A1800	60501-0000	STANDARD UNDERDRAIN SYSTEM (4-INCH PIPE)				
		Hydra Engineering and Construction, LLC			\$16.20	\$4,536.00
		Tootle Construction, LLC			\$16.80	\$4,704.00
		T&T Construction Enterprises, LLC			\$18.40	\$5,152.00
		Bluegrass Contracting Corporation			\$25.00	\$7,000.00
		Engineer's Estimate	280	LNFT	\$28.00	\$7,840.00

# Tabulation of Bids

Report Date: 05/29/15

6 out of 22

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A1850	62403-0000	FURNISHING AND PLACING TOPSOIL				
		Hydra Engineering and Construction, LLC			\$43.20	\$3,456.00
		Tootle Construction, LLC			\$44.80	\$3,584.00
		T&T Construction Enterprises, LLC			\$49.08	\$3,926.40
		Bluegrass Contracting Corporation			\$77.00	\$6,160.00
		Engineer's Estimate	80	CUYD	\$60.00	\$4,800.00
A1900	62502-0000	TURF ESTABLISHMENT				
		Hydra Engineering and Construction, LLC			\$2.27	\$1,816.00
		Tootle Construction, LLC			\$2.35	\$1,880.00
		T&T Construction Enterprises, LLC			\$2.58	\$2,064.00
		Bluegrass Contracting Corporation			\$6.00	\$4,800.00
		Engineer's Estimate	800	SQYD	\$4.15	\$3,320.00
A1950	63304-0900	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING (WITH WARNING BEACON)				
		Hydra Engineering and Construction, LLC			\$204.12	\$7,144.20
		Tootle Construction, LLC			\$211.68	\$7,408.80
		T&T Construction Enterprises, LLC			\$231.88	\$8,115.80
		Bluegrass Contracting Corporation			\$150.00	\$5,250.00
		Engineer's Estimate	35	SQFT	\$1,000.00	\$35,000.00
A2000	63304-0900	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING				
		Hydra Engineering and Construction, LLC			\$204.12	\$4,082.40
		Tootle Construction, LLC			\$211.68	\$4,233.60
		T&T Construction Enterprises, LLC			\$231.88	\$4,637.60
		Bluegrass Contracting Corporation			\$140.00	\$2,800.00
		Engineer's Estimate	20	SQFT	\$80.00	\$1,600.00
A2050	63401-1500	PAVEMENT MARKINGS, TYPE H, SOLID				
		Hydra Engineering and Construction, LLC			\$1.06	\$28,090.00
		Tootle Construction, LLC			\$1.10	\$29,150.00
		T&T Construction Enterprises, LLC			\$1.20	\$31,800.00
		Bluegrass Contracting Corporation			\$0.63	\$16,695.00
		Engineer's Estimate	26,500	LNFT	\$0.85	\$22,525.00
A2100	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Hydra Engineering and Construction, LLC			\$162.00	\$2,430.00
		Tootle Construction, LLC			\$168.00	\$2,520.00
		T&T Construction Enterprises, LLC			\$184.03	\$2,760.45
		Bluegrass Contracting Corporation			\$52.00	\$780.00
		Engineer's Estimate	15	EACH	\$75.00	\$1,125.00

# Tabulation of Bids

Report Date: 05/29/15

7 out of 22

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A2150	63503-0300	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Hydra Engineering and Construction, LLC			\$54.00	\$4,860.00
		Tootle Construction, LLC			\$56.00	\$5,040.00
		T&T Construction Enterprises, LLC			\$61.34	\$5,520.60
		Bluegrass Contracting Corporation			\$23.00	\$2,070.00
		Engineer's Estimate	90	LNFT	\$65.00	\$5,850.00
A2200	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Hydra Engineering and Construction, LLC			\$32.40	\$11,016.00
		Tootle Construction, LLC			\$33.60	\$11,424.00
		T&T Construction Enterprises, LLC			\$36.81	\$12,515.40
		Bluegrass Contracting Corporation			\$18.00	\$6,120.00
		Engineer's Estimate	340	SQFT	\$27.00	\$9,180.00
A2250	63701-0000	FIELD OFFICE				
		Hydra Engineering and Construction, LLC			\$0.00	\$0.00
		Tootle Construction, LLC			\$5,600.00	\$5,600.00
		T&T Construction Enterprises, LLC			\$6,134.47	\$6,134.47
		Bluegrass Contracting Corporation			\$24,900.00	\$24,900.00
		Engineer's Estimate	1	EACH	\$16,000.00	\$16,000.00
		Total Schedule - All Items				
		Hydra Engineering and Construction, LLC				\$500,487.00
		Tootle Construction, LLC				\$524,802.70
		T&T Construction Enterprises, LLC				\$574,638.14
		Bluegrass Contracting Corporation				\$693,436.00
		Engineer's Estimate				\$680,000.00

# Tabulation of Bids

Report Date: 05/29/15

8 out of 22

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Solicitation No: DTFH71-15-B-00023

Division: Eastern Federal Lands

State: KY County: Edmonson

Federal Land: MAMMOTH CAVE NATIONAL PARK

Opened at: Sterling, VA

Opened by: Shadie Teymourian

Date: 05/28/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

Contract Awarded to: \_\_\_\_\_

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Hydra Engineering and Construction, LLC 36 Jasper Thomas Road Crawfordville Florida 32327		\$164,385.10	
Tootle Construction, LLC P.O. Box 520187 Longwood Florida 32752		\$170,488.70	
T&T Construction Enterprises, LLC 4375 Lilac Rd Leitchfield Kentucky 42754		( \$200,097.85 )	no
Bluegrass Contracting Corporation 1075 Red Mile Road Lexington Kentucky 40504		\$215,280.00	
Engineer's Estimate		\$180,000.00	

# Tabulation of Bids

Report Date: 05/29/15

9 out of 22

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1000	15101-0000	MOBILIZATION				
		Hydra Engineering and Construction, LLC			Lump Sum	\$8,640.00
		Tootle Construction, LLC			Lump Sum	\$8,960.00
		T&T Construction Enterprises, LLC			Lump Sum	\$10,516.28
		Bluegrass Contracting Corporation			Lump Sum	\$19,700.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$16,600.00
B1050	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$4,725.00
		Tootle Construction, LLC			Lump Sum	\$4,900.00
		T&T Construction Enterprises, LLC			Lump Sum	\$5,751.09
		Bluegrass Contracting Corporation			Lump Sum	\$6,100.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
B1100	15401-0000	CONTRACTOR TESTING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$2,700.00
		Tootle Construction, LLC			Lump Sum	\$2,800.00
		T&T Construction Enterprises, LLC			Lump Sum	\$3,286.34
		Bluegrass Contracting Corporation			Lump Sum	\$7,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$2,400.00
B1150	15720-0000	STORM WATER POLLUTION PREVENTION PLAN				
		Hydra Engineering and Construction, LLC			Lump Sum	\$2,700.00
		Tootle Construction, LLC			Lump Sum	\$2,800.00
		T&T Construction Enterprises, LLC			Lump Sum	\$3,286.34
		Bluegrass Contracting Corporation			Lump Sum	\$2,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
B1200	20103-0000	CLEARING AND GRUBBING				
		Hydra Engineering and Construction, LLC			\$24.46	\$28,129.00
		Tootle Construction, LLC			\$25.37	\$29,175.50
		T&T Construction Enterprises, LLC			\$29.77	\$34,235.50
		Bluegrass Contracting Corporation			\$7.20	\$8,280.00
		Engineer's Estimate	1,150	SQYD	\$4.25	\$4,887.50
B1250	20303-2000	REMOVAL OF PAVEMENT, ASPHALT, 4-INCH DEPTH				
		Hydra Engineering and Construction, LLC			\$3.69	\$6,273.00
		Tootle Construction, LLC			\$3.83	\$6,511.00
		T&T Construction Enterprises, LLC			\$4.50	\$7,650.00
		Bluegrass Contracting Corporation			\$9.80	\$16,660.00
		Engineer's Estimate	1,700	SQYD	\$9.05	\$15,385.00

# Tabulation of Bids

Report Date: 05/29/15

10 out of 22

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1300	20401-0000	ROADWAY EXCAVATION				
		Hydra Engineering and Construction, LLC			\$37.16	\$35,673.60
		Tootle Construction, LLC			\$38.54	\$36,998.40
		T&T Construction Enterprises, LLC			\$45.23	\$43,420.80
		Bluegrass Contracting Corporation			\$46.00	\$44,160.00
		Engineer's Estimate	960	CUYD	\$38.00	\$36,480.00
B1350	20402-0000	SUBEXCAVATION				
		Hydra Engineering and Construction, LLC			\$123.12	\$2,462.40
		Tootle Construction, LLC			\$127.68	\$2,553.60
		T&T Construction Enterprises, LLC			\$149.86	\$2,997.20
		Bluegrass Contracting Corporation			\$70.00	\$1,400.00
		Engineer's Estimate	20	CUYD	\$60.00	\$1,200.00
B1400	20701-0800	EARTHWORK GEOTEXTILE, TYPE II-B				
		Hydra Engineering and Construction, LLC			\$4.81	\$721.50
		Tootle Construction, LLC			\$4.98	\$747.00
		T&T Construction Enterprises, LLC			\$5.85	\$877.50
		Bluegrass Contracting Corporation			\$11.00	\$1,650.00
		Engineer's Estimate	150	SQYD	\$3.90	\$585.00
B1450	30101-4000	AGGREGATE BASE GRADING C OR D				
		Hydra Engineering and Construction, LLC			\$24.30	\$20,655.00
		Tootle Construction, LLC			\$25.20	\$21,420.00
		T&T Construction Enterprises, LLC			\$29.58	\$25,143.00
		Bluegrass Contracting Corporation			\$39.00	\$33,150.00
		Engineer's Estimate	850	TON	\$33.00	\$28,050.00
B1500	30502-0000	AGGREGATE-TOPSOIL COURSE				
		Hydra Engineering and Construction, LLC			\$12.96	\$3,888.00
		Tootle Construction, LLC			\$13.44	\$4,032.00
		T&T Construction Enterprises, LLC			\$15.77	\$4,731.00
		Bluegrass Contracting Corporation			\$30.00	\$9,000.00
		Engineer's Estimate	300	SQYD	\$15.25	\$4,575.00
B1550	40101-0500	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL				
		Hydra Engineering and Construction, LLC			\$105.46	\$18,982.80
		Tootle Construction, LLC			\$109.37	\$19,686.60
		T&T Construction Enterprises, LLC			\$128.36	\$23,104.80
		Bluegrass Contracting Corporation			\$120.00	\$21,600.00
		Engineer's Estimate	180	TON	\$130.00	\$23,400.00

# Tabulation of Bids

Report Date: 05/29/15

11 out of 22

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
B1600	40101-0500	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL (TYPE IV, ROUGHNESS)				
		Hydra Engineering and Construction, LLC			\$105.46	\$18,982.80
		Tootle Construction, LLC			\$109.37	\$19,686.60
		T&T Construction Enterprises, LLC			\$128.36	\$23,104.80
		Bluegrass Contracting Corporation			\$120.00	\$21,600.00
		Engineer's Estimate	180	TON	\$130.00	\$23,400.00
B1650	62403-0000	FURNISHING AND PLACING TOPSOIL				
		Hydra Engineering and Construction, LLC			\$32.40	\$4,212.00
		Tootle Construction, LLC			\$33.60	\$4,368.00
		T&T Construction Enterprises, LLC			\$39.44	\$5,127.20
		Bluegrass Contracting Corporation			\$78.00	\$10,140.00
		Engineer's Estimate	130	CUYD	\$46.00	\$5,980.00
B1700	62502-0000	TURF ESTABLISHMENT				
		Hydra Engineering and Construction, LLC			\$1.71	\$2,052.00
		Tootle Construction, LLC			\$1.77	\$2,124.00
		T&T Construction Enterprises, LLC			\$2.08	\$2,496.00
		Bluegrass Contracting Corporation			\$6.10	\$7,320.00
		Engineer's Estimate	1,200	SQYD	\$3.35	\$4,020.00
B1750	62901-0300	ROLLED EROSION CONTROL PRODUCT, TYPE 1.C				
		Hydra Engineering and Construction, LLC			\$3.12	\$3,588.00
		Tootle Construction, LLC			\$3.24	\$3,726.00
		T&T Construction Enterprises, LLC			\$3.80	\$4,370.00
		Bluegrass Contracting Corporation			\$4.80	\$5,520.00
		Engineer's Estimate	1,150	SQYD	\$5.25	\$6,037.50
Total Schedule - All Items						
		Hydra Engineering and Construction, LLC				\$164,385.10
		Tootle Construction, LLC				\$170,488.70
		T&T Construction Enterprises, LLC				\$200,097.85
		Bluegrass Contracting Corporation				\$215,280.00
		Engineer's Estimate				\$180,000.00

# Tabulation of Bids

Report Date: 05/29/15  
12 out of 22

Project No: PRA-MACA 102(1)  
 Project Name: Mammoth Cave National Park  
 Solicitation No: DTFH71-15-B-00023  
 Division: Eastern Federal Lands  
 State: KY County: Edmonson  
 Federal Land: MAMMOTH CAVE NATIONAL PARK

Schedule: C  
 Schedule Type: Options  
  
 Opened at: Sterling, VA  
 Opened by: Shadie Teymourian  
 Date: 05/28/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: \_\_\_\_\_  
 Title: \_\_\_\_\_  
 Date: \_\_\_\_\_

Contract Awarded to: \_\_\_\_\_

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Hydra Engineering and Construction, LLC 36 Jasper Thomas Road Crawfordville Florida 32327		\$329,681.31	
Tootle Construction, LLC P.O. Box 520187 Longwood Florida 32752		\$342,422.81	
T&T Construction Enterprises, LLC 4375 Lilac Rd Leitchfield Kentucky 42754		( \$370,457.63 )	no
Bluegrass Contracting Corporation 1075 Red Mile Road Lexington Kentucky 40504		\$373,285.00	
Engineer's Estimate		\$445,000.00	

# Tabulation of Bids

Report Date: 05/29/15

13 out of 22

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C1000	15101-0000	MOBILIZATION				
		Hydra Engineering and Construction, LLC			Lump Sum	\$7,020.00
		Tootle Construction, LLC			Lump Sum	\$7,280.00
		T&T Construction Enterprises, LLC			Lump Sum	\$7,876.23
		Bluegrass Contracting Corporation			Lump Sum	\$10,700.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$36,035.00
C1050	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$1,944.00
		Tootle Construction, LLC			Lump Sum	\$2,016.00
		T&T Construction Enterprises, LLC			Lump Sum	\$2,181.11
		Bluegrass Contracting Corporation			Lump Sum	\$2,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$8,000.00
C1100	15401-0000	CONTRACTOR TESTING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$2,808.00
		Tootle Construction, LLC			Lump Sum	\$2,912.00
		T&T Construction Enterprises, LLC			Lump Sum	\$3,150.49
		Bluegrass Contracting Corporation			Lump Sum	\$5,800.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$6,000.00
C1150	15705-1700	SOIL EROSION CONTROL, FILTER BERM				
		Hydra Engineering and Construction, LLC			\$21.60	\$4,320.00
		Tootle Construction, LLC			\$22.40	\$4,480.00
		T&T Construction Enterprises, LLC			\$24.23	\$4,846.00
		Bluegrass Contracting Corporation			\$11.00	\$2,200.00
		Engineer's Estimate	200	LNFT	\$9.80	\$1,960.00
C1200	15720-0000	STORM WATER POLLUTION PREVENTION PLAN				
		Hydra Engineering and Construction, LLC			Lump Sum	\$8,640.00
		Tootle Construction, LLC			Lump Sum	\$8,960.00
		T&T Construction Enterprises, LLC			Lump Sum	\$9,693.82
		Bluegrass Contracting Corporation			Lump Sum	\$2,100.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
C1250	20103-0000	CLEARING AND GRUBBING				
		Hydra Engineering and Construction, LLC			\$21.28	\$55,328.00
		Tootle Construction, LLC			\$22.06	\$57,356.00
		T&T Construction Enterprises, LLC			\$23.87	\$62,062.00
		Bluegrass Contracting Corporation			\$6.90	\$17,940.00
		Engineer's Estimate	2,600	SQYD	\$3.85	\$10,010.00

# Tabulation of Bids

Report Date: 05/29/15

14 out of 22

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C1300	20220-1000	REMOVAL, INDIVIDUAL TREE				
		Hydra Engineering and Construction, LLC			\$703.08	\$8,436.96
		Tootle Construction, LLC			\$729.13	\$8,749.56
		T&T Construction Enterprises, LLC			\$788.85	\$9,466.20
		Bluegrass Contracting Corporation			\$570.00	\$6,840.00
		Engineer's Estimate	12		EACH	\$370.00
C1350	20301-1400	REMOVAL OF INLET				
		Hydra Engineering and Construction, LLC			\$3,780.00	\$3,780.00
		Tootle Construction, LLC			\$3,920.00	\$3,920.00
		T&T Construction Enterprises, LLC			\$4,241.05	\$4,241.05
		Bluegrass Contracting Corporation			\$2,600.00	\$2,600.00
		Engineer's Estimate	1		EACH	\$550.00
C1400	20302-0200	REMOVAL OF CURB				
		Hydra Engineering and Construction, LLC			\$27.49	\$2,199.20
		Tootle Construction, LLC			\$28.50	\$2,280.00
		T&T Construction Enterprises, LLC			\$30.84	\$2,467.20
		Bluegrass Contracting Corporation			\$18.00	\$1,440.00
		Engineer's Estimate	80		LNFT	\$11.00
C1450	20303-1200	REMOVAL OF PAVED WATERWAY, ASPHALT				
		Hydra Engineering and Construction, LLC			\$15.92	\$15,124.00
		Tootle Construction, LLC			\$16.51	\$15,684.50
		T&T Construction Enterprises, LLC			\$17.86	\$16,967.00
		Bluegrass Contracting Corporation			\$21.00	\$19,950.00
		Engineer's Estimate	950		SQYD	\$17.25
C1500	20310-1000	PLUG, EXISTING PIPE				
		Hydra Engineering and Construction, LLC			\$4,320.00	\$4,320.00
		Tootle Construction, LLC			\$4,480.00	\$4,480.00
		T&T Construction Enterprises, LLC			\$4,846.19	\$4,846.19
		Bluegrass Contracting Corporation			\$2,900.00	\$2,900.00
		Engineer's Estimate	1		EACH	\$1,700.00
C1550	20425-1000	DITCH, EXCAVATION				
		Hydra Engineering and Construction, LLC			\$27.00	\$1,485.00
		Tootle Construction, LLC			\$28.00	\$1,540.00
		T&T Construction Enterprises, LLC			\$30.29	\$1,665.95
		Bluegrass Contracting Corporation			\$38.00	\$2,090.00
		Engineer's Estimate	55		LNFT	\$55.00

# Tabulation of Bids

Report Date: 05/29/15

15 out of 22

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C1600	25102-2000	PLACED RIPRAP, CLASS 2				
		Hydra Engineering and Construction, LLC			\$159.21	\$3,980.25
		Tootle Construction, LLC			\$165.11	\$4,127.75
		T&T Construction Enterprises, LLC			\$178.63	\$4,465.75
		Bluegrass Contracting Corporation			\$120.00	\$3,000.00
		Engineer's Estimate	25	TON	\$75.00	\$1,875.00
C1650	25102-3000	PLACED RIPRAP, CLASS 3				
		Hydra Engineering and Construction, LLC			\$51.98	\$23,391.00
		Tootle Construction, LLC			\$53.91	\$24,259.50
		T&T Construction Enterprises, LLC			\$58.32	\$26,244.00
		Bluegrass Contracting Corporation			\$110.00	\$49,500.00
		Engineer's Estimate	450	TON	\$75.00	\$33,750.00
C1700	60103-0140	CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT				
		Hydra Engineering and Construction, LLC			\$2,592.00	\$2,592.00
		Tootle Construction, LLC			\$2,688.00	\$2,688.00
		T&T Construction Enterprises, LLC			\$2,908.15	\$2,908.15
		Bluegrass Contracting Corporation			\$3,700.00	\$3,700.00
		Engineer's Estimate	1	EACH	\$3,000.00	\$3,000.00
C1750	60201-0800	24-INCH PIPE CULVERT				
		Hydra Engineering and Construction, LLC			\$145.80	\$2,624.40
		Tootle Construction, LLC			\$151.20	\$2,721.60
		T&T Construction Enterprises, LLC			\$163.58	\$2,944.44
		Bluegrass Contracting Corporation			\$120.00	\$2,160.00
		Engineer's Estimate	18	LNFT	\$100.00	\$1,800.00
C1800	60403-1700	INLET, TYPE 6A				
		Hydra Engineering and Construction, LLC			\$5,896.80	\$5,896.80
		Tootle Construction, LLC			\$6,115.20	\$6,115.20
		T&T Construction Enterprises, LLC			\$6,616.03	\$6,616.03
		Bluegrass Contracting Corporation			\$5,500.00	\$5,500.00
		Engineer's Estimate	1	EACH	\$5,000.00	\$5,000.00
C1850	60705-0000	RECONDITIONING DRAINAGE STRUCTURE (18-INCH X 48-FOOT CMP)				
		Hydra Engineering and Construction, LLC			\$3,780.00	\$3,780.00
		Tootle Construction, LLC			\$3,920.00	\$3,920.00
		T&T Construction Enterprises, LLC			\$4,241.05	\$4,241.05
		Bluegrass Contracting Corporation			\$2,500.00	\$2,500.00
		Engineer's Estimate	1	EACH	\$2,000.00	\$2,000.00

# Tabulation of Bids

Report Date: 05/29/15

16 out of 22

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C1900	60707-0500	LINING 24-INCH PIPE CULVERT				
		Hydra Engineering and Construction, LLC			\$113.40	\$7,938.00
		Tootle Construction, LLC			\$117.60	\$8,232.00
		T&T Construction Enterprises, LLC			\$127.23	\$8,906.10
		Bluegrass Contracting Corporation			\$270.00	\$18,900.00
Engineer's Estimate		70	LNFT	\$200.00	\$14,000.00	
C1950	60707-0600	LINING 30-INCH PIPE CULVERT				
		Hydra Engineering and Construction, LLC			\$118.80	\$49,896.00
		Tootle Construction, LLC			\$123.20	\$51,744.00
		T&T Construction Enterprises, LLC			\$133.29	\$55,981.80
		Bluegrass Contracting Corporation			\$210.00	\$88,200.00
Engineer's Estimate		420	LNFT	\$300.00	\$126,000.00	
C2000	60707-0700	LINING 36-INCH PIPE CULVERT				
		Hydra Engineering and Construction, LLC			\$129.60	\$9,720.00
		Tootle Construction, LLC			\$134.40	\$10,080.00
		T&T Construction Enterprises, LLC			\$145.41	\$10,905.75
		Bluegrass Contracting Corporation			\$250.00	\$18,750.00
Engineer's Estimate		75	LNFT	\$300.00	\$22,500.00	
C2050	60801-0400	PAVED WATERWAY, TYPE 4				
		Hydra Engineering and Construction, LLC			\$87.91	\$83,514.50
		Tootle Construction, LLC			\$91.73	\$87,143.50
		T&T Construction Enterprises, LLC			\$99.24	\$94,278.00
		Bluegrass Contracting Corporation			\$58.00	\$55,100.00
Engineer's Estimate		950	SQYD	\$100.00	\$95,000.00	
C2100	60901-1700	CURB, CONCRETE, 18-INCH DEPTH				
		Hydra Engineering and Construction, LLC			\$31.75	\$2,540.00
		Tootle Construction, LLC			\$32.93	\$2,634.40
		T&T Construction Enterprises, LLC			\$35.62	\$2,849.60
		Bluegrass Contracting Corporation			\$42.00	\$3,360.00
Engineer's Estimate		80	LNFT	\$45.00	\$3,600.00	
C2150	62025-1000	REMOVE AND RESET STONE MASONRY				
		Hydra Engineering and Construction, LLC			\$793.80	\$4,762.80
		Tootle Construction, LLC			\$823.20	\$4,939.20
		T&T Construction Enterprises, LLC			\$890.62	\$5,343.72
		Bluegrass Contracting Corporation			\$580.00	\$3,480.00
Engineer's Estimate		6	CUYD	\$3,000.00	\$18,000.00	

# Tabulation of Bids

Report Date: 05/29/15

17 out of 22

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
C2200	62030-0000	REPOINT STONE MASONRY				
		Hydra Engineering and Construction, LLC			\$22.68	\$680.40
		Tootle Construction, LLC			\$23.52	\$705.60
		T&T Construction Enterprises, LLC			\$25.45	\$763.50
		Bluegrass Contracting Corporation			\$20.00	\$600.00
		Engineer's Estimate	30	LNFT	\$30.00	\$900.00
C2250	62403-0000	FURNISHING AND PLACING TOPSOIL				
		Hydra Engineering and Construction, LLC			\$32.40	\$8,100.00
		Tootle Construction, LLC			\$33.60	\$8,400.00
		T&T Construction Enterprises, LLC			\$36.35	\$9,087.50
		Bluegrass Contracting Corporation			\$87.00	\$21,750.00
		Engineer's Estimate	250	CUYD	\$46.00	\$11,500.00
C2300	62502-0000	TURF ESTABLISHMENT				
		Hydra Engineering and Construction, LLC			\$0.96	\$2,208.00
		Tootle Construction, LLC			\$1.00	\$2,300.00
		T&T Construction Enterprises, LLC			\$1.08	\$2,484.00
		Bluegrass Contracting Corporation			\$6.10	\$14,030.00
		Engineer's Estimate	2,300	SQYD	\$3.75	\$8,625.00
C2350	62901-0300	ROLLED EROSION CONTROL PRODUCT, TYPE 1.C				
		Hydra Engineering and Construction, LLC			\$3.12	\$2,652.00
		Tootle Construction, LLC			\$3.24	\$2,754.00
		T&T Construction Enterprises, LLC			\$3.50	\$2,975.00
		Bluegrass Contracting Corporation			\$6.70	\$5,695.00
		Engineer's Estimate	850	SQYD	\$5.25	\$4,462.50
		Total Schedule - All Items				
		Hydra Engineering and Construction, LLC				\$329,681.31
		Tootle Construction, LLC				\$342,422.81
		T&T Construction Enterprises, LLC				\$370,457.63
		Bluegrass Contracting Corporation				\$373,285.00
		Engineer's Estimate				\$445,000.00

# Tabulation of Bids

Report Date: 05/29/15  
18 out of 22

Project No: PRA-MACA 102(1)  
Project Name: Mammoth Cave National Park  
Solicitation No: DTFH71-15-B-00023  
Division: Eastern Federal Lands  
State: KY County: Edmonson  
Federal Land: MAMMOTH CAVE NATIONAL PARK

Schedule: D  
Schedule Type: Options  
  
Opened at: Sterling, VA  
Opened by: Shadie Teymourian  
Date: 05/28/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: \_\_\_\_\_  
Title: \_\_\_\_\_  
Date: \_\_\_\_\_

Contract Awarded to: \_\_\_\_\_

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Hydra Engineering and Construction, LLC 36 Jasper Thomas Road Crawfordville Florida 32327		\$228,256.40	
Tootle Construction, LLC P.O. Box 520187 Longwood Florida 32752		\$236,716.80	
T&T Construction Enterprises, LLC 4375 Lilac Rd Leitchfield Kentucky 42754		( \$260,650.79 )	no
Bluegrass Contracting Corporation 1075 Red Mile Road Lexington Kentucky 40504		\$396,108.00	
Engineer's Estimate		\$275,000.00	

# Tabulation of Bids

Report Date: 05/29/15

19 out of 22

Project No: PRA-MACA 102(1)

Schedule: D

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
D1000	15101-0000	MOBILIZATION				
		Hydra Engineering and Construction, LLC			Lump Sum	\$5,508.00
		Tootle Construction, LLC			Lump Sum	\$5,712.00
		T&T Construction Enterprises, LLC			Lump Sum	\$6,289.73
		Bluegrass Contracting Corporation			Lump Sum	\$19,700.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$23,112.50
D1050	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$972.00
		Tootle Construction, LLC			Lump Sum	\$1,008.00
		T&T Construction Enterprises, LLC			Lump Sum	\$1,109.95
		Bluegrass Contracting Corporation			Lump Sum	\$2,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$5,000.00
D1100	15401-0000	CONTRACTOR TESTING				
		Hydra Engineering and Construction, LLC			Lump Sum	\$540.00
		Tootle Construction, LLC			Lump Sum	\$560.00
		T&T Construction Enterprises, LLC			Lump Sum	\$616.64
		Bluegrass Contracting Corporation			Lump Sum	\$1,200.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,500.00
D1150	15720-0000	STORM WATER POLLUTION PREVENTION PLAN				
		Hydra Engineering and Construction, LLC			Lump Sum	\$1,404.00
		Tootle Construction, LLC			Lump Sum	\$1,456.00
		T&T Construction Enterprises, LLC			Lump Sum	\$1,603.27
		Bluegrass Contracting Corporation			Lump Sum	\$1,100.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,000.00
D1200	20103-0000	CLEARING AND GRUBBING				
		Hydra Engineering and Construction, LLC			\$24.09	\$36,616.80
		Tootle Construction, LLC			\$24.99	\$37,984.80
		T&T Construction Enterprises, LLC			\$27.51	\$41,815.20
		Bluegrass Contracting Corporation			\$7.40	\$11,248.00
		Engineer's Estimate	1,520	SQYD	\$4.50	\$6,840.00
D1250	20302-1400	REMOVAL OF GUARDRAIL, TIMBER				
		Hydra Engineering and Construction, LLC			\$9.64	\$14,942.00
		Tootle Construction, LLC			\$10.00	\$15,500.00
		T&T Construction Enterprises, LLC			\$11.01	\$17,065.50
		Bluegrass Contracting Corporation			\$14.00	\$21,700.00
		Engineer's Estimate	1,550	LNFT	\$9.85	\$15,267.50

# Tabulation of Bids

Report Date: 05/29/15

20 out of 22

Project No: PRA-MACA 102(1)

Schedule: D

Project Name: Mammoth Cave National Park

Schedule Type: Options

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
D1300	61701-4000	GUARDRAIL SYSTEM SBTB				
		Hydra Engineering and Construction, LLC			\$76.26	\$129,642.00
		Tootle Construction, LLC			\$79.08	\$134,436.00
		T&T Construction Enterprises, LLC			\$87.08	\$148,036.00
		Bluegrass Contracting Corporation			\$150.00	\$255,000.00
		Engineer's Estimate	1,700	LNFT	\$90.00	\$153,000.00
D1350	61702-0100	TERMINAL SECTION, TYPE SBT-BAT				
		Hydra Engineering and Construction, LLC			\$4,422.60	\$26,535.60
		Tootle Construction, LLC			\$4,586.00	\$27,516.00
		T&T Construction Enterprises, LLC			\$5,050.29	\$30,301.74
		Bluegrass Contracting Corporation			\$9,500.00	\$57,000.00
		Engineer's Estimate	6	EACH	\$8,000.00	\$48,000.00
D1400	61702-1400	TERMINAL SECTION, TYPE SBT TANGENT				
		Hydra Engineering and Construction, LLC			\$5,670.00	\$11,340.00
		Tootle Construction, LLC			\$5,880.00	\$11,760.00
		T&T Construction Enterprises, LLC			\$6,474.73	\$12,949.46
		Bluegrass Contracting Corporation			\$12,600.00	\$25,200.00
		Engineer's Estimate	2	EACH	\$8,000.00	\$16,000.00
D1450	63308-3000	OBJECT MARKER, TYPE 3				
		Hydra Engineering and Construction, LLC			\$378.00	\$756.00
		Tootle Construction, LLC			\$392.00	\$784.00
		T&T Construction Enterprises, LLC			\$431.65	\$863.30
		Bluegrass Contracting Corporation			\$730.00	\$1,460.00
		Engineer's Estimate	2	EACH	\$140.00	\$280.00
		Total Schedule - All Items				
		Hydra Engineering and Construction, LLC				\$228,256.40
		Tootle Construction, LLC				\$236,716.80
		T&T Construction Enterprises, LLC				\$260,650.79
		Bluegrass Contracting Corporation				\$396,108.00
		Engineer's Estimate				\$275,000.00

## Tabulation of Bids

Report Date: 05/29/15

21 out of 22

Project No: PRA-MACA 102(1)

Project Name: Mammoth Cave National Park

### Road User/Administrative Cost Subtotal

#### Schedule A

Schedule: A

Contractor	Responsive?	No of Calendar Days	Road User/Admin Cost	Amount Bid
Engineer's Estimate		47	\$1,100.00	\$51,700.00
Bluegrass Contracting Corporation		125	\$1,100.00	\$137,500.00
Hydra Engineering and Construction, LLC		80	\$1,100.00	\$88,000.00
T&T Construction Enterprises, LLC	no	<del>180</del>	\$1,100.00	<del>\$198,000.00</del>
Tootle Construction, LLC		155	\$1,100.00	\$170,500.00

Schedule: B

Contractor	Responsive?	No of Calendar Days	Road User/Admin Cost	Amount Bid
Engineer's Estimate		32	\$1,100.00	\$35,200.00
Bluegrass Contracting Corporation		0	\$1,100.00	\$0.00
Hydra Engineering and Construction, LLC		0	\$1,100.00	\$0.00
T&T Construction Enterprises, LLC	no	0	\$1,100.00	<del>\$0.00</del>
Tootle Construction, LLC		0	\$1,100.00	\$0.00

Schedule: C

Contractor	Responsive?	No of Calendar Days	Road User/Admin Cost	Amount Bid
Engineer's Estimate		52	\$1,100.00	\$57,200.00
Bluegrass Contracting Corporation		0	\$1,100.00	\$0.00
Hydra Engineering and Construction, LLC		0	\$1,100.00	\$0.00
T&T Construction Enterprises, LLC	no	0	\$1,100.00	<del>\$0.00</del>
Tootle Construction, LLC		0	\$1,100.00	\$0.00

Schedule: D

Contractor	Responsive?	No of Calendar Days	Road User/Admin Cost	Amount Bid
Engineer's Estimate		36	\$1,100.00	\$39,600.00
Bluegrass Contracting Corporation		0	\$1,100.00	\$0.00
Hydra Engineering and Construction, LLC		0	\$1,100.00	\$0.00
T&T Construction Enterprises, LLC	no	0	\$1,100.00	<del>\$0.00</del>
Tootle Construction, LLC		0	\$1,100.00	\$0.00

# Tabulation of Bids

Report Date: 05/29/15

22 out of 22

Project No: PRA-MACA 102(1)

Project Name: Mammoth Cave National Park

Schedule A

Total: Schedule A

<b>Contractor</b>	<b>Responsive?</b>	<b>Total Calendar Days</b>	<b>Cost</b>	<b>Total Amount</b>
Engineer's Estimate		160	\$1,100.00	\$183,700.00
Bluegrass Contracting Corporation		125	\$1,100.00	\$137,500.00
Hydra Engineering and Construction, LLC		80	\$1,100.00	\$88,000.00
T&T Construction Enterprises, LLC	no	<del>180</del>	\$1,100.00	<del>\$198,000.00</del>
Tootle Construction, LLC		155	\$1,100.00	\$170,500.00

# Bid Error Report

Report Date: 05/29/15

1 out of 10

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

## Bid Item Check Pass

Bidder	Line Item Number	Bidder's Extension	Computed Extension
T&T Construction Enterprises, LLC	A1750	\$12,607.56	\$12,614.00
T&T Construction Enterprises, LLC	A1800	\$5,152.95	\$5,152.00
T&T Construction Enterprises, LLC	A1600	\$22,761.95	\$22,762.00
T&T Construction Enterprises, LLC	A1300	\$4,907.58	\$4,907.60
T&T Construction Enterprises, LLC	A2150	\$5,521.02	\$5,520.60
T&T Construction Enterprises, LLC	A1350	\$6,890.24	\$6,896.00
T&T Construction Enterprises, LLC	A1450	\$8,124.49	\$8,127.00
T&T Construction Enterprises, LLC	A2200	\$12,514.32	\$12,515.40
T&T Construction Enterprises, LLC	A2050	\$31,862.44	\$31,800.00
T&T Construction Enterprises, LLC	A2100	\$2,760.51	\$2,760.45
T&T Construction Enterprises, LLC	A1950	\$8,115.90	\$8,115.80
T&T Construction Enterprises, LLC	A1250	\$24,371.02	\$24,352.00
T&T Construction Enterprises, LLC	A1150	\$11,388.03	\$11,424.00
T&T Construction Enterprises, LLC	A2000	\$4,637.66	\$4,637.60
T&T Construction Enterprises, LLC	A1550	\$41,223.64	\$41,216.00
T&T Construction Enterprises, LLC	A1400	\$51,971.23	\$51,972.00
T&T Construction Enterprises, LLC	A1900	\$2,061.18	\$2,064.00
T&T Construction Enterprises, LLC	A1500	\$46,928.69	\$46,937.00
T&T Construction Enterprises, LLC	A1650	\$178,034.58	\$178,027.50
T&T Construction Enterprises, LLC	A1850	\$3,926.06	\$3,926.40
T&T Construction Enterprises, LLC	A1700	\$34,344.44	\$34,314.00
Tootle Construction, LLC	A1750	\$11,509.12	\$11,508.00
Tootle Construction, LLC	A1600	\$20,779.92	\$20,780.30
Tootle Construction, LLC	A1450	\$7,416.64	\$7,417.50
Tootle Construction, LLC	A2050	\$29,086.40	\$29,150.00

# Bid Error Report

Report Date: 05/29/15

2 out of 10

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

<b>Bidder</b>	<b>Line Item Number</b>	<b>Bidder's Extension</b>	<b>Computed Extension</b>
Tootle Construction, LLC	A1250	\$22,247.68	\$22,248.00
Tootle Construction, LLC	A1150	\$10,395.84	\$10,395.00
Tootle Construction, LLC	A1400	\$47,443.20	\$47,448.00
Tootle Construction, LLC	A1900	\$1,881.60	\$1,880.00
Tootle Construction, LLC	A1650	\$162,523.20	\$162,522.50
Tootle Construction, LLC	A1700	\$31,352.16	\$31,347.00

# Bid Error Report

Report Date: 05/29/15

3 out of 10

Project No: PRA-MACA 102(1)

Schedule: A

Project Name: Mammoth Cave National Park

Schedule Type: Base

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
T&T Construction Enterprises, LLC	\$574,702.26	\$574,638.14	X
Hydra Engineering and Construction, LLC	\$500,487.00	\$500,487.00	
Tootle Construction, LLC	\$542,742.16	\$524,802.70	X
Bluegrass Contracting Corporation	\$693,436.00	\$693,436.00	

The apparent low bidder is 26.40% below the engineer's estimate.

# Bid Error Report

Report Date: 05/29/15

4 out of 10

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
T&T Construction Enterprises, LLC	B1600	\$23,105.58	\$23,104.80
T&T Construction Enterprises, LLC	B1650	\$5,126.69	\$5,127.20
T&T Construction Enterprises, LLC	B1250	\$7,642.70	\$7,650.00
T&T Construction Enterprises, LLC	B1450	\$25,140.48	\$25,143.00
T&T Construction Enterprises, LLC	B1400	\$877.45	\$877.50
T&T Construction Enterprises, LLC	B1700	\$2,492.36	\$2,496.00
T&T Construction Enterprises, LLC	B1200	\$34,240.34	\$34,235.50
T&T Construction Enterprises, LLC	B1500	\$4,732.32	\$4,731.00
T&T Construction Enterprises, LLC	B1350	\$2,997.14	\$2,997.20
T&T Construction Enterprises, LLC	B1750	\$4,368.86	\$4,370.00
T&T Construction Enterprises, LLC	B1550	\$23,105.58	\$23,104.80
T&T Construction Enterprises, LLC	B1300	\$43,423.81	\$43,420.80
Tootle Construction, LLC	B1600	\$19,686.24	\$19,686.60
Tootle Construction, LLC	B1250	\$6,511.68	\$6,511.00
Tootle Construction, LLC	B1400	\$747.60	\$747.00
Tootle Construction, LLC	B1700	\$2,123.52	\$2,124.00
Tootle Construction, LLC	B1200	\$29,173.20	\$29,175.50
Tootle Construction, LLC	B1750	\$3,722.32	\$3,726.00
Tootle Construction, LLC	B1550	\$19,686.24	\$19,686.60
Tootle Construction, LLC	B1300	\$36,997.63	\$36,998.40

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
T&T Construction Enterprises, LLC	B1600	\$23,105.58	\$23,104.80
T&T Construction Enterprises, LLC	B1650	\$5,126.69	\$5,127.20
T&T Construction Enterprises, LLC	B1250	\$7,642.70	\$7,650.00
T&T Construction Enterprises, LLC	B1450	\$25,140.48	\$25,143.00
T&T Construction Enterprises, LLC	B1400	\$877.45	\$877.50
T&T Construction Enterprises, LLC	B1700	\$2,492.36	\$2,496.00
T&T Construction Enterprises, LLC	B1200	\$34,240.34	\$34,235.50
T&T Construction Enterprises, LLC	B1500	\$4,732.32	\$4,731.00
T&T Construction Enterprises, LLC	B1350	\$2,997.14	\$2,997.20
T&T Construction Enterprises, LLC	B1750	\$4,368.86	\$4,370.00
T&T Construction Enterprises, LLC	B1550	\$23,105.58	\$23,104.80
T&T Construction Enterprises, LLC	B1300	\$43,423.81	\$43,420.80
Tootle Construction, LLC	B1600	\$19,686.24	\$19,686.60
Tootle Construction, LLC	B1250	\$6,511.68	\$6,511.00
Tootle Construction, LLC	B1400	\$747.60	\$747.00
Tootle Construction, LLC	B1700	\$2,123.52	\$2,124.00
Tootle Construction, LLC	B1200	\$29,173.20	\$29,175.50
Tootle Construction, LLC	B1750	\$3,722.32	\$3,726.00
Tootle Construction, LLC	B1550	\$19,686.24	\$19,686.60
Tootle Construction, LLC	B1300	\$36,997.63	\$36,998.40

# Bid Error Report

Report Date: 05/29/15

5 out of 10

Project No: PRA-MACA 102(1)

Schedule: B

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
T&T Construction Enterprises, LLC	\$200,093.34	\$200,097.85	X
Hydra Engineering and Construction, LLC	\$164,385.10	\$164,385.10	
Tootle Construction, LLC	\$170,482.03	\$170,488.70	X
Bluegrass Contracting Corporation	\$215,280.00	\$215,280.00	

The apparent low bidder is 8.67% below the engineer's estimate.

# Bid Error Report

Report Date: 05/29/15

6 out of 10

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
T&T Construction Enterprises, LLC	C1650	\$26,244.20	\$26,244.00
T&T Construction Enterprises, LLC	C1400	\$2,467.08	\$2,467.20
T&T Construction Enterprises, LLC	C1250	\$62,064.69	\$62,062.00
T&T Construction Enterprises, LLC	C2000	\$10,905.55	\$10,905.75
T&T Construction Enterprises, LLC	C1900	\$8,906.20	\$8,906.10
T&T Construction Enterprises, LLC	C1950	\$55,981.82	\$55,981.80
T&T Construction Enterprises, LLC	C2350	\$2,976.61	\$2,975.00
T&T Construction Enterprises, LLC	C1750	\$2,944.50	\$2,944.44
T&T Construction Enterprises, LLC	C2300	\$2,480.41	\$2,484.00
T&T Construction Enterprises, LLC	C2050	\$94,278.47	\$94,278.00
T&T Construction Enterprises, LLC	C2250	\$9,087.96	\$9,087.50
T&T Construction Enterprises, LLC	C2100	\$2,849.98	\$2,849.60
T&T Construction Enterprises, LLC	C1450	\$16,967.82	\$16,967.00
T&T Construction Enterprises, LLC	C2200	\$763.39	\$763.50
T&T Construction Enterprises, LLC	C1600	\$4,465.82	\$4,465.75
T&T Construction Enterprises, LLC	C1550	\$1,666.13	\$1,665.95
T&T Construction Enterprises, LLC	C1300	\$9,466.16	\$9,466.20
T&T Construction Enterprises, LLC	C1150	\$4,846.91	\$4,846.00
Tootle Construction, LLC	C1650	\$24,257.52	\$24,259.50
Tootle Construction, LLC	C1400	\$2,280.32	\$2,280.00
Tootle Construction, LLC	C1250	\$57,366.40	\$57,356.00
Tootle Construction, LLC	C2350	\$2,751.28	\$2,754.00
Tootle Construction, LLC	C2050	\$87,141.60	\$87,143.50
Tootle Construction, LLC	C2100	\$2,634.24	\$2,634.40
Tootle Construction, LLC	C1450	\$15,683.36	\$15,684.50

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
T&T Construction Enterprises, LLC	C1650	\$26,244.20	\$26,244.00
T&T Construction Enterprises, LLC	C1400	\$2,467.08	\$2,467.20
T&T Construction Enterprises, LLC	C1250	\$62,064.69	\$62,062.00
T&T Construction Enterprises, LLC	C2000	\$10,905.55	\$10,905.75
T&T Construction Enterprises, LLC	C1900	\$8,906.20	\$8,906.10
T&T Construction Enterprises, LLC	C1950	\$55,981.82	\$55,981.80
T&T Construction Enterprises, LLC	C2350	\$2,976.61	\$2,975.00
T&T Construction Enterprises, LLC	C1750	\$2,944.50	\$2,944.44
T&T Construction Enterprises, LLC	C2300	\$2,480.41	\$2,484.00
T&T Construction Enterprises, LLC	C2050	\$94,278.47	\$94,278.00
T&T Construction Enterprises, LLC	C2250	\$9,087.96	\$9,087.50
T&T Construction Enterprises, LLC	C2100	\$2,849.98	\$2,849.60
T&T Construction Enterprises, LLC	C1450	\$16,967.82	\$16,967.00
T&T Construction Enterprises, LLC	C2200	\$763.39	\$763.50
T&T Construction Enterprises, LLC	C1600	\$4,465.82	\$4,465.75
T&T Construction Enterprises, LLC	C1550	\$1,666.13	\$1,665.95
T&T Construction Enterprises, LLC	C1300	\$9,466.16	\$9,466.20
T&T Construction Enterprises, LLC	C1150	\$4,846.91	\$4,846.00
Tootle Construction, LLC	C1650	\$24,257.52	\$24,259.50
Tootle Construction, LLC	C1400	\$2,280.32	\$2,280.00
Tootle Construction, LLC	C1250	\$57,366.40	\$57,356.00
Tootle Construction, LLC	C2350	\$2,751.28	\$2,754.00
Tootle Construction, LLC	C2050	\$87,141.60	\$87,143.50
Tootle Construction, LLC	C2100	\$2,634.24	\$2,634.40
Tootle Construction, LLC	C1450	\$15,683.36	\$15,684.50

# Bid Error Report

Report Date: 05/29/15

7 out of 10

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

<b>Bidder</b>	<b>Line Item Number</b>	<b>Bidder's Extension</b>	<b>Computed Extension</b>
Tootle Construction, LLC	C1600	\$4,127.76	\$4,127.75
Tootle Construction, LLC	C1300	\$8,749.57	\$8,749.56

# Bid Error Report

Report Date: 05/29/15

8 out of 10

Project No: PRA-MACA 102(1)

Schedule: C

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
T&T Construction Enterprises, LLC	\$370,462.25	\$370,457.63	X
Hydra Engineering and Construction, LLC	\$329,681.31	\$329,681.31	
Tootle Construction, LLC	\$342,425.65	\$342,422.81	X
Bluegrass Contracting Corporation	\$373,285.00	\$373,285.00	

The apparent low bidder is 25.91% below the engineer's estimate.

# Bid Error Report

Report Date: 05/29/15

9 out of 10

Project No: PRA-MACA 102(1)

Schedule: D

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Item Check Pass

<b>Bidder</b>	<b>Line Item Number</b>	<b>Bidder's Extension</b>	<b>Computed Extension</b>
T&T Construction Enterprises, LLC	D1200	\$41,822.04	\$41,815.20
T&T Construction Enterprises, LLC	D1350	\$30,301.72	\$30,301.74
T&T Construction Enterprises, LLC	D1300	\$148,039.37	\$148,036.00
T&T Construction Enterprises, LLC	D1400	\$12,949.45	\$12,949.46
T&T Construction Enterprises, LLC	D1250	\$17,070.46	\$17,065.50

# Bid Error Report

Report Date: 05/29/15

10 out of 10

Project No: PRA-MACA 102(1)

Schedule: D

Project Name: Mammoth Cave National Park

Schedule Type: Options

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
T&T Construction Enterprises, LLC	\$260,665.93	\$260,650.79	X
Hydra Engineering and Construction, LLC	\$228,256.40	\$228,256.40	
Tootle Construction, LLC	\$236,716.80	\$236,716.80	
Bluegrass Contracting Corporation	\$396,108.00	\$396,108.00	

The apparent low bidder is 17.00% below the engineer's estimate.