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T A B U L A T I O N   O F   B I D S
Schedule A Eastern Federal Lands Highway Division

Project No : NP-CATO 900(1) FLMA No: NPS PMIS No. 179215

 NPS Drwg No. 841/123416

Project Name : Catoctin Mountain Park 
Solcitation No: 693C73-18-B-000015

State : MD County : Frederick
Federal Location : Catoctin Mountain Park

Opened at:
Opened by:
Date:

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date:

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 875,000.00$  

Building Systems, Inc. 909,656.80$  

Construction Solutions 1,178,606.80$   

V. Pavkov Contracting 1,678,003.54$   

2:00 PM
Janice Martin
May 22, 2018

Janice Martin

Contract Specialist

May 23, 2018

$909,656.80

$1,178,606.80

$1,678,003.54

Building Systems, Inc.

693C73-18-C-000047

July 2, 2018
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Schedule A Total of Bid Items: 875,000.00$      4.0% 909,656.80$      34.7% 1,178,606.80$   91.8% 1,678,003.54$   
Project No: NP-CATO 900(1)

Project Name:  Catoctin Mountain Park

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line A0020 ALL LPSM 67,454.20$  67,454.20$  129,200.00$           64,000.00$  224,400.00$           

15201-0000

Line A0040 ALL LPSM 18,000.00$  18,000.00$  18,000.00$  14,000.00$  19,800.00$  

15401-0000

Line A0060 ALL LPSM 18,000.00$  18,000.00$  7,500.00$  14,000.00$  15,840.00$  

15701-0000

Line A0080 ALL LPSM 37,000.00$             37,000.00$  71,550.00$  46,000.00$  66,000.00$  

15705-0100

Line A0100 270 LNFT 11.00$  2,970.00$  3,240.00$  4,212.00$  7,524.90$  

15705-0400

Line A0120 150 LNFT 8.00$  1,200.00$  3,750.00$  18,000.00$  19,800.00$  

15705-1800

Line A0140 120 LNFT 170.00$  20,400.00$  19,800.00$  14,400.00$  15,840.00$  

15705-2300

Line A0160 340 LNFT 12.00$  4,080.00$  5,100.00$  7,752.00$  1,584.40$  

15706-1600

Line A0180 1 EACH 6,000.00$  6,000.00$  2,500.00$  9,000.00$  21,120.00$  

15706-1800

Line A0200 4 EACH 450.00$  1,800.00$  11,000.00$  4,800.00$  13,200.00$  

15706-2200

Line A0220 2 EACH 3,000.00$  6,000.00$  1,200.00$  1,920.00$  3,300.00$  

20103-0000

Line A0240 1,220 SQYD 9.50$  11,590.00$  6,100.00$  18,300.00$  4,611.60$  

20301-2300

Line A0260 10 EACH 78.00$  780.00$  300.00$  1,200.00$  1,452.00$  

20301-2400

Line A0280 1 EACH 200.00$  200.00$  34.00$  120.00$  726.00$  

20301-2700

Line A0300 1 EACH 10,000.00$  10,000.00$  19,250.00$  30,000.00$  59,730.00$  

20302-2600

Line A0320 360 LNFT 5.00$  1,800.00$  540.00$  1,296.00$  4,222.80$  

20403-0000

Line A0340 300 CUYD 31.00$  9,300.00$  11,400.00$  24,120.00$  31,878.00$  

20420-0000

Line A0360 330 CUYD 52.00$  17,160.00$  11,880.00$  19,800.00$  28,182.00$  

20701-1000

Line A0380 3,630 SQYD 6.50$  23,595.00$  12,705.00$  32,670.00$  14,737.80$  

20708-0000

Line A0400 2,600 SQYD 10.00$  26,000.00$  3,900.00$  23,400.00$  19,500.00$  

20801-0000

SOIL EROSION CONTROL (MICRO-BIORETENTION STORMWATER MANAGEMENT SYSTEM)

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

REMOVAL OF PAVEMENT MARKINGS (CROSSWALK)

UNCLASSIFIED BORROW

EMBANKMENT CONSTRUCTION

SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

SOIL EROSION CONTROL, DIVERSION FENCE

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE

SOIL EROSION CONTROL, TEMPORARY STONE OUTLET STRUCTURE

SOIL EROSION CONTROL, FILTER BAG

CLEARING AND GRUBBING

EARTHWORK GEOTEXTILE, TYPE III-A

GEOSYNTHETIC REINFORCEMENT

STRUCTURE EXCAVATION

SOIL EROSION CONTROL, SILT FENCE (SUPER)

SOIL EROSION CONTROL, EARTH BERMS (EARTH DIKE)

REMOVAL OF SIGN/MARKER

REMOVAL OF SIGN

REMOVAL OF STRUCTURE

Building Systems, Inc. Construction Solutions Group, LLC V. Pavkov Contracting Company, Inc.

12.00$  15.60$  27.87$  

15.00$  22.80$  4.66$  

165.00$  120.00$  132.00$  

25.00$  120.00$  132.00$  

2,750.00$  1,200.00$  3,300.00$  

2,500.00$  21,120.00$  

5.00$  15.00$  3.78$  

600.00$  960.00$  1,650.00$  

34.00$  726.00$  

30.00$  120.00$  145.20$  

1.50$  3.60$  11.73$  

19,250.00$  59,730.00$  

36.00$  60.00$  85.40$  

38.00$  80.40$  106.26$  

1.50$  9.00$  7.50$  

3.50$  9.00$  4.06$  

Engineer's Estimate
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Schedule A Total of Bid Items: 875,000.00$      4.0% 909,656.80$      34.7% 1,178,606.80$   91.8% 1,678,003.54$   
Project No: NP-CATO 900(1)

Project Name:  Catoctin Mountain Park

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Building Systems, Inc. Construction Solutions Group, LLC V. Pavkov Contracting Company, Inc.Engineer's Estimate

Line A0420 675 CUYD 60.00$  40,500.00$  54,000.00$  60,750.00$  12,872.25$  

25102-2000

Line A0440 5 TON 230.00$  1,150.00$  325.00$  528.00$  1,782.00$  

25102-3000

Line A0460 150 TON 140.00$  21,000.00$  10,500.00$  18,000.00$  8,316.00$  

25102-6000

Line A0480 670 TON 100.00$  67,000.00$  63,650.00$  90,048.00$  83,622.70$  

25510-0000

Line A0500 500 CUYD 60.00$  30,000.00$  45,000.00$  60,000.00$  71,545.00$  

30101-4000

Line A0520 350 TON 51.00$  17,850.00$  11,550.00$  31,500.00$  34,912.50$  

30110-0000

Line A0540 270 TON 63.00$  17,010.00$  8,910.00$  18,144.00$  22,175.10$  

40301-0000

Line A0560 95 TON 190.00$  18,050.00$  14,155.00$  20,520.00$  26,961.00$  

55201-0800

Line A0580 14 CUYD 750.00$  10,500.00$  9,800.00$  8,400.00$  14,849.94$  

55302-0500

Line A0600 204 LNFT 370.00$  75,480.00$  62,220.00$  183,600.00$           170,346.12$           

55401-1000

Line A0620 400 LB 2.00$  800.00$  500.00$  1,200.00$  4,884.00$  

55601-1300

Line A0640 70 LNFT 250.00$  17,500.00$  15,750.00$  8,400.00$  21,186.20$  

57902-0000

Line A0660 75 SQYD 200.00$  15,000.00$  9,750.00$  90,000.00$  185,526.00$           

60802-0300

Line A0680 40 LNFT 78.00$  3,120.00$  8,400.00$  12,000.00$  17,424.00$  

60901-1700

Line A0700 80 LNFT 41.00$  3,280.00$  1,440.00$  2,880.00$  6,996.00$  

61501-0100

Line A0720 10 SQYD 160.00$  1,600.00$  360.00$  3,000.00$  4,488.00$  

61901-2500

Line A0740 300 LNFT 44.00$  13,200.00$  5,475.00$  5,400.00$  16,764.00$  

62001-1500

Line A0760 35 CUYD 1,500.00$  52,500.00$  45,500.00$  22,890.00$  53,460.05$  

62005-0000

Line A0780 35 CUYD 900.00$  31,500.00$  16,625.00$  17,850.00$  33,989.90$  

62401-0300

Line A0800 740 SQYD 11.00$  8,140.00$  8,140.00$  8,880.00$  14,622.40$  

62502-0000

Line A0820 740 SQYD 8.50$  6,290.00$  1,628.00$  4,440.00$  2,738.00$  

PRECAST, PRESTRESSED CONCRETE SLABS, 48-INCH VOIDED

FENCE, SPLIT RAIL, 3 RAIL

RUBBLE MASONRY, ROCK FACE FINISH

CONCRETE MASONRY UNITS

FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH

TURF ESTABLISHMENT

REINFORCING STEEL

BRIDGE RAILING, TIMBER

HIGH PERFORMANCE CONCRETE OVERLAY

PAVED WATERWAY, TYPE 3

CURB, CONCRETE, 18-INCH DEPTH

SIDEWALK, CONCRETE (WHEEL CHAIR RAMP)

SELECT GRANULAR BACKFILL

AGGREGATE BASE GRADING C OR D

AGGREGATE SURFACE COURSE

HOT ASPHALT CONCRETE PAVEMENT

STRUCTURAL CONCRETE, CLASS D (AE)

PLACED RIPRAP, CLASS 2 (MD CLASS I)

PLACED RIPRAP, CLASS 3

PLACED RIPRAP, CLASS 6

65.00$  105.60$  356.40$  

80.00$  90.00$  19.07$  

95.00$  134.40$  124.81$  

70.00$  120.00$  55.44$  

33.00$  90.00$  99.75$  

90.00$  120.00$  143.09$  

149.00$  216.00$  283.80$  

33.00$  67.20$  82.13$  

305.00$  900.00$  835.03$  

700.00$  600.00$  1,060.71$  

225.00$  120.00$  302.66$  

1.25$  3.00$  12.21$  

210.00$  300.00$  435.60$  

130.00$  1,200.00$  2,473.68$  

36.00$  300.00$  448.80$  

18.00$  36.00$  87.45$  

1,300.00$  654.00$  1,527.43$  

18.25$  18.00$  55.88$  

11.00$  12.00$  19.76$  

475.00$  510.00$  971.14$  

2.20$  6.00$  3.70$  
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Schedule A Total of Bid Items: 875,000.00$      4.0% 909,656.80$      34.7% 1,178,606.80$   91.8% 1,678,003.54$   
Project No: NP-CATO 900(1)

Project Name:  Catoctin Mountain Park

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Building Systems, Inc. Construction Solutions Group, LLC V. Pavkov Contracting Company, Inc.Engineer's Estimate

62601-0700

Line A0840 16 EACH 270.00$  4,320.00$  4,960.00$  7,008.00$  9,520.00$  

62601-0800

Line A0860 3 EACH 300.00$  900.00$  930.00$  1,260.00$  1,995.00$  

62606-0150

Line A0880 35 EACH 280.00$  9,800.00$  14,875.00$  12,600.00$  29,085.00$  

62612-0300

Line A0900 75 EACH 250.00$  18,750.00$  23,250.00$  39,600.00$  44,625.00$  

62614-0150

Line A0920 5 EACH 260.00$  1,300.00$  1,550.00$  2,040.00$  3,325.00$  

62617-0150

Line A0940 27 EACH 260.00$  7,020.00$  8,370.00$  11,016.00$  14,796.00$  

62617-1100

Line A0960 47 EACH 260.00$  12,220.00$  14,570.00$  19,176.00$  25,756.00$  

62630-0350

Line A0980 6 EACH 300.00$  1,800.00$  1,860.00$  4,104.00$  5,988.00$  

62630-0350

Line A1000 13 EACH 260.00$  3,380.00$  4,030.00$  7,020.00$  8,125.00$  

62630-0350

Line A1020 6 EACH 260.00$  1,560.00$  1,860.00$  2,448.00$  3,750.00$  

62630-0350

Line A1040 11 EACH 260.00$  2,860.00$  3,410.00$  4,488.00$  6,578.00$  

62630-0350

Line A1060 4 EACH 250.00$  1,000.00$  1,240.00$  1,440.00$  2,000.00$  

62630-0400

Line A1080 6 EACH 180.00$  1,080.00$  1,320.00$  1,440.00$  2,202.00$  

62630-0400

Line A1100 1 EACH 270.00$  270.00$  440.00$  2,520.00$  400.00$  

62650-1000

Line A1120 11 EACH 250.00$  2,750.00$  1,815.00$  1,980.00$  1,485.00$  

63304-0900

Line A1140 15 SQFT 150.00$  2,250.00$  825.00$  1,800.00$  2,475.00$  

63308-3000

Line A1160 4 EACH 160.00$  640.00$  400.00$  480.00$  1,306.80$  

63401-0700

Line A1180 360 LNFT 5.50$  1,980.00$  900.00$  1,080.00$  5,940.00$  

63502-1300

Line A1200 16 EACH 180.00$  2,880.00$  880.00$  576.00$  2,151.68$  

63502-1500

Line A1220 2 EACH 99.00$  198.00$  50.00$  120.00$  818.40$  

63503-0200

ACER SACCHARUM, SUGAR MAPLE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

PLANTINGS, TREES, BALLED AND BURLAPPED (MAGNOLIA ACUMINATA, CUCUMBER MAGNOLIA, 1-INCH TO 1 1/2-INCH CALIPER)

PLANTINGS, TREES, BALLED AND BURLAPPED (CARYA GLABRA, HICKORY, 1 1/2-INCH TO 2-INCH CALIPER)

PLANTINGS, TREES, BALLED AND BURLAPPED (ROBINIA PSEUDOACACIA, LOCUST, 1 1/2-INCH TO 2-INCH CALIPER

PLANTINGS, TREES, BALLED AND BURLAPPED (CARPINUS CAROLINIANA, MUSCLEWOOD, 1 1/2-INCH TO 2-INCH CALIPER)

PLANTINGS, TREES, BALLED AND BURLAPPED (PRUNUS SEROTINA, BLACK CHERRY, 1 1/2-INCH TO 2-INCH CALIPER)

PLANTINGS, WETLAND PLANT, CONTAINER GROWN (SASSAFRAS ALBIDUM, SASSAFRAS, 1/2-INCH TO 3/4-INCH CALIPER)

AMELANCHIER ABOREA, SERVICEBERRY, 8 FEET TO 10 FEET HEIGHT, BALLED AND BURLAPPED

FAGUS GRANDIFLORIA, AMERICAN BEECH, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

LIROIDENDREN TULIPFERA, TULIP TREE, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

NYSSA SYLVATICA, BLACK GUM, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

QUERCUS ALBA, WHITE OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

QUERCUS RUBRUM, RED OAK, 1 1/2-INCH TO 2-INCH CALIPER, BALLED AND BURLAPPED

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2

PLANTINGS, WETLAND PLANT, CONTAINER GROWN (HAMAMELIS VIRGINIANA, COMMON WITCH-HAZEL, 10-FOOT TO 12-FOOT HEIGHT)

REMOVE AND REPLANT TREE AND SHRUB

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

OBJECT MARKER, TYPE 3

PAVEMENT MARKINGS, TYPE D, SOLID (CROSSWALK)

TEMPORARY TRAFFIC CONTROL, DRUM

310.00$  438.00$  595.00$  

425.00$  360.00$  831.00$  

310.00$  420.00$  665.00$  

310.00$  408.00$  665.00$  

310.00$  528.00$  595.00$  

310.00$  408.00$  548.00$  

310.00$  408.00$  548.00$  

310.00$  540.00$  625.00$  

310.00$  684.00$  998.00$  

310.00$  408.00$  598.00$  

310.00$  408.00$  625.00$  

220.00$  240.00$  367.00$  

310.00$  360.00$  500.00$  

165.00$  180.00$  135.00$  

440.00$  2,520.00$  400.00$  

100.00$  120.00$  326.70$  

55.00$  120.00$  165.00$  

25.00$  60.00$  409.20$  

55.00$  36.00$  134.48$  

2.50$  3.00$  16.50$  
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Schedule A Total of Bid Items: 875,000.00$      4.0% 909,656.80$      34.7% 1,178,606.80$   91.8% 1,678,003.54$   
Project No: NP-CATO 900(1)

Project Name:  Catoctin Mountain Park

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Building Systems, Inc. Construction Solutions Group, LLC V. Pavkov Contracting Company, Inc.Engineer's Estimate

Line A1240 6 LNFT 38.00$  228.00$  270.00$  360.00$  1,254.00$  

63503-0300

Line A1260 90 LNFT 33.00$  2,970.00$  5,400.00$  5,400.00$  12,341.70$  

63504-1000

Line A1280 120 SQFT 31.00$  3,720.00$  1,800.00$  936.00$  10,296.00$  

63506-0500

Line A1300 8 HOUR 33.10$  264.80$  264.80$  264.80$  264.80$  

63603-0100

Line A1320 1 CTSM 15,060.00$  15,060.00$  15,060.00$  15,060.00$  15,060.00$  

63610-2200

Line A1340 450 LNFT 24.00$  10,800.00$  11,700.00$  8,370.00$  7,258.50$  

63621-3000

Line A1360 2 EACH 1,100.00$  2,200.00$  1,300.00$  3,600.00$  3,696.00$  

63701-0000

Line A1380 1 EACH 28,000.00$  28,000.00$  53,700.00$             5,000.00$  72,600.00$             53,700.00$  72,600.00$  

650.00$  1,800.00$  1,848.00$  

26.00$  18.60$  16.13$  

15,060.00$  15,060.00$  15,060.00$  

33.10$  33.10$  33.10$  

15.00$  7.80$  85.80$  

60.00$  60.00$  137.13$  

45.00$  60.00$  209.00$  
TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

SYSTEM INSTALLATION, ELECTRICAL COMPANY COMPENSATION (POTOMAC EDISON)

CONDUIT, 3-INCH, PVC (SCHEDULE 40)

UTILITY BOX, JUNCTION BOX (ELECTRICAL, BASE ONLY)

FIELD OFFICE
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