TABULATION OF BIDS

Bid Schedule B
Project No.: WA PRA OLYM 12(1)
Project Name: HURRICANE RIDGE ROAD

State: W Opened at: VANCOUVER, WA
County: By: Julee McTaggart
OLYMPIC NATIONAL PARK Date: 01/11/08

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.
/s/ Julee McTaggart

Signed:
. Contracting Officer 1/11/2008
Title: Date:
This schedule not awarded.
Contract Awarded to: Date:
Contractor Bid Amount Responsive
Lakeside Industries 10,253,627.91

PO Box 728
Prot Angeles, WA 98362

Engineer's Estimate 11,010,555.23
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TABULATION OF BIDS Date: 01/11/08
Bid Schedule B
Project No.: WA PRA OLYM 12 (1)
Project Name: HURRICANE RIDGE ROAD
Item Item Item . Unit
No. Unit Description Quantity Price Amount
15101-0000 LPSM MOBILIZATION
Lakeside Industries ALL 890,000.00 890,000.00
ENGINEER'S ESTIMATE 1,050,000.00 1,050,000.00
15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Lakeside Industries ALL 300,000.00 300,000.00
ENGINEER'S ESTIMATE 300,000.00 300,000.00
15301-0010 LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE
Lakeside Industries ALL 350,000.00 350,000.00
ENGINEER'S ESTIMATE 200,000.00 200,000.00
15401-0000 LPSM CONTRACTOR TESTING
Lakeside Industries ALL 190,000.00 190,000.00
ENGINEER'S ESTIMATE 100,000.00 100,000.00
15501-0000 LPSM CONSTRUCTION SCHEDULE
Lakeside Industries ALL 30,000.00 30,000.00
ENGINEER'S ESTIMATE 30,000.00 30,000.00
15703-1500 ACRE SOIL EROSION CONTROL, TEMPORARY SOIL TACKIFIER
Lakeside Industries 9.5 3,900.00 37,050.00
ENGINEER'S ESTIMATE 3,000.00 28,500.00
15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Lakeside Industries 3,700 15.00 55,500.00
ENGINEER'S ESTIMATE 9.50 35,150.00
15801-0000 MGAL WATERING FOR DUST CONTROL
Lakeside Industries 2,160 20.00 43,200.00
ENGINEER'S ESTIMATE 60.00 129,600.00
20102-0000 LPSM CLEARING AND GRUBBING
Lakeside Industries ALL 17,000.00 17,000.00
ENGINEER'S ESTIMATE 6,000.00 6,000.00
20301-1900 EACH REMOVAL OF PIPE CULVERT
Lakeside Industries 4 750.00 3,000.00
ENGINEER'S ESTIMATE 1,200.00 4,800.00
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20301-2400 EACH REMOVAL OF SIGN (STOCKPILING)
Lakeside Industries 8 450.00 3,600.00
ENGINEER'S ESTIMATE 215.00 1,720.00
20302-1200 LNFT REMOVAL OF GUARDRAIL
Lakeside Industries 2,502.0 5.15 12,885.30
ENGINEER'S ESTIMATE 12.00 30,024.00
20303-0300 SQYD REMOVAL OF CONCRETE , CURB
Lakeside Industries 1,467 9.00 13,203.00
ENGINEER'S ESTIMATE 6.00 8,802.00
20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT
Lakeside Industries 70 20.00 1,400.00
ENGINEER'S ESTIMATE 18.00 1,260.00
20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
Lakeside Industries 750 9.00 6,750.00
ENGINEER'S ESTIMATE 14.50 10,875.00
20401-0000 CUYD ROADWAY EXCAVATION
Lakeside Industries 2,540 23.50 59,690.00
ENGINEER'S ESTIMATE 18.00 45,720.00
20402-0000 CUYD SUBEXCAVATION
Lakeside Industries 3,106.0 13.75 42,707.50
ENGINEER'S ESTIMATE 21.50 66,779.00
20411-0000 TON SELECT BORROW
Lakeside Industries 2,281.9 28.60 65,262.34
ENGINEER'S ESTIMATE 16.00 36,510.40
20701-0700 SQYD EARTHWORK GEOTEXTILE, TYPE II-A
Lakeside Industries 3,200 1.50 4,800.00
ENGINEER'S ESTIMATE 3.50 11,200.00
20703-0000 SQYD GEOGRID
Lakeside Industries 3,140.0 5.50 17,270.00
ENGINEER'S ESTIMATE 9.50 29,830.00
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21101-1000 SQYD ROADWAY OBLITERATION, METHOD 1
Lakeside Industries 60 200.00 12,000.00
ENGINEER'S ESTIMATE 3.50 210.00
25101-3000 CUYD PLACED RIPRAP, CLASS 3
Lakeside Industries 20 178.00 3,560.00
ENGINEER'S ESTIMATE 36.00 720.00
25301-1000 SQFT GABIONS, GALVANIZED OR ALUMINIZED COATED
Lakeside Industries 2,400 54.00 129,600.00
ENGINEER'S ESTIMATE 70.00 168,000.00
30101-2000 TON AGGREGATE BASE GRADING D
Lakeside Industries 5,200.00 28.50 148,200.00
ENGINEER'S ESTIMATE 24.00 124,800.00
30302-1000 LNFT DITCH RECONDITIONING
Lakeside Industries 520 17.80 9,256.00
ENGINEER'S ESTIMATE 2.00 1,040.00
30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Lakeside Industries 19,000 12.50 237,500.00
ENGINEER'S ESTIMATE 9.00 171,000.00
30802-2000 TON ROADWAY AGGREGATE, METHOD 2
Lakeside Industries 2,702.86 31.00 83,788.66
ENGINEER'S ESTIMATE 28.00 75,680.08
31001-0000 SQYD RECYCLED AGGREGATE BASE, 6" DEPTH
Lakeside Industries 169,000 4.20 709,800.00
ENGINEER'S ESTIMATE 6.00 1,014,000.00
40101-1000 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL
Lakeside Industries 39,000.0 88.85 3,465,150.00
ENGINEER'S ESTIMATE 100.00 3,900,000.00
40205-3000 TON ANTISTRIP ADDITIVE, TYPE 3
Lakeside Industries 380.00 425.00 161,500.00
ENGINEER'S ESTIMATE 240.00 91,200.00
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41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Lakeside Industries 85.00 800.00 68,000.00
ENGINEER'S ESTIMATE 475.00 40,375.00
41301-0800 SQYD ASPHALT PAVEMENT MILLING, 3-INCH DEPTH
Lakeside Industries 3,640 12.00 43,680.00
ENGINEER'S ESTIMATE 9.50 34,580.00
60103-0100 EACH CONCRETE, HEADWALL FOR 18-INCH PIPE CULVERT
Lakeside Industries 27 1,900.00 51,300.00
ENGINEER'S ESTIMATE 1,550.00 41,850.00
60103-0140 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Lakeside Industries 5 2,500.00 12,500.00
ENGINEER'S ESTIMATE 1,800.00 9,000.00
60103-0180 EACH CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT
Lakeside Industries 2 7,000.00 14,000.00
ENGINEER'S ESTIMATE 2,050.00 4,100.00
60201-0600 LNFT 18-INCH PIPE CULVERT
Lakeside Industries 54 110.00 5,940.00
ENGINEER'S ESTIMATE 85.00 4,590.00
60201-0800 LNFT 24-INCH PIPE CULVERT
Lakeside Industries 341 41.74 14,233.34
ENGINEER'S ESTIMATE 95.00 32,395.00
60201-1000 LNFT 36-INCH PIPE CULVERT
Lakeside Industries 5 218.00 1,090.00
ENGINEER'S ESTIMATE 120.00 600.00
60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT
Lakeside Industries 6 745.00 4,470.00
ENGINEER'S ESTIMATE 120.00 720.00
60212-0800 EACH ELBOW, 24-INCH
Lakeside Industries 2 570.00 1,140.00
ENGINEER'S ESTIMATE 120.00 240.00
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60404-1000 EACH CATCH BASIN, TYPE 1
Lakeside Industries 3 1,880.00 5,640.00
ENGINEER'S ESTIMATE 1,800.00 5,400.00
60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B
Lakeside Industries 3 891.00 2,673.00
ENGINEER'S ESTIMATE 300.00 900.00
60502-0000 LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM
Lakeside Industries 850 7.70 6,545.00
ENGINEER'S ESTIMATE 18.00 15,300.00
60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Lakeside Industries 83 121.55 10,088.65
ENGINEER'S ESTIMATE 120.00 9,960.00
60707-0500 LNFT LINING 24-INCH PIPE CULVERT
Lakeside Industries 93 143.55 13,350.15
ENGINEER'S ESTIMATE 180.00 16,740.00
60802-0400 LNFT PAVED WATERWAY, TYPE 4
Lakeside Industries 20 500.00 10,000.00
ENGINEER'S ESTIMATE 9.50 190.00
60901-1700 LNFT CURB, CONCRETE, 18-INCH DEPTH
Lakeside Industries 40.0 35.50 1,420.00
ENGINEER'S ESTIMATE 16.50 660.00
60902-1000 LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH
Lakeside Industries 1,685.0 31.00 52,235.00
ENGINEER'S ESTIMATE 30.00 50,550.00
60926-0000 TON BED COURSE MATERIAL
Lakeside Industries 240.0 65.00 15,600.00
ENGINEER'S ESTIMATE 18.00 4,320.00
61501-0100 SQYD SIDEWALK, CONCRETE
Lakeside Industries 540 45.00 24,300.00
ENGINEER'S ESTIMATE 48.00 25,920.00
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61501-1100 SQYD SIDEWALK, ASPHALT
Lakeside Industries 160 75.00 12,000.00
ENGINEER'S ESTIMATE 36.00 5,760.00
61701-1850 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A WOOD POSTS
Lakeside Industries 2,625.0 21.70 56,962.50
ENGINEER'S ESTIMATE 30.00 78,750.00
61702-0000 EACH TERMINAL SECTION , Type 4
Lakeside Industries 9 670.00 6,030.00
ENGINEER'S ESTIMATE 1,200.00 10,800.00
61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT
Lakeside Industries 8 4,155.00 33,240.00
ENGINEER'S ESTIMATE 2,400.00 19,200.00
61702-0600 EACH TERMINAL SECTION, TYPE FLARED
Lakeside Industries 2 1,680.00 3,360.00
ENGINEER'S ESTIMATE 3,000.00 6,000.00
61702-0800 EACH TERMINAL SECTION TYPE TANGENT
Lakeside Industries 2 2,320.00 4,640.00
ENGINEER'S ESTIMATE 3,000.00 6,000.00
61707-0000 LNFT STRUCTURE TRANSITION RAILING
Lakeside Industries 18.75 66.40 1,245.00
ENGINEER'S ESTIMATE 95.00 1,781.25
62013-2000 SQYD STONE MASONRY WALL
Lakeside Industries 210 675.00 141,750.00
ENGINEER'S ESTIMATE 1,800.00 378,000.00
62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY
Lakeside Industries 100 85.00 8,500.00
ENGINEER'S ESTIMATE 150.00 15,000.00
62201-1300 HOUR BULLDOZER, 160HP MINIMUM FLYWHEEL POWER
Lakeside Industries 50 125.00 6,250.00
ENGINEER'S ESTIMATE 170.00 8,500.00
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62201-2800 HOUR MOTOR GRADER, 8 FOOT MINIMUM BLADE

Lakeside Industries 50 125.00 6,250.00

ENGINEER'S ESTIMATE 170.00 8,500.00
62201-3150 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD

MINIMUM CAPACITY WITH THUMB ATTACHMENT

Lakeside Industries 100 150.00 15,000.00

ENGINEER'S ESTIMATE 160.00 16,000.00
62301-0000 HOUR GENERAL LABOR

Lakeside Industries 200 61.00 12,200.00

ENGINEER'S ESTIMATE 60.00 12,000.00
62405-0300 SQYD PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

Lakeside Industries 26,000 8.45 219,700.00

ENGINEER'S ESTIMATE 3.00 78,000.00
62405-0400 SQYD PLACING CONSERVED TOPSOIL, 6-INCH DEPTH

Lakeside Industries 1,100 13.35 14,685.00

ENGINEER'S ESTIMATE 5.00 5,500.00
63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN

Lakeside Industries 3 600.00 1,800.00

ENGINEER'S ESTIMATE 385.00 1,155.00
63302-0000 SQFT SIGN SYSTEM

Lakeside Industries 221.50 60.00 13,290.00

ENGINEER'S ESTIMATE 60.00 13,290.00
63316-1000 EACH REMOVE AND RESET SIGN

Lakeside Industries 12 200.00 2,400.00

ENGINEER'S ESTIMATE 360.00 4,320.00
63318-1000 EACH SNOWPOLE HOLDER - STEEL

Lakeside Industries 123 200.00 24,600.00

ENGINEER'S ESTIMATE 30.00 3,690.00
63318-1000 EACH SNOWPOLE HOLDER - PVC

Lakeside Industries 49 150.00 7,350.00

ENGINEER'S ESTIMATE 25.00 1,225.00
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63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - YELLOW
Lakeside Industries 229,100 0.07 16,037.00
ENGINEER'S ESTIMATE 0.24 54,984.00
63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - WHITE
Lakeside Industries 239,300 0.07 16,751.00
ENGINEER'S ESTIMATE 0.24 57,432.00
63405-0850 EACH PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL
Lakeside Industries 3 75.00 225.00
ENGINEER'S ESTIMATE 120.00 360.00
63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH
Lakeside Industries 700 30.00 21,000.00
ENGINEER'S ESTIMATE 35.00 24,500.00
63502-1400 EACH TEMPORARY TRAFFIC CONTROL, VERTICAL PANEL
Lakeside Industries 80 42.00 3,360.00
ENGINEER'S ESTIMATE 42.00 3,360.00
63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Lakeside Industries 100 75.00 7,500.00
ENGINEER'S ESTIMATE 54.00 5,400.00
63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Lakeside Industries 20 100.00 2,000.00
ENGINEER'S ESTIMATE 65.00 1,300.00
63502-1700 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C
Lakeside Industries 50 75.00 3,750.00
ENGINEER'S ESTIMATE 75.00 3,750.00
63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN
Lakeside Industries 2 15,000.00 30,000.00
ENGINEER'S ESTIMATE 12,000.00 24,000.00
63503-0400 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Lakeside Industries 500 19.60 9,800.00
ENGINEER'S ESTIMATE 60.00 30,000.00
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63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Lakeside Industries 750 7.05 5,287.50
ENGINEER'S ESTIMATE 35.00 26,250.00
63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Lakeside Industries 387,000 0.20 77,400.00
ENGINEER'S ESTIMATE 0.24 92,880.00
63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Lakeside Industries 2,300 8.00 18,400.00
ENGINEER'S ESTIMATE 6.00 13,800.00
63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Lakeside Industries 703.5 25.00 17,587.50
ENGINEER'S ESTIMATE 35.00 24,622.50
63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Lakeside Industries 5,000 75.00 375,000.00
ENGINEER'S ESTIMATE 75.00 375,000.00
63507-0700 DAY TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Lakeside Industries 200 1,400.00 280,000.00
ENGINEER'S ESTIMATE 650.00 130,000.00
63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Lakeside Industries 10,000 47.00 470,000.00
ENGINEER'S ESTIMATE 47.00 470,000.00
63610-1600 LNFT CONDUIT, 2-INCH, PVC
Lakeside Industries 56,609.0 1.58 89,442.22
ENGINEER'S ESTIMATE 4.00 226,436.00
63622-0000 LNFT UTILITY TRENCH
Lakeside Industries 56,609 10.25 580,242.25
ENGINEER'S ESTIMATE 11.00 622,699.00
63623-1000 EACH MANHOLE, ELECTRICAL VAULT
Lakeside Industries 51 3,465.00 176,715.00
ENGINEER'S ESTIMATE 3,500.00 178,500.00




