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610 EAST FIFTH STREET

VANCOUVER, WA. 98661-3893

*This is an format example to comply with CFR 645. Edit the text as needed. 
Non-Reimbursable 

UTILITY RELOCATION/AGREEMENT 
(Project name and number)

Adjustment and/or Relocation of Facilities
THIS AGREEMENT, by and between the U.S. Department of Transportation, Federal Highway Administration, hereinafter called the Government, and (utility company) of (County, City, State), hereinafter called the "Company," is authorized by Title 23 CFR 645.

WHEREAS, the Government has planned the construction or improvement of a portion of (Highway/Road name), (Route) and (Forest Road), traveling through (Federal Property). The entire project is within (County, State).
WHEREAS, due to the construction or improvement of this project, it is necessary to relocate certain communication facilities belonging to the Company along with the Company’s request to install a new line to provide services to the landowners within the project limits, as shown on the Companies relocation plan, narrative and new design, marked Exhibits; A, B, C, and by reference made a part of this agreement; and

WHEREAS, it is deemed to be in the best public interest that the required new installation and relocation of said utility facilities shall be accomplished by the Company as owner of these facilities; and shall be performed under the terms of this agreement and in accordance with and governed by the provisions of the Government's Code of Federal Regulations 23 CFR 645.

Performance of Work
NOW, THEREFORE, in consideration of the foregoing, IT IS MUTUALLY AGREED that:

The Company shall perform or cause to be performed the work herein described, furnishing all materials and supplies necessary and incidental to the attached design (Exhibits A,B,C,D) of its facilities in accordance with the relocation plan, narrative, new design and cross sections attached hereto.
Preliminary Engineering activities are to be performed by Company Forces. 

Construction work is to be performed by Company Forces.
Material incorporated into the work is to be furnished by Company Forces.

Costs
The Company’s cost share shall be 100% of all costs incurred. 
The Government's cost share shall be 0% of all costs incurred.

Scheduling and Coordination
 The Company shall cooperate with the Government's contractor on this project per section 107.02 (Exhibit D), and will schedule the performance of this work to avoid unnecessary delay or hindrance to the progress of other work in the vicinity.  The Company shall be available to meet with the Governments contractor and project manager prior to commencement of any construction activities to review potential utility conflicts, construction timelines, and provide contact person and emergency phone numbers. The Company will require a total of 15 business days to complete the installation of the new facilities and 5 business days to complete the temporary relocation. 
Authorization to Proceed
The Company is authorized to commence temporary relocation work upon execution of this agreement. However, as stated in the Companies narrative, the temporary relocation work will not begin until the County has cleared the project right-of-way. The County will coordinate with the Company as to when the clearing operations have been completed.  At said time, the Company can begin temporary relocation of their facilities. 
The Company is authorized to commence the new installation work when contacted by the Government’s contractor requesting the Company to begin the new installation
. It has been agreed that the Company will need 5 business days in advance for mobilize materials and manpower.
The Company will afford the Government the opportunity of inspecting the work by furnishing notice of the date the work will start to the Project Engineer.

Permits
The Company shall make application to appropriate authorities to obtain all necessary permits required to perform work herein described.

IN WITNESS WHEREOF, the parties hereto have executed this Utility Project Agreement 

as of the date of signature of the Company.

COMPANY

BY:  ___________________________________                                                          
TITLE:  ________________________________                                                   
DATE:  _________
_____________________                                                   
U.S. DEPARTMENT OF TRANSPORTATION

FEDERAL HIGHWAY ADMINISTRATION
BY:  __________________________________    
             
TITLE:       ____________________________    
             Division Engineer
DATE:  _______________________________                                                     
�








� Please see my comment on the first agreement.  Again, I suggest that coordination with contracts and construction may be appropriate, if this has not already been reviewed by them.  If this is the way we want to proceed, someone needs to make sure that the contract reflects these duties that we are placing on the contractor.    
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