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INCLUDE THE FOLLOWING
$$104.03A
104.03(a).  Add the following to the third paragraph:

Drawings will be reviewed in the order they are received.

INCLUDE THE FOLLOWING
$$104.03B
104.03.  Add the following:

(c) As-built working drawings.  Furnish 2 sets of as-built working drawings.  The Government will provide 2 sets of contract drawings to be used exclusively for recording the as-built details of the project.

Keep the as-built working drawings current on a weekly basis and have at least 1 set available on the jobsite at all times.  Accurately and neatly record changes from the contract plans, which are made in the work, or additional information, which might be uncovered in the course of construction, as they occur by means of details and notes.  Maintain a log of all changes made to the as-built working drawings, and monthly, at the estimate cutoff date, make the as-built working drawings and log available for review by the CO.

Note all additions or revisions to the location, character, and dimensions of the prescribed work shown on the contract drawings.  Line out all details shown that are not applicable to the completed work.  Use the red-line process (red pencil or red ink) to record on the as-built working drawings and final as-built drawings, as a minimum, but not limited to, the information described below:

(1) Typical section(s)

(a) Revisions in dimensions; and

(b) Revisions in materials.

(2) Plan and profile

(a) Plan

(1) Revisions to the alignment;

(2) Changes in the construction limits;

(3) Revisions in location, type, and grade of road approaches;

(4) Location and type of utilities;

(5) Location, size, and type of underdrains;

(6) Skew of culverts;

(7) Channel changes;

(8) Location of monuments and permanent references;

(9) Elevations for all aerial and underground crossings of utilities; and

(10) Location, length, and type of fencing.

(b) Profile

(1) Revisions to grades, elevations, and stationing of intersection PIs;

(2) Equations;

(3) Culvert diameter, length, type, and stationing;

(4) Length of culvert extension, and length of existing culvert;

(5) Location, length, stationing, and type of retaining walls; and

(6) Location, length, stationing, and end treatment of guardrail.

(3) Bridge

(a) Stationing of bridge ends;

(b) Elevations including footing, bearing pads, deck, and top of walls;

(c) Pile driving record with pile length, size, type, and tip elevation;

(d) Post-tensioning records including stressing sequence, jacking force, and duct size and layout;

(e) Construction and concrete placement sequences;

(f) Bearing details with orientation;

(g) Expansion joints including actual clearance with atmospheric temperature; and

(h) Any changes in plan or dimensions including any major changes in reinforcing.

(4) Miscellaneous

(a) Revisions to parking areas or turnouts;

(b) Final location, type and length of curbs, sidewalks, etc.;

(c) Fencing type and limits; and

(d) Landscaping and planting.

(5) Special Contract Procedures

(a) Method of excavation, concrete placement, girder erection, structure repairs, etc.

Prepare final as-built drawings after the completion of each definable feature of work as listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as appropriate for the project).  The as-built working drawings and final as-built drawings will be jointly reviewed for accuracy and completeness by the CO and the Contractor prior to submission of each monthly pay estimate.

If the monthly review finds that the Contractor is not maintaining the as-built working drawings, payment of the Contractor’s invoice will be withheld until the as-built working drawings are brought up to date.

Furnish the as-built working drawings to the CO before the final inspection.  Correct all details found during the final inspection that are not shown on the as-built working drawings and return to the CO within 5 working days for approval.

Once final as-built working drawings have been approved by the CO, provide final as-built drawings in the latest version of Adobe Acrobat (PDF) format (at the time of submission) on two sets of CD-R or DVD-R.  Include the latest version Adobe Acrobat reader on the CD-R or DVD-R.  Provide the final as-built drawings with a resolution quality such that the redlined drawings and notations are clearly discernable.  Final payment per Subsection 109.09 will not be made until the CD-R or DVD-R of the final as-built drawings have been reviewed and approved by the CO.

No direct payment will be made for maintaining and furnishing as-built working drawings.

INCLUDE THE FOLLOWING ON NPS PROJECTS
$$104.05A
104.05.  Add the following:

When hauling on National Park Service roads, do not exceed the following load restrictions:

	Single Units
	
	Gross Vehicle Weight – pounds (kilograms)

	2 axles
	
	40,000 (18,100)

	3 axles
	
	48,000 (21,800)

	4 or more axles
	
	52,000 (23,600)

	
	
	

	Combination Units
	
	

	3 axles
	
	57,000 (25,900)

	4 axles
	
	62,000 (28,100)

	5 or more axles
	
	66,000 (29,900)



Where the ground is saturated with water or during periods of freezing and thawing, the CO may impose further load restrictions or suspend hauling.

INCLUDE THE FOLLOWING
$$104.05B
104.05.  Add the following:

Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour (65 kilometers per hour), or the posted speed limit whichever is lower, and spaced at 500-foot (150-meter) minimum intervals.  Do not exceed 25 miles per hour (40 kilometers per hour), or the posted speed limit whichever is lower, or operate more than 1 loaded hauling vehicle at a time on a bridge.


