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Construction Requirements
156.05 Maintaining Roadways During Work. 
(a) Add the following: 
Do not construct diversions outside of the clearing limits or use alternate route detours without the approval of the CO.
156.07 Limitations on Construction Operations.
	Spell out exceptions here. Use (h), (i), and (k) to describe changes to traffic control setup, traffic delay, and limit of area requirements.

	If long vehicles or tight curvature is anticipated, increase the minimum lane width for alternate one-way traffic control.
If the existing roadway width is less than 22 feet, adjust minimums appropriately.


(c) Delete the first sentence and substitute the following:
For alternate one-way traffic control, provide a minimum lane width of 10 feet (3 meters).  For two-way traffic, provide a minimum roadway width of 22 feet (6.7 meters).
(i) Delete the text and substitute the following:
Limit construction-caused delays to public traffic to a maximum of 30 minutes per passage through the project except during the following times on Monday through Friday:
           a.m. through           p.m.
           p.m. through           p.m.
During the above times, allow traffic to pass through the construction without delay.
Add the following:
	When limits are to be placed on number or length of areas to be worked on at the same time, include those limits in Section 108.


(k) Limit the length of area affected as approved by the CO.  See Subsection 108.01 for limitations on work.
