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Project No: OR BLM ERFO 151-3202

Project Name: Peavine Road Repair

Schedule: A

Schedule Type: Base

Solcitation No: DTFH70-15-B-00013

Division: Western Federal Lands

State: OR       County: Josephine

Federal Land: Opened at: Vancouver, WA

Opened by: Paul Wood

Date: 08/12/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

LASKEY-CLIFTON CORPORATION $186,944.00
PO BOX 50
REEDSPORT, OR 97467

Domke & Buick Construction $296,868.00
3081 Irene St.
Redding, CA 96002

JamesCo Pro Inc. $376,709.20
PO Box 658
Randle, WA 98327

Engineer's Estimate $165,660.00
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Project No: OR BLM ERFO 151-3202

Project Name: Peavine Road Repair

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

LASKEY-CLIFTON CORPORATION      Lump Sum   $24,380.00
Domke & Buick Construction      Lump Sum   $41,500.00
JamesCo Pro Inc.      Lump Sum   $38,800.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,060.00

A0040 15201-0000 CONSTRUCTION SURVEY AND STAKING  

LASKEY-CLIFTON CORPORATION      Lump Sum   $13,340.00
Domke & Buick Construction      Lump Sum   $2,000.00
JamesCo Pro Inc.      Lump Sum   $7,840.00
Engineer's Estimate ALL LPSM       Lump Sum   $5,000.00

A0060 15301-0010 CONTRACTOR QUALITY CONTROL AND ASSURANCE  

LASKEY-CLIFTON CORPORATION      Lump Sum   $7,800.00
Domke & Buick Construction      Lump Sum   $6,000.00
JamesCo Pro Inc.      Lump Sum   $1,344.00
Engineer's Estimate ALL LPSM       Lump Sum   $4,000.00

A0080 15401-0000 CONTRACTOR TESTING  

LASKEY-CLIFTON CORPORATION      Lump Sum   $3,390.00
Domke & Buick Construction      Lump Sum   $11,600.00
JamesCo Pro Inc.      Lump Sum   $16,800.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,500.00

A0100 15501-0000 CONSTRUCTION SCHEDULE  

LASKEY-CLIFTON CORPORATION      Lump Sum   $622.00
Domke & Buick Construction      Lump Sum   $2,000.00
JamesCo Pro Inc.      Lump Sum   $2,464.00
Engineer's Estimate ALL LPSM       Lump Sum   $2,000.00

A0120 15701-0000 SOIL EROSION CONTROL  

LASKEY-CLIFTON CORPORATION      Lump Sum   $965.00
Domke & Buick Construction      Lump Sum   $1,500.00
JamesCo Pro Inc.      Lump Sum   $3,472.00
Engineer's Estimate ALL LPSM       Lump Sum   $2,500.00
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Project No: OR BLM ERFO 151-3202

Project Name: Peavine Road Repair

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0140 20103-0000 CLEARING AND GRUBBING  

LASKEY-CLIFTON CORPORATION $5.50 $2,750.00
Domke & Buick Construction $3.40 $1,700.00
JamesCo Pro Inc. $6.95 $3,475.00
Engineer's Estimate 500 SQYD $5.00 $2,500.00

A0160 20401-0000 ROADWAY EXCAVATION  

LASKEY-CLIFTON CORPORATION $64.75 $1,942.50
Domke & Buick Construction $34.00 $1,020.00
JamesCo Pro Inc. $119.00 $3,570.00
Engineer's Estimate 30 CUYD $40.00 $1,200.00

A0180 26101-0000 REINFORCED SOIL SLOPE  

LASKEY-CLIFTON CORPORATION $65.00 $104,000.00
Domke & Buick Construction $118.88 $190,208.00
JamesCo Pro Inc. $152.00 $243,200.00
Engineer's Estimate 1,600 SQFT $60.00 $96,000.00

A0200 30201-1000 ROADWAY AGGREGATE, METHOD 1  

LASKEY-CLIFTON CORPORATION $49.70 $3,479.00
Domke & Buick Construction $95.00 $6,650.00
JamesCo Pro Inc. $117.00 $8,190.00
Engineer's Estimate 70 CUYD $60.00 $4,200.00

A0220 30302-1000 DITCH RECONDITIONING  

LASKEY-CLIFTON CORPORATION $0.91 $364.00
Domke & Buick Construction $7.50 $3,000.00
JamesCo Pro Inc. $5.60 $2,240.00
Engineer's Estimate 400 LNFT $20.00 $8,000.00

A0240 40301-0200 ASPHALT CONCRETE PAVEMENT, TYPE 2  

LASKEY-CLIFTON CORPORATION $179.50 $8,077.50
Domke & Buick Construction $250.00 $11,250.00
JamesCo Pro Inc. $307.40 $13,833.00
Engineer's Estimate 45 TON $140.00 $6,300.00
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Project No: OR BLM ERFO 151-3202

Project Name: Peavine Road Repair

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0260 41202-0000 TACK COAT  

LASKEY-CLIFTON CORPORATION $6.70 $134.00
Domke & Buick Construction $10.00 $200.00
JamesCo Pro Inc. $8.96 $179.20
Engineer's Estimate 20 GAL $15.00 $300.00

A0280 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

LASKEY-CLIFTON CORPORATION $140.00 $2,800.00
Domke & Buick Construction $138.00 $2,760.00
JamesCo Pro Inc. $145.60 $2,912.00
Engineer's Estimate 20 HOUR $100.00 $2,000.00

A0300 62201-0700 BACKHOE LOADER, 1 CUBIC YARD MINIMUM CAPACITY FRONTEND BUCKET, 10 CUBIC FOOT MINIMUM

CAPACITY BACKHOE BUCKET, 90 HP MINIMUM FLYWHEEL  

LASKEY-CLIFTON CORPORATION $120.00 $2,400.00
Domke & Buick Construction $130.00 $2,600.00
JamesCo Pro Inc. $134.00 $2,680.00
Engineer's Estimate 20 HOUR $120.00 $2,400.00

A0320 62301-0000 GENERAL LABOR  

LASKEY-CLIFTON CORPORATION $55.00 $2,200.00
Domke & Buick Construction $72.00 $2,880.00
JamesCo Pro Inc. $69.00 $2,760.00
Engineer's Estimate 40 HOUR $60.00 $2,400.00

A0340 62516-3000 MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX  

LASKEY-CLIFTON CORPORATION $9.70 $4,850.00
Domke & Buick Construction $6.60 $3,300.00
JamesCo Pro Inc. $13.00 $6,500.00
Engineer's Estimate 500 SQYD $5.00 $2,500.00

A0360 62901-1100 ROLLED EROSION CONTROL PRODUCT, TYPE 4  

LASKEY-CLIFTON CORPORATION $2.70 $1,350.00
Domke & Buick Construction $3.80 $1,900.00
JamesCo Pro Inc. $7.30 $3,650.00
Engineer's Estimate 500 SQYD $10.00 $5,000.00
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Schedule Type: Base
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A0380 63401-0100 PAVEMENT MARKINGS, TYPE A, SOLID  (WHITE)

LASKEY-CLIFTON CORPORATION $2.40 $960.00
Domke & Buick Construction $7.00 $2,800.00
JamesCo Pro Inc. $14.00 $5,600.00
Engineer's Estimate 400 LNFT $1.00 $400.00

A0400 63501-0000 TEMPORARY TRAFFIC CONTROL  

LASKEY-CLIFTON CORPORATION      Lump Sum   $1,140.00
Domke & Buick Construction      Lump Sum   $2,000.00
JamesCo Pro Inc.      Lump Sum   $7,200.00
Engineer's Estimate ALL LPSM       Lump Sum   $2,400.00

Total Schedule - All Items

LASKEY-CLIFTON CORPORATION $186,944.00
Domke & Buick Construction $296,868.00
JamesCo Pro Inc. $376,709.20
Engineer's Estimate $165,660.00
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