
T A B U L A T I O N   O F   B I D S
Schedule A

Project No : AK NPS SITK 2013(1)

Project Name : Replace Indian River Bridge
Solcitation No:

State : AK County : Sitka
Federal Location : Sitka National Historical Park

Opened at: Vancouver, WA
Opened by: Susan Yenne
Date: 4/5/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 4/5/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 788,040.00$      

Island Enterprises, Inc 721,509.00$      
PO Box 2421
Sitka, AK 99835

Coastal Excavation, LL 949,190.00$      
PO Box 1410
Sitka, AK 99835

McG Constructors, Inc. 827,566.00$      
PO Box 718
Sitka, AK 99835

NorTerra Services, LLC 979,970.00$      
PO Box 459
Coeur d Alene  ID  838

Oregon Woods, Inc. 983,280.00$      
PO Box 11680
Eugene, OR 97440

DTFH70-16-B-00002

Contracting Officer
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           /s/ Susan Yenne



T A B U L A T I O N   O F   B I D S
T  A  B  U  L  A  T  I  O  N     O  F     B  I  D  S

'Bid Tabs'!$F$9:$Q$70 'Bid Tabs'!$H$7:$Q$7 'Bid Tabs'!$H$3:$Q$3 1 3 2
Schedule A Total of Bid Items: 788,040.00$      -8.4% 721,509.00$      20.4% 949,190.00$      5.0% 827,566.00$      
Project No: AK NPS SITK 2013(1)

Project Name:  Replace Indian River Bridge

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 88,000.00$          88,000.00$              98,000.00$              125,000.00$            180,000.00$            

2 15201-0000

2 Line A0040 ALL LPSM 9,000.00$            9,000.00$                20,000.00$              5,000.00$                17,421.50$              

3 15301-0010

3 Line A0060 ALL LPSM 9,000.00$            9,000.00$                10,000.00$              30,000.00$              23,298.00$              

4 15401-0000

4 Line A0080 ALL LPSM 6,000.00$            6,000.00$                10,000.00$              8,000.00$                7,549.50$                

5 15501-0000

5 Line A0100 ALL LPSM 3,000.00$            3,000.00$                10,000.00$              4,000.00$                5,807.00$                

6 15705-0100

6 Line A0120 300 LNFT 15.00$                 4,500.00$                10,500.00$              3,000.00$                5,400.00$                

7 20102-0000

7 Line A0140 ALL LPSM 3,000.00$            3,000.00$                20,000.00$              3,000.00$                10,539.00$              

8 20220-1000

8 Line A0160 1 EACH 5,000.00$            5,000.00$                3,000.00$                1,000.00$                6,739.00$                

9 20304-2000

9 Line A0180 ALL LPSM 25,000.00$          25,000.00$              50,000.00$              120,000.00$            61,912.00$              

10 20401-0000

10 Line A0200 5 CUYD (CQ) 200.00$               1,000.00$                125.00$                  125.00$                  2,030.00$                

11 20403-0000

11 Line A0220 40 CUYD 100.00$               4,000.00$                800.00$                  1,600.00$                7,540.00$                

12 20701-0200

12 Line A0240 150 SQYD 10.00$                 1,500.00$                750.00$                  3,000.00$                1,050.00$                

13 20801-0000

13 Line A0260 190 CUYD 75.00$                 14,250.00$              9,500.00$                19,000.00$              10,165.00$              

14 20815-0000

14 Line A0280 ALL LPSM 35,000.00$          35,000.00$              48,000.00$              90,000.00$              45,176.50$              

15 25101-0400

15 Line A0300 145 CUYD 350.00$               50,750.00$              7,250.00$                14,500.00$              27,622.50$              

16 30202-1000

16 Line A0320 10 TON (CQ) 94.00$                 940.00$                  300.00$                  600.00$                  2,610.00$                

CONTRACTOR TESTING

10,000.00$        8,000.00$         7,549.50$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

ROADWAY AGGREGATE, METHOD 1

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

ROADWAY EXCAVATION

UNCLASSIFIED BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE B

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

STRUCTURE EXCAVATION

COFFERDAMS

PLACED RIPRAP, METHOD A, CLASS 4

125,000.00$      180,000.00$        

Island Enterprises, Inc. Coastal Excavation, LLC McG Constructors, Inc.

20,000.00$        

98,000.00$        

10,000.00$        4,000.00$         5,807.00$            

5,000.00$         17,421.50$          

10,000.00$        30,000.00$        23,298.00$          

3,000.00$          1,000.00$         6,739.00$            

20,000.00$        3,000.00$         10,539.00$          

35.00$              10.00$              18.00$                

25.00$              25.00$              406.00$               

50,000.00$        120,000.00$      61,912.00$          

5.00$                20.00$              7.00$                  

20.00$              40.00$              188.50$               

48,000.00$        90,000.00$        45,176.50$          

50.00$              100.00$            53.50$                

30.00$              60.00$              261.00$               

50.00$              100.00$            190.50$               

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 788,040.00$      -8.4% 721,509.00$      20.4% 949,190.00$      5.0% 827,566.00$      
Project No: AK NPS SITK 2013(1)

Project Name:  Replace Indian River Bridge

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Island Enterprises, Inc. Coastal Excavation, LLC McG Constructors, Inc.Engineer's Estimate

17 55201-0200

17 Line A0340 57 CUYD 2,000.00$            114,000.00$            125,400.00$            151,050.00$            71,763.00$              

18 55201-1200

18 Line A0360 10 CUYD 1,500.00$            15,000.00$              12,000.00$              9,800.00$                7,880.00$                

19 55401-2000

19 Line A0380 8,250 LB (CQ) 2.00$                  16,500.00$              41,250.00$              16,995.00$              16,417.50$              

20 55501-0000

20 Line A0400 ALL LPSM 15,000.00$          15,000.00$              10,000.00$              79,000.00$              12,195.00$              

21 55601-0300

21 Line A0420 222 LNFT 100.00$               22,200.00$              16,428.00$              22,200.00$              18,759.00$              

22 55701-2000

22 Line A0440 4 MFBM 12,500.00$          50,000.00$              38,800.00$              50,000.00$              49,584.00$              

23 55701-2000

23 Line A0460 18 MFBM 12,500.00$          225,000.00$            119,610.00$            115,200.00$            170,118.00$            

24 61904-0000

24 Line A0480 2 EACH 800.00$               1,600.00$                2,500.00$                6,000.00$                8,286.00$                

25 62301-0000

25 Line A0500 40 HOUR 90.00$                 3,600.00$                4,800.00$                4,000.00$                4,640.00$                

26 63502-0500

26 Line A0520 8 EACH 300.00$               2,400.00$                4,000.00$                800.00$                  1,184.00$                

27 63502-1600

27 Line A0540 8 EACH 100.00$               800.00$                  1,600.00$                800.00$                  928.00$                  

28 63503-1000

28 Line A0560 600 LNFT 3.00$                  1,800.00$                6,000.00$                3,600.00$                1,716.00$                

29 63504-1000

29 Line A0580 32 SQFT 100.00$               3,200.00$                896.00$                  1,920.00$                7,424.00$                

30 63703-0000

30 Line A0600 1 EACH 40,000.00$          40,000.00$              10,000.00$              30,000.00$              23,228.50$              

31 63704-0000

31 Line A0620 1 EACH 17,000.00$          17,000.00$              30,000.00$              30,000.00$              18,583.00$              

RESIDENTIAL HOUSING

VEHICLE

STRUCTURAL CONCRETE, CLASS A (AE)

STRUCTURAL CONCRETE, CLASS S (SEAL)

GENERAL LABOR

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

REINFORCING STEEL, EPOXY COATED

STRUCTURAL STEEL

BRIDGE RAILING, ALUMINUM, TWO RAIL

STRUCTURAL TIMBER AND LUMBER, TREATED(GLULAM DECK PANELS)

STRUCTURAL TIMBER AND LUMBER, TREATED(GLULAM BEAM)

BOLLARD POST

1,200.00$          980.00$            788.00$               

2,200.00$          2,650.00$         1,259.00$            

10,000.00$        79,000.00$        12,195.00$          

5.00$                2.06$                1.99$                  

9,700.00$          12,500.00$        12,396.00$          

74.00$              100.00$            84.50$                

1,250.00$          3,000.00$         4,143.00$            

6,645.00$          6,400.00$         9,451.00$            

500.00$             100.00$            148.00$               

120.00$             100.00$            116.00$               

10.00$              6.00$                2.86$                  

200.00$             100.00$            116.00$               

10,000.00$        30,000.00$        23,228.50$          

28.00$              60.00$              232.00$               

30,000.00$        30,000.00$        18,583.00$          
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T A B U L A T I O N   O F   B I D S
T  A  B  U  L  A  T  I  O  N     O  F     B  I

'Bid Tabs'!$F$9:$Q$70 'Bid Tabs'!$H$7:$Q$7 'Bid Tabs'!$H$3:$Q$3 4 5
Schedule A Total of Bid Items: 788,040.00$      24.4% 979,970.00$      24.8% 983,280.00$      
Project No: AK NPS SITK 2013(1)

Project Name:  Replace Indian River Bridge

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 88,000.00$          88,000.00$              75,000.00$              88,000.00$              

2 15201-0000

2 Line A0040 ALL LPSM 9,000.00$            9,000.00$                30,000.00$              20,000.00$              

3 15301-0010

3 Line A0060 ALL LPSM 9,000.00$            9,000.00$                30,000.00$              25,000.00$              

4 15401-0000

4 Line A0080 ALL LPSM 6,000.00$            6,000.00$                20,000.00$              15,000.00$              

5 15501-0000

5 Line A0100 ALL LPSM 3,000.00$            3,000.00$                10,000.00$              3,000.00$                

6 15705-0100

6 Line A0120 300 LNFT 15.00$                 4,500.00$                6,000.00$                2,100.00$                

7 20102-0000

7 Line A0140 ALL LPSM 3,000.00$            3,000.00$                35,000.00$              10,000.00$              

8 20220-1000

8 Line A0160 1 EACH 5,000.00$            5,000.00$                2,500.00$                5,000.00$                

9 20304-2000

9 Line A0180 ALL LPSM 25,000.00$          25,000.00$              50,000.00$              80,000.00$              

10 20401-0000

10 Line A0200 5 CUYD (CQ) 200.00$               1,000.00$                500.00$                  250.00$                  

11 20403-0000

11 Line A0220 40 CUYD 100.00$               4,000.00$                6,000.00$                3,200.00$                

12 20701-0200

12 Line A0240 150 SQYD 10.00$                 1,500.00$                1,500.00$                1,200.00$                

13 20801-0000

13 Line A0260 190 CUYD 75.00$                 14,250.00$              28,500.00$              28,500.00$              

14 20815-0000

14 Line A0280 ALL LPSM 35,000.00$          35,000.00$              80,000.00$              50,000.00$              

15 25101-0400

15 Line A0300 145 CUYD 350.00$               50,750.00$              21,750.00$              29,000.00$              

16 30202-1000

16 Line A0320 10 TON (CQ) 94.00$                 940.00$                  1,500.00$                700.00$                  

CONTRACTOR TESTING

20,000.00$              15,000.00$              

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

ROADWAY AGGREGATE, METHOD 1

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

ROADWAY EXCAVATION

UNCLASSIFIED BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE B

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

STRUCTURE EXCAVATION

COFFERDAMS

PLACED RIPRAP, METHOD A, CLASS 4

75,000.00$              

NorTerra Services, LLC Oregon Woods, Inc.

10,000.00$              3,000.00$                

88,000.00$              

30,000.00$              20,000.00$              

30,000.00$              25,000.00$              

2,500.00$                5,000.00$                

35,000.00$              10,000.00$              

20.00$                    7.00$                      

100.00$                  50.00$                    

50,000.00$              80,000.00$              

10.00$                    8.00$                      

150.00$                  80.00$                    

80,000.00$              50,000.00$              

150.00$                  150.00$                  

150.00$                  70.00$                    

150.00$                  200.00$                  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 788,040.00$      24.4% 979,970.00$      24.8% 983,280.00$      
Project No: AK NPS SITK 2013(1)

Project Name:  Replace Indian River Bridge

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

NorTerra Services, LLC Oregon Woods, Inc.Engineer's Estimate

17 55201-0200

17 Line A0340 57 CUYD 2,000.00$            114,000.00$            142,500.00$            285,000.00$            

18 55201-1200

18 Line A0360 10 CUYD 1,500.00$            15,000.00$              35,000.00$              20,000.00$              

19 55401-2000

19 Line A0380 8,250 LB (CQ) 2.00$                  16,500.00$              82,500.00$              24,750.00$              

20 55501-0000

20 Line A0400 ALL LPSM 15,000.00$          15,000.00$              40,000.00$              30,000.00$              

21 55601-0300

21 Line A0420 222 LNFT 100.00$               22,200.00$              13,320.00$              6,660.00$                

22 55701-2000

22 Line A0440 4 MFBM 12,500.00$          50,000.00$              30,000.00$              40,000.00$              

23 55701-2000

23 Line A0460 18 MFBM 12,500.00$          225,000.00$            180,000.00$            180,000.00$            

24 61904-0000

24 Line A0480 2 EACH 800.00$               1,600.00$                1,000.00$                1,600.00$                

25 62301-0000

25 Line A0500 40 HOUR 90.00$                 3,600.00$                6,000.00$                3,200.00$                

26 63502-0500

26 Line A0520 8 EACH 300.00$               2,400.00$                4,000.00$                800.00$                  

27 63502-1600

27 Line A0540 8 EACH 100.00$               800.00$                  4,800.00$                1,200.00$                

28 63503-1000

28 Line A0560 600 LNFT 3.00$                  1,800.00$                6,000.00$                1,800.00$                

29 63504-1000

29 Line A0580 32 SQFT 100.00$               3,200.00$                1,600.00$                320.00$                  

30 63703-0000

30 Line A0600 1 EACH 40,000.00$          40,000.00$              25,000.00$              20,000.00$              

31 63704-0000

31 Line A0620 1 EACH 17,000.00$          17,000.00$              10,000.00$              7,000.00$                

RESIDENTIAL HOUSING

VEHICLE

STRUCTURAL CONCRETE, CLASS A (AE)

STRUCTURAL CONCRETE, CLASS S (SEAL)

GENERAL LABOR

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 2

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

REINFORCING STEEL, EPOXY COATED

STRUCTURAL STEEL

BRIDGE RAILING, ALUMINUM, TWO RAIL

STRUCTURAL TIMBER AND LUMBER, TREATED(GLULAM DECK PANELS)

STRUCTURAL TIMBER AND LUMBER, TREATED(GLULAM BEAM)

BOLLARD POST

3,500.00$                2,000.00$                

2,500.00$                5,000.00$                

40,000.00$              30,000.00$              

10.00$                    3.00$                      

7,500.00$                10,000.00$              

60.00$                    30.00$                    

500.00$                  800.00$                  

10,000.00$              10,000.00$              

500.00$                  100.00$                  

150.00$                  80.00$                    

10.00$                    3.00$                      

600.00$                  150.00$                  

25,000.00$              20,000.00$              

50.00$                    10.00$                    

10,000.00$              7,000.00$                
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