
Tabulation of Bids
Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail
Solciation No:

State AK County : Kenai Peninsula Borough
Federal Location :  

Opened at: Vancouver, WA
Opened by: Susan Yenne
Date: 20-Oct-15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 10/23/2015

Contract Awarded to: Award Date:

Contractor Comment Bid Amount  

Engineer's Estimate 2,446,151.25$   

Ancor, Inc. 2,236,920.77$   
2461 Cinnabar Loop
Anchorage, AK 99507

Prosser-Dagg Const. Co., LLC 2,673,380.00$   
10355 E Palmer Wasilla Hwy Ste 120B
Palmer, AK 99645

Western Construction & Equipment, LLC 2,675,700.00$   
6321 A Street
Anchorage, AK  99518

Tutka, LLC 2,836,605.07$   
2485 E Zak Circle, Ste A
Wasilla, AK 99654

 

 

DTFH70-15-B-00007

Contracting Officer
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Angy.Liljedahl
Typewritten Text
Anchor, Inc.

Angy.Liljedahl
Typewritten Text
11/17/2015



Total of Bid Items: 2,446,151.25$   2,236,920.77$             2,673,380.00$             

Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000
1 Line A0020 ALL LPSM 250,000.00$        250,000.00$        124,378.99$   124,378.99$                   60,000.00$    60,000.00$                    
2 15201-0000
2 Line A0040 ALL LPSM 35,000.00$          35,000.00$          79,145.64$     79,145.64$                    75,000.00$    75,000.00$                    
3 15301-0010
3 Line A0060 ALL LPSM 55,000.00$          55,000.00$          68,162.42$     68,162.42$                    90,000.00$    90,000.00$                    
4 15401-0000
4 Line A0080 ALL LPSM 5,000.00$            5,000.00$            55,291.47$     55,291.47$                    29,000.00$    29,000.00$                    
5 15501-0000
5 Line A0100 ALL LPSM 3,000.00$            3,000.00$            12,924.58$     12,924.58$                    10,000.00$    10,000.00$                    
6 15705-1300
6 Line A0120 100 LNFT 110.00$               11,000.00$          168.34$         16,834.00$                    200.00$        20,000.00$                    
7 15705-1400
7 Line A0140 5,000 LNFT 8.75$                  43,750.00$          6.91$             34,550.00$                    7.00$            35,000.00$                    
8 15801-0000
8 Line A0160 100 MGAL 110.00$               11,000.00$          74.54$           7,454.00$                      200.00$        20,000.00$                    
9 20101-0000
9 Line A0180 8.0 ACRE 5,000.00$            40,000.00$          13,224.77$     105,798.16$                   20,000.00$    160,000.00$                   
10 20302-0700
10 Line A0200 55 LNFT 4.00$                  220.00$               20.43$           1,123.65$                      10.00$          550.00$                         
11 20401-0000
11 Line A0220 16,875 CUYD 12.75$                 215,156.25$        11.62$           196,087.50$                   12.00$          202,500.00$                   
12 20402-0000
12 Line A0240 825 CUYD 15.00$                 12,375.00$          17.10$           14,107.50$                    30.00$          24,750.00$                    
13 20410-0000
13 Line A0260 8,600 CUYD 39.00$                 335,400.00$        23.36$           200,896.00$                   30.00$          258,000.00$                   
14 20701-0300
14 Line A0280 23,450 SQYD 4.50$                  105,525.00$        2.26$             52,997.00$                    2.00$            46,900.00$                    
15 20703-2000
15 Line A0300 1,400 SQYD 6.25$                  8,750.00$            3.63$             5,082.00$                      5.00$            7,000.00$                      
16 25101-0100
16 Line A0320 3,250 CUYD 90.00$                 292,500.00$        58.39$           189,767.50$                   125.00$        406,250.00$                   
17 25101-0200
17 Line A0340 30 CUYD 95.00$                 2,850.00$            202.00$         6,060.00$                      200.00$        6,000.00$                      
18 25120-0100
18 Line A0360 1,000 LNFT 45.00$                 45,000.00$          24.99$           24,990.00$                    40.00$          40,000.00$                    
19 30202-2000
19 Line A0380 5,200 TON 44.00$                 228,800.00$        31.93$           166,036.00$                   40.00$          208,000.00$                   
20 40301-0100
20 Line A0400 2,100 TON 175.00$               367,500.00$        153.27$         321,867.00$                   200.00$        420,000.00$                   
21 60103-0740
21 Line A0420 2 EACH 15,000.00$          30,000.00$          36,877.96$     73,755.92$                    50,000.00$    100,000.00$                   

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

CONTRACTOR TESTING

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

SELECT BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE C, WOVEN

GEOGRID, STABILIZATION

PLACED RIPRAP, METHOD A, CLASS 1

PLACED RIPRAP, METHOD A, CLASS 2

RIPRAP DITCH, METHOD A, CLASS 1

SOIL EROSION CONTROL, FIBER ROLL

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF FENCE

ROADWAY EXCAVATION

SUBEXCAVATION

ROADWAY AGGREGATE, METHOD 2

ASPHALT CONCRETE PAVEMENT, TYPE 1

CONCRETE, HEADWALL FOR DOUBLE 60-INCH PIPE CULVERT

Ancor, Inc. Prosser-Dagg Const. Co., LLC
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Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Ancor, Inc. Prosser-Dagg Const. Co., LLC

22 60201-0600
22 Line A0440 790 LNFT 80.00$                 63,200.00$          65.17$           51,484.30$                    50.00$          39,500.00$                    
23 60201-0800
23 Line A0460 400 LNFT 120.00$               48,000.00$          83.94$           33,576.00$                    80.00$          32,000.00$                    
24 60201-1000
24 Line A0480 40 LNFT 190.00$               7,600.00$            142.74$         5,709.60$                      110.00$        4,400.00$                      
25 60201-1100
25 Line A0500 40 LNFT 400.00$               16,000.00$          175.24$         7,009.60$                      120.00$        4,800.00$                      
26 60210-1000
26 Line A0520 1 EACH 800.00$               800.00$               1,306.54$       1,306.54$                      1,000.00$     1,000.00$                      
27 60210-1100
27 Line A0540 1 EACH 900.00$               900.00$               1,612.06$       1,612.06$                      1,800.00$     1,800.00$                      
28 60501-0000
28 Line A0560 200 LNFT 65.00$                 13,000.00$          37.32$           7,464.00$                      80.00$          16,000.00$                    
29 62201-0050
29 Line A0580 40 HOUR 130.00$               5,200.00$            159.55$         6,382.00$                      130.00$        5,200.00$                      
30 62201-0450
30 Line A0600 40 HOUR 120.00$               4,800.00$            135.41$         5,416.40$                      140.00$        5,600.00$                      
31 62201-0900
31 Line A0620 40 HOUR 135.00$               5,400.00$            148.82$         5,952.80$                      140.00$        5,600.00$                      
32 62201-1400
32 Line A0640 20 HOUR 150.00$               3,000.00$            175.63$         3,512.60$                      165.00$        3,300.00$                      
33 62201-2850
33 Line A0660 20 HOUR 185.00$               3,700.00$            191.72$         3,834.40$                      165.00$        3,300.00$                      
34 62201-3150
34 Line A0680 20 HOUR 160.00$               3,200.00$            175.63$         3,512.60$                      165.00$        3,300.00$                      
35 62301-0000
35 Line A0700 40 HOUR 85.00$                 3,400.00$            105.92$         4,236.80$                      77.00$          3,080.00$                      
36 62510-2000
36 Line A0720 6.5 ACRE 1,300.00$            8,450.00$            4,472.66$       29,072.29$                    6,000.00$     39,000.00$                    
37 62515-2000
37 Line A0740 6.5 ACRE 1,000.00$            6,500.00$            2,316.77$       15,059.01$                    5,000.00$     32,500.00$                    
38 63302-0000
38 Line A0760 120 SQFT 75.00$                 9,000.00$            198.43$         23,811.60$                    120.00$        14,400.00$                    
39 63308-0000
39 Line A0780 42 EACH 150.00$               6,300.00$            160.89$         6,757.38$                      100.00$        4,200.00$                      
40 63316-1000
40 Line A0800 15 EACH 260.00$               3,900.00$            1,072.58$       16,088.70$                    350.00$        5,250.00$                      
41 63401-0300
41 Line A0820 22,000 LNFT 0.25$                  5,500.00$            0.48$             10,560.00$                    1.00$            22,000.00$                    
42 63401-0300
42 Line A0840 22,000 LNFT 0.25$                  5,500.00$            0.48$             10,560.00$                    1.00$            22,000.00$                    
43 63401-1500

42-INCH PIPE CULVERT

END SECTION FOR 36-INCH PIPE CULVERT

END SECTION FOR 42-INCH PIPE CULVERT

STANDARD UNDERDRAIN SYSTEM

DUMP TRUCK, 5 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

MULCHING, HYDRAULIC METHOD

SIGN SYSTEM

OBJECT MARKER

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE B, SOLID, YELLOW

PAVEMENT MARKINGS, TYPE B, SOLID, WHITE

WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY

BULLDOZER, 250HP MINIMUM FLYWHEEL POWER

MOTOR GRADER, 12 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

SEEDING, HYDRAULIC METHOD

PAVEMENT MARKINGS, TYPE H, SOLID, WHITE
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Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Ancor, Inc. Prosser-Dagg Const. Co., LLC

43 Line A0860 600 LNFT 0.25$                  150.00$               20.38$           12,228.00$                    21.00$          12,600.00$                    
44 63401-2100
44 Line A0880 300 LNFT 0.25$                  75.00$                 3.22$             966.00$                         3.00$            900.00$                         
45 63405-0050
45 Line A0900 3 EACH 100.00$               300.00$               294.96$         884.88$                         500.00$        1,500.00$                      
46 63405-0050
46 Line A0920 4 EACH 100.00$               400.00$               294.96$         1,179.84$                      500.00$        2,000.00$                      
47 63405-0050
47 Line A0940 4 EACH 100.00$               400.00$               294.96$         1,179.84$                      500.00$        2,000.00$                      
48 63502-1250
48 Line A0960 100 EACH 35.00$                 3,500.00$            25.69$           2,569.00$                      50.00$          5,000.00$                      
49 63503-0700
49 Line A0980 7,800 LNFT 0.25$                  1,950.00$            1.02$             7,956.00$                      1.00$            7,800.00$                      
50 63504-1000
50 Line A1000 160 SQFT 20.00$                 3,200.00$            64.35$           10,296.00$                    100.00$        16,000.00$                    
51 63507-0700
51 Line A1020 70 DAY 400.00$               28,000.00$          1,220.06$       85,404.20$                    770.00$        53,900.00$                    
52 63509-1000
52 Line A1040 1,000 FXHR 77.00$                 77,000.00$          77.00$           77,000.00$                    77.00$          77,000.00$                    
53 63704-0000
53 Line A1060 1 EACH 10,000.00$          10,000.00$          27,029.00$     27,029.00$                    7,500.00$     7,500.00$                      
54
54
54

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

VEHICLE

PAVEMENT MARKINGS, TYPE K, SOLID, YELLOW

PAVEMENT MARKINGS, SYMBOLS, YIELD AHEAD

PAVEMENT MARKINGS, SYMBOLS, XING

PAVEMENT MARKINGS, SYMBOLS, BIKE SYMBOL

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH
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Total of Bid Items: 2,446,151.25$   2,675,700.00$              2,836,605.07$              

Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000
1 Line A0020 ALL LPSM 250,000.00$         250,000.00$         150,000.00$     150,000.00$                   320,000.00$    320,000.00$                   
2 15201-0000
2 Line A0040 ALL LPSM 35,000.00$          35,000.00$          80,000.00$       80,000.00$                     50,000.00$      50,000.00$                     
3 15301-0010
3 Line A0060 ALL LPSM 55,000.00$          55,000.00$          45,000.00$       45,000.00$                     59,000.00$      59,000.00$                     
4 15401-0000
4 Line A0080 ALL LPSM 5,000.00$            5,000.00$            45,000.00$       45,000.00$                     56,000.00$      56,000.00$                     
5 15501-0000
5 Line A0100 ALL LPSM 3,000.00$            3,000.00$            500.00$           500.00$                          500.00$          500.00$                          
6 15705-1300
6 Line A0120 100 LNFT 110.00$               11,000.00$          250.00$           25,000.00$                     205.00$          20,500.00$                     
7 15705-1400
7 Line A0140 5,000 LNFT 8.75$                   43,750.00$          6.00$               30,000.00$                     7.00$              35,000.00$                     
8 15801-0000
8 Line A0160 100 MGAL 110.00$               11,000.00$          120.00$           12,000.00$                     97.00$            9,700.00$                       
9 20101-0000
9 Line A0180 8.0 ACRE 5,000.00$            40,000.00$          7,500.00$         60,000.00$                     15,000.00$      120,000.00$                   
10 20302-0700
10 Line A0200 55 LNFT 4.00$                   220.00$               15.00$             825.00$                          16.00$            880.00$                          
11 20401-0000
11 Line A0220 16,875 CUYD 12.75$                 215,156.25$         11.00$             185,625.00$                   17.00$            286,875.00$                   
12 20402-0000
12 Line A0240 825 CUYD 15.00$                 12,375.00$          24.00$             19,800.00$                     16.00$            13,200.00$                     
13 20410-0000
13 Line A0260 8,600 CUYD 39.00$                 335,400.00$         26.00$             223,600.00$                   35.00$            301,000.00$                   
14 20701-0300
14 Line A0280 23,450 SQYD 4.50$                   105,525.00$         3.00$               70,350.00$                     2.40$              56,280.00$                     
15 20703-2000
15 Line A0300 1,400 SQYD 6.25$                   8,750.00$            3.00$               4,200.00$                       2.84$              3,976.00$                       
16 25101-0100
16 Line A0320 3,250 CUYD 90.00$                 292,500.00$         140.00$           455,000.00$                   110.00$          357,500.00$                   
17 25101-0200
17 Line A0340 30 CUYD 95.00$                 2,850.00$            140.00$           4,200.00$                       133.00$          3,990.00$                       
18 25120-0100
18 Line A0360 1,000 LNFT 45.00$                 45,000.00$          140.00$           140,000.00$                   42.00$            42,000.00$                     
19 30202-2000
19 Line A0380 5,200 TON 44.00$                 228,800.00$         40.00$             208,000.00$                   42.00$            218,400.00$                   
20 40301-0100
20 Line A0400 2,100 TON 175.00$               367,500.00$         155.00$           325,500.00$                   182.00$          382,200.00$                   
21 60103-0740
21 Line A0420 2 EACH 15,000.00$          30,000.00$          40,000.00$       80,000.00$                     54,000.00$      108,000.00$                   
22 60201-0600

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

CONTRACTOR TESTING

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

SELECT BORROW

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE C, WOVEN

GEOGRID, STABILIZATION

PLACED RIPRAP, METHOD A, CLASS 1

PLACED RIPRAP, METHOD A, CLASS 2

RIPRAP DITCH, METHOD A, CLASS 1

SOIL EROSION CONTROL, FIBER ROLL

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF FENCE

ROADWAY EXCAVATION

SUBEXCAVATION

ROADWAY AGGREGATE, METHOD 2

ASPHALT CONCRETE PAVEMENT, TYPE 1

CONCRETE, HEADWALL FOR DOUBLE 60-INCH PIPE CULVERT

18-INCH PIPE CULVERT

Western Construction & Equipment, LLC Tutka, LLC
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Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Western Construction & Equipment, LLC Tutka, LLC

22 Line A0440 790 LNFT 80.00$                 63,200.00$          80.00$             63,200.00$                     48.00$            37,920.00$                     
23 60201-0800
23 Line A0460 400 LNFT 120.00$               48,000.00$          120.00$           48,000.00$                     92.00$            36,800.00$                     
24 60201-1000
24 Line A0480 40 LNFT 190.00$               7,600.00$            140.00$           5,600.00$                       96.00$            3,840.00$                       
25 60201-1100
25 Line A0500 40 LNFT 400.00$               16,000.00$          200.00$           8,000.00$                       153.00$          6,120.00$                       
26 60210-1000
26 Line A0520 1 EACH 800.00$               800.00$               1,250.00$         1,250.00$                       2,000.00$       2,000.00$                       
27 60210-1100
27 Line A0540 1 EACH 900.00$               900.00$               2,500.00$         2,500.00$                       2,000.00$       2,000.00$                       
28 60501-0000
28 Line A0560 200 LNFT 65.00$                 13,000.00$          40.00$             8,000.00$                       37.00$            7,400.00$                       
29 62201-0050
29 Line A0580 40 HOUR 130.00$               5,200.00$            130.00$           5,200.00$                       135.00$          5,400.00$                       
30 62201-0450
30 Line A0600 40 HOUR 120.00$               4,800.00$            130.00$           5,200.00$                       140.00$          5,600.00$                       
31 62201-0900
31 Line A0620 40 HOUR 135.00$               5,400.00$            140.00$           5,600.00$                       140.00$          5,600.00$                       
32 62201-1400
32 Line A0640 20 HOUR 150.00$               3,000.00$            180.00$           3,600.00$                       135.00$          2,700.00$                       
33 62201-2850
33 Line A0660 20 HOUR 185.00$               3,700.00$            180.00$           3,600.00$                       190.00$          3,800.00$                       
34 62201-3150
34 Line A0680 20 HOUR 160.00$               3,200.00$            180.00$           3,600.00$                       190.00$          3,800.00$                       
35 62301-0000
35 Line A0700 40 HOUR 85.00$                 3,400.00$            90.00$             3,600.00$                       80.00$            3,200.00$                       
36 62510-2000
36 Line A0720 6.5 ACRE 1,300.00$            8,450.00$            5,000.00$         32,500.00$                     7,000.00$       45,500.00$                     
37 62515-2000
37 Line A0740 6.5 ACRE 1,000.00$            6,500.00$            5,000.00$         32,500.00$                     0.01$              0.07$                             
38 63302-0000
38 Line A0760 120 SQFT 75.00$                 9,000.00$            120.00$           14,400.00$                     120.00$          14,400.00$                     
39 63308-0000
39 Line A0780 42 EACH 150.00$               6,300.00$            500.00$           21,000.00$                     140.00$          5,880.00$                       
40 63316-1000
40 Line A0800 15 EACH 260.00$               3,900.00$            150.00$           2,250.00$                       450.00$          6,750.00$                       
41 63401-0300
41 Line A0820 22,000 LNFT 0.25$                   5,500.00$            1.00$               22,000.00$                     0.01$              220.00$                          
42 63401-0300
42 Line A0840 22,000 LNFT 0.25$                   5,500.00$            1.00$               22,000.00$                     0.66$              14,520.00$                     
43 63401-1500
43 Line A0860 600 LNFT 0.25$                   150.00$               20.00$             12,000.00$                     0.66$              396.00$                          
44 63401-2100
44 Line A0880 300 LNFT 0.25$                   75.00$                 3.00$               900.00$                          0.66$              198.00$                          

42-INCH PIPE CULVERT

END SECTION FOR 36-INCH PIPE CULVERT

END SECTION FOR 42-INCH PIPE CULVERT

STANDARD UNDERDRAIN SYSTEM

DUMP TRUCK, 5 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

MULCHING, HYDRAULIC METHOD

SIGN SYSTEM

OBJECT MARKER

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE B, SOLID, YELLOW

PAVEMENT MARKINGS, TYPE B, SOLID, WHITE

WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY

BULLDOZER, 250HP MINIMUM FLYWHEEL POWER

MOTOR GRADER, 12 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

SEEDING, HYDRAULIC METHOD

PAVEMENT MARKINGS, TYPE H, SOLID, WHITE

PAVEMENT MARKINGS, TYPE K, SOLID, YELLOW
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Schedule A
Project No. :  AK PFH 59(1)

    
Project Name : Snug Harbor Road Paving and Bike Trail

Item
No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Western Construction & Equipment, LLC Tutka, LLC

45 63405-0050
45 Line A0900 3 EACH 100.00$               300.00$               500.00$           1,500.00$                       550.00$          1,650.00$                       
46 63405-0050
46 Line A0920 4 EACH 100.00$               400.00$               500.00$           2,000.00$                       550.00$          2,200.00$                       
47 63405-0050
47 Line A0940 4 EACH 100.00$               400.00$               500.00$           2,000.00$                       550.00$          2,200.00$                       
48 63502-1250
48 Line A0960 100 EACH 35.00$                 3,500.00$            30.00$             3,000.00$                       100.00$          10,000.00$                     
49 63503-0700
49 Line A0980 7,800 LNFT 0.25$                   1,950.00$            2.00$               15,600.00$                     0.01$              78.00$                           
50 63504-1000
50 Line A1000 160 SQFT 20.00$                 3,200.00$            100.00$           16,000.00$                     40.20$            6,432.00$                       
51 63507-0700
51 Line A1020 70 DAY 400.00$               28,000.00$          750.00$           52,500.00$                     900.00$          63,000.00$                     
52 63509-1000
52 Line A1040 1,000 FXHR 77.00$                 77,000.00$          77.00$             77,000.00$                     77.00$            77,000.00$                     
53 63704-0000
53 Line A1060 1 EACH 10,000.00$          10,000.00$          15,000.00$       15,000.00$                     15,000.00$      15,000.00$                     
54
54
54

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

VEHICLE

PAVEMENT MARKINGS, SYMBOLS, YIELD AHEAD

PAVEMENT MARKINGS, SYMBOLS, XING

PAVEMENT MARKINGS, SYMBOLS, BIKE SYMBOL

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH
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