
T A B U L A T I O N   O F   B I D S
T A B U L A T I O N   O F   B I D S

Schedule B
Project No : IA NPS PRES 15(1)

Project Name : Pavement Preservation Iowa
Solcitation No:

State : IA County : Cedar
Federal Location : Herbert Hoover National Historic Site

Opened at: WFLHD, Vancouver
Opened by: James Mikell
Date: 4/27/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 5/4/2016

Contract Awarded to: Award Date: 5/19/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 888,685.00$      

American Pavement So 634,839.00$      

Cerebral Group, LLC 624,213.31$      

Fuel Tank Maintenance 686,895.00$      

LaForge & Budd Constr 824,650.00$      

All American Concrete, 825,470.00$      

DTFH70-16-B-00004

Cerebral Group, LLC

Contract Specialist

1489 Highway 6
West Liberty, IA 52776

1540 High Street STE 102
Des Moines, IA 50309

DTFH7016C00019

1455 Gruber Rd.
PO Box 13007
Green Bay, WI 54307-3007

240 Mill Dr
Cookeville, TN 38501

2020 North 21st Street
Parsons, KS 67357
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           /s/ Susan Yenne



T A B U L A T I O N   O F   B I D S

Contractor Comment Bid Amount Responsive

Construction Solutions 1,170,240.00$   939 Sajakeed Dr.
St. Louis, MO 63129
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 888,685.00$      -28.6% 634,839.00$      -29.8% 624,213.31$      -22.7% 686,895.00$      
Project No: IA NPS PRES 15(1)

Project Name:  Pavement Preservation Iowa
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line B0050 ALL LPSM 80,000.00$              80,000.00$              70,000.00$              32,459.60$              5,900.00$               

15301-0000
Line B0100 ALL LPSM 16,000.00$              16,000.00$              5,000.00$               36,689.40$              29,400.00$              

15401-0000
Line B0150 ALL LPSM 16,000.00$              16,000.00$              3,000.00$               27,795.00$              17,650.00$              

15501-0000
Line B0200 ALL LPSM 5,000.00$               5,000.00$               1,000.00$               10,117.38$              8,825.00$               

40901-2000
Line B0250 9,400 SQYD 4.75$                      44,650.00$              65,800.00$              55,836.00$              27,636.00$              

41402-2000
Line B0300 1.0 MILE 8,000.00$               8,000.00$               7,000.00$               9,644.87$               18,350.00$              

41801-2000
Line B0350 480 SQYD 90.00$                    43,200.00$              45,600.00$              34,368.00$              29,760.00$              

41801-2000
Line B0400 1,100 SQYD 75.00$                    82,500.00$              104,500.00$            71,544.00$              67,320.00$              

50201-0000
Line B0450 1,300 SQYD 275.00$                  357,500.00$            175,500.00$            195,117.00$            229,450.00$            

50202-0000
Line B0500 24,000 LNFT 6.00$                      144,000.00$            72,000.00$              24,000.00$              84,720.00$              

62201-0250
Line B0550 20 HOUR 115.00$                  2,300.00$               2,500.00$               11,118.00$              3,530.00$               

62201-0450
Line B0600 20 HOUR 90.00$                    1,800.00$               3,000.00$               3,113.00$               4,700.00$               

62301-0000
Line B0650 40 HOUR 50.00$                    2,000.00$               2,000.00$               1,734.40$               2,820.00$               

63401-0000
Line B0700 41,700 LNFT 0.40$                      16,680.00$              13,344.00$              20,850.00$              73,392.00$              

63401-0900
Line B0750 8,300 LNFT 0.75$                      6,225.00$               7,055.00$               32,370.00$              14,608.00$              

63405-0050
Line B0800 38 EACH 115.00$                  4,370.00$               2,850.00$               2,746.26$               11,210.00$              

63502-0700
Line B0850 220 EACH 20.00$                    4,400.00$               3,630.00$               3,425.40$               6,490.00$               

63503-0700
Line B0900 4,300 LNFT 0.20$                      860.00$                  860.00$                  7,009.00$               3,784.00$               

63504-1000
Line B0950 300 SQFT 20.00$                    6,000.00$               3,000.00$               2,346.00$               3,525.00$               

63507-0700
Line B1000 25 DAY 700.00$                  17,500.00$              17,500.00$              12,230.00$              14,125.00$              

63509-1000
Line B1050 900 FXHR 33.00$                    29,700.00$              29,700.00$              29,700.00$              29,700.00$              

CONSTRUCTION SCHEDULE

1,000.00$               10,117.38$              8,825.00$               

MOBILIZATION

CONTRACTOR QUALITY CONTROL

CONTRACTOR TESTING

PAVEMENT MARKINGS, SYMBOLS (Type B)

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2 (Shoulder)

CONCRETE PAVEMENT RESTORATION, PAVEMENT PATCH

SEALING JOINTS AND CRACKS

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

MICRO SURFACING, TYPE 2

CRACKS, CLEANING AND SEALING

GENERAL LABOR

PAVEMENT MARKINGS, (TYPE B)

PAVEMENT MARKINGS, TYPE E, SOLID

32,459.60$              5,900.00$               

American Pavement Solutions, Inc. Cerebral Group, LLC Fuel Tank Maintenance CO. LLC

5,000.00$               

70,000.00$              

7.00$                      5.94$                      2.94$                      

36,689.40$              29,400.00$              

3,000.00$               27,795.00$              17,650.00$              

95.00$                    65.04$                    61.20$                    

95.00$                    71.60$                    62.00$                    

7,000.00$               9,644.87$               18,350.00$              

3.00$                      1.00$                      3.53$                      

135.00$                  150.09$                  176.50$                  

150.00$                  155.65$                  235.00$                  

125.00$                  555.90$                  176.50$                  

0.32$                      0.50$                      1.76$                      

50.00$                    43.36$                    70.50$                    

75.00$                    72.27$                    295.00$                  

0.85$                      3.90$                      1.76$                      

0.20$                      1.63$                      0.88$                      

16.50$                    15.57$                    29.50$                    

700.00$                  489.20$                  565.00$                  

10.00$                    7.82$                      11.75$                    

33.00$                    33.00$                    33.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 888,685.00$      -7.2% 824,650.00$      -7.1% 825,470.00$      31.7% 1,170,240.00$   
Project No: IA NPS PRES 15(1)

Project Name:  Pavement Preservation Iowa
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line B0050 ALL LPSM 80,000.00$              80,000.00$              105,000.00$            75,000.00$              225,000.00$            

15301-0000
Line B0100 ALL LPSM 16,000.00$              16,000.00$              30,000.00$              12,200.00$              15,000.00$              

15401-0000
Line B0150 ALL LPSM 16,000.00$              16,000.00$              44,000.00$              15,700.00$              15,000.00$              

15501-0000
Line B0200 ALL LPSM 5,000.00$               5,000.00$               5,000.00$               9,200.00$               500.00$                  

40901-2000
Line B0250 9,400 SQYD 4.75$                      44,650.00$              65,800.00$              136,300.00$            65,800.00$              

41402-2000
Line B0300 1.0 MILE 8,000.00$               8,000.00$               15,000.00$              60,000.00$              55,000.00$              

41801-2000
Line B0350 480 SQYD 90.00$                    43,200.00$              28,800.00$              32,928.00$              41,280.00$              

41801-2000
Line B0400 1,100 SQYD 75.00$                    82,500.00$              66,000.00$              68,750.00$              82,500.00$              

50201-0000
Line B0450 1,300 SQYD 275.00$                  357,500.00$            292,500.00$            156,000.00$            429,000.00$            

50202-0000
Line B0500 24,000 LNFT 6.00$                      144,000.00$            48,000.00$              105,600.00$            144,000.00$            

62201-0250
Line B0550 20 HOUR 115.00$                  2,300.00$               2,500.00$               2,200.00$               3,000.00$               

62201-0450
Line B0600 20 HOUR 90.00$                    1,800.00$               2,500.00$               2,900.00$               5,000.00$               

62301-0000
Line B0650 40 HOUR 50.00$                    2,000.00$               2,000.00$               3,000.00$               8,000.00$               

63401-0000
Line B0700 41,700 LNFT 0.40$                      16,680.00$              20,850.00$              41,700.00$              20,850.00$              

63401-0900
Line B0750 8,300 LNFT 0.75$                      6,225.00$               16,600.00$              14,940.00$              4,150.00$               

63405-0050
Line B0800 38 EACH 115.00$                  4,370.00$               7,600.00$               6,498.00$               5,700.00$               

63502-0700
Line B0850 220 EACH 20.00$                    4,400.00$               11,000.00$              7,524.00$               5,500.00$               

63503-0700
Line B0900 4,300 LNFT 0.20$                      860.00$                  4,300.00$               7,740.00$               3,010.00$               

63504-1000
Line B0950 300 SQFT 20.00$                    6,000.00$               15,000.00$              8,340.00$               6,000.00$               

63507-0700
Line B1000 25 DAY 700.00$                  17,500.00$              12,500.00$              29,250.00$              6,250.00$               

63509-1000
Line B1050 900 FXHR 33.00$                    29,700.00$              29,700.00$              29,700.00$              29,700.00$              

CONSTRUCTION SCHEDULE

5,000.00$               9,200.00$               500.00$                  

MOBILIZATION

CONTRACTOR QUALITY CONTROL

CONTRACTOR TESTING

PAVEMENT MARKINGS, SYMBOLS (Type B)

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2 (Shoulder)

CONCRETE PAVEMENT RESTORATION, PAVEMENT PATCH

SEALING JOINTS AND CRACKS

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

MICRO SURFACING, TYPE 2

CRACKS, CLEANING AND SEALING

GENERAL LABOR

PAVEMENT MARKINGS, (TYPE B)

PAVEMENT MARKINGS, TYPE E, SOLID

105,000.00$            

Construction Solutions GroupForge & Budd Construction Company, I All American Concrete, Inc.

7.00$                      14.50$                    7.00$                      

75,000.00$              225,000.00$            

30,000.00$              12,200.00$              15,000.00$              

44,000.00$              15,700.00$              15,000.00$              

60.00$                    62.50$                    75.00$                    

60.00$                    68.60$                    86.00$                    

15,000.00$              60,000.00$              55,000.00$              

2.00$                      4.40$                      6.00$                      

225.00$                  120.00$                  330.00$                  

125.00$                  145.00$                  250.00$                  

125.00$                  110.00$                  150.00$                  

0.50$                      1.00$                      0.50$                      

50.00$                    75.00$                    200.00$                  

200.00$                  171.00$                  150.00$                  

2.00$                      1.80$                      0.50$                      

1.00$                      1.80$                      0.70$                      

50.00$                    34.20$                    25.00$                    

500.00$                  1,170.00$               250.00$                  

50.00$                    27.80$                    20.00$                    

33.00$                    33.00$                    33.00$                    

Engineer's Estimate
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