
T A B U L A T I O N   O F   B I D S
< Don't show > A Western Federal Lands Highway Division

Project No : ID CASCADE LS DR(1) FLMA No: 

Project Name : Lakeshore Drive Phase II
Solcitation No:

State : ID County : Valley
Federal Location : 

Opened at: WFLHD/Vancouver
Opened by: James Mikell
Date: 5/3/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 5/4/2016

Contract Awarded to: Award Date: 6/2/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 1,135,704.86$   

Granite Excavating Inc 1,380,806.75$   

DTFH70-16-B-00001

/s/ James Mikell

Contract Specialist

DTFH7016C00021

23 Warm Lake Highway
Cascade, ID 83611

Granite Excavating Inc.
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T A B U L A T I O N   O F   B I D S
Total of Bid Items: 1,135,704.86$   21.6% 1,380,806.75$   

Project No: ID CASCADE LS DR(1)

Project Name:  Lakeshore Drive Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 80,000.00$              80,000.00$              99,700.00$              

15201-0000
Line A0040 ALL LPSM 10,000.00$              10,000.00$              21,250.00$              

15301-0000
Line A0060 ALL LPSM 5,000.00$               5,000.00$               22,800.00$              

15401-0000
Line A0080 ALL LPSM 10,000.00$              10,000.00$              22,060.00$              

15501-0000
Line A0100 ALL LPSM 1,000.00$               1,000.00$               9,800.00$               

15705-0100
Line A0120 3,085 LNFT 4.02$                      12,401.70$              13,265.50$              

15705-1400
Line A0140 6,000 LNFT 2.50$                      15,000.00$              20,700.00$              

15706-0200
Line A0160 16 EACH 100.00$                  1,600.00$               5,040.00$               

15706-1000
Line A0180 20 EACH 82.00$                    1,640.00$               2,540.00$               

15801-0000
Line A0200 310 MGAL 50.00$                    15,500.00$              9,501.50$               

20101-0000
Line A0220 2.3 ACRE (CQ) 2,000.00$               4,600.00$               19,814.50$              

20301-1300
Line A0240 1 EACH 198.79$                  198.79$                  70.00$                    

20301-1400
Line A0260 1 EACH 341.71$                  341.71$                  392.00$                  

CONTRACTOR TESTING

22,060.00$              

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, CHECK DAM

SOIL EROSION CONTROL, INLET PROTECTION

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF INLET GRATE

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

REMOVAL OF INLET

Granite Excavating Inc.

21,250.00$              

99,700.00$              

9,800.00$               

22,800.00$              

315.00$                  

3.45$                      

4.30$                      

30.65$                    

127.00$                  

70.00$                    

8,615.00$               

392.00$                  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S
Total of Bid Items: 1,135,704.86$   21.6% 1,380,806.75$   

Project No: ID CASCADE LS DR(1)

Project Name:  Lakeshore Drive Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Granite Excavating Inc.Engineer's Estimate

20301-1900
Line A0280 2 EACH 750.00$                  1,500.00$               1,580.00$               

20301-2400
Line A0300 21 EACH 500.00$                  10,500.00$              346.50$                  

20310-1000
Line A0320 1 EACH 50.00$                    50.00$                    455.00$                  

20315-0000
Line A0340 135 LNFT 2.00$                      270.00$                  405.00$                  

20401-0000
Line A0360 5,790 CUYD (CQ) 15.25$                    88,297.50$              105,667.50$            

20421-0000
Line A0380 105 CUYD 70.00$                    7,350.00$               10,500.00$              

20425-1000
Line A0400 65 LNFT 10.00$                    650.00$                  757.25$                  

20441-0000
Line A0420 870 CUYD (CQ) 11.16$                    9,709.20$               6,742.50$               

20701-0100
Line A0440 51 SQYD 2.50$                      127.50$                  714.00$                  

25101-2200
Line A0460 31 CUYD 130.00$                  4,030.00$               3,751.00$               

30202-2000
Line A0480 3,250 TON 25.00$                    81,250.00$              111,475.00$            

30302-1000
Line A0500 165 LNFT 3.25$                      536.25$                  2,706.00$               

30502-1000
Line A0520 9,730 SQYD 5.50$                      53,515.00$              51,082.50$              

PLUG, EXISTING PIPE

SAWCUTTING PAVEMENT

ROADWAY EXCAVATION

DITCH RECONDITIONING

FULL DEPTH RECLAMATION WITH CEMENT, 10-INCH DEPTH

ROCK EXCAVATION

DITCH, EXCAVATION

WASTE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE A

PLACED RIPRAP, METHOD B, CLASS 2

ROADWAY AGGREGATE, METHOD 2

REMOVAL OF PIPE CULVERT

REMOVAL OF SIGN
790.00$                  

455.00$                  

16.50$                    

18.25$                    

3.00$                      

11.65$                    

100.00$                  

14.00$                    

7.75$                      

34.30$                    

121.00$                  

5.25$                      

16.40$                    
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T A B U L A T I O N   O F   B I D S
Total of Bid Items: 1,135,704.86$   21.6% 1,380,806.75$   

Project No: ID CASCADE LS DR(1)

Project Name:  Lakeshore Drive Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Granite Excavating Inc.Engineer's Estimate

30510-0000
Line A0540 268 TON 150.00$                  40,200.00$              48,508.00$              

30802-0000
Line A0560 590 CUYD 16.10$                    9,499.00$               14,602.50$              

40301-0000
Line A0580 1,570 TON 95.00$                    149,150.00$            150,720.00$            

41201-0000
Line A0600 10 TON 437.50$                  4,375.00$               5,600.00$               

60103-0100
Line A0620 6 EACH 500.00$                  3,000.00$               9,150.00$               

60103-1840
Line A0640 3 EACH 500.00$                  1,500.00$               4,485.00$               

60201-0400
Line A0660 475 LNFT 43.87$                    20,838.25$              16,340.00$              

60201-0600
Line A0680 480 LNFT 47.89$                    22,987.20$              26,064.00$              

60401-0000
Line A0700 6 EACH 1,637.25$               9,823.50$               17,340.00$              

60403-0000
Line A0720 3 EACH 1,875.00$               5,625.00$               5,610.00$               

60403-2300
Line A0740 1 EACH 768.30$                  768.30$                  4,725.00$               

60404-0000
Line A0760 8 EACH 1,065.75$               8,526.00$               14,000.00$              

60501-0000
Line A0780 4,005 LNFT 5.00$                      20,025.00$              50,062.50$              

TACK COAT

INLET, FLH TYPE 7B

CATCH BASIN

STANDARD UNDERDRAIN SYSTEM

CONCRETE, HEADWALL FOR 18-INCH PIPE CULVERT

CONCRETE, HEADWALL FOR 12-INCH EQUIVALENT DIAMETER PIPE CULVERT

12-INCH PIPE CULVERT

18-INCH PIPE CULVERT

MANHOLE

INLET, SHALLOW

CEMENTITIOUS MATERIAL

RECYCLED AGGREGATE BASE

ASPHALT CONCRETE PAVEMENT, TYPE 1
24.75$                    

181.00$                  

560.00$                  

96.00$                    

1,495.00$               

1,525.00$               

54.30$                    

34.40$                    

1,870.00$               

2,890.00$               

1,750.00$               

4,725.00$               

12.50$                    
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T A B U L A T I O N   O F   B I D S
Total of Bid Items: 1,135,704.86$   21.6% 1,380,806.75$   

Project No: ID CASCADE LS DR(1)

Project Name:  Lakeshore Drive Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Granite Excavating Inc.Engineer's Estimate

60510-0400
Line A0800 340 LNFT 5.00$                      1,700.00$               8,500.00$               

60704-0000
Line A0820 2 EACH 2,689.00$               5,378.00$               1,870.00$               

60707-0300
Line A0840 270 LNFT 210.00$                  56,700.00$              42,552.00$              

60902-1000
Line A0860 4,859 LNFT 16.48$                    80,076.32$              108,112.75$            

61502-2000
Line A0880 95 SQYD 25.00$                    2,375.00$               4,203.75$               

62401-0300
Line A0900 6,400 SQYD 2.99$                      19,136.00$              26,560.00$              

62510-2000
Line A0920 1.5 ACRE (CQ) 2,664.38$               3,996.57$               1,522.50$               

62515-3000
Line A0940 1.5 ACRE (CQ) 2,664.38$               3,996.57$               2,317.50$               

62520-0000
Line A0960 1.5 ACRE (CQ) 630.00$                  945.00$                  1,522.50$               

62901-0600
Line A0980 5,350 SQYD 2.89$                      15,461.50$              15,622.00$              

63302-0000
Line A1000 150 SQFT 35.00$                    5,250.00$               9,810.00$               

63401-0300
Line A1020 8,410 LNFT 0.58$                      4,877.80$               1,682.00$               

63401-0300
Line A1040 16,850 LNFT 0.58$                      9,773.00$               3,370.00$               

4-INCH OUTLET PIPE

CLEANING CULVERT IN PLACE

LINING 18-INCH PIPE CULVERT

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE B, SOLID YELLOW DOUBLE CENTERLINE

PAVEMENT MARKINGS, TYPE B, SOLID EDGE LINE, 8-INCH

CURB AND GUTTER, CONCRETE, 12-INCH DEPTH

DRIVE PAD, ASPHALT CONCRETE

FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH

SEEDING, HYDRAULIC METHOD

MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX

FERTILIZER

25.00$                    

157.60$                  

935.00$                  

44.25$                    

22.25$                    

1,015.00$               

4.15$                      

1,015.00$               

1,545.00$               

65.40$                    

2.92$                      

0.20$                      

0.20$                      
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T A B U L A T I O N   O F   B I D S
Total of Bid Items: 1,135,704.86$   21.6% 1,380,806.75$   

Project No: ID CASCADE LS DR(1)

Project Name:  Lakeshore Drive Phase II
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Granite Excavating Inc.Engineer's Estimate

63401-0300
Line A1060 380 LNFT 0.58$                      220.40$                  114.00$                  

63401-0450
Line A1080 385 LNFT 0.58$                      223.30$                  77.00$                    

63405-0050
Line A1100 11 EACH 330.00$                  3,630.00$               374.00$                  

63405-0550
Line A1120 11 EACH 330.00$                  3,630.00$               363.00$                  

63502-0600
Line A1140 9 EACH 410.00$                  3,690.00$               1,053.00$               

63502-1050
Line A1160 95 EACH 30.90$                    2,935.50$               114.00$                  

63504-1000
Line A1180 470 SQFT 27.50$                    12,925.00$              2,209.00$               

63507-0700
Line A1200 140 DAY 160.00$                  22,400.00$              73,535.00$              

63509-1000
Line A1220 3,300 FXHR 50.00$                    165,000.00$            165,000.00$            

PAVEMENT MARKINGS, TYPE B, SOLID STOP LINE, 12-INCH

PAVEMENT MARKINGS, TYPE B, DOTTED WHITE PARKING LINE, 4-INCH

TEMPORARY TRAFFIC CONTROL, FLAGGER

PAVEMENT MARKINGS, SYMBOLS, BIKE LANE

PAVEMENT MARKINGS, TYPE B, STRAIGHT ARROW

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

0.20$                      

0.30$                      

33.00$                    

34.00$                    

1.20$                      

117.00$                  

50.00$                    

525.25$                  

4.70$                      
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