
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : ID PFH 26(3) FLMA No: 

Project Name :  KETCHUM-CHALLIS HIGHWAY(PEBBLE BEACH SECTION)
Solcitation No:

State : ID County : Custer
Federal Location : SAWTOOTH NRA, SAWTOOTH NATIONAL FOREST

Opened at: Vancouver, WA
Opened by: Angy Liljedahl
Date: 5/17/2017

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 15-Jun-16

Contract Awarded to: Award Date: 6/13/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 6,907,283.71$   

Ascorp, Inc, dba Debco 5,107,888.77$   

M.A. DEATLEY CONST. 5,987,438.94$   

DLM Contracting, Inc. 8,238,485.80$   

Ascorp, Inc, dba Debco Constructio

Contracting Officer

829 Evans Raod
Clarkston, WA 99403

DTFH7016C00023

PO Box 363
Orofino, ID 83544

2066 Stadium Drive, Suite 201
Bozeman, MT 59715
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 6,907,283.71$   -26.1% 5,107,888.77$   -13.3% 5,987,438.94$   19.3% 8,238,485.80$   
Project No: ID PFH 26(3)

 Project Name:  KETCHUM-CHALLIS HIGHWAY(PEBBLE BEACH SECTION)
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 700,000.00$            700,000.00$            461,865.52$            712,555.00$            800,000.00$            

15201-0000
Line A0040 ALL LPSM 100,000.00$            100,000.00$            80,000.00$             182,500.00$            120,000.00$            

15301-0010
Line A0060 ALL LPSM 50,000.00$             50,000.00$             220,000.00$            262,500.00$            150,000.00$            

15401-0000
Line A0080 ALL LPSM 50,000.00$             50,000.00$             110,000.00$            150,000.00$            120,000.00$            

15501-0000
Line A0100 ALL LPSM 5,000.00$               5,000.00$               8,500.00$               15,000.00$             40,000.00$             

15703-1000
Line A0120 39.0 ACRE 6,000.00$               234,000.00$            39,000.00$             15,600.00$             117,000.00$            

15705-0100
Line A0140 2,875 LNFT 5.00$                      14,375.00$             28,750.00$             13,656.25$             17,250.00$             

15705-1400
Line A0160 8,298 LNFT 3.50$                      29,043.00$             66,384.00$             39,415.50$             49,788.00$             

15706-1600
Line A0180 3 EACH 2,000.00$               6,000.00$               7,500.00$               6,000.00$               16,500.00$             

15801-0000
Line A0200 1,500 MGAL 35.00$                    52,500.00$             30,000.00$             22,500.00$             30,000.00$             

20101-0000
Line A0220 27.5 ACRE 2,500.00$               68,750.00$             68,750.00$             6,875.00$               27,500.00$             

20301-1200
Line A0240 8 EACH 200.00$                  1,600.00$               2,600.00$               3,600.00$               20,000.00$             

20301-1900
Line A0260 1 EACH 2,500.00$               2,500.00$               1,500.00$               1,850.00$               1,500.00$               

20301-2400
Line A0280 11 EACH 60.00$                    660.00$                  1,100.00$               550.00$                  1,100.00$               

20302-0800
Line A0300 1,009 LNFT 3.40$                      3,430.60$               2,018.00$               1,261.25$               1,009.00$               

20302-0800
Line A0320 1,195 LNFT 3.40$                      4,063.00$               2,390.00$               1,493.75$               1,195.00$               

20302-1000
Line A0340 198 LNFT 10.00$                    1,980.00$               792.00$                  792.00$                  396.00$                  

20302-1300
Line A0360 270 LNFT 22.00$                    5,940.00$               2,700.00$               4,050.00$               8,100.00$               

20401-0000
Line A0380 114,815 CUYD (CQ) 18.00$                    2,066,670.00$         1,148,150.00$         1,865,743.75$         3,788,895.00$         

20402-0000
Line A0400 1,663 CUYD 25.00$                    41,575.00$             14,967.00$             27,023.75$             49,890.00$             

20410-0000
Line A0420 1,686 CUYD 25.00$                    42,150.00$             37,092.00$             42,150.00$             84,300.00$             

20425-1000
Line A0440 870 LNFT 35.00$                    30,450.00$             4,350.00$               2,175.00$               104,400.00$            

20425-1000
Line A0460 140 LNFT 20.00$                    2,800.00$               1,540.00$               5,180.00$               16,800.00$             

Engineer's Estimate

11.00$                    37.00$                    120.00$                  

5.00$                      2.50$                      120.00$                  

22.00$                    25.00$                    50.00$                    

9.00$                      16.25$                    30.00$                    

10.00$                    16.25$                    33.00$                    

10.00$                    15.00$                    30.00$                    

4.00$                      4.00$                      2.00$                      

2.00$                      1.25$                      1.00$                      

2.00$                      1.25$                      1.00$                      

100.00$                  50.00$                    100.00$                  

1,500.00$               1,850.00$               1,500.00$               

325.00$                  450.00$                  2,500.00$               

2,500.00$               250.00$                  1,000.00$               

20.00$                    15.00$                    20.00$                    

2,500.00$               2,000.00$               5,500.00$               

8.00$                      4.75$                      6.00$                      

10.00$                    4.75$                      6.00$                      

1,000.00$               400.00$                  3,000.00$               

8,500.00$               15,000.00$             40,000.00$             

182,500.00$            120,000.00$            

220,000.00$            262,500.00$            150,000.00$            

Ascorp, Inc, dba Debco Construction M.A. DEATLEY CONST. DLM Contracting, Inc.

80,000.00$             

461,865.52$            712,555.00$            800,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

REMOVAL OF FENCE, BARBED WIRE (TEMPORARY)

REMOVAL OF FENCE, RAIL

REMOVAL OF GUARDRAIL, CONCRETE BARRIER

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, FIBER ROLL (12-IN DIA.)

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF HEADWALL

ROADWAY EXCAVATION

SUBEXCAVATION

SELECT BORROW (SUBEX BACKFILL)

DITCH, EXCAVATION (REESTABLISH ROADSIDE DITCH)

DITCH, EXCAVATION

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SOIL STABILIZATION

REMOVAL OF PIPE CULVERT

REMOVAL OF SIGN

REMOVAL OF FENCE, BARBED WIRE

CONTRACTOR TESTING

110,000.00$            150,000.00$            120,000.00$            
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 6,907,283.71$   -26.1% 5,107,888.77$   -13.3% 5,987,438.94$   19.3% 8,238,485.80$   
Project No: ID PFH 26(3)

 Project Name:  KETCHUM-CHALLIS HIGHWAY(PEBBLE BEACH SECTION)
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Ascorp, Inc, dba Debco Construction M.A. DEATLEY CONST. DLM Contracting, Inc.

20466-0000
Line A0480 9,551 CUYD 8.00$                      76,408.00$             85,959.00$             119,387.50$            95,510.00$             

20701-0100
Line A0500 2,730 SQYD 4.00$                      10,920.00$             2,730.00$               5,050.50$               13,650.00$             

20702-0100
Line A0520 263 SQYD 4.00$                      1,052.00$               263.00$                  789.00$                  2,630.00$               

20702-0100
Line A0540 1,726 SQYD 4.00$                      6,904.00$               1,726.00$               5,178.00$               8,630.00$               

20702-0100
Line A0560 1,026 SQYD 4.00$                      4,104.00$               1,026.00$               3,078.00$               10,260.00$             

20702-0100
Line A0580 39 SQYD 4.00$                      156.00$                  39.00$                    117.00$                  390.00$                  

25101-0200
Line A0600 180 CUYD 75.00$                    13,500.00$             5,400.00$               11,700.00$             10,800.00$             

25120-0100
Line A0620 770 LNFT 75.00$                    57,750.00$             7,700.00$               52,745.00$             30,800.00$             

25120-0100
Line A0640 255 LNFT 75.00$                    19,125.00$             2,550.00$               18,487.50$             10,200.00$             

25201-1000
Line A0660 1,485 CUYD 43.50$                    64,597.50$             14,850.00$             59,400.00$             89,100.00$             

30101-4000
Line A0680 11,956 TON 22.00$                    263,032.00$            239,120.00$            215,208.00$            298,900.00$            

40101-5600
Line A0700 5,080 TON 100.00$                  508,000.00$            355,600.00$            614,680.00$            355,600.00$            

40105-3000
Line A0720 50 TON 350.00$                  17,500.00$             17,500.00$             81,000.00$             17,500.00$             

40301-0200
Line A0740 2,570 TON 120.00$                  308,400.00$            2,570.00$               25.70$                    2,570.00$               

41101-2000
Line A0760 27 TON 820.00$                  22,140.00$             16,200.00$             33,750.00$             15,120.00$             

41106-0000
Line A0780 325 TON 30.00$                    9,750.00$               26,650.00$             8,125.00$               29,250.00$             

41201-0000
Line A0800 22 TON 925.00$                  20,350.00$             13,200.00$             18,700.00$             13,200.00$             

56305-0000
Line A0820 262,000 SQFT 0.24$                      62,880.00$             52,400.00$             39,300.00$             62,880.00$             

60201-0800
Line A0840 483 LNFT 154.00$                  74,382.00$             38,640.00$             38,640.00$             72,450.00$             

60201-0800
Line A0860 455 LNFT 154.00$                  70,070.00$             9,100.00$               38,675.00$             9,100.00$               

60210-0800
Line A0880 9 EACH 400.00$                  3,600.00$               3,150.00$               2,385.00$               6,750.00$               

60212-0800
Line A0900 7 EACH 650.00$                  4,550.00$               2,625.00$               1,855.00$               3,500.00$               

60901-2300
Line A0920 803 LNFT 6.00$                      4,818.00$               9,636.00$               9,636.00$               10,439.00$             12.00$                    12.00$                    13.00$                    

375.00$                  265.00$                  500.00$                  

350.00$                  265.00$                  750.00$                  

20.00$                    85.00$                    20.00$                    

80.00$                    80.00$                    150.00$                  

0.20$                      0.15$                      0.24$                      

600.00$                  850.00$                  600.00$                  

82.00$                    25.00$                    90.00$                    

600.00$                  1,250.00$               560.00$                  

1.00$                      0.01$                      1.00$                      

350.00$                  1,620.00$               350.00$                  

70.00$                    121.00$                  70.00$                    

20.00$                    18.00$                    25.00$                    

10.00$                    40.00$                    60.00$                    

10.00$                    72.50$                    40.00$                    

10.00$                    68.50$                    40.00$                    

30.00$                    65.00$                    60.00$                    

1.00$                      3.00$                      10.00$                    

1.00$                      3.00$                      10.00$                    

1.00$                      3.00$                      5.00$                      

1.00$                      3.00$                      10.00$                    

1.00$                      1.85$                      5.00$                      

9.00$                      12.50$                    10.00$                    

24-INCH PIPE CULVERT (TYPE II INLET TREATMENT)

END SECTION FOR 24-INCH PIPE CULVERT

ELBOW, 24-INCH

CURB, ASPHALT, 6-INCH DEPTH

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE A

GEOTEXTILE FILTER, CLASS 1, TYPE A (OUTLET PROTECTION)

GEOTEXTILE FILTER, CLASS 1, TYPE A

GEOTEXTILE FILTER, CLASS 1, TYPE A (RIPRAP DITCH)

GEOTEXTILE FILTER, CLASS 1, TYPE A (OUTLET PROTECTION, CURB DRAIN)

CONSERVE AND STOCKPILE TOPSOIL

PLACED RIPRAP, METHOD A, CLASS 2 (OUTLET PROTECTION)

ASPHALT CONCRETE PAVEMENT, TYPE 2

PRIME COAT, METHOD 2

CRUSHED AGGREGATE

TACK COAT

ROCK STAIN

24-INCH PIPE CULVERT

RIPRAP DITCH, METHOD A, CLASS 1

RIPRAP DITCH, METHOD A, CLASS 1 (EXISTING DRAINAGE)

SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED

AGGREGATE BASE GRADING C OR D

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL (TYPE III ROUGHNESS)

ANTISTRIP ADDITIVE, TYPE 3
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 6,907,283.71$   -26.1% 5,107,888.77$   -13.3% 5,987,438.94$   19.3% 8,238,485.80$   
Project No: ID PFH 26(3)

 Project Name:  KETCHUM-CHALLIS HIGHWAY(PEBBLE BEACH SECTION)
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Ascorp, Inc, dba Debco Construction M.A. DEATLEY CONST. DLM Contracting, Inc.

61701-2000
Line A0940 2,125 LNFT 24.00$                    51,000.00$             70,125.00$             68,000.00$             80,750.00$             

61702-0800
Line A0960 2 EACH 3,500.00$               7,000.00$               120,000.00$            12,000.00$             6,600.00$               

61901-0600
Line A0980 1,893 LNFT 10.00$                    18,930.00$             11,358.00$             5,679.00$               9,465.00$               

61901-0600
Line A1000 1,165 LNFT 10.00$                    11,650.00$             6,990.00$               3,495.00$               6,990.00$               

61901-2250
Line A1020 248 LNFT 20.00$                    4,960.00$               7,440.00$               3,720.00$               12,400.00$             

62101-0000
Line A1040 26 EACH 150.00$                  3,900.00$               10,400.00$             13,000.00$             7,800.00$               

62201-0000
Line A1060 100 HOUR 185.00$                  18,500.00$             13,500.00$             16,000.00$             20,000.00$             

62201-0250
Line A1080 50 HOUR 110.00$                  5,500.00$               6,750.00$               6,000.00$               6,500.00$               

62201-0950
Line A1100 50 HOUR 125.00$                  6,250.00$               6,500.00$               7,500.00$               6,750.00$               

62201-3150
Line A1120 100 HOUR 150.00$                  15,000.00$             13,000.00$             17,500.00$             18,000.00$             

62301-0000
Line A1140 80 HOUR 220.00$                  17,600.00$             4,000.00$               4,800.00$               4,000.00$               

62407-0000
Line A1160 10,340 CUYD 6.00$                      62,040.00$             155,100.00$            77,550.00$             103,400.00$            

62901-1400
Line A1180 28,000 SQYD 11.00$                    308,000.00$            140,000.00$            112,000.00$            84,000.00$             

63302-0000
Line A1200 62 SQFT 32.00$                    1,984.00$               5,270.00$               5,580.00$               2,046.00$               

63309-0400
Line A1220 70 EACH 35.00$                    2,450.00$               2,100.00$               2,800.00$               3,500.00$               

63401-0300
Line A1240 22,257 LNFT 0.22$                      4,896.54$               3,561.12$               3,115.98$               4,451.40$               

63401-0300
Line A1260 16,920 LNFT 0.22$                      3,722.40$               2,707.20$               2,368.80$               3,384.00$               

63401-0400
Line A1280 6,100 LNFT 0.22$                      1,342.00$               976.00$                  854.00$                  1,220.00$               

63401-0400
Line A1300 3,443 LNFT 0.22$                      757.46$                  550.88$                  482.02$                  688.60$                  

63502-0600
Line A1320 10 EACH 115.00$                  1,150.00$               1,650.00$               1,500.00$               4,000.00$               

63502-1000
Line A1340 144 EACH 50.00$                    7,200.00$               2,736.00$               5,040.00$               2,880.00$               

63502-1300
Line A1360 29 EACH 30.00$                    870.00$                  580.00$                  1,450.00$               725.00$                  

63502-1600
Line A1380 10 EACH 25.00$                    250.00$                  200.00$                  200.00$                  200.00$                  

30.00$                    40.00$                    50.00$                    

85.00$                    90.00$                    33.00$                    

5.00$                      4.00$                      3.00$                      

15.00$                    7.50$                      10.00$                    

50.00$                    60.00$                    50.00$                    

130.00$                  175.00$                  180.00$                  

130.00$                  150.00$                  135.00$                  

135.00$                  120.00$                  130.00$                  

135.00$                  160.00$                  200.00$                  

400.00$                  500.00$                  300.00$                  

30.00$                    15.00$                    50.00$                    

6.00$                      3.00$                      6.00$                      

6.00$                      3.00$                      5.00$                      

60,000.00$             6,000.00$               3,300.00$               

33.00$                    32.00$                    38.00$                    

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

PLACING CONSERVED TOPSOIL

ROLLED EROSION CONTROL PRODUCT, TYPE 5.C

SIGN SYSTEM

TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

FENCE, BARBED WIRE (TEMPORARY)

FENCE, BARBED WIRE

FENCE, RAIL

MONUMENT

EQUIPMENT(TRACTOR, CRAWLER (DOZER), LOW GROUND PRESSURE WITH 5.0 CUBIC YARD MINIMUM SEMI-U BLADE)

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

GUARDRAIL SYSTEM G4, TYPE 4, CLASS B WOOD POSTS

TERMINAL SECTION TYPE TANGENT

DELINEATOR, TYPE 4 (RIGID STEEL)

PAVEMENT MARKINGS, TYPE B, SOLID (WHITE)

PAVEMENT MARKINGS, TYPE B, SOLID (YELLOW)

PAVEMENT MARKINGS, TYPE B, BROKEN (YELLOW)

PAVEMENT MARKINGS, TYPE B, BROKEN (WHITE)

0.16$                      0.14$                      0.20$                      

0.16$                      0.14$                      0.20$                      

0.16$                      0.14$                      0.20$                      

165.00$                  150.00$                  400.00$                  

0.16$                      0.14$                      0.20$                      

20.00$                    50.00$                    25.00$                    

19.00$                    35.00$                    20.00$                    

20.00$                    20.00$                    20.00$                    
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 6,907,283.71$   -26.1% 5,107,888.77$   -13.3% 5,987,438.94$   19.3% 8,238,485.80$   
Project No: ID PFH 26(3)

 Project Name:  KETCHUM-CHALLIS HIGHWAY(PEBBLE BEACH SECTION)
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Ascorp, Inc, dba Debco Construction M.A. DEATLEY CONST. DLM Contracting, Inc.

63502-2000
Line A1400 4 EACH 15,000.00$             60,000.00$             32,000.00$             50,000.00$             72,000.00$             

63502-2100
Line A1420 4 EACH 5,000.00$               20,000.00$             18,000.00$             13,000.00$             13,200.00$             

63502-3100
Line A1440 1 EACH 70,000.00$             70,000.00$             30,000.00$             80,000.00$             80,000.00$             

63503-0400
Line A1460 2,304 LNFT 28.00$                    64,512.00$             25,344.00$             11,520.00$             23,040.00$             

63503-0400
Line A1480 1,600 LNFT 100.00$                  160,000.00$            304,000.00$            168,000.00$            144,000.00$            

63503-0400
Line A1500 2,304 LNFT 28.00$                    64,512.00$             115,200.00$            101,376.00$            46,080.00$             

63503-0700
Line A1520 3,675 LNFT 0.09$                      330.75$                  1,653.75$               36.75$                    735.00$                  

63503-0700
Line A1540 22,354 LNFT 0.09$                      2,011.86$               10,059.30$             223.54$                  4,470.80$               

63503-0700
Line A1560 6,320 LNFT 0.09$                      568.80$                  2,844.00$               63.20$                    1,264.00$               

63503-0700
Line A1580 17,120 LNFT 0.09$                      1,540.80$               7,704.00$               171.20$                  3,424.00$               

63504-1000
Line A1600 352 SQFT 15.00$                    5,280.00$               5,632.00$               8,800.00$               12,320.00$             

63506-0600
Line A1620 2,880 HOUR 70.00$                    201,600.00$            187,200.00$            2,880.00$               172,800.00$            

63507-0700
Line A1640 240 DAY 750.00$                  180,000.00$            150,000.00$            36,000.00$             156,000.00$            

63509-1000
Line A1660 7,680 FXHR 50.00$                    384,000.00$            384,000.00$            384,000.00$            384,000.00$            

64620-0400
Line A1680 1 EACH 500.00$                  500.00$                  175.00$                  350.00$                  550.00$                  

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B SOLID YELLOW)

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, PILOT CAR

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

REMOVE AND RESET MAILBOX

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER (WINTER SHUTDOWN)

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER (WITH MOUNTED ROCK PROTECTION)

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B BROKEN WHITE)

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B SOLID WHITE)

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS (TYPE B BROKEN YELLOW)

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

8,000.00$               12,500.00$             18,000.00$             

30,000.00$             80,000.00$             80,000.00$             

4,500.00$               3,250.00$               3,300.00$               

190.00$                  105.00$                  90.00$                    

11.00$                    5.00$                      10.00$                    

0.45$                      0.01$                      0.20$                      

50.00$                    44.00$                    20.00$                    

0.45$                      0.01$                      0.20$                      

0.45$                      0.01$                      0.20$                      

16.00$                    25.00$                    35.00$                    

0.45$                      0.01$                      0.20$                      

625.00$                  150.00$                  650.00$                  

65.00$                    1.00$                      60.00$                    

175.00$                  350.00$                  550.00$                  

50.00$                    50.00$                    50.00$                    
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