
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : ID PFH 91(1) FLMA No: 

Project Name : Williams Creek (Shoup) Bridge Replacement
Solcitation No:

State : ID County : Lemhi
Federal Location : 

Opened at: WFLHD/Vancouver
Opened by: James Mikell
Date: 6/7/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 6/24/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 5,722,980.00$   

RSCI 6,071,729.60$   

Knife River Corporation 6,507,795.00$   

Northbank Civil and Marin 6,915,897.00$   

DTFH7016B00008 
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RSCI 06/24/2016

DTFH7016C00025



T A B U L A T I O N   O F   B I D S

1 2 3
Schedule A Total of Bid Items: 5,722,980.00$   6.1% 6,071,729.60$ 13.7% 6,507,795.00$  20.8% 6,915,897.00$ 

Project No: ID PFH 91(1)

Project Name:  Williams Creek (Shoup) Bridge Replacement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 450,000.00$    450,000.00$            490,200.00$          650,000.00$           680,000.00$          

2 15201-0000

2 Line A0040 ALL LPSM 45,000.00$      45,000.00$  110,500.00$          40,000.00$  100,000.00$          

3 15301-0000

3 Line A0060 ALL LPSM 225,000.00$    225,000.00$            116,700.00$          200,000.00$           390,000.00$          

4 15401-0000

4 Line A0080 ALL LPSM 90,000.00$      90,000.00$  28,200.00$            150,000.00$           50,000.00$            

5 15501-0000

5 Line A0100 ALL LPSM 10,000.00$      10,000.00$  12,300.00$            15,000.00$  10,000.00$            

6 15703-2500

6 Line A0120 0.7 ACRE 2,000.00$        1,400.00$  4,179.00$  2,100.00$  4,550.00$  

7 15705-0100

7 Line A0140 1,450 LNFT 5.00$              7,250.00$  5,365.00$  7,250.00$  7,250.00$  

8 15705-0500

8 Line A0160 23 LNFT 45.00$  1,035.00$  575.00$  1,150.00$  575.00$  

9 15705-1400

9 Line A0180 1,872 LNFT 5.00$              9,360.00$  5,428.80$  7,488.00$  7,488.00$  

10 15705-2000

10 Line A0200 90 LNFT 75.00$  6,750.00$  3,690.00$  4,950.00$  13,500.00$            

11 15706-1100

11 Line A0220 3 EACH 250.00$           750.00$  294.00$  600.00$  300.00$  

12 15706-1600

12 Line A0240 1 EACH 5,000.00$        5,000.00$  1,840.00$  5,000.00$  1,800.00$  

13 20101-0000

13 Line A0260 1.3 ACRE 7,000.00$        9,100.00$  7,982.00$  11,700.00$  10,400.00$            

14 20220-1000

14 Line A0280 30 EACH 700.00$           21,000.00$  18,420.00$            9,000.00$  23,400.00$            

15 20301-1600

15 Line A0300 4 EACH 190.00$           760.00$  492.00$  400.00$  1,240.00$  

16 20301-2300

16 Line A0320 13 EACH 150.00$           1,950.00$  832.00$  1,950.00$  1,300.00$  

17 20302-0700

17 Line A0340 800 LNFT 2.00$  1,600.00$  960.00$  2,800.00$  6,400.00$  

18 20302-1300

18 Line A0360 188 LNFT 15.00$  2,820.00$  1,880.00$  4,512.00$  1,880.00$  

19 20302-2100

19 Line A0380 111 LNFT 25.00$  2,775.00$  1,332.00$  1,332.00$  1,554.00$  

20 20304-2000

20 Line A0400 ALL LPSM 120,000.00$    120,000.00$            270,160.00$          250,000.00$           200,000.00$          

21 20401-0000

CONTRACTOR TESTING

28,200.00$     150,000.00$       50,000.00$        

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

REMOVAL OF SIGN/MARKER

REMOVAL OF FENCE

REMOVAL OF GUARDRAIL, CONCRETE BARRIER

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, TEMPORARY CULVERT PIPE (18-INCH)

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN

SOIL EROSION CONTROL, INLET PROTECTION TYPE A

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

REMOVAL OF PIPE CULVERT

REMOVAL OF BRIDGE

ROADWAY EXCAVATION

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, MULCHING, HYDRAULIC METHOD

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF MAILBOX(3 MAILBOXES, 1 NEWSPAPER BOX)

650,000.00$       680,000.00$      

RSCI Knife River Corporation Northbank Civil and Marine

110,500.00$   

490,200.00$   

12,300.00$     15,000.00$         10,000.00$        

40,000.00$         100,000.00$      

116,700.00$   200,000.00$       390,000.00$      

25.00$           50.00$  25.00$  

3.70$  5.00$  5.00$  

5,970.00$       3,000.00$           6,500.00$          

41.00$           55.00$  150.00$  

2.90$  4.00$  4.00$  

1,840.00$       5,000.00$           1,800.00$          

98.00$           200.00$  100.00$  

614.00$          300.00$  780.00$  

6,140.00$       9,000.00$           8,000.00$          

64.00$           150.00$  100.00$  

123.00$          100.00$  310.00$  

10.00$           24.00$  10.00$  

1.20$  3.50$  8.00$  

270,160.00$   250,000.00$       200,000.00$      

12.00$           12.00$  14.00$  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,722,980.00$   6.1% 6,071,729.60$ 13.7% 6,507,795.00$  20.8% 6,915,897.00$ 
Project No: ID PFH 91(1)

Project Name:  Williams Creek (Shoup) Bridge Replacement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

RSCI Knife River Corporation Northbank Civil and MarineEngineer's Estimate

21 Line A0420 1,667 CUYD 13.00$  21,671.00$  33,173.30$            33,340.00$  38,341.00$            

22 20410-0000

22 Line A0440 6,775 CUYD 30.00$             203,250.00$            165,310.00$          6,775.00$  189,700.00$          

23 20441-0000

23 Line A0460 7,200 CUYD 25.00$             180,000.00$            41,040.00$            7,200.00$  43,200.00$            

24 20701-0100

24 Line A0480 650 SQYD 6.00$  3,900.00$  1,170.00$  2,600.00$  1,300.00$  

25 20702-0600

25 Line A0500 737 SQYD 7.00$  5,159.00$  1,474.00$  2,948.00$  1,474.00$  

26 20801-0000

26 Line A0520 1,440 CUYD 40.00$             57,600.00$  21,600.00$            28,800.00$  21,600.00$            

27 20815-0000

27 Line A0540 ALL LPSM 30,000.00$      30,000.00$  97,500.00$            110,000.00$           35,000.00$            

28 25101-0100

28 Line A0560 80 CUYD 150.00$           12,000.00$  4,800.00$  8,000.00$  4,800.00$  

29 25101-2000

29 Line A0580 55 CUYD 140.00$           7,700.00$  2,750.00$  6,050.00$  3,300.00$  

30 25101-2100

30 Line A0600 246 CUYD 120.00$           29,520.00$  9,102.00$  22,140.00$  14,760.00$            

31 25101-2500

31 Line A0620 615 CUYD 105.00$           64,575.00$  25,830.00$            52,275.00$  24,600.00$            

32 25701-0200

32 Line A0640 ALL LPSM 50,000.00$      50,000.00$  30,700.00$            100,000.00$           35,000.00$            

33 30202-2000

33 Line A0660 3,545 TON 20.00$  70,900.00$  106,350.00$          74,445.00$  131,165.00$          

34 40301-0100

34 Line A0680 1,833 TON 100.00$           183,300.00$            311,610.00$          256,620.00$           293,280.00$          

35 41201-0000

35 Line A0700 5 TON 700.00$           3,500.00$  3,500.00$  3,000.00$  3,500.00$  

36 55101-1600

36 Line A0720 610 LNFT 75.00$  45,750.00$  91,500.00$            79,300.00$  106,750.00$          

37 55104-1000

37 Line A0740 2 EACH 6,000.00$        12,000.00$  15,960.00$            14,000.00$  12,000.00$            

38 55201-0200

38 Line A0760 150 CUYD 750.00$           112,500.00$            186,000.00$          135,000.00$           165,000.00$          

39 55201-0200

39 Line A0780 280 CUYD 1,000.00$        280,000.00$            277,200.00$          252,000.00$           364,000.00$          

40 55203-2000

40 Line A0800 40 CUYD 1,000.00$        40,000.00$  40,400.00$            36,000.00$  48,000.00$            

41 55235-0000

41 Line A0820 71 LNFT 200.00$           14,200.00$  12,780.00$            17,750.00$  15,975.00$            

42 55401-1000

42 Line A0840 43,600 LB 1.15$  50,140.00$  65,400.00$            58,860.00$  54,500.00$            

PLACED RIPRAP, METHOD B, CLASS 1

DYNAMIC PILE LOAD TEST

STRUCTURAL CONCRETE, CLASS A (AE)

STRUCTURAL CONCRETE, CLASS A (AE)(INTERNALLY CURED)

STRUCTURAL CONCRETE, CLASS D (AE), FOR APPROACH SLABS, TYPE 2

EXPANSION JOINTS

REINFORCING STEEL

PLACED RIPRAP, METHOD B, CLASS 5

CONTRACTOR FURNISHED MECHANICALLY STABILIZED EARTH WALL DESIGN

ROADWAY AGGREGATE, METHOD 2

ASPHALT CONCRETE PAVEMENT, TYPE 1

TACK COAT

STEEL H-PILE, 12 X 74, IN PLACE

GEOTEXTILE FILTER, CLASS 2, TYPE A

STRUCTURE EXCAVATION

COFFERDAMS

PLACED RIPRAP, METHOD A, CLASS 1

PLACED RIPRAP, METHOD B

SELECT BORROW

WASTE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE A

24.40$           1.00$  28.00$  

19.90$           20.00$  23.00$  

1.80$  4.00$  2.00$  

5.70$  1.00$  6.00$  

15.00$           20.00$  15.00$  

2.00$  4.00$  2.00$  

60.00$           100.00$  60.00$  

97,500.00$     110,000.00$       35,000.00$        

37.00$           90.00$  60.00$  

50.00$           110.00$  60.00$  

30,700.00$     100,000.00$       35,000.00$        

42.00$           85.00$  40.00$  

170.00$          140.00$  160.00$  

30.00$           21.00$  37.00$  

150.00$          130.00$  175.00$  

700.00$          600.00$  700.00$  

1,240.00$       900.00$  1,100.00$          

7,980.00$       7,000.00$           6,000.00$          

1,010.00$       900.00$  1,200.00$          

990.00$          900.00$  1,300.00$          

1.50$  1.35$  1.25$  

180.00$          250.00$  225.00$  
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,722,980.00$   6.1% 6,071,729.60$ 13.7% 6,507,795.00$  20.8% 6,915,897.00$ 
Project No: ID PFH 91(1)

Project Name:  Williams Creek (Shoup) Bridge Replacement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

RSCI Knife River Corporation Northbank Civil and MarineEngineer's Estimate

43 55401-2000

43 Line A0860 91,700 LB 1.35$  123,795.00$            192,570.00$          174,230.00$           160,475.00$          

44 55501-0000

44 Line A0880 ALL LPSM 1,380,000.00$  1,380,000.00$         1,266,800.00$       1,500,000.00$        1,825,000.00$       

45 55601-1200

45 Line A0900 519 LNFT 175.00$           90,825.00$  129,750.00$          103,800.00$           142,725.00$          

46 56201-0000

46 Line A0920 ALL LPSM 350,000.00$    350,000.00$            116,000.00$          140,000.00$           60,000.00$            

47 56202-0000

47 Line A0940 ALL LPSM 170,000.00$    170,000.00$            449,100.00$          450,000.00$           500,000.00$          

48 56202-0000

48 Line A0960 ALL LPSM 240,000.00$    240,000.00$            330,000.00$          200,000.00$           1.00$  

49 56401-1000

49 Line A0980 4 EACH 3,500.00$        14,000.00$  15,200.00$            20,000.00$  30,000.00$            

50 58101-1000

50 Line A1000 ALL LPSM 180,000.00$    180,000.00$            614,000.00$          800,000.00$           650,000.00$          

51 60201-0600

51 Line A1020 233 LNFT 120.00$           27,960.00$  10,252.00$            11,650.00$  11,650.00$            

52 60202-0500

52 Line A1040 60 LNFT 170.00$           10,200.00$  4,200.00$  4,800.00$  4,500.00$  

53 60210-0600

53 Line A1060 5 EACH 150.00$           750.00$  1,250.00$  1,400.00$  1,500.00$  

54 60211-0900

54 Line A1080 2 EACH 350.00$           700.00$  2,080.00$  1,060.00$  2,400.00$  

55 60212-0600

55 Line A1100 2 EACH 180.00$           360.00$  4,420.00$  660.00$  1,600.00$  

56 60404-1000

56 Line A1120 3 EACH 3,000.00$        9,000.00$  3,900.00$  7,500.00$  4,800.00$  

57 60602-0500

57 Line A1140 2 EACH 1,500.00$        3,000.00$  2,400.00$  750.00$  2,600.00$  

58 60901-2100

58 Line A1160 425 LNFT 15.00$  6,375.00$  5,100.00$  12,750.00$  4,675.00$  

59 61110-1000

59 Line A1180 ALL LPSM 17,820.00$      17,820.00$  4,900.00$  5,000.00$  6,300.00$  

60 61701-1250

60 Line A1200 250 LNFT 30.00$  7,500.00$  9,750.00$  6,500.00$  7,500.00$  

61 61702-0800

61 Line A1220 4 EACH 3,500.00$        14,000.00$  13,600.00$            8,800.00$  10,080.00$            

62 61707-0000

62 Line A1240 84 LNFT 120.00$           10,080.00$  17,640.00$            8,820.00$  10,500.00$            

63 61901-0900

63 Line A1260 430 LNFT 6.00$  2,580.00$  1,333.00$  4,300.00$  10,750.00$            

64 62201-0250
3.10$  10.00$  25.00$  

210.00$          105.00$  125.00$  

BEARING DEVICE, ELASTOMERIC

CABLES AND ANCHOR COMPONENTS, MAIN CABLE SYSTEM

18-INCH PIPE CULVERT

30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT (35"x24" ARCH)

END SECTION FOR 18-INCH PIPE CULVERT

END SECTION FOR 30-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT (35x24" ARCH)

REINFORCING STEEL, EPOXY COATED

STRUCTURAL STEEL

BRIDGE RAILING, STEEL, THREE RAIL

BRIDGE ERECTION SYSTEM(BRIDGE SLIDE)

TEMPORARY SUPPORT STRUCTURE

TEMPORARY SUPPORT STRUCTURE(WORK BRIDGE)

TERMINAL SECTION TYPE TANGENT(TL-2)

STRUCTURE TRANSITION RAILING

FENCE, BARBED WIRE, 4 STRAND(TYPE 5B, METAL POSTS)

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

ELBOW, 18-INCH

CATCH BASIN, FLH TYPE 1

PIPE ANCHOR ASSEMBLY, 18-INCH

CURB, ASPHALT, 4-INCH DEPTH

IRRIGATION SYSTEM

GUARDRAIL SYSTEM G4, TYPE 2, CLASS A WOOD POSTS

######### 1,500,000.00$    1,825,000.00$    

2.10$  1.90$  1.75$  

116,000.00$   140,000.00$       60,000.00$        

250.00$          200.00$  275.00$  

330,000.00$   200,000.00$       1.00$  

449,100.00$   450,000.00$       500,000.00$      

614,000.00$   800,000.00$       650,000.00$      

3,800.00$       5,000.00$           7,500.00$          

70.00$           80.00$  75.00$  

44.00$           50.00$  50.00$  

1,040.00$       530.00$  1,200.00$          

250.00$          280.00$  300.00$  

1,300.00$       2,500.00$           1,600.00$          

2,210.00$       330.00$  800.00$  

12.00$           30.00$  11.00$  

1,200.00$       375.00$  1,300.00$          

3,400.00$       2,200.00$           2,520.00$          

39.00$           26.00$  30.00$  

4,900.00$       5,000.00$           6,300.00$          
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,722,980.00$   6.1% 6,071,729.60$ 13.7% 6,507,795.00$  20.8% 6,915,897.00$ 
Project No: ID PFH 91(1)

Project Name:  Williams Creek (Shoup) Bridge Replacement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

RSCI Knife River Corporation Northbank Civil and MarineEngineer's Estimate

64 Line A1280 40 HOUR 110.00$           4,400.00$  4,000.00$  5,000.00$  5,000.00$  

65 62201-0950

65 Line A1300 40 HOUR 115.00$           4,600.00$  6,000.00$  5,200.00$  7,520.00$  

66 62201-2850

66 Line A1320 40 HOUR 120.00$           4,800.00$  7,000.00$  5,280.00$  8,800.00$  

67 62201-3350

67 Line A1340 40 HOUR 150.00$           6,000.00$  7,400.00$  6,000.00$  9,280.00$  

68 62301-0000

68 Line A1360 40 HOUR 50.00$  2,000.00$  2,000.00$  3,200.00$  4,800.00$  

69 62409-0000

69 Line A1380 48 CUYD 40.00$  1,920.00$  2,928.00$  6,000.00$  3,024.00$  

70 62501-0000

70 Line A1400 1.3 ACRE 2,500.00$        3,250.00$  5,109.00$  2,730.00$  5,200.00$  

71 62616-2300

71 Line A1420 300 EACH 48.50$  14,550.00$  5,400.00$  7,800.00$  5,400.00$  

72 62619-0450

72 Line A1440 70 EACH 23.00$  1,610.00$  1,260.00$  1,820.00$  1,540.00$  

73 62630-0300

73 Line A1460 350 EACH 48.50$             16,975.00$  6,300.00$  9,100.00$  7,700.00$  

74 62630-0300

74 Line A1480 60 EACH 48.50$  2,910.00$  1,920.00$  1,560.00$  1,980.00$  

75 62901-0700

75 Line A1500 3,600 SQYD 8.00$              28,800.00$  15,840.00$            11,520.00$  18,000.00$            

76 62901-0800

76 Line A1520 200 SQYD 10.00$  2,000.00$  980.00$  800.00$  1,000.00$  

77 63302-0000

77 Line A1540 23 SQFT 45.00$  1,035.00$  4,669.00$  3,680.00$  2,875.00$  

78 63401-0300

78 Line A1560 10,100 LNFT 0.30$              3,030.00$  4,141.00$  3,030.00$  5,050.00$  

79 63501-2000

79 Line A1580 ALL LPSM 50,000.00$      50,000.00$  18,400.00$            25,000.00$  25,000.00$            

80 63502-0600

80 Line A1600 5 EACH 220.00$           1,100.00$  1,350.00$  1,075.00$  1,500.00$  

81 63502-0700

81 Line A1620 20 EACH 30.00$  600.00$  340.00$  300.00$  400.00$  

82 63502-1050

82 Line A1640 50 EACH 50.00$  2,500.00$  850.00$  750.00$  1,000.00$  

83 63502-1300

83 Line A1660 40 EACH 40.00$  1,600.00$  1,360.00$  1,040.00$  1,400.00$  

84 63502-1500

84 Line A1680 20 EACH 35.00$  700.00$  220.00$  200.00$  240.00$  

85 63502-2100

85 Line A1700 4 EACH 18,000.00$      72,000.00$  18,800.00$            14,800.00$             20,000.00$            4,700.00$       3,700.00$           5,000.00$          

11.00$           10.00$  12.00$  

34.00$           26.00$  35.00$  

17.00$           15.00$  20.00$  

17.00$           15.00$  20.00$  

270.00$          215.00$  300.00$  

18,400.00$     25,000.00$         25,000.00$        

0.41$  0.30$  0.50$  

203.00$          160.00$  125.00$  

4.90$  4.00$  5.00$  

4.40$  3.20$  5.00$  

32.00$           26.00$  33.00$  

18.00$           26.00$  22.00$  

18.00$           26.00$  22.00$  

18.00$           26.00$  18.00$  

3,930.00$       2,100.00$           4,000.00$          

61.00$           125.00$  63.00$  

50.00$           80.00$  120.00$  

185.00$          150.00$  232.00$  

175.00$          132.00$  220.00$  

150.00$          130.00$  188.00$  

100.00$          125.00$  125.00$  
WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

MOTOR GRADER, 12 FOOT MINIMUM BLADE

PLANTINGS, SEEDLINGS, CONTAINER GROWN(CORNUS SERICEA RED OSIER DOGWOOD, (24-INCH TO 30-INCH HEIGHT), (1-3 GALLON CONTAINERS))

PLANTINGS, SEEDLINGS, CONTAINER GROWN(BLACK COTTONWOOD (POPULUS BALSAMIFERA TRICHOCARPA), 5-10 GALLON CONTAINERS)

ROLLED EROSION CONTROL PRODUCT, TYPE 2.C

ROLLED EROSION CONTROL PRODUCT, TYPE 2.D

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE B, SOLID

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY

GENERAL LABOR

PLACING MANUFACTURED TOPSOIL (50% CONSERVED TOPSOIL 50% MATURE COMPOST)

TURF ESTABLISHMENT

PRUNUS VIRGINIANA, CHOKECHERRY, 18-INCH TO 36-INCH HEIGHT, CONTAINER GROWN(1-3 GALLON CONTAINERS)

SALIX EXIGUA, COYOTE WILLOW, 12-INCH TO 18-INCH, CONTAINER GROWN(1-3 GALLON CONTAINERS)

TEMPORARY TRAFFIC CONTROL, CRASH CUSHION

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
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Schedule A Total of Bid Items: 5,722,980.00$   6.1% 6,071,729.60$ 13.7% 6,507,795.00$  20.8% 6,915,897.00$ 
Project No: ID PFH 91(1)

Project Name:  Williams Creek (Shoup) Bridge Replacement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

RSCI Knife River Corporation Northbank Civil and MarineEngineer's Estimate

86 63503-0400

86 Line A1720 340 LNFT 40.00$  13,600.00$  20,740.00$            23,800.00$  18,700.00$            

87 63503-0700

87 Line A1740 2,100 LNFT 0.50$              1,050.00$  1,470.00$  1,260.00$  1,575.00$  

88 63504-1000

88 Line A1760 245 SQFT 20.00$  4,900.00$  3,307.50$  2,695.00$  3,675.00$  

89 63507-0700

89 Line A1780 450 DAY 500.00$           225,000.00$            54,000.00$            180,000.00$           135,000.00$          

90 63507-0800

90 Line A1800 450 DAY 162.00$           72,900.00$  24,300.00$            18,000.00$  22,500.00$            

91 63509-1000

91 Line A1820 600 FXHR 50.00$  30,000.00$  30,000.00$            30,000.00$  30,000.00$            

92 64603-0200

92 Line A1840 3 EACH 330.00$           990.00$  921.00$  1,800.00$  1,800.00$  307.00$          600.00$  600.00$             

50.00$           50.00$  50.00$  

54.00$           40.00$  50.00$  

120.00$          400.00$  300.00$  

13.50$           11.00$  15.00$  

0.70$  0.60$  0.75$  

61.00$           70.00$  55.00$  

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

FIXTURE, MAILBOX
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