
T A B U L A T I O N   O F   B I D S
< Don't show > A Western Federal Lands Highway Division

Project No : MT DOT 236(1) FLMA No: 

County : Chouteau
State : MT 

Federal Location : 
Opened at: MT Division Office
Opened by: Alan Woodmansey
Date: 8/16/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 09/06/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 11,028,002.95$ 

MK WEEDEN CONST. I 8,416,552.44$   
PO BOX 1164
LEWISTOWN, MT 5945

NELCON, INC. 8,547,245.33$   
PO BOX 5370
KALISPELL, MT 59903

RIVERSIDE CONTRACT 8,580,376.30$   
5571 ALLOY SOUTH
MISSOULA, MT 59808

SCHELLINGER CONST. 8,797,988.63$   
PO BOX 39
COLUMBIA FALLS, MT 

JLT GROUP, INC. dba K 9,119,788.49$   
PO BOX 1498
BILLINGS, MT 59101

CENTURY COMPANIES, 9,752,503.45$   
PO BOX 579
LEWISTOWN, MT 5945

Project Name : South of Big Sandy 
Solcitation No: DTFH70-15-B-00028
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MK Weeden Construction Inc

DTFH7016C00035

08/31/2016



T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -23.7% 8,416,552.44$   -22.5% 8,547,245.33$   -22.2% 8,580,376.30$   
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 768,000.00$     768,000.00$                693,125.00$            850,000.00$            950,000.00$            

2 15201-0000

2 Line A0040 ALL LPSM 192,000.00$     192,000.00$                100,000.00$            225,000.00$            170,000.00$            

3 15301-0000

3 Line A0060 ALL LPSM 96,000.00$       96,000.00$                  107,500.00$            350,000.00$            175,000.00$            

4 15401-0000

4 Line A0080 ALL LPSM 288,000.00$     288,000.00$                138,750.00$            380,000.00$            100,000.00$            

5 15501-0000

5 Line A0100 ALL LPSM 96,000.00$       96,000.00$                  6,250.00$               10,000.00$             5,000.00$               

6 15705-0100

6 Line A0120 4,020 LNFT 4.00$               16,080.00$                  10,050.00$             28,140.00$             20,100.00$             

7 15801-0000

7 Line A0140 1,050 MGAL 35.00$             36,750.00$                  34,429.50$             42,000.00$             36,750.00$             

8 20101-0000

8 Line A0160 42.0 ACRE 2,550.00$         107,100.00$                44,992.50$             63,000.00$             42,000.00$             

9 20301-1600

9 Line A0180 6 EACH 100.00$           600.00$                       750.00$                  120.00$                  360.00$                  

10 20301-2300

10 Line A0200 16 EACH 50.00$             800.00$                       2,000.00$               400.00$                  1,200.00$               

11 20401-0000

11 Line A0220 8,920 CUYD 13.50$             120,420.00$                61,369.60$             44,600.00$             98,120.00$             

12 20403-0000

12 Line A0240 63,073 CUYD 14.00$             883,022.00$                538,012.69$            441,511.00$            977,631.50$            

13 20701-0800

13 Line A0260 312,745 SQYD 0.85$               265,833.25$                606,725.30$            250,196.00$            625,490.00$            

14 25101-0100

14 Line A0280 43 CUYD 86.00$             3,698.00$                    4,300.00$               6,450.00$               6,450.00$               

15 30101-2000

15 Line A0300 153,616 TON 18.00$             2,765,088.00$              1,826,494.24$         2,649,876.00$         2,073,816.00$         

16 40101-5600

16 Line A0320 49,077 TON 80.00$             3,926,160.00$              3,388,276.08$         2,453,850.00$         2,552,004.00$         

17 40105-3000

17 Line A0340 490 TON 250.00$           122,500.00$                177,982.70$            98,000.00$             98,000.00$             

18 41201-0000

18 Line A0360 89.0 TON 510.00$           45,390.00$                  74,041.77$             62,300.00$             31,150.00$             

19 41301-0600

19 Line A0380 130 SQYD 20.00$             2,600.00$                    4,576.00$               5,200.00$               2,080.00$               

20 60201-0600

20 Line A0400 207 LNFT 80.00$             16,560.00$                  11,902.50$             22,770.00$             15,525.00$             

21 60201-0800

21 Line A0420 112 LNFT 85.00$             9,520.00$                    8,400.00$               12,544.00$             13,440.00$             

22 60201-1000

22 Line A0440 69 LNFT 101.00$           6,969.00$                    7,848.75$               9,660.00$               8,625.00$               

23 60201-1300

23 Line A0460 10 LNFT 150.00$           1,500.00$                    2,125.00$               4,660.00$               2,000.00$               

24 60201-1500

CONTRACTOR TESTING

138,750.00$     380,000.00$      100,000.00$      

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL, TYPE III PAVEMENT ROUGHNESS

ANTISTRIP ADDITIVE, TYPE 3

TACK COAT

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF MAILBOX

REMOVAL OF SIGN/MARKER

ROADWAY EXCAVATION

UNCLASSIFIED BORROW

ASPHALT PAVEMENT MILLING, 2-INCH DEPTH

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

54-INCH PIPE CULVERT

66-INCH PIPE CULVERT

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE C

PLACED RIPRAP, METHOD A, CLASS 1

AGGREGATE BASE GRADING D

850,000.00$      950,000.00$      

MK WEEDEN CONST. INC. NELCON, INC. RIVERSIDE CONTRACTING, INC.

100,000.00$     

693,125.00$     

6,250.00$         10,000.00$        5,000.00$          

225,000.00$      170,000.00$      

107,500.00$     350,000.00$      175,000.00$      

1,071.25$         1,500.00$          1,000.00$          

32.79$             40.00$               35.00$               

2.50$               7.00$                5.00$                

125.00$            25.00$               75.00$               

125.00$            20.00$               60.00$               

8.53$               7.00$                15.50$               

6.88$               5.00$                11.00$               

100.00$            150.00$             150.00$             

1.94$               0.80$                2.00$                

69.04$             50.00$               52.00$               

11.89$             17.25$               13.50$               

831.93$            700.00$             350.00$             

363.23$            200.00$             200.00$             

57.50$             110.00$             75.00$               

35.20$             40.00$               16.00$               

113.75$            140.00$             125.00$             

75.00$             112.00$             120.00$             

212.50$            466.00$             200.00$             

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -23.7% 8,416,552.44$   -22.5% 8,547,245.33$   -22.2% 8,580,376.30$   
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

MK WEEDEN CONST. INC. NELCON, INC. RIVERSIDE CONTRACTING, INC.Engineer's Estimate

24 Line A0480 37 LNFT 290.00$           10,730.00$                  8,833.75$               17,242.00$             6,475.00$               

25 61701-1150

25 Line A0500 2,400 LNFT 50.00$             120,000.00$                94,392.00$             84,000.00$             84,000.00$             

26 61702-1100

26 Line A0520 4 EACH 5,200.00$         20,800.00$                  21,670.00$             17,600.00$             20,800.00$             

27 62101-0000

27 Line A0540 1 EACH 360.00$           360.00$                       1,250.00$               650.00$                  1,000.00$               

28 62201-0250

28 Line A0560 40 HOUR 120.00$           4,800.00$                    5,250.00$               4,400.00$               4,800.00$               

29 62201-0950

29 Line A0580 40 HOUR 135.00$           5,400.00$                    4,500.00$               5,000.00$               5,000.00$               

30 62201-2050

30 Line A0600 20 HOUR 110.00$           2,200.00$                    2,625.00$               2,500.00$               2,400.00$               

31 62201-2850

31 Line A0620 40 HOUR 130.00$           5,200.00$                    5,600.00$               7,000.00$               6,000.00$               

32 62201-3400

32 Line A0640 20 HOUR 160.00$           3,200.00$                    3,025.00$               3,000.00$               2,700.00$               

33 62301-0000

33 Line A0660 60 HOUR 60.00$             3,600.00$                    4,125.00$               3,000.00$               3,000.00$               

34 62405-0400

34 Line A0680 133,092 SQYD 3.00$               399,276.00$                51,905.88$             66,546.00$             33,273.00$             

35 62502-0000

35 Line A0700 132,371 SQYD 2.00$               264,742.00$                19,855.65$             19,855.65$             26,474.20$             

36 63302-0000

36 Line A0720 230 SQFT 40.00$             9,200.00$                    26,565.00$             17,250.00$             19,090.00$             

37 63309-0000

37 Line A0740 365 EACH 42.00$             15,330.00$                  23,487.75$             7,482.50$               10,950.00$             

38 63313-0000

38 Line A0760 440 LNFT 8.00$               3,520.00$                    4,840.00$               4,400.00$               3,520.00$               

39 63401-0300

39 Line A0780 259,358 LNFT 0.15$               38,903.70$                  25,935.80$             23,342.22$             25,935.80$             

40 63401-0300

40 Line A0800 16,152 LNFT 0.15$               2,422.80$                    1,615.20$               1,453.68$               1,615.20$               

41 63401-0400

41 Line A0820 125,532 LNFT 0.10$               12,553.20$                  5,021.28$               5,021.28$               6,276.60$               

42 63501-1000

42 Line A0840 ALL LPSM 182,850.00$     182,850.00$                100,000.00$            92,500.00$             150,000.00$            

43 63502-0700

43 Line A0860 20 EACH 40.00$             800.00$                       1,250.00$               400.00$                  500.00$                  

44 63502-1300

44 Line A0880 70 EACH 50.00$             3,500.00$                    6,562.50$               3,150.00$               7,000.00$               

45 63503-0700

45 Line A0900 63,300 LNFT 0.25$               15,825.00$                  17,724.00$             15,825.00$             28,485.00$             

46 63504-1000

46 Line A0920 280 SQFT 30.00$             8,400.00$                    7,000.00$               7,000.00$               5,040.00$               

47 63509-1000

47 Line A0940 2,600 FXHR 45.00$             117,000.00$                117,000.00$            117,000.00$            117,000.00$            

ROLLER

DELINEATOR

RUMBLE STRIP

PAVEMENT MARKINGS, TYPE B, SOLID(WHITE)

PAVEMENT MARKINGS, TYPE B, SOLID(YELLOW)

PAVEMENT MARKINGS, TYPE B, BROKEN(YELLOW)

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

MOTOR GRADER, 12 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

PLACING CONSERVED TOPSOIL, 6-INCH DEPTH

TURF ESTABLISHMENT

SIGN SYSTEM

GUARDRAIL SYSTEM G3

TERMINAL SECTION, TYPE G3

MONUMENT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

238.75$            466.00$             175.00$             

5,417.50$         4,400.00$          5,200.00$          

39.33$             35.00$               35.00$               

131.25$            110.00$             120.00$             

1,250.00$         650.00$             1,000.00$          

131.25$            125.00$             120.00$             

112.50$            125.00$             125.00$             

151.25$            150.00$             135.00$             

140.00$            175.00$             150.00$             

0.39$               0.50$                0.25$                

68.75$             50.00$               50.00$               

115.50$            75.00$               83.00$               

0.15$               0.15$                0.20$                

11.00$             10.00$               8.00$                

64.35$             20.50$               30.00$               

0.10$               0.09$                0.10$                

0.10$               0.09$                0.10$                

100,000.00$     92,500.00$        150,000.00$      

0.04$               0.04$                0.05$                

93.75$             45.00$               100.00$             

62.50$             20.00$               25.00$               

25.00$             25.00$               18.00$               

0.28$               0.25$                0.45$                

45.00$             45.00$               45.00$               
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -23.7% 8,416,552.44$   -22.5% 8,547,245.33$   -22.2% 8,580,376.30$   
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

MK WEEDEN CONST. INC. NELCON, INC. RIVERSIDE CONTRACTING, INC.Engineer's Estimate

48 64603-0200

48 Line A0960 6 EACH 300.00$           1,800.00$                    1,617.00$               1,350.00$               1,800.00$               

49 99901-0000

49 Line A0980 ALL LPSM 5,000.00$         5,000.00$                    5,000.00$               10,000.00$             2,500.00$               

PARTNERING

FIXTURE, MAILBOX

269.50$            225.00$             300.00$             

5,000.00$         10,000.00$        2,500.00$          
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -20.2% 8,797,988.63$  -17.3% 9,119,788.49$  -11.6% 9,752,503.45$  
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 768,000.00$     768,000.00$                 890,000.00$           557,000.00$           1,520,000.00$        

2 15201-0000

2 Line A0040 ALL LPSM 192,000.00$     192,000.00$                 240,000.00$           174,000.00$           110,000.00$           

3 15301-0000

3 Line A0060 ALL LPSM 96,000.00$       96,000.00$                  250,000.00$           75,000.00$             40,000.00$             

4 15401-0000

4 Line A0080 ALL LPSM 288,000.00$     288,000.00$                 350,000.00$           85,000.00$             170,000.00$           

5 15501-0000

5 Line A0100 ALL LPSM 96,000.00$       96,000.00$                  10,000.00$             2,000.00$              37,000.00$             

6 15705-0100

6 Line A0120 4,020 LNFT 4.00$               16,080.00$                  10,050.00$             12,060.00$             20,100.00$             

7 15801-0000

7 Line A0140 1,050 MGAL 35.00$             36,750.00$                  84,000.00$             31,500.00$             42,000.00$             

8 20101-0000

8 Line A0160 42.0 ACRE 2,550.00$         107,100.00$                 12,600.00$             18,900.00$             84,000.00$             

9 20301-1600

9 Line A0180 6 EACH 100.00$           600.00$                       120.00$                 120.00$                 1,500.00$              

10 20301-2300

10 Line A0200 16 EACH 50.00$             800.00$                       400.00$                 640.00$                 2,400.00$              

11 20401-0000

11 Line A0220 8,920 CUYD 13.50$             120,420.00$                 66,900.00$             44,600.00$             71,360.00$             

12 20403-0000

12 Line A0240 63,073 CUYD 14.00$             883,022.00$                 756,876.00$           756,876.00$           1,292,996.50$        

13 20701-0800

13 Line A0260 312,745 SQYD 0.85$               265,833.25$                 344,019.50$           312,745.00$           469,117.50$           

14 25101-0100

14 Line A0280 43 CUYD 86.00$             3,698.00$                    7,740.00$              8,600.00$              6,450.00$              

15 30101-2000

15 Line A0300 153,616 TON 18.00$             2,765,088.00$              2,649,876.00$        2,503,940.80$        2,457,856.00$        

16 40101-5600

16 Line A0320 49,077 TON 80.00$             3,926,160.00$              2,257,542.00$        3,729,852.00$        2,748,312.00$        

17 40105-3000

17 Line A0340 490 TON 250.00$           122,500.00$                 171,500.00$           259,700.00$           147,000.00$           

18 41201-0000

18 Line A0360 89.0 TON 510.00$           45,390.00$                  35,600.00$             40,050.00$             44,500.00$             

19 41301-0600

19 Line A0380 130 SQYD 20.00$             2,600.00$                    3,380.00$              2,600.00$              650.00$                 

20 60201-0600

20 Line A0400 207 LNFT 80.00$             16,560.00$                  12,627.00$             13,455.00$             10,350.00$             

21 60201-0800

21 Line A0420 112 LNFT 85.00$             9,520.00$                    9,072.00$              8,736.00$              8,400.00$              

22 60201-1000

CONTRACTOR TESTING

350,000.00$ 85,000.00$   170,000.00$    

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL, TYPE III PAVEMENT ROUGHNESS

ANTISTRIP ADDITIVE, TYPE 3

TACK COAT

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL OF MAILBOX

REMOVAL OF SIGN/MARKER

ROADWAY EXCAVATION

UNCLASSIFIED BORROW

ASPHALT PAVEMENT MILLING, 2-INCH DEPTH

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE C

PLACED RIPRAP, METHOD A, CLASS 1

AGGREGATE BASE GRADING D

890,000.00$ 

CENTURY COMPANIES, INC.SCHELLINGER CONST. CO., INC.P, INC. dba KNIFE RIVER - YELL

10,000.00$   2,000.00$     37,000.00$      

557,000.00$ 1,520,000.00$ 

240,000.00$ 174,000.00$ 110,000.00$    

250,000.00$ 75,000.00$   40,000.00$      

300.00$        450.00$        2,000.00$       

80.00$         30.00$         40.00$            

2.50$           3.00$           5.00$              

25.00$         40.00$         150.00$          

20.00$         20.00$         250.00$          

12.00$         12.00$         20.50$            

7.50$           5.00$           8.00$              

180.00$        200.00$        150.00$          

1.10$           1.00$           1.50$              

46.00$         76.00$         56.00$            

17.25$         16.30$         16.00$            

400.00$        450.00$        500.00$          

350.00$        530.00$        300.00$          

61.00$         65.00$         50.00$            

26.00$         20.00$         5.00$              

81.00$         78.00$         75.00$            

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -20.2% 8,797,988.63$  -17.3% 9,119,788.49$  -11.6% 9,752,503.45$  
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

CENTURY COMPANIES, INC.SCHELLINGER CONST. CO., INC.P, INC. dba KNIFE RIVER - YELLEngineer's Estimate

22 Line A0440 69 LNFT 101.00$           6,969.00$                    10,488.00$             10,350.00$             8,280.00$              

23 60201-1300

23 Line A0460 10 LNFT 150.00$           1,500.00$                    2,180.00$              3,400.00$              2,100.00$              

24 60201-1500

24 Line A0480 37 LNFT 290.00$           10,730.00$                  6,105.00$              7,770.00$              9,250.00$              

25 61701-1150

25 Line A0500 2,400 LNFT 50.00$             120,000.00$                 84,000.00$             79,200.00$             86,400.00$             

26 61702-1100

26 Line A0520 4 EACH 5,200.00$         20,800.00$                  17,600.00$             17,200.00$             18,000.00$             

27 62101-0000

27 Line A0540 1 EACH 360.00$           360.00$                       2,400.00$              500.00$                 530.00$                 

28 62201-0250

28 Line A0560 40 HOUR 120.00$           4,800.00$                    4,000.00$              6,000.00$              5,200.00$              

29 62201-0950

29 Line A0580 40 HOUR 135.00$           5,400.00$                    6,400.00$              6,200.00$              6,000.00$              

30 62201-2050

30 Line A0600 20 HOUR 110.00$           2,200.00$                    2,500.00$              2,900.00$              2,600.00$              

31 62201-2850

31 Line A0620 40 HOUR 130.00$           5,200.00$                    7,000.00$              7,000.00$              7,000.00$              

32 62201-3400

32 Line A0640 20 HOUR 160.00$           3,200.00$                    3,200.00$              4,000.00$              2,400.00$              

33 62301-0000

33 Line A0660 60 HOUR 60.00$             3,600.00$                    4,500.00$              3,000.00$              3,000.00$              

34 62405-0400

34 Line A0680 133,092 SQYD 3.00$               399,276.00$                 119,782.80$           39,927.60$             79,855.20$             

35 62502-0000

35 Line A0700 132,371 SQYD 2.00$               264,742.00$                 19,855.65$             19,855.65$             19,855.65$             

36 63302-0000

36 Line A0720 230 SQFT 40.00$             9,200.00$                    17,250.00$             8,740.00$              17,480.00$             

37 63309-0000

37 Line A0740 365 EACH 42.00$             15,330.00$                  7,482.50$              8,395.00$              7,665.00$              

38 63313-0000

38 Line A0760 440 LNFT 8.00$               3,520.00$                    4,400.00$              6,600.00$              6,820.00$              

39 63401-0300

39 Line A0780 259,358 LNFT 0.15$               38,903.70$                  23,342.22$             20,748.64$             25,935.80$             

40 63401-0300

40 Line A0800 16,152 LNFT 0.15$               2,422.80$                    1,453.68$              1,615.20$              1,615.20$              

41 63401-0400

41 Line A0820 125,532 LNFT 0.10$               12,553.20$                  5,021.28$              6,276.60$              6,276.60$              

42 63501-1000

42 Line A0840 ALL LPSM 182,850.00$     182,850.00$                 138,750.00$           90,000.00$             1,000.00$              

43 63502-0700

43 Line A0860 20 EACH 40.00$             800.00$                       400.00$                 460.00$                 410.00$                 

ROLLER

DELINEATOR

RUMBLE STRIP

PAVEMENT MARKINGS, TYPE B, SOLID(WHITE)

PAVEMENT MARKINGS, TYPE B, SOLID(YELLOW)

PAVEMENT MARKINGS, TYPE B, BROKEN(YELLOW)

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

MOTOR GRADER, 12 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

PLACING CONSERVED TOPSOIL, 6-INCH DEPTH

TURF ESTABLISHMENT

SIGN SYSTEM

GUARDRAIL SYSTEM G3

TERMINAL SECTION, TYPE G3

MONUMENT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

54-INCH PIPE CULVERT

66-INCH PIPE CULVERT

TEMPORARY TRAFFIC CONTROL, CONE

152.00$        150.00$        120.00$          

165.00$        210.00$        250.00$          

218.00$        340.00$        210.00$          

4,400.00$     4,300.00$     4,500.00$       

35.00$         33.00$         36.00$            

100.00$        150.00$        130.00$          

2,400.00$     500.00$        530.00$          

125.00$        145.00$        130.00$          

160.00$        155.00$        150.00$          

160.00$        200.00$        120.00$          

175.00$        175.00$        175.00$          

0.90$           0.30$           0.60$              

75.00$         50.00$         50.00$            

75.00$         38.00$         76.00$            

0.15$           0.15$           0.15$              

10.00$         15.00$         15.50$            

20.50$         23.00$         21.00$            

0.09$           0.10$           0.10$              

0.09$           0.08$           0.10$              

138,750.00$ 90,000.00$   1,000.00$       

0.04$           0.05$           0.05$              

20.00$         23.00$         20.50$            
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T A B U L A T I O N   O F   B I D S

Total of Bid Items: 11,028,002.95$     -20.2% 8,797,988.63$  -17.3% 9,119,788.49$  -11.6% 9,752,503.45$  
Project No: MT DOT 236(1)

Project Name:  South of Big Sandy

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

CENTURY COMPANIES, INC.SCHELLINGER CONST. CO., INC.P, INC. dba KNIFE RIVER - YELLEngineer's Estimate

44 63502-1300

44 Line A0880 70 EACH 50.00$             3,500.00$                    3,150.00$              2,940.00$              3,220.00$              

45 63503-0700

45 Line A0900 63,300 LNFT 0.25$               15,825.00$                  15,825.00$             3,165.00$              16,458.00$             

46 63504-1000

46 Line A0920 280 SQFT 30.00$             8,400.00$                    7,000.00$              5,880.00$              7,280.00$              

47 63509-1000

47 Line A0940 2,600 FXHR 45.00$             117,000.00$                 117,000.00$           117,000.00$           117,000.00$           

48 64603-0200

48 Line A0960 6 EACH 300.00$           1,800.00$                    1,350.00$              1,290.00$              1,380.00$              

49 99901-0000

49 Line A0980 ALL LPSM 5,000.00$         5,000.00$                    3,250.00$              2,000.00$              5,500.00$              

PARTNERING

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

FIXTURE, MAILBOX

45.00$         42.00$         46.00$            

25.00$         21.00$         26.00$            

0.25$           0.05$           0.26$              

225.00$        215.00$        230.00$          

45.00$         45.00$         45.00$            

3,250.00$     2,000.00$     5,500.00$       
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