
T A B U L A T I O N   O F   B I D S
Schedule B

Project No : MT FLATHEAD 543(1)

Project Name : Pleasant Valley Road Relocation
Solcitation No:

State : MT County : Flathead
Federal Location : Lost Trail National Wildlife Refuge

Opened at: Helena, Montana
Opened by: Gene Kaufman
Date: 2/18/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 2/23/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 5,947,090.00$   

Noble Excavating, Inc. 3,936,042.25$   

Schillinger Sand and G 3,999,732.50$   

Thompson Contracting 4,271,834.00$   

M.A. DeAtley Construc 4,569,790.00$   

Sandry Construction C 4,814,786.00$   

JTL Group, Inc.dba Kni 5,109,983.00$   

DTFH70-15-B-00010

Contracting Officer
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Noble Excavating, Inc. 3/15/2016

DTFH7016C00010

           /s/ Susan Yenne



Contractor Comment Bid Amount Responsive

Nelcon, Inc. 5,220,455.00$   

Heavy Civil Industries, 5,267,784.04$   

Park Construction Com 5,359,662.40$   

Ascorp, Inc. dba Debco 5,882,266.26$   
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -33.8% 3,936,042.25$          -32.7% 3,999,732.50$             -28.2% 4,271,834.00$            
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line B0020 ALL LPSM 541,000.00$            541,000.00$            150,000.00$                   648,750.00$                      365,000.00$                     

15201-0000

Line B0040 ALL LPSM 75,000.00$             75,000.00$             125,000.00$                   125,000.00$                      80,000.00$                       

15301-0010

Line B0060 ALL LPSM 75,000.00$             75,000.00$             116,000.00$                   85,000.00$                        110,000.00$                     

15401-0000

Line B0080 ALL LPSM 20,000.00$             20,000.00$             90,340.00$                     20,000.00$                        105,000.00$                     

15501-0000

Line B0100 ALL LPSM 5,000.00$               5,000.00$               15,000.00$                     1,000.00$                          15,000.00$                       

15705-1400

Line B0120 4,000 LNFT 4.00$                      16,000.00$             12,000.00$                     12,800.00$                        30,000.00$                       

15802-0000

Line B0140 ALL LPSM 145,000.00$            145,000.00$            38,000.00$                     35,000.00$                        92,000.00$                       

20101-0000

Line B0160 79.0 ACRE 500.00$                  39,500.00$             59,250.00$                     6,715.00$                          19,750.00$                       

20220-1000

Line B0180 120 EACH 500.00$                  60,000.00$             18,000.00$                     9,600.00$                          18,000.00$                       

20301-1100

Line B0200 1 EACH 250.00$                  250.00$                  175.00$                          500.00$                            450.00$                           

20301-2700

Line B0220 1 EACH 40,000.00$             40,000.00$             21,331.00$                     45,000.00$                        22,000.00$                       

20302-1000

Line B0240 450 LNFT 5.00$                      2,250.00$               1,575.00$                       2,700.00$                          1,350.00$                         

20302-2100

Line B0260 45 LNFT 50.00$                    2,250.00$               900.00$                          630.00$                            1,125.00$                         

20302-2100

Line B0280 30 LNFT 50.00$                    1,500.00$               600.00$                          630.00$                            750.00$                           

20302-2100

Line B0300 40 LNFT 50.00$                    2,000.00$               800.00$                          230.00$                            1,000.00$                         

20302-2100

Line B0320 40 LNFT 50.00$                    2,000.00$               3,570.00$                       920.00$                            2,200.00$                         

20401-0000

Line B0340 135,200 CUYD 9.00$                      1,216,800.00$         723,320.00$                   540,800.00$                      932,880.00$                     

20411-0000

Line B0360 57,500 TON 13.00$                    747,500.00$            704,375.00$                   833,750.00$                      741,750.00$                     

20425-1000

Line B0380 1,400 LNFT 20.00$                    28,000.00$             29,190.00$                     16,800.00$                        10,500.00$                       

20702-0600

Line B0400 500 SQYD 6.00$                      3,000.00$               1,250.00$                       1,125.00$                          1,000.00$                         

CONTRACTOR TESTING

90,340.00$             20,000.00$             105,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

REMOVAL OF PIPE CULVERT (5-FEET X 4-FEET CMP)

ROADWAY EXCAVATION

SELECT BORROW

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF GATE

REMOVAL OF STRUCTURE (BRIDGE SALVAGE, LOST TRAIL NWR #61545-63008)

REMOVAL OF FENCE, RAIL

DITCH, EXCAVATION

GEOTEXTILE FILTER, CLASS 2, TYPE A

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

REMOVAL OF PIPE CULVERT (18-INCH CMP)

REMOVAL OF PIPE CULVERT (24-INCH CMP)

REMOVAL OF PIPE CULVERT (48-INCH CMP)

648,750.00$            365,000.00$            

Noble Excavating, Inc. Schillinger Sand and Gravel Inc. Thompson Contracting Inc. (TC)

125,000.00$            

150,000.00$            

15,000.00$             1,000.00$               15,000.00$             

125,000.00$            80,000.00$             

116,000.00$            85,000.00$             110,000.00$            

750.00$                  85.00$                    250.00$                  

38,000.00$             35,000.00$             92,000.00$             

3.00$                      3.20$                      7.50$                      

175.00$                  500.00$                  450.00$                  

150.00$                  80.00$                    150.00$                  

3.50$                      6.00$                      3.00$                      

21,331.00$             45,000.00$             22,000.00$             

20.00$                    21.00$                    25.00$                    

20.00$                    14.00$                    25.00$                    

89.25$                    23.00$                    55.00$                    

20.00$                    5.75$                      25.00$                    

12.25$                    14.50$                    12.90$                    

5.35$                      4.00$                      6.90$                      

2.50$                      2.25$                      2.00$                      

20.85$                    12.00$                    7.50$                      

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -33.8% 3,936,042.25$          -32.7% 3,999,732.50$             -28.2% 4,271,834.00$            
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Noble Excavating, Inc. Schillinger Sand and Gravel Inc. Thompson Contracting Inc. (TC)Engineer's Estimate

20820-0000

Line B0420 ALL LPSM 40,000.00$             40,000.00$             25,575.00$                     17,500.00$                        22,000.00$                       

21101-1000

Line B0440 72,300 SQYD 5.00$                      361,500.00$            43,380.00$                     46,995.00$                        61,455.00$                       

21101-2000

Line B0460 4,300 SQYD 5.00$                      21,500.00$             3,225.00$                       3,655.00$                          3,655.00$                         

25101-0200

Line B0480 650 CUYD 75.00$                    48,750.00$             32,500.00$                     52,000.00$                        39,000.00$                       

30202-2000

Line B0500 44,250 TON 32.00$                    1,416,000.00$         643,837.50$                   767,737.50$                      752,250.00$                     

30202-2000

Line B0520 35 TON 50.00$                    1,750.00$               490.00$                          2,800.00$                          2,100.00$                         

60103-0440

Line B0540 2 EACH 15,000.00$             30,000.00$             45,000.00$                     50,000.00$                        28,000.00$                       

60201-0800

Line B0560 633 LNFT 90.00$                    56,970.00$             47,949.75$                     47,475.00$                        28,485.00$                       

60201-1000

Line B0580 268 LNFT 100.00$                  26,800.00$             22,914.00$                     25,460.00$                        17,420.00$                       

60201-1600

Line B0600 70 LNFT 350.00$                  24,500.00$             38,500.00$                     20,650.00$                        16,100.00$                       

60201-2500

Line B0620 144 LNFT 750.00$                  108,000.00$            202,320.00$                   113,760.00$                      72,000.00$                       

60220-0000

Line B0640 36 LNFT 3,500.00$               126,000.00$            163,980.00$                   162,000.00$                      133,200.00$                     

61902-0000

Line B0660 1 EACH 1,000.00$               1,000.00$               1,200.00$                       1,250.00$                          1,400.00$                         

62101-0000

Line B0680 182 EACH 150.00$                  27,300.00$             20,930.00$                     20,020.00$                        28,210.00$                       

62201-0250

Line B0700 20 HOUR 160.00$                  3,200.00$               1,900.00$                       1,300.00$                          2,100.00$                         

62201-0950

Line B0720 40 HOUR 160.00$                  6,400.00$               5,000.00$                       3,000.00$                          4,800.00$                         

62201-3400

Line B0740 80 HOUR 160.00$                  12,800.00$             10,800.00$                     6,800.00$                          9,600.00$                         

62301-0000

Line B0760 40 HOUR 60.00$                    2,400.00$               2,000.00$                       1,600.00$                          3,000.00$                         

62501-0000

Line B0780 85.0 ACRE 3,000.00$               255,000.00$            212,500.00$                   89,250.00$                        212,500.00$                     

62901-0400

Line B0800 1,900 SQYD 9.00$                      17,100.00$             4,750.00$                       7,600.00$                          7,600.00$                         

72-INCH PIPE CULVERT

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 1.D

144-INCH PIPE CULVERT

PRECAST REINFORCED CONCRETE BOX CULVERT (THREE SIDED, 20-FEET SPAN 10 FEET RISE)

GATE

MONUMENT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

ROADWAY AGGREGATE, METHOD 2 (SURFACE COURSE B)

ROADWAY AGGREGATE, METHOD 2 (PATH/OVERLOOK SURFACING)

CONCRETE, HEADWALL FOR 144-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

DEWATERING

ROADWAY OBLITERATION, METHOD 1

ROADWAY OBLITERATION, METHOD 2

PLACED RIPRAP, METHOD A, CLASS 2

0.60$                      0.65$                      0.85$                      

25,575.00$             17,500.00$             22,000.00$             

50.00$                    80.00$                    60.00$                    

0.75$                      0.85$                      0.85$                      

14.00$                    80.00$                    60.00$                    

14.55$                    17.35$                    17.00$                    

75.75$                    75.00$                    45.00$                    

22,500.00$             25,000.00$             14,000.00$             

550.00$                  295.00$                  230.00$                  

85.50$                    95.00$                    65.00$                    

4,555.00$               4,500.00$               3,700.00$               

1,405.00$               790.00$                  500.00$                  

115.00$                  110.00$                  155.00$                  

1,200.00$               1,250.00$               1,400.00$               

125.00$                  75.00$                    120.00$                  

95.00$                    65.00$                    105.00$                  

50.00$                    40.00$                    75.00$                    

135.00$                  85.00$                    120.00$                  

2.50$                      4.00$                      4.00$                      

2,500.00$               1,050.00$               2,500.00$               
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -33.8% 3,936,042.25$          -32.7% 3,999,732.50$             -28.2% 4,271,834.00$            
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Noble Excavating, Inc. Schillinger Sand and Gravel Inc. Thompson Contracting Inc. (TC)Engineer's Estimate

63302-0000

Line B0820 160 SQFT 125.00$                  20,000.00$             11,200.00$                     14,400.00$                        13,600.00$                       

63316-1000

Line B0840 30 EACH 200.00$                  6,000.00$               2,250.00$                       10,500.00$                        3,900.00$                         

63502-0600

Line B0860 14 EACH 350.00$                  4,900.00$               1,750.00$                       1,750.00$                          9,730.00$                         

63504-1000

Line B0880 136 SQFT 45.00$                    6,120.00$               3,740.00$                       6,120.00$                          3,808.00$                         

63621-5000

Line B0900 12 EACH 350.00$                  4,200.00$               15,000.00$                     9,240.00$                          14,400.00$                       

63621-5000

Line B0920 8 EACH 350.00$                  2,800.00$               10,000.00$                     6,160.00$                          9,600.00$                         

63622-0000

Line B0940 17,600 LNFT 10.00$                    176,000.00$            178,640.00$                   39,600.00$                        149,600.00$                     

63622-0000

Line B0960 2,640 LNFT 15.00$                    39,600.00$             33,660.00$                     13,860.00$                        21,516.00$                       

64603-0300

Line B0980 4 EACH 500.00$                  2,000.00$               600.00$                          600.00$                            4,000.00$                         

64603-1200

Line B1000 4 EACH 1,000.00$               4,000.00$               7,000.00$                       17,100.00$                        8,000.00$                         

64603-1200

Line B1020 2 EACH 1,000.00$               2,000.00$               3,500.00$                       9,350.00$                          4,000.00$                         

64620-0400

Line B1040 1 EACH 200.00$                  200.00$                  150.00$                          300.00$                            100.00$                           

64704-1000

Line B1060 800 CUYD 65.00$                    52,000.00$             20,000.00$                     32,000.00$                        24,000.00$                       

64704-1000

Line B1080 365 CUYD 50.00$                    18,250.00$             9,125.00$                       10,950.00$                        10,950.00$                       

SIGN SYSTEM

REMOVE AND RESET SIGN

FIXTURE, BENCH (LOG, GOVERNMENT FURNISHED)

FIXTURE, WAYSIDE EXHIBIT (4' X 3' INTERPRETIVE PANNEL FOUNDATION)

FIXTURE, WAYSIDE EXHIBIT (5' X 3' INTERPRETIVE PANNEL FOUNDATION)

REMOVE AND RESET MAILBOX

MITIGATION, STREAMBED MATERIAL (TYPE 1)

MITIGATION, STREAMBED MATERIAL (TYPE 2)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

UTILITY BOX, CONCRETE (4'X4' OPEN LID)

UTILITY BOX, CONCRETE (4'X4' CLOSED LID)

UTILITY TRENCH (TYPE 1)

UTILITY TRENCH (TYPE 2)

75.00$                    350.00$                  130.00$                  

70.00$                    90.00$                    85.00$                    

27.50$                    45.00$                    28.00$                    

125.00$                  125.00$                  695.00$                  

1,250.00$               770.00$                  1,200.00$               

1,250.00$               770.00$                  1,200.00$               

12.75$                    5.25$                      8.15$                      

10.15$                    2.25$                      8.50$                      

1,750.00$               4,275.00$               2,000.00$               

150.00$                  150.00$                  1,000.00$               

150.00$                  300.00$                  100.00$                  

1,750.00$               4,675.00$               2,000.00$               

25.00$                    30.00$                    30.00$                    

25.00$                    40.00$                    30.00$                    

2/24/2016 Page 3 of 3



T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -23.2% 4,569,790.00$ -19.0% 4,814,786.00$ -14.1% 5,109,983.00$         
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line B0020 ALL LPSM 541,000.00$            541,000.00$            430,950.00$                500,000.00$                 351,000.00$                  

15201-0000

Line B0040 ALL LPSM 75,000.00$             75,000.00$             150,000.00$                94,420.00$                  95,000.00$                    

15301-0010

Line B0060 ALL LPSM 75,000.00$             75,000.00$             135,000.00$                85,868.00$                  110,000.00$                  

15401-0000

Line B0080 ALL LPSM 20,000.00$             20,000.00$             125,000.00$                89,235.00$                  75,000.00$                    

15501-0000

Line B0100 ALL LPSM 5,000.00$               5,000.00$               25,000.00$                  3,000.00$                    4,000.00$                      

15705-1400

Line B0120 4,000 LNFT 4.00$                      16,000.00$             13,400.00$                  12,560.00$                  20,000.00$                    

15802-0000

Line B0140 ALL LPSM 145,000.00$            145,000.00$            90,000.00$                  88,625.00$                  53,000.00$                    

20101-0000

Line B0160 79.0 ACRE 500.00$                  39,500.00$             7,900.00$                    40,290.00$                  25,280.00$                    

20220-1000

Line B0180 120 EACH 500.00$                  60,000.00$             48,000.00$                  24,000.00$                  8,400.00$                      

20301-1100

Line B0200 1 EACH 250.00$                  250.00$                  150.00$                      260.00$                       200.00$                        

20301-2700

Line B0220 1 EACH 40,000.00$             40,000.00$             25,000.00$                  25,300.00$                  25,000.00$                    

20302-1000

Line B0240 450 LNFT 5.00$                      2,250.00$               1,350.00$                    3,600.00$                    2,250.00$                      

20302-2100

Line B0260 45 LNFT 50.00$                    2,250.00$               810.00$                      234.00$                       585.00$                        

20302-2100

Line B0280 30 LNFT 50.00$                    1,500.00$               540.00$                      156.00$                       180.00$                        

20302-2100

Line B0300 40 LNFT 50.00$                    2,000.00$               880.00$                      256.00$                       480.00$                        

20302-2100

Line B0320 40 LNFT 50.00$                    2,000.00$               1,400.00$                    340.00$                       1,200.00$                      

20401-0000

Line B0340 135,200 CUYD 9.00$                      1,216,800.00$         608,400.00$                716,560.00$                 676,000.00$                  

20411-0000

Line B0360 57,500 TON 13.00$                    747,500.00$            848,125.00$                937,250.00$                 1,437,500.00$               

20425-1000

Line B0380 1,400 LNFT 20.00$                    28,000.00$             35,000.00$                  17,780.00$                  22,400.00$                    

20702-0600

Line B0400 500 SQYD 6.00$                      3,000.00$               1,500.00$                    675.00$                       1,000.00$                      

CONTRACTOR TESTING

125,000.00$            89,235.00$             75,000.00$             

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

REMOVAL OF PIPE CULVERT (5-FEET X 4-FEET CMP)

ROADWAY EXCAVATION

SELECT BORROW

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF GATE

REMOVAL OF STRUCTURE (BRIDGE SALVAGE, LOST TRAIL NWR #61545-63008)

REMOVAL OF FENCE, RAIL

DITCH, EXCAVATION

GEOTEXTILE FILTER, CLASS 2, TYPE A

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

REMOVAL OF PIPE CULVERT (18-INCH CMP)

REMOVAL OF PIPE CULVERT (24-INCH CMP)

REMOVAL OF PIPE CULVERT (48-INCH CMP)

430,950.00$            

JTL Group, Inc.dba Knife RiverM.A. DeAtley Construction Inc. Sandry Construction Co., Inc.

25,000.00$             3,000.00$               4,000.00$               

500,000.00$            351,000.00$            

150,000.00$            94,420.00$             95,000.00$             

135,000.00$            85,868.00$             110,000.00$            

100.00$                  510.00$                  320.00$                  

90,000.00$             88,625.00$             53,000.00$             

3.35$                      3.14$                      5.00$                      

150.00$                  260.00$                  200.00$                  

400.00$                  200.00$                  70.00$                    

3.00$                      8.00$                      5.00$                      

25,000.00$             25,300.00$             25,000.00$             

18.00$                    5.20$                      6.00$                      

18.00$                    5.20$                      13.00$                    

35.00$                    8.50$                      30.00$                    

22.00$                    6.40$                      12.00$                    

14.75$                    16.30$                    25.00$                    

4.50$                      5.30$                      5.00$                      

3.00$                      1.35$                      2.00$                      

25.00$                    12.70$                    16.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -23.2% 4,569,790.00$ -19.0% 4,814,786.00$ -14.1% 5,109,983.00$         
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

JTL Group, Inc.dba Knife RiverM.A. DeAtley Construction Inc. Sandry Construction Co., Inc.Engineer's Estimate

20820-0000

Line B0420 ALL LPSM 40,000.00$             40,000.00$             7,500.00$                    33,000.00$                  11,000.00$                    

21101-1000

Line B0440 72,300 SQYD 5.00$                      361,500.00$            90,375.00$                  39,765.00$                  28,920.00$                    

21101-2000

Line B0460 4,300 SQYD 5.00$                      21,500.00$             15,050.00$                  2,365.00$                    4,300.00$                      

25101-0200

Line B0480 650 CUYD 75.00$                    48,750.00$             42,250.00$                  44,850.00$                  71,500.00$                    

30202-2000

Line B0500 44,250 TON 32.00$                    1,416,000.00$         807,562.50$                991,200.00$                 1,172,625.00$               

30202-2000

Line B0520 35 TON 50.00$                    1,750.00$               1,400.00$                    700.00$                       3,850.00$                      

60103-0440

Line B0540 2 EACH 15,000.00$             30,000.00$             45,000.00$                  14,000.00$                  50,000.00$                    

60201-0800

Line B0560 633 LNFT 90.00$                    56,970.00$             30,384.00$                  41,778.00$                  34,815.00$                    

60201-1000

Line B0580 268 LNFT 100.00$                  26,800.00$             17,420.00$                  21,976.00$                  28,140.00$                    

60201-1600

Line B0600 70 LNFT 350.00$                  24,500.00$             11,200.00$                  17,850.00$                  14,000.00$                    

60201-2500

Line B0620 144 LNFT 750.00$                  108,000.00$            75,600.00$                  151,200.00$                 90,720.00$                    

60220-0000

Line B0640 36 LNFT 3,500.00$               126,000.00$            211,500.00$                166,860.00$                 151,200.00$                  

61902-0000

Line B0660 1 EACH 1,000.00$               1,000.00$               500.00$                      589.00$                       1,500.00$                      

62101-0000

Line B0680 182 EACH 150.00$                  27,300.00$             20,930.00$                  23,296.00$                  25,480.00$                    

62201-0250

Line B0700 20 HOUR 160.00$                  3,200.00$               3,000.00$                    3,800.00$                    2,600.00$                      

62201-0950

Line B0720 40 HOUR 160.00$                  6,400.00$               5,800.00$                    5,400.00$                    5,200.00$                      

62201-3400

Line B0740 80 HOUR 160.00$                  12,800.00$             13,200.00$                  18,400.00$                  12,400.00$                    

62301-0000

Line B0760 40 HOUR 60.00$                    2,400.00$               2,400.00$                    2,320.00$                    2,800.00$                      

62501-0000

Line B0780 85.0 ACRE 3,000.00$               255,000.00$            182,750.00$                221,000.00$                 178,500.00$                  

62901-0400

Line B0800 1,900 SQYD 9.00$                      17,100.00$             6,650.00$                    9,500.00$                    4,750.00$                      

72-INCH PIPE CULVERT

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 1.D

144-INCH PIPE CULVERT

PRECAST REINFORCED CONCRETE BOX CULVERT (THREE SIDED, 20-FEET SPAN 10 FEET RISE)

GATE

MONUMENT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

ROADWAY AGGREGATE, METHOD 2 (SURFACE COURSE B)

ROADWAY AGGREGATE, METHOD 2 (PATH/OVERLOOK SURFACING)

CONCRETE, HEADWALL FOR 144-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

DEWATERING

ROADWAY OBLITERATION, METHOD 1

ROADWAY OBLITERATION, METHOD 2

PLACED RIPRAP, METHOD A, CLASS 2

1.25$                      0.55$                      0.40$                      

7,500.00$               33,000.00$             11,000.00$             

65.00$                    69.00$                    110.00$                  

3.50$                      0.55$                      1.00$                      

40.00$                    20.00$                    110.00$                  

18.25$                    22.40$                    26.50$                    

48.00$                    66.00$                    55.00$                    

22,500.00$             7,000.00$               25,000.00$             

160.00$                  255.00$                  200.00$                  

65.00$                    82.00$                    105.00$                  

5,875.00$               4,635.00$               4,200.00$               

525.00$                  1,050.00$               630.00$                  

115.00$                  128.00$                  140.00$                  

500.00$                  589.00$                  1,500.00$               

145.00$                  135.00$                  130.00$                  

150.00$                  190.00$                  130.00$                  

60.00$                    58.00$                    70.00$                    

165.00$                  230.00$                  155.00$                  

3.50$                      5.00$                      2.50$                      

2,150.00$               2,600.00$               2,100.00$               
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$ -23.2% 4,569,790.00$ -19.0% 4,814,786.00$ -14.1% 5,109,983.00$         
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

JTL Group, Inc.dba Knife RiverM.A. DeAtley Construction Inc. Sandry Construction Co., Inc.Engineer's Estimate

63302-0000

Line B0820 160 SQFT 125.00$                  20,000.00$             26,400.00$                  16,800.00$                  14,400.00$                    

63316-1000

Line B0840 30 EACH 200.00$                  6,000.00$               4,050.00$                    12,000.00$                  2,400.00$                      

63502-0600

Line B0860 14 EACH 350.00$                  4,900.00$               8,750.00$                    2,100.00$                    2,170.00$                      

63504-1000

Line B0880 136 SQFT 45.00$                    6,120.00$               3,536.00$                    7,208.00$                    4,488.00$                      

63621-5000

Line B0900 12 EACH 350.00$                  4,200.00$               22,200.00$                  12,720.00$                  9,600.00$                      

63621-5000

Line B0920 8 EACH 350.00$                  2,800.00$               14,800.00$                  8,480.00$                    6,400.00$                      

63622-0000

Line B0940 17,600 LNFT 10.00$                    176,000.00$            228,800.00$                154,000.00$                 59,840.00$                    

63622-0000

Line B0960 2,640 LNFT 15.00$                    39,600.00$             55,440.00$                  27,720.00$                  50,160.00$                    

64603-0300

Line B0980 4 EACH 500.00$                  2,000.00$               3,400.00$                    18,000.00$                  1,200.00$                      

64603-1200

Line B1000 4 EACH 1,000.00$               4,000.00$               12,600.00$                  18,360.00$                  20,800.00$                    

64603-1200

Line B1020 2 EACH 1,000.00$               2,000.00$               6,900.00$                    9,650.00$                    11,800.00$                    

64620-0400

Line B1040 1 EACH 200.00$                  200.00$                  350.00$                      235.00$                       150.00$                        

64704-1000

Line B1060 800 CUYD 65.00$                    52,000.00$             30,000.00$                  52,800.00$                  80,000.00$                    

64704-1000

Line B1080 365 CUYD 50.00$                    18,250.00$             13,687.50$                  24,455.00$                  43,800.00$                    

SIGN SYSTEM

REMOVE AND RESET SIGN

FIXTURE, BENCH (LOG, GOVERNMENT FURNISHED)

FIXTURE, WAYSIDE EXHIBIT (4' X 3' INTERPRETIVE PANNEL FOUNDATION)

FIXTURE, WAYSIDE EXHIBIT (5' X 3' INTERPRETIVE PANNEL FOUNDATION)

REMOVE AND RESET MAILBOX

MITIGATION, STREAMBED MATERIAL (TYPE 1)

MITIGATION, STREAMBED MATERIAL (TYPE 2)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

UTILITY BOX, CONCRETE (4'X4' OPEN LID)

UTILITY BOX, CONCRETE (4'X4' CLOSED LID)

UTILITY TRENCH (TYPE 1)

UTILITY TRENCH (TYPE 2)

135.00$                  400.00$                  80.00$                    

165.00$                  105.00$                  90.00$                    

26.00$                    53.00$                    33.00$                    

625.00$                  150.00$                  155.00$                  

1,850.00$               1,060.00$               800.00$                  

1,850.00$               1,060.00$               800.00$                  

21.00$                    10.50$                    19.00$                    

13.00$                    8.75$                      3.40$                      

3,150.00$               4,590.00$               5,200.00$               

850.00$                  4,500.00$               300.00$                  

350.00$                  235.00$                  150.00$                  

3,450.00$               4,825.00$               5,900.00$               

37.50$                    67.00$                    120.00$                  

37.50$                    66.00$                    100.00$                  
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$   -12.2% 5,220,455.00$   -11.4% 5,267,784.04$   -9.9% 5,359,662.40$   -1.1% 5,882,266.26$   
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line B0020 ALL LPSM 541,000.00$            541,000.00$            540,000.00$            476,000.00$            500,000.00$            453,886.26$

15201-0000

Line B0040 ALL LPSM 75,000.00$              75,000.00$              200,000.00$            75,900.00$              120,000.00$            140,000.00$

15301-0010

Line B0060 ALL LPSM 75,000.00$              75,000.00$              450,000.00$            164,592.00$            90,000.00$              145,000.00$

15401-0000

Line B0080 ALL LPSM 20,000.00$              20,000.00$              300,000.00$            95,250.00$              50,000.00$              122,000.00$

15501-0000

Line B0100 ALL LPSM 5,000.00$               5,000.00$               10,000.00$              15,240.00$              3,500.00$               9,800.00$

15705-1400

Line B0120 4,000 LNFT 4.00$                      16,000.00$              12,000.00$              15,840.00$              13,000.00$              24,000.00$

15802-0000

Line B0140 ALL LPSM 145,000.00$            145,000.00$            225,000.00$            15,240.00$              99,600.00$              125,000.00$

20101-0000

Line B0160 79.0 ACRE 500.00$                  39,500.00$              158,000.00$            357,650.38$            39,500.00$              276,500.00$

20220-1000

Line B0180 120 EACH 500.00$                  60,000.00$              12,000.00$              11,430.00$              12,000.00$              12,000.00$

20301-1100

Line B0200 1 EACH 250.00$                  250.00$                  200.00$                  2,159.00$               150.00$                  300.00$

20301-2700

Line B0220 1 EACH 40,000.00$              40,000.00$              40,000.00$              82,550.00$              50,000.00$              30,000.00$

20302-1000

Line B0240 450 LNFT 5.00$                      2,250.00$               1,350.00$               1,287.00$               1,732.50$               900.00$

20302-2100

Line B0260 45 LNFT 50.00$                    2,250.00$               900.00$                  1,714.50$               1,215.00$               1,800.00$

20302-2100

Line B0280 30 LNFT 50.00$                    1,500.00$               600.00$                  1,333.50$               900.00$                  1,200.00$

20302-2100

Line B0300 40 LNFT 50.00$                    2,000.00$               800.00$                  3,759.20$               1,200.00$               1,680.00$

20302-2100

Line B0320 40 LNFT 50.00$                    2,000.00$               800.00$                  5,435.60$               1,200.00$               4,000.00$

20401-0000

Line B0340 135,200 CUYD 9.00$                      1,216,800.00$         540,800.00$            746,304.00$            608,400.00$            1,176,240.00$

20411-0000

Line B0360 57,500 TON 13.00$                    747,500.00$            575,000.00$            1,003,950.00$         977,500.00$            1,035,000.00$

20425-1000

Line B0380 1,400 LNFT 20.00$                    28,000.00$              7,000.00$               11,564.00$              14,000.00$              14,000.00$

20702-0600

Line B0400 500 SQYD 6.00$                      3,000.00$               500.00$                  4,255.00$               2,175.00$               1,500.00$

Ascorp, Inc. dba Debco Construction

453,886.26$

140,000.00$

145,000.00$

122,000.00$

9,800.00$

6.00$

125,000.00$

3,500.00$

100.00$

300.00$

30,000.00$

2.00$

40.00$

40.00$

42.00$

100.00$

8.70$

CONTRACTOR TESTING

300,000.00$            95,250.00$

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

REMOVAL OF PIPE CULVERT (5-FEET X 4-FEET CMP)

ROADWAY EXCAVATION

SELECT BORROW

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF GATE

REMOVAL OF STRUCTURE (BRIDGE SALVAGE, LOST TRAIL NWR #61545-63008)

REMOVAL OF FENCE, RAIL

DITCH, EXCAVATION

GEOTEXTILE FILTER, CLASS 2, TYPE A

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, FIBER ROLL

REMOVAL OF PIPE CULVERT (18-INCH CMP)

REMOVAL OF PIPE CULVERT (24-INCH CMP)

REMOVAL OF PIPE CULVERT (48-INCH CMP)

450,000.00$            164,592.00$            90,000.00$

Heavy Civil Industries, Inc. Park Construction CompanyNelcon, Inc.

10,000.00$              15,240.00$              3,500.00$

540,000.00$            476,000.00$            500,000.00$

200,000.00$            75,900.00$              120,000.00$

50,000.00$

2,000.00$               4,527.22$               500.00$

225,000.00$            15,240.00$              99,600.00$

3.00$                      3.96$                      3.25$

200.00$                  2,159.00$               150.00$

100.00$                  95.25$                    100.00$

3.00$                      2.86$                      3.85$

40,000.00$              82,550.00$              50,000.00$

20.00$                    44.45$                    30.00$

20.00$                    38.10$                    27.00$

20.00$                    135.89$                  30.00$

20.00$                    93.98$                    30.00$

10.00$                    17.46$                    17.00$

4.00$                      5.52$                      4.50$

18.00$

1.00$                      8.51$                      4.35$

5.00$                      8.26$                      10.00$                    10.00$

3.00$

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$   -12.2% 5,220,455.00$   -11.4% 5,267,784.04$   -9.9% 5,359,662.40$   -1.1% 5,882,266.26$   
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Ascorp, Inc. dba Debco ConstructionHeavy Civil Industries, Inc. Park Construction CompanyNelcon, Inc.Engineer's Estimate

20820-0000

Line B0420 ALL LPSM 40,000.00$              40,000.00$              250,000.00$            19,050.00$              17,500.00$              12,000.00$

21101-1000

Line B0440 72,300 SQYD 5.00$                      361,500.00$            198,825.00$            238,590.00$            75,915.00$              144,600.00$

21101-2000

Line B0460 4,300 SQYD 5.00$                      21,500.00$              11,825.00$              12,298.00$              13,975.00$              17,200.00$

25101-0200

Line B0480 650 CUYD 75.00$                    48,750.00$              58,500.00$              59,436.00$              65,000.00$              45,500.00$

30202-2000

Line B0500 44,250 TON 32.00$                    1,416,000.00$         730,125.00$            1,035,892.50$         1,196,962.50$         1,062,000.00$

30202-2000

Line B0520 35 TON 50.00$                    1,750.00$               3,500.00$               905.10$                  2,625.00$               1,050.00$

60103-0440

Line B0540 2 EACH 15,000.00$              30,000.00$              52,000.00$              15,748.00$              42,000.00$              18,000.00$

60201-0800

Line B0560 633 LNFT 90.00$                    56,970.00$              44,310.00$              73,497.63$              94,950.00$              46,842.00$

60201-1000

Line B0580 268 LNFT 100.00$                  26,800.00$              21,440.00$              34,612.20$              48,240.00$              29,748.00$

60201-1600

Line B0600 70 LNFT 350.00$                  24,500.00$              15,750.00$              12,862.50$              40,600.00$              27,300.00$

60201-2500

Line B0620 144 LNFT 750.00$                  108,000.00$            100,800.00$            117,408.96$            241,920.00$            97,920.00$

60220-0000

Line B0640 36 LNFT 3,500.00$               126,000.00$            126,000.00$            189,357.12$            190,800.00$            126,000.00$

61902-0000

Line B0660 1 EACH 1,000.00$               1,000.00$               950.00$                  6,477.00$               1,230.00$               1,600.00$

62101-0000

Line B0680 182 EACH 150.00$                  27,300.00$              21,840.00$              27,427.40$              23,660.00$              18,200.00$

62201-0250

Line B0700 20 HOUR 160.00$                  3,200.00$               2,600.00$               2,286.00$               2,100.00$               3,000.00$

62201-0950

Line B0720 40 HOUR 160.00$                  6,400.00$               4,800.00$               4,826.00$               6,600.00$               6,800.00$

62201-3400

Line B0740 80 HOUR 160.00$                  12,800.00$              11,200.00$              12,192.00$              14,000.00$              14,000.00$

62301-0000

Line B0760 40 HOUR 60.00$                    2,400.00$               2,800.00$               2,032.00$               2,200.00$               3,200.00$

62501-0000

Line B0780 85.0 ACRE 3,000.00$               255,000.00$            159,800.00$            80,325.00$              77,180.00$              212,500.00$

62901-0400

Line B0800 1,900 SQYD 9.00$                      17,100.00$              9,500.00$               10,887.00$              8,930.00$               5,700.00$

72-INCH PIPE CULVERT

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 1.D

144-INCH PIPE CULVERT

PRECAST REINFORCED CONCRETE BOX CULVERT (THREE SIDED, 20-FEET SPAN 10 FEET RISE)

GATE

MONUMENT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

ROADWAY AGGREGATE, METHOD 2 (SURFACE COURSE B)

ROADWAY AGGREGATE, METHOD 2 (PATH/OVERLOOK SURFACING)

CONCRETE, HEADWALL FOR 144-INCH PIPE CULVERT

24-INCH PIPE CULVERT

36-INCH PIPE CULVERT

DEWATERING

ROADWAY OBLITERATION, METHOD 1

ROADWAY OBLITERATION, METHOD 2

PLACED RIPRAP, METHOD A, CLASS 2

2.75$                      3.30$                      1.05$

250,000.00$            19,050.00$              17,500.00$              12,000.00$

2.00$

90.00$                    91.44$                    100.00$

2.75$                      2.86$                      3.25$                      4.00$

70.00$

100.00$                  25.86$                    75.00$

16.50$                    23.41$                    27.05$                    24.00$

30.00$

70.00$                    116.11$                  150.00$

26,000.00$              7,874.00$               21,000.00$              9,000.00$

74.00$

225.00$                  183.75$                  580.00$

80.00$                    129.15$                  180.00$                  111.00$

390.00$

3,500.00$               5,259.92$               5,300.00$

700.00$                  815.34$                  1,680.00$               680.00$

3,500.00$

120.00$                  150.70$                  130.00$

950.00$                  6,477.00$               1,230.00$               1,600.00$

100.00$

120.00$                  120.65$                  165.00$

130.00$                  114.30$                  105.00$                  150.00$

170.00$

70.00$                    50.80$                    55.00$

140.00$                  152.40$                  175.00$                  175.00$

80.00$

5.00$                      5.73$                      4.70$

1,880.00$               945.00$                  908.00$                  2,500.00$

3.00$
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T A B U L A T I O N   O F   B I D S

Schedule B Total of Bid Items: 5,947,090.00$   -12.2% 5,220,455.00$   -11.4% 5,267,784.04$   -9.9% 5,359,662.40$   -1.1% 5,882,266.26$   
Project No: MT FLATHEAD 543(1)

Project Name:  Pleasant Valley Road Relocation

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Ascorp, Inc. dba Debco ConstructionHeavy Civil Industries, Inc. Park Construction CompanyNelcon, Inc.Engineer's Estimate

63302-0000

Line B0820 160 SQFT 125.00$                  20,000.00$              14,400.00$              11,176.00$              11,408.00$              8,000.00$

63316-1000

Line B0840 30 EACH 200.00$                  6,000.00$               10,500.00$              8,572.50$               2,094.00$               9,000.00$

63502-0600

Line B0860 14 EACH 350.00$                  4,900.00$               1,750.00$               6,223.00$               1,750.00$               1,400.00$

63504-1000

Line B0880 136 SQFT 45.00$                    6,120.00$               6,120.00$               11,226.80$              3,590.40$               2,720.00$

63621-5000

Line B0900 12 EACH 350.00$                  4,200.00$               19,200.00$              10,363.20$              19,800.00$              20,400.00$

63621-5000

Line B0920 8 EACH 350.00$                  2,800.00$               12,800.00$              6,908.80$               13,200.00$              13,600.00$

63622-0000

Line B0940 17,600 LNFT 10.00$                    176,000.00$            123,200.00$            112,992.00$            396,000.00$            228,800.00$

63622-0000

Line B0960 2,640 LNFT 15.00$                    39,600.00$              21,120.00$              25,159.20$              66,000.00$              44,880.00$

64603-0300

Line B0980 4 EACH 500.00$                  2,000.00$               1,200.00$               1,270.00$               7,600.00$               10,800.00$

64603-1200

Line B1000 4 EACH 1,000.00$               4,000.00$               2,400.00$               3,048.00$               11,600.00$              10,800.00$

64603-1200

Line B1020 2 EACH 1,000.00$               2,000.00$               1,200.00$               1,651.00$               5,800.00$               5,400.00$

64620-0400

Line B1040 1 EACH 200.00$                  200.00$                  200.00$                  190.50$                  130.00$                  250.00$

64704-1000

Line B1060 800 CUYD 65.00$                    52,000.00$              72,000.00$              15,040.00$              45,600.00$              40,000.00$

64704-1000

Line B1080 365 CUYD 50.00$                    18,250.00$              32,850.00$              6,398.45$               22,630.00$              18,250.00$

SIGN SYSTEM

REMOVE AND RESET SIGN

FIXTURE, BENCH (LOG, GOVERNMENT FURNISHED)

FIXTURE, WAYSIDE EXHIBIT (4' X 3' INTERPRETIVE PANNEL FOUNDATION)

FIXTURE, WAYSIDE EXHIBIT (5' X 3' INTERPRETIVE PANNEL FOUNDATION)

REMOVE AND RESET MAILBOX

MITIGATION, STREAMBED MATERIAL (TYPE 1)

MITIGATION, STREAMBED MATERIAL (TYPE 2)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

UTILITY BOX, CONCRETE (4'X4' OPEN LID)

UTILITY BOX, CONCRETE (4'X4' CLOSED LID)

UTILITY TRENCH (TYPE 1)

UTILITY TRENCH (TYPE 2)

350.00$                  285.75$                  69.80$

90.00$                    69.85$                    71.30$                    50.00$

300.00$

45.00$                    82.55$                    26.40$

125.00$                  444.50$                  125.00$                  100.00$

20.00$

1,600.00$               863.60$                  1,650.00$

1,600.00$               863.60$                  1,650.00$               1,700.00$

1,700.00$

8.00$                      9.53$                      25.00$

7.00$                      6.42$                      22.50$                    13.00$

17.00$

600.00$                  762.00$                  2,900.00$

300.00$                  317.50$                  1,900.00$               2,700.00$

2,700.00$

200.00$                  190.50$                  130.00$

600.00$                  825.50$                  2,900.00$               2,700.00$

250.00$

90.00$                    17.53$                    62.00$

90.00$                    18.80$                    57.00$                    50.00$

50.00$
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