
T A B U L A T I O N   O F   B I D S
Schedule A

Project No : OR BLM RB 330632(1)

Project Name : COW CREEK, PH 1
Solcitation No:

State : OR County : Douglas
Federal Location : BLM

Opened at: WFLHD, Vancouver 
Opened by: Angy Liljedahl
Date: 3/18/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 04/22/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor

DTFH70-15-B-00027
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Laskey-Clifton Corporation

DTFH7016C00013

04/22/2016



T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 3,689,267.50$   29.8% 4,788,389.34$   40.6% 5,186,291.70$   118.2% 8,051,743.00$   
Project No: OR BLM RB 330632(1)

OR 
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 305,000.00$            305,000.00$            191,307.00$            550,000.00$            760,000.00$            

15201-0000
Line A0040 ALL LPSM 40,000.00$             40,000.00$             133,400.00$            120,000.00$            150,000.00$            

15301-0010
Line A0060 ALL LPSM 40,000.00$             40,000.00$             63,200.00$             60,000.00$             300,000.00$            

15401-0000
Line A0080 ALL LPSM 40,000.00$             40,000.00$             56,800.00$             50,000.00$             275,000.00$            

15501-0000
Line A0100 ALL LPSM 5,000.00$               5,000.00$               2,700.00$               6,000.00$               15,000.00$             

15703-1000
Line A0120 2.0 ACRE 5,000.00$               10,000.00$             7,950.00$               5,000.00$               20,000.00$             

15705-0100
Line A0140 1,000 LNFT 5.00$                      5,000.00$               3,040.00$               6,000.00$               6,000.00$               

15705-1300
Line A0160 750 LNFT 100.00$                  75,000.00$             50,250.00$             37,500.00$             187,500.00$            

15705-1500
Line A0180 7,750 LNFT 5.50$                      42,625.00$             42,392.50$             46,500.00$             38,750.00$             

15801-0000
Line A0200 50 MGAL 50.00$                    2,500.00$               11,550.00$             17,500.00$             3,050.00$               

20101-0000
Line A0220 1.3 ACRE (CQ) 5,000.00$               6,500.00$               16,510.00$             6,500.00$               15,600.00$             

20401-0000
Line A0240 9,155 CUYD (CQ) 20.00$                    183,100.00$            108,029.00$            219,720.00$            411,975.00$            

20402-0000
Line A0260 7,500 CUYD 18.00$                    135,000.00$            213,300.00$            187,500.00$            277,500.00$            

20411-0000
Line A0280 9,500 TON 20.00$                    190,000.00$            353,875.00$            275,500.00$            465,500.00$            

20701-0100
Line A0300 1,900 SQYD 2.50$                      4,750.00$               2,508.00$               7,600.00$               7,600.00$               

20701-1200
Line A0320 140 SQYD 5.00$                      700.00$                  511.00$                  700.00$                  770.00$                  

20703-2000
Line A0340 20,000 SQYD 2.50$                      50,000.00$             40,600.00$             160,000.00$            60,000.00$             

21101-2000
Line A0360 898 SQYD (CQ) 6.00$                      5,388.00$               8,378.34$               10,776.00$             1,796.00$               

25101-3000
Line A0380 90 CUYD 85.00$                    7,650.00$               9,990.00$               9,000.00$               10,800.00$             

25101-4000
Line A0400 65 CUYD 100.00$                  6,500.00$               8,157.50$               7,150.00$               8,450.00$               

25201-1000
Line A0420 130 CUYD 50.00$                    6,500.00$               10,530.00$             14,300.00$             16,900.00$             

30802-2000
Line A0440 7,500 TON 23.00$                    172,500.00$            294,000.00$            300,000.00$            330,000.00$            

31001-0000
Line A0460 18,000 SQYD 5.00$                      90,000.00$             65,340.00$             108,000.00$            90,000.00$             

Engineer's Estimate

3.63$                      6.00$                      5.00$                      

39.20$                    40.00$                    44.00$                    

81.00$                    110.00$                  130.00$                  

125.50$                  110.00$                  130.00$                  

111.00$                  100.00$                  120.00$                  

9.33$                      12.00$                    2.00$                      

2.03$                      8.00$                      3.00$                      

3.65$                      5.00$                      5.50$                      

1.32$                      4.00$                      4.00$                      

37.25$                    29.00$                    49.00$                    

28.44$                    25.00$                    37.00$                    

11.80$                    24.00$                    45.00$                    

12,700.00$             5,000.00$               12,000.00$             

231.00$                  350.00$                  61.00$                    

5.47$                      6.00$                      5.00$                      

67.00$                    50.00$                    250.00$                  

3.04$                      6.00$                      6.00$                      

3,975.00$               2,500.00$               10,000.00$             

2,700.00$               6,000.00$               15,000.00$             

120,000.00$            150,000.00$            

63,200.00$             60,000.00$             300,000.00$            

LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

133,400.00$            

191,307.00$            550,000.00$            760,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

EARTHWORK GEOTEXTILE, TYPE IV-A (NONWOVEN)

GEOGRID, BIAXIAL

ROADWAY OBLITERATION, METHOD 2

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

SOIL EROSION CONTROL, SEDIMENT WATTLE

WATERING FOR DUST CONTROL

CLEARING AND GRUBBING

ROADWAY EXCAVATION

PLACED RIPRAP, CLASS 3 (RIPRAP HEADWALL)

PLACED RIPRAP, CLASS 4 (ENERGY DISSIPATOR)

SPECIAL ROCK EMBANKMENT, MECHANICALLY-PLACED

ROADWAY AGGREGATE, METHOD 2

RECYCLED AGGREGATE BASE (FULL DEPTH RECYCLING)

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SOIL STABILIZATION

SUBEXCAVATION

SELECT BORROW

EARTHWORK GEOTEXTILE, TYPE I-A (NONWOVEN)

CONTRACTOR TESTING

56,800.00$             50,000.00$             275,000.00$            
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 3,689,267.50$   29.8% 4,788,389.34$   40.6% 5,186,291.70$   118.2% 8,051,743.00$   
Project No: OR BLM RB 330632(1)

OR 
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

40301-0000
Line A0480 6,900 TON 150.00$                  1,035,000.00$         775,974.00$            724,500.00$            828,000.00$            

41201-1000
Line A0500 17 TON 1,000.00$               17,000.00$             9,265.00$               17,000.00$             9,520.00$               

41301-0600
Line A0520 450 SQYD 10.00$                    4,500.00$               10,260.00$             6,750.00$               10,350.00$             

57501-0000
Line A0540 ALL LPSM 40,000.00$             40,000.00$             28,000.00$             45,000.00$             25,000.00$             

60201-0600
Line A0560 50 LNFT 65.00$                    3,250.00$               22,019.50$             5,000.00$               14,500.00$             

60201-0800
Line A0580 3,900 LNFT 75.00$                    292,500.00$            780,000.00$            916,500.00$            1,326,000.00$         

60201-1000
Line A0600 525 LNFT 125.00$                  65,625.00$             315,000.00$            152,250.00$            577,500.00$            

60201-1200
Line A0620 470 LNFT 175.00$                  82,250.00$             258,500.00$            145,700.00$            470,000.00$            

60201-1400
Line A0640 70 LNFT 250.00$                  17,500.00$             29,400.00$             29,750.00$             36,400.00$             

60201-1500
Line A0660 65 LNFT 300.00$                  19,500.00$             32,500.00$             42,250.00$             97,500.00$             

60210-1000
Line A0680 1 EACH 1,000.00$               1,000.00$               684.00$                  750.00$                  690.00$                  

60230-0000
Line A0700 1 EACH 3,000.00$               3,000.00$               367.00$                  5,000.00$               1,100.00$               

60401-0000
Line A0720 1 EACH 10,000.00$             10,000.00$             8,768.00$               15,000.00$             46,000.00$             

60403-0000
Line A0740 1 EACH 2,000.00$               2,000.00$               1,218.00$               8,000.00$               2,100.00$               

60501-0000
Line A0760 1,300 LNFT 30.00$                    39,000.00$             105,391.00$            97,500.00$             299,000.00$            

60704-0000
Line A0780 50 EACH 800.00$                  40,000.00$             30,312.50$             105,000.00$            48,500.00$             

60705-0000
Line A0800 30 EACH 1,200.00$               36,000.00$             10,260.00$             36,000.00$             33,000.00$             

62201-0250
Line A0820 50 HOUR 150.00$                  7,500.00$               6,704.50$               4,750.00$               6,500.00$               

62201-0550
Line A0840 50 HOUR 150.00$                  7,500.00$               5,652.50$               5,500.00$               6,100.00$               

62201-0950
Line A0860 40 HOUR 115.00$                  4,600.00$               5,540.00$               5,000.00$               6,720.00$               

62201-2850
Line A0880 40 HOUR 150.00$                  6,000.00$               5,940.00$               5,400.00$               7,040.00$               

62201-3400
Line A0900 40 HOUR 150.00$                  6,000.00$               8,560.00$               5,000.00$               7,320.00$               

62201-3750
Line A0920 20 HOUR 75.00$                    1,500.00$               189.00$                  1,500.00$               220.00$                  9.45$                      75.00$                    11.00$                    

214.00$                  125.00$                  183.00$                  

148.50$                  135.00$                  176.00$                  

138.50$                  125.00$                  168.00$                  

113.05$                  110.00$                  122.00$                  

134.09$                  95.00$                    130.00$                  

342.00$                  1,200.00$               1,100.00$               

606.25$                  2,100.00$               970.00$                  

81.07$                    75.00$                    230.00$                  

1,218.00$               8,000.00$               2,100.00$               

8,768.00$               15,000.00$             46,000.00$             

367.00$                  5,000.00$               1,100.00$               

684.00$                  750.00$                  690.00$                  

500.00$                  650.00$                  1,500.00$               

420.00$                  425.00$                  520.00$                  

550.00$                  310.00$                  1,000.00$               

600.00$                  290.00$                  1,100.00$               

200.00$                  235.00$                  340.00$                  

440.39$                  100.00$                  290.00$                  

28,000.00$             45,000.00$             25,000.00$             

22.80$                    15.00$                    23.00$                    

545.00$                  1,000.00$               560.00$                  

112.46$                  105.00$                  120.00$                  

WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY

MOTOR GRADER, 12 FOOT MINIMUM BLADE

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

CHAIN SAW (WITHOUT OPERATOR)

TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

ASPHALT PAVEMENT MILLING, 2-INCH DEPTH

MINOR BRIDGE WORK (ABUTMENT REPAIR)

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

HOT ASPHALT CONCRETE PAVEMENT

36-INCH PIPE CULVERT

INLET (POND RISER)

STANDARD UNDERDRAIN SYSTEM

CLEANING CULVERT IN PLACE

RECONDITIONING DRAINAGE STRUCTURE

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 6 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 24-INCH WIDTH

48-INCH PIPE CULVERT

60-INCH PIPE CULVERT

66-INCH PIPE CULVERT

END SECTION FOR 36-INCH PIPE CULVERT

DEBRIS RACK

MANHOLE
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 3,689,267.50$   29.8% 4,788,389.34$   40.6% 5,186,291.70$   118.2% 8,051,743.00$   
Project No: OR BLM RB 330632(1)

OR 
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

62301-0000
Line A0940 120 HOUR 65.00$                    7,800.00$               6,240.00$               7,800.00$               6,600.00$               

62302-0100
Line A0960 260 HOUR 135.00$                  35,100.00$             169,260.00$            91,000.00$             233,480.00$            

62503-0000
Line A0980 10 SLRY 4,000.00$               40,000.00$             10,800.00$             5,000.00$               11,000.00$             

62516-1000
Line A1000 920 SQYD 3.00$                      2,760.00$               1,564.00$               11,040.00$             1,380.00$               

62901-1100
Line A1020 2,200 SQYD 4.25$                      9,350.00$               12,034.00$             26,400.00$             9,900.00$               

63302-0000
Line A1040 42 SQFT 50.00$                    2,100.00$               2,142.00$               1,890.00$               5,880.00$               

63401-0100
Line A1060 65,250 LNFT 0.15$                      9,787.50$               13,050.00$             16,312.50$             13,050.00$             

63401-0100
Line A1080 65,000 LNFT 0.15$                      9,750.00$               7,800.00$               16,250.00$             8,450.00$               

63401-0200
Line A1100 320 LNFT 0.10$                      32.00$                    44.80$                    96.00$                    64.00$                    

63403-0100
Line A1120 24 SQFT 25.00$                    600.00$                  271.20$                  7.20$                      288.00$                  

63502-0600
Line A1140 12 EACH 125.00$                  1,500.00$               2,280.00$               1,200.00$               1,800.00$               

63502-1000
Line A1160 50 EACH 20.00$                    1,000.00$               1,500.00$               1,250.00$               1,400.00$               

63502-1300
Line A1180 50 EACH 50.00$                    2,500.00$               2,500.00$               5,000.00$               6,000.00$               

63502-2000
Line A1200 2 EACH 12,000.00$             24,000.00$             18,100.00$             25,000.00$             40,000.00$             

63503-0400
Line A1220 300 LNFT 32.50$                    9,750.00$               12,432.00$             9,000.00$               11,100.00$             

63504-1000
Line A1240 450 SQFT 22.00$                    9,900.00$               12,348.00$             13,500.00$             18,900.00$             

63509-1000
Line A1260 6,400 FIX HR RATE 56.00$                    358,400.00$            371,200.00$            371,200.00$            371,200.00$            

41.44$                    30.00$                    37.00$                    

9,050.00$               12,500.00$             20,000.00$             

50.00$                    100.00$                  120.00$                  

30.00$                    25.00$                    28.00$                    

190.00$                  100.00$                  150.00$                  

11.30$                    0.30$                      12.00$                    

0.14$                      0.30$                      0.20$                      

0.12$                      0.25$                      0.13$                      

0.20$                      0.25$                      0.20$                      

51.00$                    45.00$                    140.00$                  

5.47$                      12.00$                    4.50$                      

1.70$                      12.00$                    1.50$                      

1,080.00$               500.00$                  1,100.00$               

651.00$                  350.00$                  898.00$                  

52.00$                    65.00$                    55.00$                    

PAVEMENT MARKINGS, TYPE A, BROKEN (WHITE)

PAVEMENT MARKINGS, TYPE A (SOLID WHITE)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

TURF ESTABLISHMENT (HYDRAULIC METHOD)

MULCHING, DRY METHOD

ROLLED EROSION CONTROL PRODUCT, TYPE 4

SIGN SYSTEM

PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)

PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)

GENERAL LABOR

SPECIAL LABOR, SLOPE SCALING

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER
27.44$                    30.00$                    42.00$                    

58.00$                    58.00$                    58.00$                    
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T A B U L A T I O N   O F   B I D S

Option X Total of Bid Items: 319,540.00$      -6.4% 299,178.00$      111.8% 676,800.00$      195.5% 944,110.00$      
Project No: OR BLM RB 330632(1)

OR 
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line X0020 ALL LPSM 27,000.00$             27,000.00$             47,000.00$             40,000.00$             95,000.00$             

15201-0000
Line X0040 ALL LPSM 5,000.00$               5,000.00$               2,840.00$               2,500.00$               2,300.00$               

15301-0010
Line X0060 ALL LPSM 5,000.00$               5,000.00$               12,325.00$             15,000.00$             30,000.00$             

15401-0000
Line X0080 ALL LPSM 5,000.00$               5,000.00$               2,840.00$               6,500.00$               15,000.00$             

15501-0000
Line X0100 ALL LPSM 500.00$                  500.00$                  1.00$                      1,000.00$               3,000.00$               

15705-1300
Line X0120 120 LNFT 100.00$                  12,000.00$             14,280.00$             30,000.00$             240,000.00$            

15705-1500
Line X0140 500 LNFT 5.50$                      2,750.00$               1,875.00$               2,500.00$               2,250.00$               

20810-0000
Line X0160 ALL LPSM 20,000.00$             20,000.00$             23,250.00$             1,000.00$               133,000.00$            

25101-3000
Line X0180 130 CUYD 85.00$                    11,050.00$             17,550.00$             15,600.00$             12,220.00$             

30802-2000
Line X0200 550 TON 23.00$                    12,650.00$             25,300.00$             19,800.00$             20,350.00$             

40301-0000
Line X0220 215 TON 150.00$                  32,250.00$             26,230.00$             23,650.00$             27,950.00$             

41201-1000
Line X0240 1 TON 1,000.00$               1,000.00$               500.00$                  1,000.00$               560.00$                  

60302-0000
Line X0260 92 LNFT 1,650.00$               151,800.00$            87,492.00$             460,000.00$            294,400.00$            

62516-1000
Line X0280 440 SQYD 3.00$                      1,320.00$               770.00$                  4,400.00$               660.00$                  

63401-0100
Line X0300 1,400 LNFT 0.15$                      210.00$                  210.00$                  1,400.00$               210.00$                  

63401-0100
Line X0320 1,400 LNFT 0.15$                      210.00$                  210.00$                  1,400.00$               210.00$                  

63509-1000
Line X0340 300 FIX HR RATE 56.00$                    16,800.00$             17,400.00$             17,400.00$             17,400.00$             

64703-6000
Line X0360 10 EACH 175.00$                  1,750.00$               1,350.00$               1,850.00$               1,900.00$               

64704-1000
Line X0380 265 CUYD 50.00$                    13,250.00$             17,755.00$             31,800.00$             47,700.00$             

CONTRACTOR TESTING

2,840.00$               6,500.00$               15,000.00$             

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)

TEMPORARY TRAFFIC CONTROL, FLAGGER

MITIGATION, FISH PASSAGE BOULDER

SOIL EROSION CONTROL, SEDIMENT WATTLE

SHORING AND BRACING

PLACED RIPRAP, CLASS 3 (RIPRAP HEADWALL)

ROADWAY AGGREGATE, METHOD 2

HOT ASPHALT CONCRETE PAVEMENT

TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

MITIGATION, STREAMBED MATERIAL

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

STRUCTURAL PLATE PIPE-ARCH (162-INCH SPAN x 114-INCH RISE)

MULCHING, DRY METHOD

PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)

40,000.00$             95,000.00$             

LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

2,840.00$               

47,000.00$             

1.00$                      1,000.00$               3,000.00$               

2,500.00$               2,300.00$               

12,325.00$             15,000.00$             30,000.00$             

23,250.00$             1,000.00$               133,000.00$            

3.75$                      5.00$                      4.50$                      

119.00$                  250.00$                  2,000.00$               

46.00$                    36.00$                    37.00$                    

135.00$                  120.00$                  94.00$                    

500.00$                  1,000.00$               560.00$                  

122.00$                  110.00$                  130.00$                  

1.75$                      10.00$                    1.50$                      

951.00$                  5,000.00$               3,200.00$               

0.15$                      1.00$                      0.15$                      

0.15$                      1.00$                      0.15$                      

135.00$                  185.00$                  190.00$                  

58.00$                    58.00$                    58.00$                    

67.00$                    120.00$                  180.00$                  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Option Y Total of Bid Items: 483,316.00$      1.6% 491,110.75$      106.9% 999,860.00$      110.8% 1,018,693.00$   
Project No: OR BLM RB 330632(1)

OR 
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line Y0020 ALL LPSM 40,000.00$             40,000.00$             39,000.00$             40,000.00$             115,000.00$            

15201-0000
Line Y0040 ALL LPSM 5,000.00$               5,000.00$               5,680.00$               5,000.00$               2,900.00$               

15301-0010
Line Y0060 ALL LPSM 5,000.00$               5,000.00$               12,300.00$             15,000.00$             45,000.00$             

15401-0000
Line Y0080 ALL LPSM 5,000.00$               5,000.00$               2,800.00$               12,000.00$             31,000.00$             

15501-0000
Line Y0100 ALL LPSM 500.00$                  500.00$                  1.00$                      1,500.00$               3,000.00$               

15705-1500
Line Y0120 800 LNFT 5.50$                      4,400.00$               3,000.00$               4,800.00$               3,600.00$               

20810-0000
Line Y0140 ALL LPSM 20,000.00$             20,000.00$             5,600.00$               1,200.00$               19,000.00$             

25101-3000
Line Y0160 200 CUYD 85.00$                    17,000.00$             26,200.00$             25,000.00$             22,000.00$             

30802-2000
Line Y0180 275 TON 23.00$                    6,325.00$               10,725.00$             12,375.00$             10,175.00$             

40301-0000
Line Y0200 105 TON 150.00$                  15,750.00$             12,810.00$             11,550.00$             13,650.00$             

41201-1000
Line Y0220 1 TON 1,000.00$               1,000.00$               500.00$                  1,000.00$               560.00$                  

60220-0000
Line Y0240 92 LNFT 3,200.00$               294,400.00$            297,160.00$            754,400.00$            662,400.00$            

62516-1000
Line Y0260 717 SQYD 3.00$                      2,151.00$               1,254.75$               7,170.00$               1,075.50$               

63401-0100
Line Y0280 800 LNFT 0.15$                      120.00$                  120.00$                  800.00$                  120.00$                  

63401-0100
Line Y0300 800 LNFT 0.15$                      120.00$                  120.00$                  800.00$                  120.00$                  

63503-1000
Line Y0320 265 LNFT 5.00$                      1,325.00$               795.00$                  1,590.00$               1,192.50$               

63509-1000
Line Y0340 400 FIX HR RATE 56.00$                    22,400.00$             23,200.00$             23,200.00$             23,200.00$             

64703-3000
Line Y0360 6 EACH 1,500.00$               9,000.00$               11,298.00$             12,000.00$             16,200.00$             

64703-3010
Line Y0380 2 EACH 1,700.00$               3,400.00$               2,560.00$               550.00$                  2,400.00$               

64703-6000
Line Y0400 7 EACH 175.00$                  1,225.00$               1,162.00$               1,925.00$               1,750.00$               

64704-1000
Line Y0420 350 CUYD 50.00$                    17,500.00$             23,450.00$             42,000.00$             33,950.00$             

64704-1500
Line Y0440 650 CUYD 18.00$                    11,700.00$             11,375.00$             26,000.00$             10,400.00$             

Engineer's Estimate

17.50$                    40.00$                    16.00$                    

67.00$                    120.00$                  97.00$                    

166.00$                  275.00$                  250.00$                  

1,280.00$               275.00$                  1,200.00$               

1,883.00$               2,000.00$               2,700.00$               

58.00$                    58.00$                    58.00$                    

3.00$                      6.00$                      4.50$                      

0.15$                      1.00$                      0.15$                      

0.15$                      1.00$                      0.15$                      

1.75$                      10.00$                    1.50$                      

3,230.00$               8,200.00$               7,200.00$               

500.00$                  1,000.00$               560.00$                  

122.00$                  110.00$                  130.00$                  

39.00$                    45.00$                    37.00$                    

131.00$                  125.00$                  110.00$                  

5,600.00$               1,200.00$               19,000.00$             

3.75$                      6.00$                      4.50$                      

1.00$                      1,500.00$               3,000.00$               

5,000.00$               2,900.00$               

12,300.00$             15,000.00$             45,000.00$             

LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

5,680.00$               

39,000.00$             40,000.00$             115,000.00$            

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE

TEMPORARY TRAFFIC CONTROL, FLAGGER

MITIGATION, LOG WEIR

SHORING AND BRACING

PLACED RIPRAP, CLASS 3 (RIPRAP HEADWALL)

ROADWAY AGGREGATE, METHOD 2

HOT ASPHALT CONCRETE PAVEMENT

TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

PRECAST REINFORCED CONCRETE BOX CULVERT (18-FOOT SPAN x 5-FOOT RISE (THREE SIDED))

MITIGATION, ROCK WEIR

MITIGATION, FISH PASSAGE BOULDER

MITIGATION, STREAMBED MATERIAL

MITIGATION, STREAMBED CHANNEL REALIGNMENT

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SEDIMENT WATTLE

MULCHING, DRY METHOD

PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)

PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)

CONTRACTOR TESTING

2,800.00$               12,000.00$             31,000.00$             
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T A B U L A T I O N   O F   B I D S

Option Z Total of Bid Items: 329,219.00$      15.0% 378,669.60$      69.3% 557,490.00$      232.3% 1,094,092.00$   
Project No: OR BLM RB 330632(1)

0
Project Name:  COW CREEK, PH 1

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line Z0020 ALL LPSM 27,000.00$             27,000.00$             39,000.00$             30,000.00$             100,000.00$            

15201-0000
Line Z0040 ALL LPSM 5,000.00$               5,000.00$               2,840.00$               2,500.00$               2,900.00$               

15301-0010
Line Z0060 ALL LPSM 5,000.00$               5,000.00$               12,300.00$             15,000.00$             20,000.00$             

15401-0000
Line Z0080 ALL LPSM 5,000.00$               5,000.00$               2,800.00$               6,000.00$               16,000.00$             

15501-0000
Line Z0100 ALL LPSM 500.00$                  500.00$                  1.00$                      1,500.00$               3,000.00$               

15705-1300
Line Z0120 120 LNFT 100.00$                  12,000.00$             14,280.00$             27,000.00$             240,000.00$            

15705-1500
Line Z0140 500 LNFT 5.50$                      2,750.00$               2,740.00$               3,000.00$               2,250.00$               

25101-3000
Line Z0160 160 CUYD 85.00$                    13,600.00$             21,440.00$             24,000.00$             16,000.00$             

30802-2000
Line Z0180 315 TON 23.00$                    7,245.00$               12,285.00$             13,230.00$             13,860.00$             

40301-0000
Line Z0200 120 TON 150.00$                  18,000.00$             14,730.00$             14,400.00$             15,600.00$             

41201-1000
Line Z0220 1 TON 1,000.00$               1,000.00$               500.00$                  500.00$                  560.00$                  

60301-0280
Line Z0240 96 LNFT 1,750.00$               168,000.00$            184,032.00$            345,600.00$            556,800.00$            

62516-1000
Line Z0260 368 SQYD 3.00$                      1,104.00$               625.60$                  3,680.00$               552.00$                  

63401-0100
Line Z0280 900 LNFT 0.15$                      135.00$                  135.00$                  900.00$                  135.00$                  

63401-0100
Line Z0300 900 LNFT 0.15$                      135.00$                  135.00$                  900.00$                  135.00$                  

63509-1000
Line Z0320 400 FIX HR RATE 56.00$                    22,400.00$             23,200.00$             23,200.00$             23,200.00$             

64703-3010
Line Z0340 19 EACH 1,100.00$               20,900.00$             22,914.00$             3,040.00$               12,160.00$             

64703-6000
Line Z0360 14 EACH 175.00$                  2,450.00$               1,932.00$               2,240.00$               2,940.00$               

64704-1000
Line Z0380 340 CUYD 50.00$                    17,000.00$             22,780.00$             40,800.00$             68,000.00$             

CONTRACTOR TESTING

2,800.00$               6,000.00$               16,000.00$             

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

TEMPORARY TRAFFIC CONTROL, FLAGGER

MITIGATION, ROCK WEIR

MITIGATION, FISH PASSAGE BOULDER

SOIL EROSION CONTROL, SEDIMENT WATTLE

PLACED RIPRAP, CLASS 3 (RIPRAP HEADWALL)

ROADWAY AGGREGATE, METHOD 2

HOT ASPHALT CONCRETE PAVEMENT

TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H

168-INCH STRUCTURAL PLATE PIPE

MITIGATION, STREAMBED MATERIAL

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

MULCHING, DRY METHOD

PAVEMENT MARKINGS, TYPE A, SOLID (WHITE)

PAVEMENT MARKINGS, TYPE A, SOLID (YELLOW)

30,000.00$             100,000.00$            

LASKEY-Clifton Corporation McCullough Construction, Inc. Hooker Creek, Inc.

2,840.00$               

39,000.00$             

1.00$                      1,500.00$               3,000.00$               

2,500.00$               2,900.00$               

12,300.00$             15,000.00$             20,000.00$             

134.00$                  150.00$                  100.00$                  

5.48$                      6.00$                      4.50$                      

119.00$                  225.00$                  2,000.00$               

122.75$                  120.00$                  130.00$                  

39.00$                    42.00$                    44.00$                    

1,917.00$               3,600.00$               5,800.00$               

500.00$                  500.00$                  560.00$                  

0.15$                      1.00$                      0.15$                      

1.70$                      10.00$                    1.50$                      

58.00$                    58.00$                    58.00$                    

0.15$                      1.00$                      0.15$                      

138.00$                  160.00$                  210.00$                  

1,206.00$               160.00$                  640.00$                  

67.00$                    120.00$                  200.00$                  

Engineer's Estimate
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