
T A B U L A T I O N   O F   B I D S
Schedule A

Project No : OR PFH 146(4)

Project Name : PALMER JUNCTION ROAD - MP 0.0 TO 15.1
Solcitation No:

State : OR County : UNION
Federal Location : 

Opened at: WFLHD/Vancouver
Opened by: James Mikell
Date: 5/4/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 06/15/25016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 5,654,157.32$   

High Desert Aggregate & Pavi 5,250,656.40$   

Rafter H Construction 6,895,663.64$   

PO Box 1929
Redmond, OR 97756

 non-responsive 207 Georgetown Drive
Rexburg, ID 83440

DTFH70-15-B-00020
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High Desert Aggregate and Paving Inc 6/6/2016
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,654,157.32$  -7.1% 5,250,656.40$  22.0% 6,895,663.64$  
Project No: OR PFH 146(4)

Project Name:  PALMER JUNCTION ROAD - MP 0.0 TO 15.1
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 497,860.00$           497,860.00$           520,000.00$           1,200,000.00$        

15210-3000
Line A0040 15.268 MILE 1,515.00$               23,131.02$             34,353.00$             9,618.84$               

15215-3000
Line A0060 4 EACH 3,000.00$               12,000.00$             12,000.00$             17,600.00$             

15301-0010
Line A0080 ALL LPSM 60,000.00$             60,000.00$             95,000.00$             254,000.00$           

15401-0000
Line A0100 ALL LPSM 40,000.00$             40,000.00$             75,000.00$             150,000.00$           

15501-0000
Line A0120 ALL LPSM 10,000.00$             10,000.00$             5,000.00$               25,000.00$             

15702-1000
Line A0140 ALL LPSM 30,000.00$             30,000.00$             160,000.00$           450,000.00$           

15703-1000
Line A0160 1.8 ACRE 1,750.00$               3,150.00$               4,500.00$               10,800.00$             

15705-0100
Line A0180 400 LNFT 6.50$                     2,600.00$               2,000.00$               2,800.00$               

15705-1400
Line A0200 3,050 LNFT 3.75$                     11,437.50$             12,200.00$             12,200.00$             

15706-0400
Line A0220 3 EACH 3,000.00$               9,000.00$               7,500.00$               19,500.00$             

20101-0000
Line A0240 1.8 ACRE 2,500.00$               4,500.00$               5,400.00$               11,700.00$             

20301-0600
Line A0260 2 EACH 1,800.00$               3,600.00$               1,500.00$               7,000.00$               

20301-1900
Line A0280 2 EACH 2,500.00$               5,000.00$               7,000.00$               16,000.00$             

20301-2600
Line A0300 2 EACH 8,000.00$               16,000.00$             20,000.00$             30,000.00$             

20301-2700
Line A0320 35 EACH 400.00$                  14,000.00$             2,625.00$               9,800.00$               

20401-0000
Line A0340 800 CUYD 15.00$                    12,000.00$             26,400.00$             20,000.00$             

20402-0000
Line A0360 1,500 CUYD 18.00$                    27,000.00$             32,250.00$             42,000.00$             

20435-1000

CONTRACTOR QUALITY CONTROL AND ASSURANCE

95,000.00$             254,000.00$           

MOBILIZATION

CENTERLINE, VERIFICATION AND STAKING

SURVEY AND STAKING, DRAINAGE STRUCTURE

REMOVAL OF STRUCTURE (Ecology Block)

ROADWAY EXCAVATION

SUBEXCAVATION

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

SOIL EROSION CONTROL, SOIL STABILIZATION

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, SEDIMENT TRAP (Type A)

CLEARING AND GRUBBING

BACKFILL, SELECT GRANULAR

CONTRACTOR TESTING

CONSTRUCTION SCHEDULE

REMOVAL OF CATTLE GUARD

REMOVAL OF PIPE CULVERT

REMOVAL OF STRUCTURAL PLATE PIPE

1,200,000.00$        

High Desert Aggregate & Paving, Inc. Rafter H Construction

2,250.00$               

520,000.00$           

75,000.00$             150,000.00$           

630.00$                  

3,000.00$               4,400.00$               

2,500.00$               6,000.00$               

160,000.00$           450,000.00$           

5,000.00$               25,000.00$             

4.00$                     4.00$                     

5.00$                     7.00$                     

3,000.00$               6,500.00$               

2,500.00$               6,500.00$               

3,500.00$               8,000.00$               

750.00$                  3,500.00$               

75.00$                    280.00$                  

10,000.00$             15,000.00$             

21.50$                    28.00$                    

33.00$                    25.00$                    

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,654,157.32$  -7.1% 5,250,656.40$  22.0% 6,895,663.64$  
Project No: OR PFH 146(4)

Project Name:  PALMER JUNCTION ROAD - MP 0.0 TO 15.1
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

High Desert Aggregate & Paving, Inc. Rafter H ConstructionEngineer's Estimate

Line A0380 1,100 CUYD 50.00$                    55,000.00$             50,050.00$             55,000.00$             
20702-0100

Line A0400 1,000 SQYD 5.00$                     5,000.00$               1,000.00$               4,250.00$               
20702-0500

Line A0420 520 SQYD 5.00$                     2,600.00$               1,040.00$               1,300.00$               
20703-0000

Line A0440 3,900 SQYD 5.50$                     21,450.00$             11,700.00$             13,650.00$             
25101-0000

Line A0460 725 CUYD 120.00$                  87,000.00$             47,125.00$             65,250.00$             
25101-0300

Line A0480 55 CUYD 350.00$                  19,250.00$             4,125.00$               5,500.00$               
25101-0400

Line A0500 440 CUYD 120.00$                  52,800.00$             37,400.00$             46,200.00$             
25125-0000

Line A0520 21 EACH 710.81$                  14,927.00$             5,250.00$               7,875.00$               
26105-0000

Line A0540 11,100 SQFT 44.00$                    488,400.00$           149,850.00$           499,500.00$           
30202-1000

Line A0560 170 TON 23.00$                    3,910.00$               4,080.00$               10,200.00$             
30202-2000

Line A0580 4,000 TON 23.00$                    92,000.00$             96,000.00$             120,000.00$           
40101-5600

Line A0600 14,400 TON 85.00$                    1,224,000.00$        1,281,600.00$        936,000.00$           
40105-3000

Line A0620 150 TON 320.00$                  48,000.00$             52,500.00$             56,250.00$             
40301-0100

Line A0640 4,002 TON 120.00$                  480,240.00$           420,210.00$           340,170.00$           
40303-0100

Line A0660 4,400 TON 85.00$                    374,000.00$           413,600.00$           660,000.00$           
41201-0000

Line A0680 70 TON 600.00$                  42,000.00$             31,500.00$             35,000.00$             
41301-0200

Line A0700 6,100 SQYD 4.00$                     24,400.00$             18,300.00$             12,200.00$             
41301-1300

Line A0720 5,000 SQYD 6.00$                     30,000.00$             20,000.00$             36,000.00$             
41402-2000

Line A0740 15.3 MILE (CQ) 10,000.00$             153,000.00$           111,690.00$           275,400.00$           

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL

CRACKS, CLEANING AND SEALING

ANTISTRIP ADDITIVE, TYPE 3

ASPHALT CONCRETE PAVEMENT, TYPE 1

ASPHALT CONCRETE PAVEMENT, TYPE 1, WEDGE AND LEVELING COURSE

TACK COAT

ASPHALT PAVEMENT MILLING, 1-INCH DEPTH

ASPHALT PAVEMENT MILLING, 6-INCH DEPTH

PLACED RIPRAP, METHOD A, CLASS 4

BOULDER

REINFORCED SHOULDER STABILIZATION

ROADWAY AGGREGATE, METHOD 1

ROADWAY AGGREGATE, METHOD 2

GEOTEXTILE FILTER, CLASS 1, TYPE A (Woven)

GEOTEXTILE FILTER, CLASS 1, TYPE E

GEOGRID (Reinforcement, Type 2)

PLACED RIPRAP, METHOD A (Class 0)

PLACED RIPRAP, METHOD A, CLASS 3

1.00$                     4.25$                     

45.50$                    50.00$                    

3.00$                     3.50$                     

2.00$                     2.50$                     

75.00$                    100.00$                  

65.00$                    90.00$                    

250.00$                  375.00$                  

85.00$                    105.00$                  

24.00$                    60.00$                    

13.50$                    45.00$                    

89.00$                    65.00$                    

24.00$                    30.00$                    

105.00$                  85.00$                    

350.00$                  375.00$                  

450.00$                  500.00$                  

94.00$                    150.00$                  

4.00$                     7.20$                     

3.00$                     2.00$                     

7,300.00$               18,000.00$             
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,654,157.32$  -7.1% 5,250,656.40$  22.0% 6,895,663.64$  
Project No: OR PFH 146(4)

Project Name:  PALMER JUNCTION ROAD - MP 0.0 TO 15.1
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

High Desert Aggregate & Paving, Inc. Rafter H ConstructionEngineer's Estimate

41402-3000
Line A0760 15.3 MILE (CQ) 15,000.00$             229,500.00$           38,250.00$             61,200.00$             

55401-1000
Line A0780 13,400 LB 1.50$                     20,100.00$             46,900.00$             26,800.00$             

60101-0000
Line A0800 98 CUYD 1,070.00$               104,860.00$           225,400.00$           93,100.00$             

60103-0000
Line A0820 2 EACH 4,000.00$               8,000.00$               60,000.00$             10,000.00$             

60201-0900
Line A0840 47 LNFT 120.00$                  5,640.00$               23,970.00$             17,625.00$             

60201-1200
Line A0860 90 LNFT 175.00$                  15,750.00$             63,000.00$             33,750.00$             

60304-0000
Line A0880 38 LNFT 5,212.00$               198,056.00$           152,000.00$           98,800.00$             

60304-0000
Line A0900 80 LNFT 4,303.00$               344,240.00$           320,000.00$           88,000.00$             

61903-0800
Line A0920 2 EACH 17,000.00$             34,000.00$             23,000.00$             22,000.00$             

61921-1000
Line A0940 1,900 LNFT 15.00$                    28,500.00$             11,400.00$             30,400.00$             

62201-0250
Line A0960 48 HOUR 110.00$                  5,280.00$               4,560.00$               5,280.00$               

62201-0850
Line A0980 48 HOUR 160.00$                  7,680.00$               5,040.00$               6,240.00$               

62201-3150
Line A1000 48 HOUR 180.00$                  8,640.00$               5,040.00$               7,440.00$               

62301-0000
Line A1020 48 HOUR 65.00$                    3,120.00$               3,120.00$               3,120.00$               

62405-0100
Line A1040 220 SQYD 35.00$                    7,700.00$               3,300.00$               396.00$                  

62501-0000
Line A1060 1.8 ACRE 15,000.00$             27,000.00$             4,500.00$               18,000.00$             

62616-1750
Line A1080 15 EACH 500.00$                  7,500.00$               4,500.00$               9,000.00$               

62632-0000
Line A1100 ALL LPSM 12,000.00$             12,000.00$             5,000.00$               125.00$                  

63308-2000

CRACKS, CLEANING AND FILLING

REINFORCING STEEL

CONCRETE

CONCRETE, HEADWALL

30-INCH PIPE CULVERT

WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY

HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

GENERAL LABOR

PLACING CONSERVED TOPSOIL, 2-INCH DEPTH

TURF ESTABLISHMENT

PINUS PONDEROSA, PONDEROSA PINE, 2-INCH TO 3-INCH CALIPER, CONTAINER GROWN

48-INCH PIPE CULVERT

STRUCTURAL PLATE ARCH (30'-3" SPAN X 9'-11" RISE)

STRUCTURAL PLATE ARCH (25' SPAN X 12'-6" RISE)

CATTLE GUARD, 26 FEET

REMOVE AND RESET FENCE

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

PLANTINGS

OBJECT MARKER, TYPE 2 (OM2-2V)

2,500.00$               4,000.00$               

2,300.00$               950.00$                  

3.50$                     2.00$                     

510.00$                  375.00$                  

30,000.00$             5,000.00$               

4,000.00$               2,600.00$               

700.00$                  375.00$                  

11,500.00$             11,000.00$             

4,000.00$               1,100.00$               

95.00$                    110.00$                  

6.00$                     16.00$                    

105.00$                  155.00$                  

105.00$                  130.00$                  

15.00$                    1.80$                     

65.00$                    65.00$                    

300.00$                  600.00$                  

2,500.00$               10,000.00$             

5,000.00$               125.00$                  
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 5,654,157.32$  -7.1% 5,250,656.40$  22.0% 6,895,663.64$  
Project No: OR PFH 146(4)

Project Name:  PALMER JUNCTION ROAD - MP 0.0 TO 15.1
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

High Desert Aggregate & Paving, Inc. Rafter H ConstructionEngineer's Estimate

Line A1120 8 EACH 75.00$                    600.00$                  1,200.00$               1,440.00$               
63308-3000

Line A1140 2 EACH 150.00$                  300.00$                  350.00$                  360.00$                  
63502-0600

Line A1160 12 EACH 200.00$                  2,400.00$               1,200.00$               2,160.00$               
63502-1400

Line A1180 404 EACH 50.00$                    20,200.00$             30,300.00$             8,080.00$               
63502-1500

Line A1200 12 EACH 25.00$                    300.00$                  600.00$                  264.00$                  
63502-1600

Line A1220 20 EACH 50.00$                    1,000.00$               1,300.00$               1,600.00$               
63502-1700

Line A1240 170 EACH 25.00$                    4,250.00$               8,500.00$               3,400.00$               
63503-0400

Line A1260 3,499 LNFT 20.00$                    69,980.00$             3,499.00$               314,910.00$           
63503-0700

Line A1280 208,272 LNFT 0.15$                     31,240.80$             41,654.40$             135,376.80$           
63504-1000

Line A1300 453 SQFT 25.00$                    11,325.00$             11,325.00$             4,983.00$               
63506-0600

Line A1320 200 HOUR 80.00$                    16,000.00$             14,000.00$             16,000.00$             
63507-0700

Line A1340 190 DAY 500.00$                  95,000.00$             95,000.00$             118,750.00$           
63509-1000

Line A1360 3,920 FXHR 57.00$                    223,440.00$           196,000.00$           215,600.00$           
64703-3010

Line A1380 1 EACH 1,800.00$               1,800.00$               15,000.00$             3,500.00$               
64703-6000

Line A1400 50 EACH 150.00$                  7,500.00$               10,000.00$             15,000.00$             
64704-1000

Line A1420 1,200 CUYD 85.00$                    102,000.00$           42,000.00$             55,200.00$             35.00$                    46.00$                    

200.00$                  300.00$                  

15,000.00$             3,500.00$               

50.00$                    55.00$                    

500.00$                  625.00$                  

70.00$                    80.00$                    

25.00$                    11.00$                    

0.20$                     0.65$                     

1.00$                     90.00$                    

50.00$                    20.00$                    

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, PILOT CAR

OBJECT MARKER, TYPE 3

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, VERTICAL PANEL

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

MITIGATION, ROCK WEIR

MITIGATION, FISH PASSAGE BOULDER

MITIGATION, STREAMBED MATERIAL

150.00$                  180.00$                  

100.00$                  180.00$                  

175.00$                  180.00$                  

65.00$                    80.00$                    

50.00$                    22.00$                    

75.00$                    20.00$                    
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