
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : WA DOT 401(1) FLMA No: 

Project Name : Dismal Nitch/Megler Safety Rest Area and Access Improvement
Solcitation No:

State : WA County : Pacific
Federal Location : 

Opened at: 2:00 AM
Opened by: James Mikell
Date: 7/12/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 08/04/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 745,108.10$      

Conway Construction C 998,373.00$      
PO Box 303
Ridgefield, WA  98642

Advanced Excavating S 1,096,503.75$   
1010 Columbia Blvd
Longview, WA 98632

DTFH70-16-B-00009
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Conway Construction Co. 08/04/2016
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 745,108.10$      34.0% 998,373.00$      47.2% 1,096,503.75$   
Project No: WA DOT 401(1)

Project Name:  Dismal Nitch/Megler Safety Rest Area and Access Improvement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 66,000.00$              66,000.00$              177,000.00$            197,000.00$            

15201-0000
Line A0040 ALL LPSM 14,000.00$              14,000.00$              20,000.00$              29,000.00$              

15301-0000
Line A0060 ALL LPSM 14,000.00$              14,000.00$              30,000.00$              38,000.00$              

15401-0000
Line A0080 ALL LPSM 14,000.00$              14,000.00$              10,000.00$              27,600.00$              

15501-0000
Line A0100 ALL LPSM 3,500.00$               3,500.00$               5,000.00$               9,500.00$               

15705-0100
Line A0120 1,700 LNFT 5.00$                      8,500.00$               8,500.00$               7,701.00$               

15706-1000
Line A0140 3 EACH 125.00$                  375.00$                  450.00$                  1,080.00$               

20102-0000
Line A0160 ALL LPSM 7,500.00$               7,500.00$               55,000.00$              13,700.00$              

20220-1000
Line A0180 4 EACH 1,000.00$               4,000.00$               12,000.00$              3,620.00$               

20301-1500
Line A0200 1 EACH 630.00$                  630.00$                  2,000.00$               1,200.00$               

20301-2400
Line A0220 4 EACH 200.00$                  800.00$                  1,000.00$               3,140.00$               

20301-2400
Line A0240 3 EACH 750.00$                  2,250.00$               900.00$                  2,100.00$               

20301-3600
Line A0260 130 EACH 3.50$                      455.00$                  780.00$                  825.50$                  

20301-3800
Line A0280 4 EACH 70.00$                    280.00$                  1,200.00$               1,180.00$               

20302-0200
Line A0300 315 LNFT 15.00$                    4,725.00$               2,835.00$               1,685.25$               

20302-0900
Line A0320 1,275 LNFT 1.00$                      1,275.00$               3,825.00$               4,080.00$               

20302-2600
Line A0340 340 LNFT 3.50$                      1,190.00$               2,040.00$               2,040.00$               

20303-1600

CONTRACTOR TESTING

10,000.00$              27,600.00$              

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

REMOVAL OF FENCE, CHAIN LINK (FABRIC)

REMOVAL OF PAVEMENT MARKINGS

REMOVAL OF PAVEMENT, ASPHALT

SOIL EROSION CONTROL, INLET PROTECTION

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF LIGHT POLE

REMOVAL OF SIGN

REMOVAL OF SIGN (INTERPRETIVE SIGN STRUCTURES)

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

REMOVAL OF RAISED PAVEMENT MARKER

REMOVAL OF ELECTRICAL JUNCTION BOX

REMOVAL OF CURB

197,000.00$            

Conway Construction Company Advanced Excavating Specialists, LLC

20,000.00$              

177,000.00$            

5,000.00$               9,500.00$               

29,000.00$              

30,000.00$              38,000.00$              

55,000.00$              13,700.00$              

150.00$                  360.00$                  

5.00$                      4.53$                      

2,000.00$               1,200.00$               

3,000.00$               905.00$                  

300.00$                  700.00$                  

250.00$                  785.00$                  

300.00$                  295.00$                  

6.00$                      6.35$                      

3.00$                      3.20$                      

9.00$                      5.35$                      

6.00$                      6.00$                      

Engineer's Estimate

7/13/2016 Page 1 of 4



T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 745,108.10$      34.0% 998,373.00$      47.2% 1,096,503.75$   
Project No: WA DOT 401(1)

Project Name:  Dismal Nitch/Megler Safety Rest Area and Access Improvement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Conway Construction Company Advanced Excavating Specialists, LLCEngineer's Estimate

Line A0360 825 SQYD 12.00$                    9,900.00$               4,125.00$               8,992.50$               
20303-3200

Line A0380 145 SQYD 35.00$                    5,075.00$               580.00$                  1,254.25$               
20401-0000

Line A0400 300 CUYD 35.00$                    10,500.00$              8,400.00$               5,445.00$               
21101-1000

Line A0420 200 SQYD 25.00$                    5,000.00$               2,000.00$               2,640.00$               
25125-0000

Line A0440 28 EACH 350.00$                  9,800.00$               7,000.00$               9,109.80$               
25801-0000

Line A0460 519 SQFT 57.00$                    29,583.00$              2,076.00$               47,073.30$              
30202-2000

Line A0480 600 TON 35.00$                    21,000.00$              24,000.00$              33,420.00$              
40301-0100

Line A0500 225 TON 175.00$                  39,375.00$              36,000.00$              47,362.50$              
60201-0300

Line A0520 20 LNFT 150.00$                  3,000.00$               3,200.00$               1,617.00$               
60406-0000

Line A0540 2 EACH 500.00$                  1,000.00$               740.00$                  1,242.00$               
60901-0000

Line A0560 220 LNFT 25.00$                    5,500.00$               3,740.00$               11,396.00$              
60915-1000

Line A0580 1 EACH 150.00$                  150.00$                  350.00$                  505.00$                  
61301-0000

Line A0600 128 SQYD 450.00$                  57,600.00$              38,400.00$              58,553.60$              
61302-0000

Line A0620 1 EACH 5,000.00$               5,000.00$               6,000.00$               6,660.00$               
61501-0100

Line A0640 600 SQYD 50.00$                    30,000.00$              39,600.00$              89,850.00$              
61701-1250

Line A0660 500 LNFT 27.00$                    13,500.00$              16,500.00$              21,300.00$              
61702-0800

Line A0680 2 EACH 3,500.00$               7,000.00$               6,400.00$               7,840.00$               
61802-0000

Line A0700 156 LNFT 270.00$                  42,120.00$              46,800.00$              50,154.00$              

SIMULATED STONE MASONRY SURFACE TREATMENT

SIMULATED STONE MASONRY TEST WALL

SIDEWALK, CONCRETE

GUARDRAIL SYSTEM G4, TYPE 2, CLASS A WOOD POSTS (WSDOT TYPE 31)

TERMINAL SECTION TYPE TANGENT (WSDOT TYPE 31)

CONCRETE GUARDWALL

ASPHALT CONCRETE PAVEMENT, TYPE 1

8-INCH PIPE CULVERT

INLET ADJUSTMENT

CURB, CONCRETE

WHEELSTOP, CONCRETE

REMOVAL OF SIDEWALK, CONCRETE

ROADWAY EXCAVATION

ROADWAY OBLITERATION, METHOD 1

BOULDER (GOVERNMENT FURNISHED)

REINFORCED CONCRETE RETAINING WALL

ROADWAY AGGREGATE, METHOD 2

5.00$                      10.90$                    

28.00$                    18.15$                    

4.00$                      8.65$                      

250.00$                  325.35$                  

10.00$                    13.20$                    

40.00$                    55.70$                    

4.00$                      90.70$                    

160.00$                  80.85$                    

160.00$                  210.50$                  

17.00$                    51.80$                    

370.00$                  621.00$                  

300.00$                  457.45$                  

350.00$                  505.00$                  

66.00$                    149.75$                  

6,000.00$               6,660.00$               

3,200.00$               3,920.00$               

33.00$                    42.60$                    

300.00$                  321.50$                  

7/13/2016 Page 2 of 4



T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 745,108.10$      34.0% 998,373.00$      47.2% 1,096,503.75$   
Project No: WA DOT 401(1)

Project Name:  Dismal Nitch/Megler Safety Rest Area and Access Improvement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Conway Construction Company Advanced Excavating Specialists, LLCEngineer's Estimate

61901-1300
Line A0720 1,275 LNFT 10.00$                    12,750.00$              5,100.00$               12,558.75$              

61907-0000
Line A0740 20 EACH 200.00$                  4,000.00$               4,000.00$               6,722.00$               

62201-0800
Line A0760 20 HOUR 150.00$                  3,000.00$               3,200.00$               2,530.00$               

62201-1200
Line A0780 20 HOUR 150.00$                  3,000.00$               3,200.00$               2,530.00$               

62301-0000
Line A0800 40 HOUR 75.00$                    3,000.00$               2,800.00$               2,484.00$               

62403-0000
Line A0820 2,050 CUYD 60.00$                    123,000.00$            112,750.00$            123,615.00$            

62510-2000
Line A0840 1.0 ACRE 4,000.00$               4,000.00$               2,500.00$               2,590.00$               

62510-2000
Line A0860 0.2 ACRE 13,000.00$              2,600.00$               1,200.00$               1,560.00$               

62516-4000
Line A0880 1,000 SQYD 4.00$                      4,000.00$               1,000.00$               1,400.00$               

62632-0000
Line A0900 ALL LPSM 38,700.00$              38,700.00$              60,000.00$              61,400.00$              

63301-0000
Line A0920 7 EACH 500.00$                  3,500.00$               39,200.00$              9,345.00$               

63316-1000
Line A0940 8 EACH 300.00$                  2,400.00$               3,600.00$               3,128.00$               

63401-0300
Line A0960 1,375 LNFT 2.50$                      3,437.50$               2,750.00$               3,506.25$               

63401-1500
Line A0980 200 LNFT 8.00$                      1,600.00$               3,200.00$               3,630.00$               

63405-2900
Line A1000 2 EACH 300.00$                  600.00$                  1,100.00$               1,240.80$               

63405-3250
Line A1020 4 EACH 300.00$                  1,200.00$               2,200.00$               2,400.00$               

63501-0000
Line A1040 ALL LPSM 10,500.00$              10,500.00$              5,000.00$               7,040.00$               

63502-0600

FENCE POST (REMOVAL AND REPLACEMENT)

WHEEL LOADER, 0.7 CUBIC YARD MINIMUM RATED CAPACITY

BULLDOZER, 80HP MINIMUM FLYWHEEL POWER

GENERAL LABOR

FURNISHING AND PLACING TOPSOIL

SEEDING, HYDRAULIC METHOD (NATIVE SEEDING)

FENCE, CHAIN LINK (NEW FABRIC)

PAVEMENT MARKINGS, TYPE H, SOLID

PAVEMENT MARKINGS, TYPE H, TURN ARROW

PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL

TEMPORARY TRAFFIC CONTROL (TEMPORARY CHAIN LINK FENCE)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

SEEDING, HYDRAULIC METHOD (WETLAND SEEDING)

MULCHING, HAND METHOD

PLANTINGS

SIGN SYSTEM (INTERPRETIVE SIGN POSTS)

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE B, SOLID

4.00$                      9.85$                      

160.00$                  126.50$                  

200.00$                  336.10$                  

70.00$                    62.10$                    

160.00$                  126.50$                  

2,500.00$               2,590.00$               

55.00$                    60.30$                    

1.00$                      1.40$                      

6,000.00$               7,800.00$               

5,600.00$               1,335.00$               

60,000.00$              61,400.00$              

2.00$                      2.55$                      

450.00$                  391.00$                  

550.00$                  620.40$                  

16.00$                    18.15$                    

5,000.00$               7,040.00$               

550.00$                  600.00$                  
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 745,108.10$      34.0% 998,373.00$      47.2% 1,096,503.75$   
Project No: WA DOT 401(1)

Project Name:  Dismal Nitch/Megler Safety Rest Area and Access Improvement
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Conway Construction Company Advanced Excavating Specialists, LLCEngineer's Estimate

Line A1060 11 EACH 125.00$                  1,375.00$               1,100.00$               632.50$                  
63502-1300

Line A1080 25 EACH 60.00$                    1,500.00$               1,000.00$               1,006.25$               
63502-1500

Line A1100 22 EACH 60.00$                    1,320.00$               1,100.00$               1,265.00$               
63504-1000

Line A1120 200 SQFT 35.00$                    7,000.00$               4,400.00$               2,880.00$               
63509-1000

Line A1140 32 FXHR 56.00$                    1,792.00$               1,792.00$               1,792.00$               
63610-0400

Line A1160 20 LNFT 3.35$                      67.00$                    300.00$                  320.00$                  
63610-1000

Line A1180 1,430 LNFT 4.50$                      6,435.00$               5,720.00$               5,148.00$               
63611-0400

Line A1200 2,200 LNFT 1.36$                      2,992.00$               4,400.00$               2,860.00$               
63611-0500

Line A1220 120 LNFT 1.93$                      231.60$                  120.00$                  144.00$                  
63612-0000

Line A1240 1 EACH 2,100.00$               2,100.00$               1,500.00$               1,647.00$               
63620-0000

Line A1260 1 EACH 4,775.00$               4,775.00$               8,000.00$               9,500.00$               
63621-3000

Line A1280 5 EACH 400.00$                  2,000.00$               4,500.00$               4,800.00$               
63622-0000

Line A1300 650 LNFT 6.00$                      3,900.00$               39,000.00$              11,212.50$              
64603-0700

Line A1320 4 EACH 2,500.00$               10,000.00$              9,200.00$               12,720.00$              
64604-3000

Line A1340 260 LNFT 150.00$                  39,000.00$              78,000.00$              44,720.00$              
64605-0000

Line A1360 ALL LPSM 750.00$                  750.00$                  7,000.00$               310.00$                  7,000.00$               310.00$                  

300.00$                  172.00$                  

2,300.00$               3,180.00$               

60.00$                    17.25$                    

900.00$                  960.00$                  

8,000.00$               9,500.00$               

1,500.00$               1,647.00$               

TEMPORARY TRAFFIC CONTROL, DRUM

WIRE, ELECTRICAL CONDUCTORS, 6 AWG

LUMINAIRE

POLE

UTILITY BOX, JUNCTION BOX

UTILITY TRENCH

FIXTURE, PICNIC TABLE

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

CONDUIT, 1-INCH, PVC

CONDUIT, 1 1/2-INCH, PVC

WIRE, ELECTRICAL CONDUCTORS, 8 AWG

FIXTURE, PEDESTRIAN RAILING

FIXTURE (CEDAR PLANKS)

40.00$                    40.25$                    

100.00$                  57.50$                    

22.00$                    14.40$                    

50.00$                    57.50$                    

15.00$                    16.00$                    

56.00$                    56.00$                    

1.00$                      1.20$                      

2.00$                      1.30$                      

4.00$                      3.60$                      
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