
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : WA FS ERFO 151-2101 FLMA No: 

Project Name : FDR 2922 REPAIR
Solcitation No:

State : WA County : CLALLAM
Federal Location : Olympic National Forest

Opened at: 2:00 PM
Opened by: Susan Yenne
Date: 6/28/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 7/6/2016

Contract Awarded to: Award Date: 8/3/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 687,510.00$      

Sealevel Bulkhead Buil 604,825.29$      
PO Box 375
Kingston, WA 98346

DLM Contracting, Inc. 841,200.00$      
2066 Stadium Drive, S
Bozeman, MT 59715

Bruch & Bruch Constru 880,796.00$      
1706 Highway 101 W.
Port Angeles, WA 9836

Saybr Contractors, Inc 1,131,862.00$   
3852 S 66th Street
Tacoma, WA 98409

DTFH7016C00030

DTFH70-16-B-00016

/s/ Susan Yenne

Sealevel Bulkhead Builders, Inc.

Contracting Officer
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T A B U L A T I O N   O F   B I D S
T  A  B  U  L  A  T  I  O  N     O  F     B  I

'Bid Tabs'!$F$9:$O$70 'Bid Tabs'!$H$7:$O$7 'Bid Tabs'!$H$3:$O$3 1 2
Schedule A Total of Bid Items: 687,510.00$      -12.0% 604,825.29$         22.4% 841,200.00$        
Project No: WA FS ERFO 151-2101

Project Name:  FDR 2922 REPAIR

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 40,000.00$              40,000.00$              47,926.35$                 75,000.00$                

2 15201-0000

2 Line A0040 ALL LPSM 10,000.00$              10,000.00$              14,414.49$                 11,000.00$                

3 15301-0010

3 Line A0060 ALL LPSM 9,500.00$                9,500.00$                14,634.00$                 12,000.00$                

4 15401-0000

4 Line A0080 ALL LPSM 9,000.00$                9,000.00$                14,634.00$                 28,000.00$                

5 15501-0000

5 Line A0100 ALL LPSM 4,000.00$                4,000.00$                1,756.08$                   1,500.00$                  

6 15702-1000

6 Line A0120 ALL LPSM 6,500.00$                6,500.00$                11,268.18$                 17,500.00$                

7 15702-2000

7 Line A0140 ALL LPSM 10,000.00$              10,000.00$              7,375.54$                   2,500.00$                  

8 15705-0100

8 Line A0160 300 LNFT 7.50$                      2,250.00$                1,659.00$                   2,400.00$                  

9 15705-1400

9 Line A0180 1,700 LNFT 9.00$                      15,300.00$              8,517.00$                   17,000.00$                

10 15706-0200

10 Line A0200 8 EACH 117.00$                  936.00$                  1,345.20$                   2,400.00$                  

11 20102-0000

11 Line A0220 ALL LPSM 1,500.00$                1,500.00$                6,702.37$                   15,000.00$                

12 20301-1900

12 Line A0240 1 EACH 3,000.00$                3,000.00$                13,302.31$                 3,300.00$                  

13 20301-1900

13 Line A0260 1 EACH 3,000.00$                3,000.00$                13,302.31$                 3,500.00$                  

14 20411-0000

14 Line A0280 11,250 TON 20.00$                    225,000.00$            182,812.50$                157,500.00$              

15 20411-0000

15 Line A0300 550 TON 20.00$                    11,000.00$              39,369.00$                 13,750.00$                

16 20701-1000

16 Line A0320 700 SQYD 6.00$                      4,200.00$                4,620.00$                   2,100.00$                  

Engineer's Estimate

6.60$                       3.00$                     

71.58$                      25.00$                   

16.25$                      14.00$                   

13,302.31$               3,500.00$               

13,302.31$               3,300.00$               

6,702.37$                 15,000.00$             

168.15$                    300.00$                  

5.01$                       10.00$                   

5.53$                       8.00$                     

7,375.54$                 2,500.00$               

11,268.18$               17,500.00$             

1,756.08$                 1,500.00$               

11,000.00$             

14,634.00$               12,000.00$             

Sealevel Bulkhead Builders, Inc. DLM Contracting, Inc.

14,414.49$               

47,926.35$               75,000.00$             

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E

SOIL EROSION CONTROL, TURBIDITY MONITORING

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, CHECK DAM

CLEARING AND GRUBBING

REMOVAL OF PIPE CULVERT (36-inch culvert and corrugated metal spillway)

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

REMOVAL OF PIPE CULVERT (48-inch culvert and corrugated metal spillway)

SELECT BORROW (government furnished)

SELECT BORROW

CONTRACTOR TESTING

14,634.00$               28,000.00$             
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 687,510.00$      -12.0% 604,825.29$         22.4% 841,200.00$        
Project No: WA FS ERFO 151-2101

Project Name:  FDR 2922 REPAIR

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Sealevel Bulkhead Builders, Inc. DLM Contracting, Inc.

17 20720-0100

17 Line A0340 7,100 SQYD 4.00$                      28,400.00$              19,170.00$                 35,500.00$                

18 25101-0300

18 Line A0360 1,350 CUYD 65.00$                    87,750.00$              101,803.50$                98,550.00$                

19 30202-2000

19 Line A0380 400 TON 34.00$                    13,600.00$              28,132.00$                 20,000.00$                

20 60201-2300

20 Line A0400 ALL LPSM 170,000.00$            170,000.00$            10,002.34$                 180,000.00$              

21 60601-0000

21 Line A0420 1 EACH 14,400.00$              14,400.00$              26,868.02$                 100,000.00$              

22 62201-0900

22 Line A0440 8 HOUR 130.00$                  1,040.00$                1,565.84$                   1,440.00$                  

23 62201-2050

23 Line A0460 8 HOUR 99.00$                    792.00$                  1,419.52$                   1,280.00$                  

24 62201-2750

24 Line A0480 20 HOUR 130.00$                  2,600.00$                6,000.00$                   3,600.00$                  

25 62201-3400

25 Line A0500 8 HOUR 75.00$                    600.00$                  1,639.04$                   1,600.00$                  

26 62201-3750

26 Line A0520 4 HOUR 20.00$                    80.00$                    541.48$                      200.00$                     

27 62301-0000

27 Line A0540 20 HOUR 55.00$                    1,100.00$                1,609.80$                   2,000.00$                  

28 62501-0000

28 Line A0560 0.6 ACRE 4,500.00$                2,700.00$                643.90$                      15,000.00$                

29 62901-1100

29 Line A0580 2,700 SQYD 2.50$                      6,750.00$                17,496.00$                 13,500.00$                

30 63502-0600

30 Line A0600 4 EACH 160.00$                  640.00$                  812.16$                      1,200.00$                  

31 63504-1000

31 Line A0620 72 SQFT 26.00$                    1,872.00$                3,483.36$                   2,880.00$                  48.38$                      40.00$                   

203.04$                    300.00$                  

6.48$                       5.00$                     

1,073.16$                 25,000.00$             

80.49$                      100.00$                  

135.37$                    50.00$                   

204.88$                    200.00$                  

300.00$                    180.00$                  

177.44$                    160.00$                  

195.73$                    180.00$                  

26,868.02$               100,000.00$           

10,002.34$               180,000.00$           

70.33$                      50.00$                   

75.41$                      73.00$                   

2.70$                       5.00$                     

REINFORCEMENT GEOSYNTHETIC, TYPE 1

PLACED RIPRAP, METHOD A, CLASS 3

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

CHAIN SAW

GENERAL LABOR

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 4

ROADWAY AGGREGATE, METHOD 2

120-INCH PIPE CULVERT (government furnished)

SPILLWAY ASSEMBLY (government furnished)

WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY

ROLLER

MOTOR GRADER

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 (8-ft width)

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
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T A B U L A T I O N   O F   B I D S
 

'Bid Tabs'!$F$9:$O$70 'Bid Tabs'!$H$7:$O$7 'Bid Tabs'!$H$3:$O$3 3 4
Schedule A Total of Bid Items: 687,510.00$      28.1% 880,796.00$                 64.6% 1,131,862.00$  
Project No: WA FS ERFO 151-2101

Project Name:  FDR 2922 REPAIR

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000

1 Line A0020 ALL LPSM 40,000.00$              40,000.00$              51,740.00$                          103,248.00$           

2 15201-0000

2 Line A0040 ALL LPSM 10,000.00$              10,000.00$              21,900.00$                          11,200.00$             

3 15301-0010

3 Line A0060 ALL LPSM 9,500.00$                9,500.00$                45,600.00$                          30,676.00$             

4 15401-0000

4 Line A0080 ALL LPSM 9,000.00$                9,000.00$                14,640.00$                          28,000.00$             

5 15501-0000

5 Line A0100 ALL LPSM 4,000.00$                4,000.00$                2,200.00$                            2,184.00$               

6 15702-1000

6 Line A0120 ALL LPSM 6,500.00$                6,500.00$                40,330.00$                          50,400.00$             

7 15702-2000

7 Line A0140 ALL LPSM 10,000.00$              10,000.00$              2,550.00$                            18,729.00$             

8 15705-0100

8 Line A0160 300 LNFT 7.50$                      2,250.00$                2,925.00$                            1,680.00$               

9 15705-1400

9 Line A0180 1,700 LNFT 9.00$                      15,300.00$              8,075.00$                            9,520.00$               

10 15706-0200

10 Line A0200 8 EACH 117.00$                  936.00$                  2,400.00$                            2,240.00$               

11 20102-0000

11 Line A0220 ALL LPSM 1,500.00$                1,500.00$                14,680.00$                          16,800.00$             

12 20301-1900

12 Line A0240 1 EACH 3,000.00$                3,000.00$                6,500.00$                            16,800.00$             

13 20301-1900

13 Line A0260 1 EACH 3,000.00$                3,000.00$                7,800.00$                            16,800.00$             

14 20411-0000

14 Line A0280 11,250 TON 20.00$                    225,000.00$            150,525.00$                        225,000.00$           

15 20411-0000

15 Line A0300 550 TON 20.00$                    11,000.00$              19,277.50$                          15,950.00$             

16 20701-1000

16 Line A0320 700 SQYD 6.00$                      4,200.00$                2,240.00$                            3,920.00$               

Engineer's Estimate

3.20$                 5.60$               

35.05$                29.00$             

13.38$                20.00$             

7,800.00$           16,800.00$       

6,500.00$           16,800.00$       

14,680.00$         16,800.00$       

300.00$              280.00$            

4.75$                 5.60$               

9.75$                 5.60$               

2,550.00$           18,729.00$       

40,330.00$         50,400.00$       

2,200.00$           2,184.00$         

21,900.00$         11,200.00$       

45,600.00$         30,676.00$       

Bruch & Bruch Construction, Inc. Saybr Contractors, Inc.

51,740.00$         103,248.00$     

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL AND ASSURANCE

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E

SOIL EROSION CONTROL, TURBIDITY MONITORING

SOIL EROSION CONTROL, SILT FENCE

SOIL EROSION CONTROL, FIBER ROLL

SOIL EROSION CONTROL, CHECK DAM

CLEARING AND GRUBBING

REMOVAL OF PIPE CULVERT (36-inch culvert and corrugated metal spillway)

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

REMOVAL OF PIPE CULVERT (48-inch culvert and corrugated metal spillway)

SELECT BORROW (government furnished)

SELECT BORROW

CONTRACTOR TESTING

14,640.00$         28,000.00$       
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 687,510.00$      28.1% 880,796.00$                 64.6% 1,131,862.00$  
Project No: WA FS ERFO 151-2101

Project Name:  FDR 2922 REPAIR

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate Bruch & Bruch Construction, Inc. Saybr Contractors, Inc.

17 20720-0100

17 Line A0340 7,100 SQYD 4.00$                      28,400.00$              27,548.00$                          39,760.00$             

18 25101-0300

18 Line A0360 1,350 CUYD 65.00$                    87,750.00$              101,182.50$                        226,800.00$           

19 30202-2000

19 Line A0380 400 TON 34.00$                    13,600.00$              13,480.00$                          27,200.00$             

20 60201-2300

20 Line A0400 ALL LPSM 170,000.00$            170,000.00$            300,322.00$                        114,522.00$           

21 60601-0000

21 Line A0420 1 EACH 14,400.00$              14,400.00$              20,260.00$                          137,153.00$           

22 62201-0900

22 Line A0440 8 HOUR 130.00$                  1,040.00$                1,040.00$                            1,344.00$               

23 62201-2050

23 Line A0460 8 HOUR 99.00$                    792.00$                  880.00$                              1,344.00$               

24 62201-2750

24 Line A0480 20 HOUR 130.00$                  2,600.00$                2,800.00$                            4,480.00$               

25 62201-3400

25 Line A0500 8 HOUR 75.00$                    600.00$                  1,360.00$                            1,792.00$               

26 62201-3750

26 Line A0520 4 HOUR 20.00$                    80.00$                    100.00$                              112.00$                  

27 62301-0000

27 Line A0540 20 HOUR 55.00$                    1,100.00$                1,500.00$                            1,800.00$               

28 62501-0000

28 Line A0560 0.6 ACRE 4,500.00$                2,700.00$                2,400.00$                            3,360.00$               

29 62901-1100

29 Line A0580 2,700 SQYD 2.50$                      6,750.00$                10,665.00$                          15,120.00$             

30 63502-0600

30 Line A0600 4 EACH 160.00$                  640.00$                  1,500.00$                            1,120.00$               

31 63504-1000

31 Line A0620 72 SQFT 26.00$                    1,872.00$                2,376.00$                            2,808.00$               33.00$                39.00$             

375.00$              280.00$            

3.95$                 5.60$               

4,000.00$           5,600.00$         

75.00$                90.00$             

25.00$                28.00$             

170.00$              224.00$            

140.00$              224.00$            

110.00$              168.00$            

130.00$              168.00$            

20,260.00$         137,153.00$     

300,322.00$       114,522.00$     

33.70$                68.00$             

74.95$                168.00$            

3.88$                 5.60$               

REINFORCEMENT GEOSYNTHETIC, TYPE 1

PLACED RIPRAP, METHOD A, CLASS 3

HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

CHAIN SAW

GENERAL LABOR

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 4

ROADWAY AGGREGATE, METHOD 2

120-INCH PIPE CULVERT (government furnished)

SPILLWAY ASSEMBLY (government furnished)

WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY

ROLLER

MOTOR GRADER

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3 (8-ft width)

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

7/6/2016 Page 2 of 2




