
T A B U L A T I O N   O F   B I D S
Schedule A Western Federal Lands Highway Division

Project No : WA LEWIS 707(1) FLMA No: 

Project Name : Cispus Road Improvements
Solcitation No:

State : WA County : Lewis
Federal Location : N/A

Opened at: Vancouver, WFLHD
Opened by: James Mikell
Date: 4/15/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 4/15/2016

Contract Awarded to: Award Date: 5/18/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 1,345,195.00$   

Saybr Contractors, Inc 1,893,602.00$   
3852 S 66th Street
Tacoma, WA 98409

Tunista Construction L 2,462,655.50$   
33400 8th Avenue S.
Federal Way, WA 9800

DTFH7016C00018

DTFH70-16-B-00003

Saybr Contractors, Inc.

Contract Specialist
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           Susan Yenne



T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 1,345,195.00$   40.8% 1,893,602.00$   83.1% 2,462,655.50$   
Project No: WA LEWIS 707(1)

Project Name:  Cispus Road Improvements

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line A0020 ALL LPSM 72,000.00$              72,000.00$              183,911.00$            378,000.00$            

15401-0000

Line A0040 ALL LPSM 10,000.00$              10,000.00$              32,400.00$              32,000.00$              

15501-0000

Line A0060 ALL LPSM 5,000.00$               5,000.00$               2,106.00$               1,600.00$               

15702-1000

Line A0080 ALL LPSM 3,000.00$               3,000.00$               8,100.00$               7,000.00$               

25101-0200

Line A0100 50 CUYD 120.00$                  6,000.00$               5,400.00$               10,750.00$              

25101-0300

Line A0120 20 CUYD 100.00$                  2,000.00$               2,160.00$               4,300.00$               

40601-0000

Line A0140 100 TON 650.00$                  65,000.00$              32,700.00$              35,500.00$              

40702-1100

Line A0160 150,000 SQYD 1.35$                      202,500.00$            603,000.00$            577,500.00$            

40710-0000

Line A0180 340 TON 850.00$                  289,000.00$            424,320.00$            402,900.00$            

40712-0000

Line A0200 10 TON 100.00$                  1,000.00$               230.00$                  240.00$                  

41801-1000

Line A0220 1,075 SQYD 150.00$                  161,250.00$            76,325.00$              71,487.50$              

41801-2000

Line A0240 2,300 SQYD 100.00$                  230,000.00$            124,200.00$            152,950.00$            

41801-3000

Line A0260 850 SQYD 15.00$                    12,750.00$              51,000.00$              56,525.00$              

60201-0600

Line A0280 520 LNFT 117.00$                  60,840.00$              78,520.00$              264,966.00$            

60201-0800

Line A0300 130 LNFT 125.00$                  16,250.00$              24,310.00$              57,720.00$              

60201-1000

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

8,100.00$               7,000.00$               

MOBILIZATION

CONTRACTOR TESTING

CONSTRUCTION SCHEDULE

36-INCH PIPE CULVERT

FOG SEAL

CHIP SEAL, TYPE 2A(RUBBER)

ASPHALT BINDER(RUBBER)

BLOTTER

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 1

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2

PLACED RIPRAP, METHOD A, CLASS 2

PLACED RIPRAP, METHOD A, CLASS 3

ASPHALT CONCRETE PAVEMENT PATCH, TYPE 3

18-INCH PIPE CULVERT

24-INCH PIPE CULVERT

378,000.00$            

Saybr Contractors, Inc. Tunista Construction LLC

32,400.00$              

183,911.00$            

108.00$                  215.00$                  

32,000.00$              

2,106.00$               1,600.00$               

4.02$                      3.85$                      

327.00$                  355.00$                  

108.00$                  215.00$                  

23.00$                    24.00$                    

1,248.00$               1,185.00$               

54.00$                    66.50$                    

71.00$                    66.50$                    

151.00$                  509.55$                  

60.00$                    66.50$                    

187.00$                  444.00$                  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 1,345,195.00$   40.8% 1,893,602.00$   83.1% 2,462,655.50$   
Project No: WA LEWIS 707(1)

Project Name:  Cispus Road Improvements

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount

Saybr Contractors, Inc. Tunista Construction LLCEngineer's Estimate

Line A0320 105 LNFT 175.00$                  18,375.00$              33,075.00$              126,000.00$            

62201-0050

Line A0340 20 HOUR 120.00$                  2,400.00$               3,240.00$               3,460.00$               

62201-0450

Line A0360 20 HOUR 130.00$                  2,600.00$               3,240.00$               2,020.00$               

62301-0000

Line A0380 40 HOUR 65.00$                    2,600.00$               2,800.00$               3,400.00$               

63401-0300

Line A0400 202,500 LNFT 0.15$                      30,375.00$              26,325.00$              26,325.00$              

63401-0300

Line A0420 151,900 LNFT 0.15$                      22,785.00$              18,228.00$              18,228.00$              

63401-0400

Line A0440 50,600 LNFT 0.15$                      7,590.00$               5,566.00$               4,554.00$               

63502-0600

Line A0460 4 EACH 200.00$                  800.00$                  1,080.00$               1,400.00$               

63502-1250

Line A0480 300 EACH 30.00$                    9,000.00$               9,600.00$               21,000.00$              

63503-0700

Line A0500 50,400 LNFT 0.20$                      10,080.00$              18,144.00$              6,048.00$               

63504-1000

Line A0520 276 SQFT 25.00$                    6,900.00$               8,832.00$               21,252.00$              

63506-0600

Line A0540 190 HOUR 75.00$                    14,250.00$              20,520.00$              17,955.00$              

63507-0700

Line A0560 55 DAY 350.00$                  19,250.00$              32,670.00$              95,975.00$              

63509-1000

Line A0580 1,100 FXHR 56.00$                    61,600.00$              61,600.00$              61,600.00$              

DUMP TRUCK, 5 CUBIC YARD MINIMUM CAPACITY

BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, PILOT CAR

TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR

TEMPORARY TRAFFIC CONTROL, FLAGGER

GENERAL LABOR

PAVEMENT MARKINGS, TYPE B, SOLID(WHITE)

PAVEMENT MARKINGS, TYPE B, SOLID(YELLOW)

PAVEMENT MARKINGS, TYPE B, BROKEN(YELLOW)

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3(8-FOOT)

TEMPORARY TRAFFIC CONTROL, TUBULAR MARKER, TYPE 42-INCH

315.00$                  1,200.00$               

162.00$                  101.00$                  

162.00$                  173.00$                  

0.13$                      0.13$                      

70.00$                    85.00$                    

0.11$                      0.09$                      

0.12$                      0.12$                      

32.00$                    70.00$                    

270.00$                  350.00$                  

32.00$                    77.00$                    

0.36$                      0.12$                      

594.00$                  1,745.00$               

108.00$                  94.50$                    

56.00$                    56.00$                    
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