
T A B U L A T I O N   O F   B I D S
Schedule A

Project No : WA NPS MORA 123(1)

Project Name : Rockfall Mitigation At SR123
Solcitation No:

State : WA County : Pierce
Federal Location : Mount Rainier National Park

Opened at: 2:00 PM
Opened by: James Mikell
Date: 7/7/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title: Contract Specialist 

Date: 08/03/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 216,430.00$      

Rock Supremacy LLC 374,350.00$      
2660 NE HWY 20 #6
Bend, OR 97701

Triptych Construction L 408,575.50$      
269 Abbott St
Glide, OR 97443

Access Limited Constru 543,410.65$      
225 Suburban Road, U
San Luis Obispo, CA 93

DTFH70-16-B-00010
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T A B U L A T I O N   O F   B I D S

Schedule A Total of Bid Items: 216,430.00$      73.0% 374,350.00$      88.8% 408,575.50$      151.1% 543,410.65$      
Project No: WA NPS MORA 123(1)

Project Name:  Rockfall Mitigation At SR123
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 18,000.00$             18,000.00$             62,000.00$             65,000.00$             35,000.00$             

15301-0000
Line A0040 ALL LPSM 10,000.00$             10,000.00$             10,000.00$             3,500.00$               7,500.00$               

15401-0000
Line A0060 ALL LPSM 5,000.00$               5,000.00$               10,000.00$             5,000.00$               7,500.00$               

15501-0000
Line A0080 ALL LPSM 1,000.00$               1,000.00$               10,000.00$             1,200.00$               2,500.00$               

15705-1400
Line A0100 200 LNFT 10.00$                    2,000.00$               2,000.00$               5,600.00$               2,000.00$               

26001-0000
Line A0120 680 LNFT 92.00$                    62,560.00$             122,400.00$            100,640.00$            207,400.00$            

26002-0000
Line A0140 110 LNFT 90.00$                    9,900.00$               13,200.00$             12,650.00$             21,450.00$             

62003-0000
Line A0160 ALL LPSM 3,000.00$               3,000.00$               8,000.00$               15,000.00$             17,656.25$             

62301-0000
Line A0180 50 HOUR 40.00$                    2,000.00$               3,000.00$               4,750.00$               5,500.00$               

62302-0100
Line A0200 120 HOUR 150.00$                  18,000.00$             30,000.00$             13,800.00$             29,400.00$             

63316-1000
Line A0220 1 EACH 100.00$                  100.00$                  2,500.00$               1,000.00$               3,250.00$               

63502-1000
Line A0240 40 EACH 20.00$                    800.00$                  1,600.00$               740.00$                  825.20$                  

63502-1300
Line A0260 50 EACH 47.00$                    2,350.00$               2,000.00$               2,450.00$               2,812.50$               

63502-1600
Line A0280 4 EACH 50.00$                    200.00$                  400.00$                  288.00$                  87,500.00$             

63502-2000
Line A0300 2 EACH 2,000.00$               4,000.00$               12,000.00$             8,000.00$               172.50$                  

63502-3100
Line A0320 1 EACH 13,000.00$             13,000.00$             7,000.00$               8,000.00$               4,375.00$               

63503-0400
Line A0340 500 LNFT 35.00$                    17,500.00$             20,000.00$             15,500.00$             41,250.00$             

63504-1000
Line A0360 90 SQFT 18.00$                    1,620.00$               2,250.00$               967.50$                  1,069.20$               

63509-1000
Line A0380 550 FXHR 56.00$                    30,800.00$             33,000.00$             39,490.00$             41,250.00$             

65105-0000
Line A0400 ALL LPSM 14,600.00$             14,600.00$             23,000.00$             105,000.00$            25,000.00$             

Engineer's Estimate

23,000.00$             105,000.00$            25,000.00$             

60.00$                    71.80$                    75.00$                    

25.00$                    10.75$                    11.88$                    

40.00$                    31.00$                    82.50$                    

7,000.00$               8,000.00$               4,375.00$               

6,000.00$               4,000.00$               86.25$                    

100.00$                  72.00$                    21,875.00$             

40.00$                    49.00$                    56.25$                    

40.00$                    18.50$                    20.63$                    

2,500.00$               1,000.00$               3,250.00$               

250.00$                  115.00$                  245.00$                  

60.00$                    95.00$                    110.00$                  

8,000.00$               15,000.00$             17,656.25$             

120.00$                  115.00$                  195.00$                  

180.00$                  148.00$                  305.00$                  

10.00$                    28.00$                    10.00$                    

3,500.00$               7,500.00$               

10,000.00$             5,000.00$               7,500.00$               

Rock Supremacy LLC Triptych Construction LLC Access Limited Construction 

10,000.00$             

62,000.00$             65,000.00$             35,000.00$             

MOBILIZATION

CONTRACTOR QUALITY CONTROL

CONTRACTOR TESTING

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

ROCK DOWEL

STONE MASONRY

GENERAL LABOR

SPECIAL LABOR, SLOPE SCALING

REMOVE AND RESET SIGN

TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH

TEMPORARY TRAFFIC CONTROL, FLAGGER

TEMPORARY ROCKFALL PROTECTION

SOIL EROSION CONTROL, FIBER ROLL

ROCK BOLT

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN

CONSTRUCTION SCHEDULE

10,000.00$             1,200.00$               2,500.00$               
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