
T A B U L A T I O N   O F   B I D S
Schedule A

Project No : WA NPS OLYM 2015(4)

Project Name : Spruce Railroad Trail Segment C
Solcitation No:

State : WA County : Clallam
Federal Location : 

Opened at: WFLHD
Opened by: Angy Liljedahl
Date: 8/2/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 8/3/2016

Contract Awarded to: Award Date: 8/26/2016

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 1,278,988.50$   

Bruch & Bruch Constru 1,229,319.59$   
1706 Highway 101 W.
Port Angele, WA 98363

DTFH70-16-B-00011

/s/Angy Liljedahl

Bruch & Bruch Construction, Inc.

Contracting Officer

DTFH7016C00034
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 1,278,988.50$    -3.9% 1,229,319.59$    
Project No: WA NPS OLYM 2015(4)

Project Name:  Spruce Railroad Trail Segment C
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

15101-0000
Line A0020 ALL LPSM 80,000.00$              80,000.00$              91,345.00$              

15201-0000
Line A0040 ALL LPSM 15,000.00$              15,000.00$              40,000.00$              

15301-0000
Line A0060 ALL LPSM 10,000.00$              10,000.00$              36,200.00$              

15401-0000
Line A0080 ALL LPSM 10,000.00$              10,000.00$              9,800.00$                

15501-0000
Line A0100 ALL LPSM 1,000.00$                1,000.00$                2,700.00$                

15705-0100
Line A0120 1,485 LNFT 6.00$                       8,910.00$                9,949.50$                

15705-1400
Line A0140 598 LNFT 5.00$                       2,990.00$                5,531.50$                

20101-0000
Line A0160 2.4 ACRE 10,000.00$              24,000.00$              52,200.00$              

20220-1000
Line A0180 33 EACH 1,000.00$                33,000.00$              20,361.00$              

20301-2700
Line A0200 2 EACH 5,000.00$                10,000.00$              14,100.00$              

20303-0300
Line A0220 55 SQYD 60.00$                     3,300.00$                1,485.00$                

20401-0000
Line A0240 5,597 CUYD 25.00$                     139,925.00$            108,581.80$            

20403-0000
Line A0260 0 CUYD -$                        -$                        -$                        

CONTRACTOR TESTING

9,800.00$                

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR QUALITY CONTROL

SOIL EROSION CONTROL, FIBER ROLL

CLEARING AND GRUBBING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF STRUCTURE

REMOVAL OF CONCRETE

ROADWAY EXCAVATION

CONSTRUCTION SCHEDULE

SOIL EROSION CONTROL, SILT FENCE

UNCLASSIFIED BORROW

Bruch & Bruch Construction, Inc.

40,000.00$              

91,345.00$              

2,700.00$                

36,200.00$              

21,750.00$              

9.25$                       

6.70$                       

7,050.00$                

617.00$                   

19.40$                     

27.00$                     

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 1,278,988.50$    -3.9% 1,229,319.59$    
Project No: WA NPS OLYM 2015(4)

Project Name:  Spruce Railroad Trail Segment C
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Bruch & Bruch Construction, Inc.Engineer's Estimate

20410-0000
Line A0280 933 CUYD 22.00$                     20,526.00$              30,369.15$              

20421-0000
Line A0300 50 CUYD 80.00$                     4,000.00$                5,800.00$                

20435-2000
Line A0320 170 CUYD 40.00$                     6,800.00$                8,287.50$                

20701-0100
Line A0340 6,456 SQYD 2.00$                       12,912.00$              12,524.64$              

20702-0100
Line A0360 51 SQYD 8.00$                       408.00$                   255.00$                   

20703-2000
Line A0380 1,736 SQYD 4.00$                       6,944.00$                4,687.20$                

20801-0000
Line A0400 17 CUYD 35.00$                     595.00$                   1,717.00$                

25101-0200
Line A0420 5 CUYD 125.00$                   625.00$                   975.00$                   

25101-0300
Line A0440 9 CUYD 135.00$                   1,215.00$                1,755.00$                

25501-0000
Line A0460 745 SQFT 80.00$                     59,600.00$              107,578.00$            

25701-0200
Line A0480 ALL LPSM 5,000.00$                5,000.00$                3,500.00$                

26001-0000
Line A0500 400 LNFT 91.00$                     36,400.00$              90,400.00$              

30202-2000
Line A0520 2,493 TON 40.00$                     99,720.00$              83,889.45$              

BACKFILL, GRANULAR

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 1, TYPE A

GEOTEXTILE FILTER, CLASS 1, TYPE A

ROCK BOLT

ROADWAY AGGREGATE, METHOD 2

GEOGRID, STABILIZATION

STRUCTURE EXCAVATION

PLACED RIPRAP, METHOD A, CLASS 2

PLACED RIPRAP, METHOD A, CLASS 3

MECHANICALLY STABILIZED EARTH WALL

CONTRACTOR FURNISHED MECHANICALLY STABILIZED EARTH WALL DESIGN

SELECT BORROW

ROCK EXCAVATION
32.55$                     

48.75$                     

116.00$                   

5.00$                       

1.94$                       

101.00$                   

2.70$                       

195.00$                   

195.00$                   

3,500.00$                

144.40$                   

33.65$                     

226.00$                   
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 1,278,988.50$    -3.9% 1,229,319.59$    
Project No: WA NPS OLYM 2015(4)

Project Name:  Spruce Railroad Trail Segment C
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Bruch & Bruch Construction, Inc.Engineer's Estimate

40301-0100
Line A0540 223 TON 125.00$                   27,875.00$              39,025.00$              

55201-0100
Line A0560 34 CUYD 1,300.00$                44,200.00$              84,592.00$              

55701-1000
Line A0580 300 LNFT 200.00$                   60,000.00$              33,150.00$              

56602-0000
Line A0600 150 CUYD 1,200.00$                180,000.00$            121,500.00$            

60201-0600
Line A0620 89 LNFT 100.00$                   8,900.00$                5,144.20$                

60201-0900
Line A0640 34 LNFT 120.00$                   4,080.00$                4,522.00$                

60210-0600
Line A0660 6 EACH 375.00$                   2,250.00$                1,800.00$                

60210-0900
Line A0680 2 EACH 500.00$                   1,000.00$                1,950.00$                

60304-0000
Line A0700 75 LNFT 3,000.00$                225,000.00$            97,575.00$              

60504-0000
Line A0720 145 SQYD 50.00$                     7,250.00$                3,045.00$                

60915-1000
Line A0740 20 EACH 50.00$                     1,000.00$                2,400.00$                

61901-0000
Line A0760 213 LNFT 40.00$                     8,520.00$                8,307.00$                

62201-0250
Line A0780 20 HOUR 115.00$                   2,300.00$                2,200.00$                

SHOTCRETE

WHEELSTOP, CONCRETE

FENCE, TYPE CEDAR, 6-FOOT

DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY

18-INCH PIPE CULVERT

30-INCH PIPE CULVERT

END SECTION FOR 18-INCH PIPE CULVERT

END SECTION FOR 30-INCH PIPE CULVERT

STRUCTURAL PLATE ARCH

GEOCOMPOSITE SHEET DRAIN SYSTEM

ASPHALT CONCRETE PAVEMENT, TYPE 1

STRUCTURAL CONCRETE, CLASS A

STRUCTURAL TIMBER AND LUMBER, UNTREATED
2,488.00$                

175.00$                   

810.00$                   

110.50$                   

133.00$                   

57.80$                     

975.00$                   

300.00$                   

21.00$                     

1,301.00$                

39.00$                     

120.00$                   

110.00$                   
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T A B U L A T I O N   O F   B I D S
Schedule A Total of Bid Items: 1,278,988.50$    -3.9% 1,229,319.59$    
Project No: WA NPS OLYM 2015(4)

Project Name:  Spruce Railroad Trail Segment C
CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Bruch & Bruch Construction, Inc.Engineer's Estimate

62201-3150
Line A0800 20 HOUR 160.00$                   3,200.00$                3,100.00$                

62302-0100
Line A0820 72 HOUR 325.00$                   23,400.00$              37,080.00$              

62405-0300
Line A0840 5,453 SQYD 6.00$                       32,718.00$              11,178.65$              

62515-1000
Line A0860 1.1 ACRE 31,000.00$              34,100.00$              9,680.00$                

62515-3000
Line A0880 0.2 ACRE 4,750.00$                950.00$                   1,550.00$                

63302-0000
Line A0900 6 SQFT 38.00$                     228.00$                   264.00$                   

63309-0900
Line A0920 18 EACH 40.00$                     720.00$                   990.00$                   

63316-1000
Line A0940 1 EACH 200.00$                   200.00$                   225.00$                   

63401-0100
Line A0960 850 LNFT 0.15$                       127.50$                   1,700.00$                

63405-0450
Line A0980 2 EACH 175.00$                   350.00$                   100.00$                   

63501-0000
Line A1000 ALL LPSM 9,000.00$                9,000.00$                8,300.00$                

64703-1000
Line A1020 35 EACH 250.00$                   8,750.00$                5,950.00$                

HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT

SPECIAL LABOR, SLOPE SCALING

PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

PAVEMENT MARKINGS, TYPE A, ACCESSIBILITY SYMBOL, WHITE

TEMPORARY TRAFFIC CONTROL

MITIGATION, LANDSCAPING LOG

MULCHING, DRY METHOD, CHIP DEBRIS, 4-INCH DEPTH

MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX

SIGN SYSTEM

DELINEATOR, TYPE FLEXIBLE

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE A, SOLID, WHITE

155.00$                   

2.05$                       

515.00$                   

7,750.00$                

8,800.00$                

55.00$                     

44.00$                     

2.00$                       

225.00$                   

8,300.00$                

50.00$                     

170.00$                   
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