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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Contractor Responsive?

Engineer's Estimate

Grace Pacific

JAS. W. GLOVER, LTD

Base Schedule A 

$11,522,150.00

$15,600,540.00

$9,455,700.00

Option: Y

$2,631,950.00

$4,236,037.00

$2,667,700.00

Option: Z

$766,820.00

$1,221,548.00

$584,700.00

Contractor Responsive?

Engineer's Estimate

Grace Pacific

JAS. W. GLOVER, LTD

Total Base Schedule A and Option(s): Y

$14,154,100.00

$19,836,577.00

$12,123,400.00

Total Base Schedule A and Option(s): YZ

$14,920,920.00

$21,058,125.00

$12,708,100.00

Total Base Schedule A and Option(s): Z

$12,288,970.00

$16,822,088.00

$10,040,400.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Solcitation No: 69056720B000033

Division: Western Federal Lands

State: HI       County: Honolulu, Hawaii, Maui

Federal Land: Opened at: WFLHD

Opened by: Dean Umathum

Date: 01/06/21

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

JAS. W. GLOVER, LTD $9,455,700.00
PO Box 579
Honolulu, HI 96809

Grace Pacific $15,600,540.00
949 Kamokila Boulevard, Suite #200
Kapolei, HI 96707

Engineer's Estimate $11,522,150.00

Contracting Officer

01/06/2021

Jas W. Glover 01/21/2021
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

JAS. W. GLOVER, LTD      Lump Sum   $803,405.00
Grace Pacific      Lump Sum   $1,500,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,920,000.00

A0040 15301-0000 CONTRACTOR QUALITY CONTROL  

JAS. W. GLOVER, LTD      Lump Sum   $279,000.00
Grace Pacific      Lump Sum   $214,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $225,000.00

A0060 15401-0000 CONTRACTOR TESTING  

JAS. W. GLOVER, LTD      Lump Sum   $13,000.00
Grace Pacific      Lump Sum   $114,700.00
Engineer's Estimate ALL LPSM       Lump Sum   $180,000.00

A0080 15501-0000 CONSTRUCTION SCHEDULE  

JAS. W. GLOVER, LTD      Lump Sum   $6,000.00
Grace Pacific      Lump Sum   $35,550.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

A0090 20301-2400 REMOVAL OF SIGN  

JAS. W. GLOVER, LTD $362.00 $28,960.00
Grace Pacific $512.00 $40,960.00
Engineer's Estimate 80 EACH $400.00 $32,000.00

A0100 30202-2000 ROADWAY AGGREGATE, METHOD 2  

JAS. W. GLOVER, LTD $1,070.00 $321,000.00
Grace Pacific $1,020.00 $306,000.00
Engineer's Estimate 300.0 TON $350.00 $105,000.00

A0120 30402-5000 FULL DEPTH RECLAMATION, METHOD 2  

JAS. W. GLOVER, LTD $8.10 $89,100.00
Grace Pacific $13.40 $147,400.00
Engineer's Estimate 11,000 SQYD $12.00 $132,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0140 40301-0100 ASPHALT CONCRETE PAVEMENT, TYPE 1  (3" OVERLAY HDOT MIX IV)

JAS. W. GLOVER, LTD $239.00 $478,000.00
Grace Pacific $310.00 $620,000.00
Engineer's Estimate 2,000.0 TON $275.00 $550,000.00

A0160 40301-0100 ASPHALT CONCRETE PAVEMENT, TYPE 1  (1.25" OVERLAY HDOT MIX V)

JAS. W. GLOVER, LTD $246.00 $2,263,200.00
Grace Pacific $328.00 $3,017,600.00
Engineer's Estimate 9,200.0 TON $320.00 $2,944,000.00

A0180 40601-0000 FOG SEAL  

JAS. W. GLOVER, LTD $2,245.00 $729,625.00
Grace Pacific $5,720.00 $1,859,000.00
Engineer's Estimate 325.0 TON $3,100.00 $1,007,500.00

A0200 40712-0000 BLOTTER  

JAS. W. GLOVER, LTD $625.00 $62,500.00
Grace Pacific $225.00 $22,500.00
Engineer's Estimate 100 TON $400.00 $40,000.00

A0220 41201-0000 TACK COAT  

JAS. W. GLOVER, LTD $1,905.00 $120,015.00
Grace Pacific $4,080.00 $257,040.00
Engineer's Estimate 63.0 TON $3,000.00 $189,000.00

A0240 41301-0000 ASPHALT PAVEMENT MILLING  

JAS. W. GLOVER, LTD $11.00 $181,500.00
Grace Pacific $19.10 $315,150.00
Engineer's Estimate 16,500 SQYD $20.00 $330,000.00

A0260 41401-3000 CRACKS, CLEANING AND FILLING  

JAS. W. GLOVER, LTD $33.00 $13,200.00
Grace Pacific $11.40 $4,560.00
Engineer's Estimate 400 LNFT $35.00 $14,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0280 41402-2000 CRACKS, CLEANING AND SEALING  

JAS. W. GLOVER, LTD $35,000.00 $822,500.00
Grace Pacific $52,850.00 $1,241,975.00
Engineer's Estimate 23.50 MILE $40,000.00 $940,000.00

A0300 41801-1000 ASPHALT CONCRETE PAVEMENT PATCH, TYPE 1  

JAS. W. GLOVER, LTD $580.00 $40,600.00
Grace Pacific $474.00 $33,180.00
Engineer's Estimate 70 SQYD $400.00 $28,000.00

A0320 41801-2000 ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2  

JAS. W. GLOVER, LTD $302.00 $709,700.00
Grace Pacific $172.00 $404,200.00
Engineer's Estimate 2,350 SQYD $350.00 $822,500.00

A0340 50202-0000 SEALING JOINTS AND CRACKS  

JAS. W. GLOVER, LTD $54.00 $5,400.00
Grace Pacific $3,140.00 $314,000.00
Engineer's Estimate 100 LNFT $20.00 $2,000.00

A0360 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

JAS. W. GLOVER, LTD $260.00 $15,600.00
Grace Pacific $212.00 $12,720.00
Engineer's Estimate 60 HOUR $250.00 $15,000.00

A0380 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH  

JAS. W. GLOVER, LTD $175.00 $10,500.00
Grace Pacific $206.00 $12,360.00
Engineer's Estimate 60 HOUR $200.00 $12,000.00

A0400 62201-2360 VACUUM SWEEPER  

JAS. W. GLOVER, LTD $220.00 $13,200.00
Grace Pacific $302.00 $18,120.00
Engineer's Estimate 60 HOUR $250.00 $15,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0420 62301-0000 GENERAL LABOR  

JAS. W. GLOVER, LTD $120.00 $7,200.00
Grace Pacific $186.00 $11,160.00
Engineer's Estimate 60 HOUR $150.00 $9,000.00

A0430 63301-0000 SIGN SYSTEM   (WAYFINDING SIGNS)

JAS. W. GLOVER, LTD $5,025.00 $447,225.00
Grace Pacific $6,540.00 $582,060.00
Engineer's Estimate 89 EACH $1,800.00 $160,200.00

A0440 63401-0000 PAVEMENT MARKINGS  (TYPE B)

JAS. W. GLOVER, LTD $0.55 $706,750.00
Grace Pacific $1.50 $1,927,500.00
Engineer's Estimate 1,285,000 LNFT $0.60 $771,000.00

A0460 63405-0050 PAVEMENT MARKINGS, SYMBOLS  (TYPE B)

JAS. W. GLOVER, LTD $282.00 $73,320.00
Grace Pacific $308.00 $80,080.00
Engineer's Estimate 260 EACH $200.00 $52,000.00

A0480 63406-0000 RAISED PAVEMENT MARKER  

JAS. W. GLOVER, LTD $4.00 $1,720.00
Grace Pacific $11.70 $5,031.00
Engineer's Estimate 430 EACH $15.00 $6,450.00

A0500 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

JAS. W. GLOVER, LTD $44.00 $9,680.00
Grace Pacific $42.70 $9,394.00
Engineer's Estimate 220 EACH $50.00 $11,000.00

A0520 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

JAS. W. GLOVER, LTD $29,000.00 $58,000.00
Grace Pacific $32,700.00 $65,400.00
Engineer's Estimate 2 EACH $20,000.00 $40,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0540 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

JAS. W. GLOVER, LTD $2.80 $456,400.00
Grace Pacific $8.00 $1,304,000.00
Engineer's Estimate 163,000 LNFT $1.50 $244,500.00

A0560 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

JAS. W. GLOVER, LTD $76.00 $22,800.00
Grace Pacific $7.00 $2,100.00
Engineer's Estimate 300 SQFT $60.00 $18,000.00

A0580 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

JAS. W. GLOVER, LTD $114.00 $513,000.00
Grace Pacific $214.00 $963,000.00
Engineer's Estimate 4,500 HOUR $120.00 $540,000.00

A0600 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

JAS. W. GLOVER, LTD $118.00 $23,600.00
Grace Pacific $214.00 $42,800.00
Engineer's Estimate 200 HOUR $160.00 $32,000.00

A0620 63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR  

JAS. W. GLOVER, LTD $1,300.00 $130,000.00
Grace Pacific $1,170.00 $117,000.00
Engineer's Estimate 100 DAY $1,200.00 $120,000.00

Total Schedule - All Items

JAS. W. GLOVER, LTD $9,455,700.00
Grace Pacific $15,600,540.00
Engineer's Estimate $11,522,150.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Y

Schedule Type: Options

Solcitation No: 69056720B000033

Division: Western Federal Lands

State: HI       County: Honolulu, Hawaii, Maui

Federal Land: Opened at: WFLHD

Opened by: Dean Umathum

Date: 01/06/21

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

JAS. W. GLOVER, LTD $2,667,700.00
PO Box 579
Honolulu, HI 96809

Grace Pacific $4,236,037.00
949 Kamokila Boulevard, Suite #200
Kapolei, HI 96707

Engineer's Estimate $2,631,950.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Y

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Y0020 15101-0000 MOBILIZATION  

JAS. W. GLOVER, LTD      Lump Sum   $147,988.00
Grace Pacific      Lump Sum   $394,600.00
Engineer's Estimate ALL LPSM       Lump Sum   $390,000.00

Y0040 15301-0000 CONTRACTOR QUALITY CONTROL  

JAS. W. GLOVER, LTD      Lump Sum   $114,000.00
Grace Pacific      Lump Sum   $105,900.00
Engineer's Estimate ALL LPSM       Lump Sum   $54,000.00

Y0060 15401-0000 CONTRACTOR TESTING  

JAS. W. GLOVER, LTD      Lump Sum   $63,000.00
Grace Pacific      Lump Sum   $111,700.00
Engineer's Estimate ALL LPSM       Lump Sum   $43,000.00

Y0080 15501-0000 CONSTRUCTION SCHEDULE  

JAS. W. GLOVER, LTD      Lump Sum   $6,000.00
Grace Pacific      Lump Sum   $34,600.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

Y0100 30202-2000 ROADWAY AGGREGATE, METHOD 2  

JAS. W. GLOVER, LTD $877.00 $22,802.00
Grace Pacific $1,420.00 $36,920.00
Engineer's Estimate 26.0 TON $400.00 $10,400.00

Y0120 40301-0100 ASPHALT CONCRETE PAVEMENT, TYPE 1  (1.25" OVERLAY HDOT MIX V)

JAS. W. GLOVER, LTD $411.00 $780,900.00
Grace Pacific $533.00 $1,012,700.00
Engineer's Estimate 1,900.0 TON $300.00 $570,000.00

Y0140 40601-0000 FOG SEAL  

JAS. W. GLOVER, LTD $2,340.00 $245,700.00
Grace Pacific $3,400.00 $357,000.00
Engineer's Estimate 105.0 TON $3,000.00 $315,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Y

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Y0160 40712-0000 BLOTTER  

JAS. W. GLOVER, LTD $360.00 $14,400.00
Grace Pacific $551.00 $22,040.00
Engineer's Estimate 40 TON $450.00 $18,000.00

Y0180 41201-0000 TACK COAT  

JAS. W. GLOVER, LTD $5,025.00 $60,300.00
Grace Pacific $6,840.00 $82,080.00
Engineer's Estimate 12.0 TON $2,900.00 $34,800.00

Y0200 41301-0000 ASPHALT PAVEMENT MILLING  

JAS. W. GLOVER, LTD $27.00 $102,600.00
Grace Pacific $37.10 $140,980.00
Engineer's Estimate 3,800 SQYD $30.00 $114,000.00

Y0220 41401-3000 CRACKS, CLEANING AND FILLING  

JAS. W. GLOVER, LTD $28.00 $22,400.00
Grace Pacific $41.40 $33,120.00
Engineer's Estimate 800 LNFT $40.00 $32,000.00

Y0240 41402-2000 CRACKS, CLEANING AND SEALING  

JAS. W. GLOVER, LTD $36,000.00 $140,400.00
Grace Pacific $46,750.00 $182,325.00
Engineer's Estimate 3.90 MILE $45,000.00 $175,500.00

Y0260 41801-2000 ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2  

JAS. W. GLOVER, LTD $400.00 $38,000.00
Grace Pacific $588.00 $55,860.00
Engineer's Estimate 95 SQYD $350.00 $33,250.00

Y0280 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

JAS. W. GLOVER, LTD $208.00 $8,320.00
Grace Pacific $206.00 $8,240.00
Engineer's Estimate 40 HOUR $250.00 $10,000.00



Tabulation of Bids
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Y

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Y0300 62201-0450 BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET, 18-INCH WIDTH  

JAS. W. GLOVER, LTD $251.00 $10,040.00
Grace Pacific $201.00 $8,040.00
Engineer's Estimate 40 HOUR $200.00 $8,000.00

Y0320 62201-2360 VACUUM SWEEPER  

JAS. W. GLOVER, LTD $295.00 $35,400.00
Grace Pacific $295.00 $35,400.00
Engineer's Estimate 120 HOUR $250.00 $30,000.00

Y0340 62301-0000 GENERAL LABOR  

JAS. W. GLOVER, LTD $138.00 $5,520.00
Grace Pacific $181.00 $7,240.00
Engineer's Estimate 40 HOUR $150.00 $6,000.00

Y0360 63401-0000 PAVEMENT MARKINGS  (TYPE B)

JAS. W. GLOVER, LTD $0.61 $353,800.00
Grace Pacific $1.20 $696,000.00
Engineer's Estimate 580,000 LNFT $0.60 $348,000.00

Y0380 63405-0050 PAVEMENT MARKINGS, SYMBOLS  (TYPE B)

JAS. W. GLOVER, LTD $542.00 $21,680.00
Grace Pacific $400.00 $16,000.00
Engineer's Estimate 40 EACH $200.00 $8,000.00

Y0400 63406-0000 RAISED PAVEMENT MARKER  

JAS. W. GLOVER, LTD $4.00 $14,800.00
Grace Pacific $11.00 $40,700.00
Engineer's Estimate 3,700 EACH $12.00 $44,400.00

Y0420 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

JAS. W. GLOVER, LTD $80.00 $17,600.00
Grace Pacific $83.10 $18,282.00
Engineer's Estimate 220 EACH $30.00 $6,600.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Y

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Y0440 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

JAS. W. GLOVER, LTD $24,000.00 $48,000.00
Grace Pacific $38,100.00 $76,200.00
Engineer's Estimate 2 EACH $10,000.00 $20,000.00

Y0460 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

JAS. W. GLOVER, LTD $2.45 $161,700.00
Grace Pacific $4.76 $314,160.00
Engineer's Estimate 66,000 LNFT $1.50 $99,000.00

Y0480 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

JAS. W. GLOVER, LTD $94.00 $28,200.00
Grace Pacific $7.00 $2,100.00
Engineer's Estimate 300 SQFT $40.00 $12,000.00

Y0500 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

JAS. W. GLOVER, LTD $102.00 $153,000.00
Grace Pacific $209.00 $313,500.00
Engineer's Estimate 1,500 HOUR $120.00 $180,000.00

Y0520 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

JAS. W. GLOVER, LTD $132.00 $19,800.00
Grace Pacific $209.00 $31,350.00
Engineer's Estimate 150 HOUR $160.00 $24,000.00

Y0540 63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR  

JAS. W. GLOVER, LTD $1,045.00 $31,350.00
Grace Pacific $3,300.00 $99,000.00
Engineer's Estimate 30 DAY $1,200.00 $36,000.00

Total Schedule - All Items

JAS. W. GLOVER, LTD $2,667,700.00
Grace Pacific $4,236,037.00
Engineer's Estimate $2,631,950.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Z

Schedule Type: Options

Solcitation No: 69056720B000033

Division: Western Federal Lands

State: HI       County: Honolulu, Hawaii, Maui

Federal Land: Opened at: WFLHD

Opened by: Dean Umathum

Date: 01/06/21

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

JAS. W. GLOVER, LTD $584,700.00
PO Box 579
Honolulu, HI 96809

Grace Pacific $1,221,548.00
949 Kamokila Boulevard, Suite #200
Kapolei, HI 96707

Engineer's Estimate $766,820.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Z

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Z0020 15101-0000 MOBILIZATION  

JAS. W. GLOVER, LTD      Lump Sum   $41,978.40
Grace Pacific      Lump Sum   $149,800.00
Engineer's Estimate ALL LPSM       Lump Sum   $110,000.00

Z0040 15301-0000 CONTRACTOR QUALITY CONTROL  

JAS. W. GLOVER, LTD      Lump Sum   $24,000.00
Grace Pacific      Lump Sum   $1,170.00
Engineer's Estimate ALL LPSM       Lump Sum   $16,000.00

Z0060 15401-0000 CONTRACTOR TESTING  

JAS. W. GLOVER, LTD      Lump Sum   $6,000.00
Grace Pacific      Lump Sum   $16,850.00
Engineer's Estimate ALL LPSM       Lump Sum   $12,000.00

Z0080 15501-0000 CONSTRUCTION SCHEDULE  

JAS. W. GLOVER, LTD      Lump Sum   $2,000.00
Grace Pacific      Lump Sum   $34,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $5,000.00

Z0100 40712-0000 BLOTTER  

JAS. W. GLOVER, LTD $700.00 $7,000.00
Grace Pacific $2,030.00 $20,300.00
Engineer's Estimate 10 TON $500.00 $5,000.00

Z0120 41001-2000 SLURRY SEAL, TYPE 2  

JAS. W. GLOVER, LTD $10.50 $115,500.00
Grace Pacific $26.30 $289,300.00
Engineer's Estimate 11,000 SQYD $12.00 $132,000.00

Z0140 41402-2000 CRACKS, CLEANING AND SEALING  

JAS. W. GLOVER, LTD $53,000.00 $37,100.00
Grace Pacific $64,600.00 $45,220.00
Engineer's Estimate 0.70 MILE $50,000.00 $35,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Z

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Z0160 41801-2000 ASPHALT CONCRETE PAVEMENT PATCH, TYPE 2  

JAS. W. GLOVER, LTD $243.00 $55,890.00
Grace Pacific $213.00 $48,990.00
Engineer's Estimate 230 SQYD $400.00 $92,000.00

Z0180 50201-0000 CONCRETE PAVEMENT RESTORATION, PAVEMENT PATCH  

JAS. W. GLOVER, LTD $1,900.00 $19,000.00
Grace Pacific $1,470.00 $14,700.00
Engineer's Estimate 10 SQYD $3,000.00 $30,000.00

Z0200 50202-0000 SEALING JOINTS AND CRACKS  

JAS. W. GLOVER, LTD $9.50 $171,000.00
Grace Pacific $19.60 $352,800.00
Engineer's Estimate 18,000 LNFT $12.00 $216,000.00

Z0220 62201-2360 VACUUM SWEEPER  

JAS. W. GLOVER, LTD $200.00 $8,000.00
Grace Pacific $289.00 $11,560.00
Engineer's Estimate 40 HOUR $250.00 $10,000.00

Z0240 62301-0000 GENERAL LABOR  

JAS. W. GLOVER, LTD $92.00 $1,840.00
Grace Pacific $178.00 $3,560.00
Engineer's Estimate 20 HOUR $170.00 $3,400.00

Z0260 63401-0000 PAVEMENT MARKINGS  (TYPE B)

JAS. W. GLOVER, LTD $1.11 $39,405.00
Grace Pacific $1.50 $53,250.00
Engineer's Estimate 35,500 LNFT $1.20 $42,600.00

Z0280 63405-0050 PAVEMENT MARKINGS, SYMBOLS  (TYPE B)

JAS. W. GLOVER, LTD $221.00 $22,100.00
Grace Pacific $340.00 $34,000.00
Engineer's Estimate 100 EACH $230.00 $23,000.00
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Project No: HI NPS PP 2019(1)

Project Name: Pavement Preservation Hawaii

Schedule: Z

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Z0300 63406-0000 RAISED PAVEMENT MARKER  

JAS. W. GLOVER, LTD $1.10 $6.60
Grace Pacific $14.00 $84.00
Engineer's Estimate 6 EACH $20.00 $120.00

Z0320 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

JAS. W. GLOVER, LTD $56.00 $2,240.00
Grace Pacific $81.60 $3,264.00
Engineer's Estimate 40 EACH $20.00 $800.00

Z0340 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

JAS. W. GLOVER, LTD $81.00 $4,050.00
Grace Pacific $7.00 $350.00
Engineer's Estimate 50 SQFT $30.00 $1,500.00

Z0360 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

JAS. W. GLOVER, LTD $102.00 $25,500.00
Grace Pacific $205.00 $51,250.00
Engineer's Estimate 250 HOUR $120.00 $30,000.00

Z0380 63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR  

JAS. W. GLOVER, LTD $1,045.00 $2,090.00
Grace Pacific $45,550.00 $91,100.00
Engineer's Estimate 2 DAY $1,200.00 $2,400.00

Total Schedule - All Items

JAS. W. GLOVER, LTD $584,700.00
Grace Pacific $1,221,548.00
Engineer's Estimate $766,820.00
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