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Project No: OR DOT CRGNSA 100(4)

Project Name: Historic Columbia River Highway State Trail, Mitchell Point Crossing

Schedule: A

Schedule Type: Base

Solcitation No: 69056720B000024

Division: Western Federal Lands

State: OR       County: Hood River

Federal Land: Opened at: WFLHD

Opened by: Dean Umathum

Date: 11/20/20

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: __ ______________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

Crestline Construction Co. $16,807,813.10
3600 Crate Way Suite 100
The Dalles, OR 97058

James W. Fowler Co. $20,665,000.00
12775 Westview Drive
Dallas, OR 97338

Strider Construction Co., Inc. $20,706,605.00
4721 Northwest Drive
Bellingham, WA 98226

Ceccanti, Inc $22,413,076.00
4116 Brookdale Rd. East
Tacoma, WA 98446

Rock Supremacy, LLC $24,968,822.90
2660 NE Hwy 20 #6
Bend, OR 97701

Engineer's Estimate $16,437,442.50

Contracting Officer
12/09/20_____

Crestline Construction Co. 12/09/2020
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Project Name: Historic Columbia River Highway State Trail, Mitchell Point Crossing
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Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0020 15101-0000 MOBILIZATION  

Crestline Construction Co.      Lump Sum   $3,000,000.00
James W. Fowler Co.      Lump Sum   $2,000,000.00
Strider Construction Co., Inc.      Lump Sum   $3,200,000.00
Ceccanti, Inc      Lump Sum   $2,000,000.00
Rock Supremacy, LLC      Lump Sum   $2,950,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,900,000.00

A0040 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Crestline Construction Co.      Lump Sum   $200,000.00
James W. Fowler Co.      Lump Sum   $255,000.00
Strider Construction Co., Inc.      Lump Sum   $100,000.00
Ceccanti, Inc      Lump Sum   $200,000.00
Rock Supremacy, LLC      Lump Sum   $141,050.00
Engineer's Estimate ALL LPSM       Lump Sum   $350,000.00

A0060 15301-0000 CONTRACTOR QUALITY CONTROL  

Crestline Construction Co.      Lump Sum   $475,000.00
James W. Fowler Co.      Lump Sum   $400,000.00
Strider Construction Co., Inc.      Lump Sum   $700,000.00
Ceccanti, Inc      Lump Sum   $80,000.00
Rock Supremacy, LLC      Lump Sum   $803,768.00
Engineer's Estimate ALL LPSM       Lump Sum   $350,000.00

A0080 15401-0000 CONTRACTOR TESTING  

Crestline Construction Co.      Lump Sum   $125,000.00
James W. Fowler Co.      Lump Sum   $96,408.75
Strider Construction Co., Inc.      Lump Sum   $300,000.00
Ceccanti, Inc      Lump Sum   $80,000.00
Rock Supremacy, LLC      Lump Sum   $417,182.50
Engineer's Estimate ALL LPSM       Lump Sum   $200,000.00

A0100 15501-0000 CONSTRUCTION SCHEDULE  

Crestline Construction Co.      Lump Sum   $50,000.00
James W. Fowler Co.      Lump Sum   $100,000.00
Strider Construction Co., Inc.      Lump Sum   $20,000.00
Ceccanti, Inc      Lump Sum   $25,000.00
Rock Supremacy, LLC      Lump Sum   $113,925.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,000.00
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A0120 15702-2000 SOIL EROSION CONTROL, TURBIDITY MONITORING  

Crestline Construction Co.      Lump Sum   $16,000.00
James W. Fowler Co.      Lump Sum   $20,000.00
Strider Construction Co., Inc.      Lump Sum   $5,000.00
Ceccanti, Inc      Lump Sum   $25,000.00
Rock Supremacy, LLC      Lump Sum   $5,967.00
Engineer's Estimate ALL LPSM       Lump Sum   $6,500.00

A0140 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

Crestline Construction Co. $12.00 $3,600.00
James W. Fowler Co. $8.00 $2,400.00
Strider Construction Co., Inc. $4.00 $1,200.00
Ceccanti, Inc $6.00 $1,800.00
Rock Supremacy, LLC $4.77 $1,431.00
Engineer's Estimate 300 LNFT $4.75 $1,425.00

A0160 15705-1300 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL  

Crestline Construction Co. $360.00 $27,000.00
James W. Fowler Co. $260.00 $19,500.00
Strider Construction Co., Inc. $200.00 $15,000.00
Ceccanti, Inc $300.00 $22,500.00
Rock Supremacy, LLC $238.70 $17,902.50
Engineer's Estimate 75 LNFT $75.00 $5,625.00

A0180 15705-1400 SOIL EROSION CONTROL, FIBER ROLL  

Crestline Construction Co. $5.00 $15,625.00
James W. Fowler Co. $6.00 $18,750.00
Strider Construction Co., Inc. $8.00 $25,000.00
Ceccanti, Inc $5.00 $15,625.00
Rock Supremacy, LLC $14.32 $44,750.00
Engineer's Estimate 3,125 LNFT $4.50 $14,062.50

A0200 15705-1500 SOIL EROSION CONTROL, COMPOST SOCK  

Crestline Construction Co. $7.00 $1,190.00
James W. Fowler Co. $9.00 $1,530.00
Strider Construction Co., Inc. $12.00 $2,040.00
Ceccanti, Inc $6.00 $1,020.00
Rock Supremacy, LLC $15.52 $2,638.40
Engineer's Estimate 170 LNFT $10.00 $1,700.00
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A0220 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Crestline Construction Co. $425.00 $7,225.00
James W. Fowler Co. $225.00 $3,825.00
Strider Construction Co., Inc. $300.00 $5,100.00
Ceccanti, Inc $400.00 $6,800.00
Rock Supremacy, LLC $330.00 $5,610.00
Engineer's Estimate 17 EACH $170.00 $2,890.00

A0240 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT  

Crestline Construction Co. $3,700.00 $11,100.00
James W. Fowler Co. $5,000.00 $15,000.00
Strider Construction Co., Inc. $3,000.00 $9,000.00
Ceccanti, Inc $8,000.00 $24,000.00
Rock Supremacy, LLC $5,967.50 $17,902.50
Engineer's Estimate 3 EACH $1,500.00 $4,500.00

A0260 20101-0000 CLEARING AND GRUBBING  

Crestline Construction Co. $9,000.00 $30,600.00
James W. Fowler Co. $6,000.00 $20,400.00
Strider Construction Co., Inc. $9,500.00 $32,300.00
Ceccanti, Inc $20,000.00 $68,000.00
Rock Supremacy, LLC $11,935.00 $40,579.00
Engineer's Estimate 3.4 ACRE $12,000.00 $40,800.00

A0280 20201-0000 SELECTIVE CLEARING  

Crestline Construction Co. $9,300.00 $27,900.00
James W. Fowler Co. $4,000.00 $12,000.00
Strider Construction Co., Inc. $5,250.00 $15,750.00
Ceccanti, Inc $20,000.00 $60,000.00
Rock Supremacy, LLC $7,000.00 $21,000.00
Engineer's Estimate 3.0 ACRE $15,000.00 $45,000.00

A0300 20301-0100 REMOVAL OF BOLLARD  

Crestline Construction Co. $425.00 $1,275.00
James W. Fowler Co. $300.00 $900.00
Strider Construction Co., Inc. $110.00 $330.00
Ceccanti, Inc $300.00 $900.00
Rock Supremacy, LLC $150.00 $450.00
Engineer's Estimate 3 EACH $400.00 $1,200.00



Tabulation of Bids
Report Date: 11/25/20

5 out of 30

Project No: OR DOT CRGNSA 100(4)

Project Name: Historic Columbia River Highway State Trail, Mitchell Point Crossing

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0320 20301-1900 REMOVAL OF PIPE CULVERT  

Crestline Construction Co. $700.00 $700.00
James W. Fowler Co. $3,000.00 $3,000.00
Strider Construction Co., Inc. $450.00 $450.00
Ceccanti, Inc $900.00 $900.00
Rock Supremacy, LLC $500.00 $500.00
Engineer's Estimate 1 EACH $1,150.00 $1,150.00

A0340 20301-2400 REMOVAL OF SIGN  

Crestline Construction Co. $170.00 $340.00
James W. Fowler Co. $210.00 $420.00
Strider Construction Co., Inc. $175.00 $350.00
Ceccanti, Inc $200.00 $400.00
Rock Supremacy, LLC $250.00 $500.00
Engineer's Estimate 2 EACH $150.00 $300.00

A0360 20301-2800 REMOVAL OF STRUCTURES AND OBSTRUCTIONS   (RESTROOM BUILDING)

Crestline Construction Co. $18,000.00 $18,000.00
James W. Fowler Co. $2,600.00 $2,600.00
Strider Construction Co., Inc. $6,000.00 $6,000.00
Ceccanti, Inc $10,000.00 $10,000.00
Rock Supremacy, LLC $8,000.00 $8,000.00
Engineer's Estimate 1 EACH $10,000.00 $10,000.00

A0380 20301-2800 REMOVAL OF STRUCTURES AND OBSTRUCTIONS  (BIKE RACK)

Crestline Construction Co. $170.00 $510.00
James W. Fowler Co. $300.00 $900.00
Strider Construction Co., Inc. $225.00 $675.00
Ceccanti, Inc $300.00 $900.00
Rock Supremacy, LLC $300.00 $900.00
Engineer's Estimate 3 EACH $200.00 $600.00

A0400 20301-2800 REMOVAL OF STRUCTURES AND OBSTRUCTIONS   (OPRD CLUSTER BOARD)

Crestline Construction Co. $330.00 $330.00
James W. Fowler Co. $2,000.00 $2,000.00
Strider Construction Co., Inc. $650.00 $650.00
Ceccanti, Inc $1,000.00 $1,000.00
Rock Supremacy, LLC $800.00 $800.00
Engineer's Estimate 1 EACH $1,500.00 $1,500.00
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A0420 20301-3400 REMOVAL OF WHEELSTOP  

Crestline Construction Co. $65.00 $845.00
James W. Fowler Co. $70.00 $910.00
Strider Construction Co., Inc. $45.00 $585.00
Ceccanti, Inc $40.00 $520.00
Rock Supremacy, LLC $60.00 $780.00
Engineer's Estimate 13 EACH $50.00 $650.00

A0440 20302-0500 REMOVAL OF CURB, CONCRETE  

Crestline Construction Co. $10.00 $5,200.00
James W. Fowler Co. $4.00 $2,080.00
Strider Construction Co., Inc. $7.00 $3,640.00
Ceccanti, Inc $3.00 $1,560.00
Rock Supremacy, LLC $9.00 $4,680.00
Engineer's Estimate 520 LNFT $12.00 $6,240.00

A0460 20302-0700 REMOVAL OF FENCE  

Crestline Construction Co. $7.00 $15,400.00
James W. Fowler Co. $11.00 $24,200.00
Strider Construction Co., Inc. $4.00 $8,800.00
Ceccanti, Inc $4.00 $8,800.00
Rock Supremacy, LLC $5.00 $11,000.00
Engineer's Estimate 2,200 LNFT $18.00 $39,600.00

A0480 20302-1300 REMOVAL OF GUARDRAIL, CONCRETE BARRIER  

Crestline Construction Co. $40.00 $960.00
James W. Fowler Co. $45.00 $1,080.00
Strider Construction Co., Inc. $22.00 $528.00
Ceccanti, Inc $100.00 $2,400.00
Rock Supremacy, LLC $30.00 $720.00
Engineer's Estimate 24 LNFT $25.00 $600.00

A0500 20302-1500 REMOVAL OF MASONRY GUARDWALL  

Crestline Construction Co. $55.00 $37,125.00
James W. Fowler Co. $23.00 $15,525.00
Strider Construction Co., Inc. $25.00 $16,875.00
Ceccanti, Inc $20.00 $13,500.00
Rock Supremacy, LLC $30.00 $20,250.00
Engineer's Estimate 675 LNFT $250.00 $168,750.00
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A0520 20303-0000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS   (DRY STACK MASONRY WALL)

Crestline Construction Co. $30.00 $4,800.00
James W. Fowler Co. $30.00 $4,800.00
Strider Construction Co., Inc. $28.00 $4,480.00
Ceccanti, Inc $40.00 $6,400.00
Rock Supremacy, LLC $36.00 $5,760.00
Engineer's Estimate 160 SQYD $100.00 $16,000.00

A0540 20303-0000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS   (ASPHALT PILES)

Crestline Construction Co. $60.00 $3,600.00
James W. Fowler Co. $20.00 $1,200.00
Strider Construction Co., Inc. $18.00 $1,080.00
Ceccanti, Inc $60.00 $3,600.00
Rock Supremacy, LLC $25.00 $1,500.00
Engineer's Estimate 60 SQYD $50.00 $3,000.00

A0560 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Crestline Construction Co. $4.00 $6,860.00
James W. Fowler Co. $8.00 $13,720.00
Strider Construction Co., Inc. $10.00 $17,150.00
Ceccanti, Inc $40.00 $68,600.00
Rock Supremacy, LLC $15.00 $25,725.00
Engineer's Estimate 1,715 SQYD $7.00 $12,005.00

A0580 20303-3200 REMOVAL OF SIDEWALK, CONCRETE  

Crestline Construction Co. $7.00 $1,050.00
James W. Fowler Co. $10.00 $1,500.00
Strider Construction Co., Inc. $8.00 $1,200.00
Ceccanti, Inc $40.00 $6,000.00
Rock Supremacy, LLC $11.00 $1,650.00
Engineer's Estimate 150 SQYD $15.00 $2,250.00

A0600 20401-0000 ROADWAY EXCAVATION  

Crestline Construction Co. $64.00 $272,128.00
James W. Fowler Co. $65.00 $276,380.00
Strider Construction Co., Inc. $25.00 $106,300.00
Ceccanti, Inc $57.00 $242,364.00
Rock Supremacy, LLC $41.00 $174,332.00
Engineer's Estimate 4,252 CUYD $55.00 $233,860.00
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A0620 20420-0000 EMBANKMENT CONSTRUCTION   (BACKFILL OVER TUNNEL PORTALS)

Crestline Construction Co. $200.00 $12,000.00
James W. Fowler Co. $115.00 $6,900.00
Strider Construction Co., Inc. $7.00 $420.00
Ceccanti, Inc $150.00 $9,000.00
Rock Supremacy, LLC $9.00 $540.00
Engineer's Estimate 60 CUYD $340.00 $20,400.00

A0640 20421-0000 ROCK EXCAVATION  (SURFACE)

Crestline Construction Co. $145.00 $17,400.00
James W. Fowler Co. $400.00 $48,000.00
Strider Construction Co., Inc. $1,100.00 $132,000.00
Ceccanti, Inc $200.00 $24,000.00
Rock Supremacy, LLC $1,000.00 $120,000.00
Engineer's Estimate 120 CUYD $302.00 $36,240.00

A0660 20421-0000 ROCK EXCAVATION  (TUNNEL)

Crestline Construction Co. $305.00 $2,087,420.00
James W. Fowler Co. $485.00 $3,319,340.00
Strider Construction Co., Inc. $940.00 $6,433,360.00
Ceccanti, Inc $790.00 $5,406,760.00
Rock Supremacy, LLC $1,140.00 $7,802,160.00
Engineer's Estimate 6,844 CUYD $681.00 $4,660,764.00

A0680 20426-1000 DITCH, EXCAVATION  

Crestline Construction Co. $200.00 $78,000.00
James W. Fowler Co. $60.00 $23,400.00
Strider Construction Co., Inc. $20.00 $7,800.00
Ceccanti, Inc $57.00 $22,230.00
Rock Supremacy, LLC $24.00 $9,360.00
Engineer's Estimate 390 CUYD $60.00 $23,400.00

A0700 20435-1000 BACKFILL, SELECT GRANULAR  

Crestline Construction Co. $80.00 $69,600.00
James W. Fowler Co. $80.00 $69,600.00
Strider Construction Co., Inc. $35.00 $30,450.00
Ceccanti, Inc $74.00 $64,380.00
Rock Supremacy, LLC $53.00 $46,110.00
Engineer's Estimate 870 CUYD $75.00 $65,250.00
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A0720 20435-2000 BACKFILL, GRANULAR  

Crestline Construction Co. $80.00 $320.00
James W. Fowler Co. $125.00 $500.00
Strider Construction Co., Inc. $65.00 $260.00
Ceccanti, Inc $100.00 $400.00
Rock Supremacy, LLC $78.00 $312.00
Engineer's Estimate 4 CUYD $250.00 $1,000.00

A0740 20465-0000 CONSERVE AND PLACE BOULDER  

Crestline Construction Co. $225.00 $16,875.00
James W. Fowler Co. $160.00 $12,000.00
Strider Construction Co., Inc. $65.00 $4,875.00
Ceccanti, Inc $250.00 $18,750.00
Rock Supremacy, LLC $80.00 $6,000.00
Engineer's Estimate 75 EACH $400.00 $30,000.00

A0760 20702-0100 GEOTEXTILE FILTER, CLASS 1, TYPE A  

Crestline Construction Co. $5.00 $1,275.00
James W. Fowler Co. $4.00 $1,020.00
Strider Construction Co., Inc. $2.00 $510.00
Ceccanti, Inc $4.00 $1,020.00
Rock Supremacy, LLC $3.00 $765.00
Engineer's Estimate 255 SQYD $3.00 $765.00

A0780 20703-0000 GEOGRID   (GEOCOMPOSITE DRAINAGE STRIP)

Crestline Construction Co. $712.00 $71,200.00
James W. Fowler Co. $1,400.00 $140,000.00
Strider Construction Co., Inc. $18.00 $1,800.00
Ceccanti, Inc $60.00 $6,000.00
Rock Supremacy, LLC $23.00 $2,300.00
Engineer's Estimate 100 SQYD $38.00 $3,800.00

A0800 20801-0000 STRUCTURE EXCAVATION   (RETAINING WALL)

Crestline Construction Co. $68.00 $22,100.00
James W. Fowler Co. $265.00 $86,125.00
Strider Construction Co., Inc. $80.00 $26,000.00
Ceccanti, Inc $57.00 $18,525.00
Rock Supremacy, LLC $100.00 $32,500.00
Engineer's Estimate 325 CUYD $300.00 $97,500.00
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A0820 20801-0000 STRUCTURE EXCAVATION   (MSE WALL)

Crestline Construction Co. $63.00 $39,375.00
James W. Fowler Co. $70.00 $43,750.00
Strider Construction Co., Inc. $20.00 $12,500.00
Ceccanti, Inc $57.00 $35,625.00
Rock Supremacy, LLC $24.00 $15,000.00
Engineer's Estimate 625 CUYD $50.00 $31,250.00

A0840 20802-0000 FOUNDATION FILL  

Crestline Construction Co. $130.00 $2,080.00
James W. Fowler Co. $200.00 $3,200.00
Strider Construction Co., Inc. $62.00 $992.00
Ceccanti, Inc $100.00 $1,600.00
Rock Supremacy, LLC $78.00 $1,248.00
Engineer's Estimate 16 CUYD $150.00 $2,400.00

A0860 20803-0000 STRUCTURAL BACKFILL  

Crestline Construction Co. $144.00 $20,160.00
James W. Fowler Co. $55.00 $7,700.00
Strider Construction Co., Inc. $65.00 $9,100.00
Ceccanti, Inc $100.00 $14,000.00
Rock Supremacy, LLC $65.00 $9,100.00
Engineer's Estimate 140 CUYD $75.00 $10,500.00

A0880 25101-0200 PLACED RIPRAP, METHOD A, CLASS 2  

Crestline Construction Co. $215.00 $4,300.00
James W. Fowler Co. $140.00 $2,800.00
Strider Construction Co., Inc. $185.00 $3,700.00
Ceccanti, Inc $160.00 $3,200.00
Rock Supremacy, LLC $240.00 $4,800.00
Engineer's Estimate 20 CUYD $185.00 $3,700.00

A0900 25101-2100 PLACED RIPRAP, METHOD B, CLASS 1  

Crestline Construction Co. $215.00 $1,075.00
James W. Fowler Co. $140.00 $700.00
Strider Construction Co., Inc. $285.00 $1,425.00
Ceccanti, Inc $200.00 $1,000.00
Rock Supremacy, LLC $350.00 $1,750.00
Engineer's Estimate 5 CUYD $350.00 $1,750.00
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A0920 25101-2400 PLACED RIPRAP, METHOD B, CLASS 4  

Crestline Construction Co. $230.00 $21,160.00
James W. Fowler Co. $195.00 $17,940.00
Strider Construction Co., Inc. $175.00 $16,100.00
Ceccanti, Inc $200.00 $18,400.00
Rock Supremacy, LLC $240.00 $22,080.00
Engineer's Estimate 92 CUYD $185.00 $17,020.00

A0940 25125-0000 BOULDER  

Crestline Construction Co. $180.00 $20,700.00
James W. Fowler Co. $100.00 $11,500.00
Strider Construction Co., Inc. $100.00 $11,500.00
Ceccanti, Inc $300.00 $34,500.00
Rock Supremacy, LLC $144.00 $16,560.00
Engineer's Estimate 115 EACH $150.00 $17,250.00

A0960 25210-0000 ROCKERY  

Crestline Construction Co. $45.00 $30,600.00
James W. Fowler Co. $115.00 $78,200.00
Strider Construction Co., Inc. $22.00 $14,960.00
Ceccanti, Inc $60.00 $40,800.00
Rock Supremacy, LLC $28.00 $19,040.00
Engineer's Estimate 680 SQFT $130.00 $88,400.00

A0980 25301-0000 GABIONS  

Crestline Construction Co. $133.00 $119,301.00
James W. Fowler Co. $40.00 $35,880.00
Strider Construction Co., Inc. $35.00 $31,395.00
Ceccanti, Inc $60.00 $53,820.00
Rock Supremacy, LLC $41.00 $36,777.00
Engineer's Estimate 897 SQFT $40.00 $35,880.00

A1000 25501-1000 MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE  

Crestline Construction Co. $31.00 $61,845.00
James W. Fowler Co. $45.00 $89,775.00
Strider Construction Co., Inc. $40.00 $79,800.00
Ceccanti, Inc $60.00 $119,700.00
Rock Supremacy, LLC $65.00 $129,675.00
Engineer's Estimate 1,995 SQFT $55.00 $109,725.00
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A1020 25602-0000 GROUND ANCHOR   (#11 SOLID THREADBAR)

Crestline Construction Co. $126.00 $158,760.00
James W. Fowler Co. $180.00 $226,800.00
Strider Construction Co., Inc. $100.00 $126,000.00
Ceccanti, Inc $280.00 $352,800.00
Rock Supremacy, LLC $104.00 $131,040.00
Engineer's Estimate 1,260 LNFT $106.00 $133,560.00

A1040 25602-0000 GROUND ANCHOR   (#11 HOLLOW THREADBAR SPILE)

Crestline Construction Co. $155.00 $36,425.00
James W. Fowler Co. $235.00 $55,225.00
Strider Construction Co., Inc. $200.00 $47,000.00
Ceccanti, Inc $280.00 $65,800.00
Rock Supremacy, LLC $190.00 $44,650.00
Engineer's Estimate 235 LNFT $122.00 $28,670.00

A1060 25801-0000 REINFORCED CONCRETE RETAINING WALL  

Crestline Construction Co. $244.00 $362,340.00
James W. Fowler Co. $130.00 $193,050.00
Strider Construction Co., Inc. $130.00 $193,050.00
Ceccanti, Inc $90.00 $133,650.00
Rock Supremacy, LLC $161.00 $239,085.00
Engineer's Estimate 1,485 SQFT $105.00 $155,925.00

A1080 26002-0000 ROCK DOWEL  (#9)

Crestline Construction Co. $66.00 $47,520.00
James W. Fowler Co. $270.00 $194,400.00
Strider Construction Co., Inc. $100.00 $72,000.00
Ceccanti, Inc $450.00 $324,000.00
Rock Supremacy, LLC $98.00 $70,560.00
Engineer's Estimate 720 LNFT $105.00 $75,600.00

A1100 26002-0000 ROCK DOWEL  (#8)

Crestline Construction Co. $32.00 $324,800.00
James W. Fowler Co. $80.00 $812,000.00
Strider Construction Co., Inc. $70.00 $710,500.00
Ceccanti, Inc $450.00 $4,567,500.00
Rock Supremacy, LLC $81.00 $822,150.00
Engineer's Estimate 10,150 LNFT $26.00 $263,900.00
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A1120 26002-0000 ROCK DOWEL   (SLOPE)

Crestline Construction Co. $195.00 $39,000.00
James W. Fowler Co. $215.00 $43,000.00
Strider Construction Co., Inc. $190.00 $38,000.00
Ceccanti, Inc $195.00 $39,000.00
Rock Supremacy, LLC $185.00 $37,000.00
Engineer's Estimate 200 LNFT $150.00 $30,000.00

A1140 30202-2000 ROADWAY AGGREGATE, METHOD 2  

Crestline Construction Co. $46.00 $146,280.00
James W. Fowler Co. $55.00 $174,900.00
Strider Construction Co., Inc. $38.00 $120,840.00
Ceccanti, Inc $60.00 $190,800.00
Rock Supremacy, LLC $47.00 $149,460.00
Engineer's Estimate 3,180 TON $40.00 $127,200.00

A1160 30202-2100 ROADWAY AGGREGATE, METHOD 2, SURFACE COURSE  

Crestline Construction Co. $73.00 $343.10
James W. Fowler Co. $100.00 $470.00
Strider Construction Co., Inc. $80.00 $376.00
Ceccanti, Inc $60.00 $282.00
Rock Supremacy, LLC $90.00 $423.00
Engineer's Estimate 4.7 TON $100.00 $470.00

A1180 40301-0100 ASPHALT CONCRETE PAVEMENT, TYPE 1  

Crestline Construction Co. $141.00 $155,100.00
James W. Fowler Co. $140.00 $154,000.00
Strider Construction Co., Inc. $120.00 $132,000.00
Ceccanti, Inc $300.00 $330,000.00
Rock Supremacy, LLC $585.00 $643,500.00
Engineer's Estimate 1,100 TON $95.00 $104,500.00

A1200 50101-0600 MINOR CONCRETE PAVEMENT, REINFORCED, 6-INCH DEPTH  

Crestline Construction Co. $108.00 $152,280.00
James W. Fowler Co. $105.00 $148,050.00
Strider Construction Co., Inc. $150.00 $211,500.00
Ceccanti, Inc $125.00 $176,250.00
Rock Supremacy, LLC $156.00 $219,960.00
Engineer's Estimate 1,410 SQYD $125.00 $176,250.00
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A1220 55401-1000 REINFORCING STEEL  (PORTAL STRUCTURE)

Crestline Construction Co. $3.00 $82,860.00
James W. Fowler Co. $1.25 $34,525.00
Strider Construction Co., Inc. $2.50 $69,050.00
Ceccanti, Inc $3.00 $82,860.00
Rock Supremacy, LLC $3.00 $82,860.00
Engineer's Estimate 27,620 LB $5.20 $143,624.00

A1240 55506-0000 MISCELLANEOUS STEEL   (STEEL SET, W8X28, INSTALL)

Crestline Construction Co. $9,700.00 $87,300.00
James W. Fowler Co. $11,500.00 $103,500.00
Strider Construction Co., Inc. $4,000.00 $36,000.00
Ceccanti, Inc $1,250.00 $11,250.00
Rock Supremacy, LLC $3,800.00 $34,200.00
Engineer's Estimate 9 EACH $13,260.00 $119,340.00

A1260 55506-0000 MISCELLANEOUS STEEL  (STEEL SETS, W8X28, FURNISHED)

Crestline Construction Co. $3,210.00 $44,940.00
James W. Fowler Co. $4,000.00 $56,000.00
Strider Construction Co., Inc. $5,500.00 $77,000.00
Ceccanti, Inc $8,000.00 $112,000.00
Rock Supremacy, LLC $5,500.00 $77,000.00
Engineer's Estimate 14 EACH $2,975.00 $41,650.00

A1280 55506-0000 MISCELLANEOUS STEEL  (MINE STRAPS)

Crestline Construction Co. $505.00 $53,530.00
James W. Fowler Co. $1,000.00 $106,000.00
Strider Construction Co., Inc. $450.00 $47,700.00
Ceccanti, Inc $400.00 $42,400.00
Rock Supremacy, LLC $430.00 $45,580.00
Engineer's Estimate 106 EACH $855.00 $90,630.00

A1300 56601-0000 SHOTCRETE  (COLORED, PLAIN 2 INCHES)

Crestline Construction Co. $87.00 $261,000.00
James W. Fowler Co. $100.00 $300,000.00
Strider Construction Co., Inc. $125.00 $375,000.00
Ceccanti, Inc $400.00 $1,200,000.00
Rock Supremacy, LLC $125.00 $375,000.00
Engineer's Estimate 3,000 SQYD $154.00 $462,000.00
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A1320 56603-1000 REINFORCED SHOTCRETE, 2-INCH DEPTH  

Crestline Construction Co. $130.00 $241,800.00
James W. Fowler Co. $290.00 $539,400.00
Strider Construction Co., Inc. $105.00 $195,300.00
Ceccanti, Inc $400.00 $744,000.00
Rock Supremacy, LLC $107.00 $199,020.00
Engineer's Estimate 1,860 SQYD $622.00 $1,156,920.00

A1340 56603-2000 REINFORCED SHOTCRETE, 4-INCH DEPTH  

Crestline Construction Co. $150.00 $444,000.00
James W. Fowler Co. $350.00 $1,036,000.00
Strider Construction Co., Inc. $175.00 $518,000.00
Ceccanti, Inc $400.00 $1,184,000.00
Rock Supremacy, LLC $170.00 $503,200.00
Engineer's Estimate 2,960 SQYD $312.00 $923,520.00

A1360 60101-0000 CONCRETE   (CAST-IN-PLACE)

Crestline Construction Co. $4,250.00 $833,000.00
James W. Fowler Co. $2,500.00 $490,000.00
Strider Construction Co., Inc. $1,800.00 $352,800.00
Ceccanti, Inc $1,850.00 $362,600.00
Rock Supremacy, LLC $3,400.00 $666,400.00
Engineer's Estimate 196 CUYD $1,825.00 $357,700.00

A1380 60101-0000 CONCRETE   (PRECAST PILASTER)

Crestline Construction Co. $1,100.00 $2,200.00
James W. Fowler Co. $2,000.00 $4,000.00
Strider Construction Co., Inc. $1,150.00 $2,300.00
Ceccanti, Inc $10,000.00 $20,000.00
Rock Supremacy, LLC $4,340.00 $8,680.00
Engineer's Estimate 2 CUYD $5,000.00 $10,000.00

A1400 60201-0400 12-INCH PIPE CULVERT  

Crestline Construction Co. $63.00 $24,570.00
James W. Fowler Co. $90.00 $35,100.00
Strider Construction Co., Inc. $70.00 $27,300.00
Ceccanti, Inc $60.00 $23,400.00
Rock Supremacy, LLC $72.00 $28,080.00
Engineer's Estimate 390 LNFT $65.00 $25,350.00
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A1420 60201-0600 18-INCH PIPE CULVERT  

Crestline Construction Co. $120.00 $7,800.00
James W. Fowler Co. $125.00 $8,125.00
Strider Construction Co., Inc. $50.00 $3,250.00
Ceccanti, Inc $70.00 $4,550.00
Rock Supremacy, LLC $54.00 $3,510.00
Engineer's Estimate 65 LNFT $140.00 $9,100.00

A1440 60201-1000 36-INCH PIPE CULVERT  

Crestline Construction Co. $176.00 $11,440.00
James W. Fowler Co. $290.00 $18,850.00
Strider Construction Co., Inc. $80.00 $5,200.00
Ceccanti, Inc $130.00 $8,450.00
Rock Supremacy, LLC $90.00 $5,850.00
Engineer's Estimate 65 LNFT $160.00 $10,400.00

A1460 60210-0400 END SECTION FOR 12-INCH PIPE CULVERT  

Crestline Construction Co. $1,000.00 $15,000.00
James W. Fowler Co. $800.00 $12,000.00
Strider Construction Co., Inc. $1,500.00 $22,500.00
Ceccanti, Inc $100.00 $1,500.00
Rock Supremacy, LLC $1,790.00 $26,850.00
Engineer's Estimate 15 EACH $350.00 $5,250.00

A1480 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  

Crestline Construction Co. $1,100.00 $4,400.00
James W. Fowler Co. $1,500.00 $6,000.00
Strider Construction Co., Inc. $1,750.00 $7,000.00
Ceccanti, Inc $200.00 $800.00
Rock Supremacy, LLC $2,100.00 $8,400.00
Engineer's Estimate 4 EACH $500.00 $2,000.00

A1500 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT  

Crestline Construction Co. $1,200.00 $2,400.00
James W. Fowler Co. $2,000.00 $4,000.00
Strider Construction Co., Inc. $2,200.00 $4,400.00
Ceccanti, Inc $300.00 $600.00
Rock Supremacy, LLC $3,000.00 $6,000.00
Engineer's Estimate 2 EACH $850.00 $1,700.00
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A1520 60413-0000 TRENCH DRAIN  

Crestline Construction Co. $500.00 $12,000.00
James W. Fowler Co. $375.00 $9,000.00
Strider Construction Co., Inc. $175.00 $4,200.00
Ceccanti, Inc $200.00 $4,800.00
Rock Supremacy, LLC $210.00 $5,040.00
Engineer's Estimate 24 LNFT $200.00 $4,800.00

A1540 60501-0000 STANDARD UNDERDRAIN SYSTEM  

Crestline Construction Co. $68.00 $49,640.00
James W. Fowler Co. $200.00 $146,000.00
Strider Construction Co., Inc. $75.00 $54,750.00
Ceccanti, Inc $26.00 $18,980.00
Rock Supremacy, LLC $90.00 $65,700.00
Engineer's Estimate 730 LNFT $50.00 $36,500.00

A1560 60515-0500 UNDERDRAIN CLEANOUT, 8-INCH  

Crestline Construction Co. $750.00 $4,500.00
James W. Fowler Co. $900.00 $5,400.00
Strider Construction Co., Inc. $400.00 $2,400.00
Ceccanti, Inc $350.00 $2,100.00
Rock Supremacy, LLC $450.00 $2,700.00
Engineer's Estimate 6 EACH $250.00 $1,500.00

A1580 60901-0000 CURB, CONCRETE   (MOUNTABLE)

Crestline Construction Co. $130.00 $3,510.00
James W. Fowler Co. $50.00 $1,350.00
Strider Construction Co., Inc. $55.00 $1,485.00
Ceccanti, Inc $100.00 $2,700.00
Rock Supremacy, LLC $65.00 $1,755.00
Engineer's Estimate 27 LNFT $50.00 $1,350.00

A1600 60901-5600 CURB, STONE, TYPE 2, 14-INCH DEPTH  

Crestline Construction Co. $135.00 $51,165.00
James W. Fowler Co. $135.00 $51,165.00
Strider Construction Co., Inc. $200.00 $75,800.00
Ceccanti, Inc $100.00 $37,900.00
Rock Supremacy, LLC $145.00 $54,955.00
Engineer's Estimate 379 LNFT $150.00 $56,850.00
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A1620 60901-5600 CURB, STONE, TYPE 2, 14-INCH DEPTH   (MOUNTABLE)

Crestline Construction Co. $145.00 $7,685.00
James W. Fowler Co. $145.00 $7,685.00
Strider Construction Co., Inc. $200.00 $10,600.00
Ceccanti, Inc $100.00 $5,300.00
Rock Supremacy, LLC $155.00 $8,215.00
Engineer's Estimate 53 LNFT $150.00 $7,950.00

A1640 61501-0600 SIDEWALK, EXPOSED AGGREGATE COLORED CONCRETE  

Crestline Construction Co. $190.00 $82,650.00
James W. Fowler Co. $135.00 $58,725.00
Strider Construction Co., Inc. $125.00 $54,375.00
Ceccanti, Inc $145.00 $63,075.00
Rock Supremacy, LLC $160.00 $69,600.00
Engineer's Estimate 435 SQYD $125.00 $54,375.00

A1660 61701-3900 GUARDRAIL SYSTEM SBTA  (ODOT STANDARD)

Crestline Construction Co. $310.00 $74,400.00
James W. Fowler Co. $310.00 $74,400.00
Strider Construction Co., Inc. $320.00 $76,800.00
Ceccanti, Inc $280.00 $67,200.00
Rock Supremacy, LLC $325.00 $78,000.00
Engineer's Estimate 240 LNFT $180.00 $43,200.00

A1680 61901-2000 FENCE, CHAIN LINK, 72-INCH HEIGHT  

Crestline Construction Co. $36.00 $56,700.00
James W. Fowler Co. $55.00 $86,625.00
Strider Construction Co., Inc. $39.00 $61,425.00
Ceccanti, Inc $60.00 $94,500.00
Rock Supremacy, LLC $98.00 $154,350.00
Engineer's Estimate 1,575 LNFT $50.00 $78,750.00

A1700 61901-2250 FENCE, RAIL  

Crestline Construction Co. $155.00 $4,960.00
James W. Fowler Co. $80.00 $2,560.00
Strider Construction Co., Inc. $55.00 $1,760.00
Ceccanti, Inc $300.00 $9,600.00
Rock Supremacy, LLC $1,080.00 $34,560.00
Engineer's Estimate 32 LNFT $100.00 $3,200.00



Tabulation of Bids
Report Date: 11/25/20

19 out of 30

Project No: OR DOT CRGNSA 100(4)

Project Name: Historic Columbia River Highway State Trail, Mitchell Point Crossing

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1720 61904-0000 BOLLARD POST  

Crestline Construction Co. $800.00 $4,000.00
James W. Fowler Co. $1,500.00 $7,500.00
Strider Construction Co., Inc. $1,000.00 $5,000.00
Ceccanti, Inc $1,500.00 $7,500.00
Rock Supremacy, LLC $1,200.00 $6,000.00
Engineer's Estimate 5 EACH $1,100.00 $5,500.00

A1740 62002-0000 STONE MASONRY  (RETAINING WALL VENEER)

Crestline Construction Co. $1,200.00 $258,000.00
James W. Fowler Co. $1,250.00 $268,750.00
Strider Construction Co., Inc. $1,350.00 $290,250.00
Ceccanti, Inc $800.00 $172,000.00
Rock Supremacy, LLC $1,300.00 $279,500.00
Engineer's Estimate 215 SQYD $630.00 $135,450.00

A1760 62002-0000 STONE MASONRY  (TUNNEL PORTAL FACING)

Crestline Construction Co. $5,800.00 $1,252,800.00
James W. Fowler Co. $6,000.00 $1,296,000.00
Strider Construction Co., Inc. $5,000.00 $1,080,000.00
Ceccanti, Inc $1,000.00 $216,000.00
Rock Supremacy, LLC $6,250.00 $1,350,000.00
Engineer's Estimate 216 SQYD $1,854.00 $400,464.00

A1780 62003-0000 STONE MASONRY   (TUNNEL PORTAL KEYSTONE ENGRAVING)

Crestline Construction Co.      Lump Sum   $5,000.00
James W. Fowler Co.      Lump Sum   $5,200.00
Strider Construction Co., Inc.      Lump Sum   $3,200.00
Ceccanti, Inc      Lump Sum   $6,000.00
Rock Supremacy, LLC      Lump Sum   $5,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $3,000.00

A1800 62010-0000 STONE MASONRY   (FLUSH BASALT BAND 24-INCH WIDTH)

Crestline Construction Co. $280.00 $180,600.00
James W. Fowler Co. $255.00 $164,475.00
Strider Construction Co., Inc. $400.00 $258,000.00
Ceccanti, Inc $150.00 $96,750.00
Rock Supremacy, LLC $250.00 $161,250.00
Engineer's Estimate 645 LNFT $250.00 $161,250.00



Tabulation of Bids
Report Date: 11/25/20

20 out of 30

Project No: OR DOT CRGNSA 100(4)

Project Name: Historic Columbia River Highway State Trail, Mitchell Point Crossing

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1820 62010-0000 STONE MASONRY   (FLUSH BASALT BAND 36-INCH WIDTH)

Crestline Construction Co. $400.00 $92,000.00
James W. Fowler Co. $375.00 $86,250.00
Strider Construction Co., Inc. $600.00 $138,000.00
Ceccanti, Inc $250.00 $57,500.00
Rock Supremacy, LLC $370.00 $85,100.00
Engineer's Estimate 230 LNFT $275.00 $63,250.00

A1840 62010-0000 STONE MASONRY   (48" BASALT RAILING ON RAILING FOOTING)

Crestline Construction Co. $2,200.00 $457,600.00
James W. Fowler Co. $2,500.00 $520,000.00
Strider Construction Co., Inc. $2,000.00 $416,000.00
Ceccanti, Inc $1,200.00 $249,600.00
Rock Supremacy, LLC $2,300.00 $478,400.00
Engineer's Estimate 208 LNFT $650.00 $135,200.00

A1860 62010-0000 STONE MASONRY   (42" BASALT RAILING ON TOP OF RETAINING WALL)

Crestline Construction Co. $4,800.00 $480,000.00
James W. Fowler Co. $5,165.00 $516,500.00
Strider Construction Co., Inc. $1,600.00 $160,000.00
Ceccanti, Inc $1,200.00 $120,000.00
Rock Supremacy, LLC $5,100.00 $510,000.00
Engineer's Estimate 100 LNFT $550.00 $55,000.00

A1880 62010-0000 STONE MASONRY   (48" BASALT RAILING ON TOP OF RETAINING WALL)

Crestline Construction Co. $3,000.00 $963,000.00
James W. Fowler Co. $3,350.00 $1,075,350.00
Strider Construction Co., Inc. $2,000.00 $642,000.00
Ceccanti, Inc $1,200.00 $385,200.00
Rock Supremacy, LLC $3,200.00 $1,027,200.00
Engineer's Estimate 321 LNFT $600.00 $192,600.00

A1900 62010-0000 STONE MASONRY   (42" BASALT RAILING ON RAILING FOOTING)

Crestline Construction Co. $1,700.00 $168,300.00
James W. Fowler Co. $1,950.00 $193,050.00
Strider Construction Co., Inc. $1,600.00 $158,400.00
Ceccanti, Inc $1,200.00 $118,800.00
Rock Supremacy, LLC $1,780.00 $176,220.00
Engineer's Estimate 99 LNFT $600.00 $59,400.00
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A1920 62010-0000 STONE MASONRY  (FLUSH BASALT BAND 18-INCH WIDTH)

Crestline Construction Co. $260.00 $35,100.00
James W. Fowler Co. $240.00 $32,400.00
Strider Construction Co., Inc. $350.00 $47,250.00
Ceccanti, Inc $150.00 $20,250.00
Rock Supremacy, LLC $230.00 $31,050.00
Engineer's Estimate 135 LNFT $230.00 $31,050.00

A1940 62102-0000 MARKER   (TUNNEL PORTAL PLAQUE)

Crestline Construction Co. $800.00 $1,600.00
James W. Fowler Co. $1,500.00 $3,000.00
Strider Construction Co., Inc. $1,000.00 $2,000.00
Ceccanti, Inc $1,500.00 $3,000.00
Rock Supremacy, LLC $3,500.00 $7,000.00
Engineer's Estimate 2 EACH $1,750.00 $3,500.00

A1960 62102-0000 MARKER   (TRAIL MEDALLION)

Crestline Construction Co. $800.00 $8,000.00
James W. Fowler Co. $260.00 $2,600.00
Strider Construction Co., Inc. $1,000.00 $10,000.00
Ceccanti, Inc $750.00 $7,500.00
Rock Supremacy, LLC $2,100.00 $21,000.00
Engineer's Estimate 10 EACH $500.00 $5,000.00

A1980 62201-0250 DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY     

Crestline Construction Co. $155.00 $12,400.00
James W. Fowler Co. $125.00 $10,000.00
Strider Construction Co., Inc. $160.00 $12,800.00
Ceccanti, Inc $150.00 $12,000.00
Rock Supremacy, LLC $180.00 $14,400.00
Engineer's Estimate 80 HOUR $140.00 $11,200.00

A2000 62201-0950 WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY     

Crestline Construction Co. $165.00 $13,200.00
James W. Fowler Co. $40.00 $3,200.00
Strider Construction Co., Inc. $170.00 $13,600.00
Ceccanti, Inc $150.00 $12,000.00
Rock Supremacy, LLC $210.00 $16,800.00
Engineer's Estimate 80 HOUR $200.00 $16,000.00
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A2020 62201-3400 HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY WITH THUMB ATTACHMENT    

Crestline Construction Co. $170.00 $17,000.00
James W. Fowler Co. $90.00 $9,000.00
Strider Construction Co., Inc. $200.00 $20,000.00
Ceccanti, Inc $150.00 $15,000.00
Rock Supremacy, LLC $240.00 $24,000.00
Engineer's Estimate 100 HOUR $170.00 $17,000.00

A2040 62201-3750 CHAIN SAW      

Crestline Construction Co. $100.00 $4,000.00
James W. Fowler Co. $6.00 $240.00
Strider Construction Co., Inc. $110.00 $4,400.00
Ceccanti, Inc $100.00 $4,000.00
Rock Supremacy, LLC $130.00 $5,200.00
Engineer's Estimate 40 HOUR $50.00 $2,000.00

A2060 62301-0000 GENERAL LABOR  

Crestline Construction Co. $75.00 $7,500.00
James W. Fowler Co. $80.00 $8,000.00
Strider Construction Co., Inc. $110.00 $11,000.00
Ceccanti, Inc $90.00 $9,000.00
Rock Supremacy, LLC $130.00 $13,000.00
Engineer's Estimate 100 HOUR $75.00 $7,500.00

A2080 62403-0000 FURNISHING AND PLACING TOPSOIL   (TOPSOIL AND SOIL AMENDMENTS)

Crestline Construction Co. $80.00 $40,800.00
James W. Fowler Co. $80.00 $40,800.00
Strider Construction Co., Inc. $55.00 $28,050.00
Ceccanti, Inc $90.00 $45,900.00
Rock Supremacy, LLC $65.00 $33,150.00
Engineer's Estimate 510 CUYD $168.00 $85,680.00

A2100 62403-0000 FURNISHING AND PLACING TOPSOIL   (WATER QUALITY MIX)

Crestline Construction Co. $97.00 $8,245.00
James W. Fowler Co. $95.00 $8,075.00
Strider Construction Co., Inc. $90.00 $7,650.00
Ceccanti, Inc $100.00 $8,500.00
Rock Supremacy, LLC $120.00 $10,200.00
Engineer's Estimate 85 CUYD $200.00 $17,000.00
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A2120 62516-2000 MULCHING, HYDRAULIC METHOD  

Crestline Construction Co. $1.00 $8,100.00
James W. Fowler Co. $1.00 $8,100.00
Strider Construction Co., Inc. $1.50 $12,150.00
Ceccanti, Inc $1.00 $8,100.00
Rock Supremacy, LLC $2.00 $16,200.00
Engineer's Estimate 8,100 SQYD $1.50 $12,150.00

A2140 62643-0500 LANDSCAPE EDGING, METAL  

Crestline Construction Co. $1,150.00 $49,450.00
James W. Fowler Co. $20.00 $860.00
Strider Construction Co., Inc. $35.00 $1,505.00
Ceccanti, Inc $100.00 $4,300.00
Rock Supremacy, LLC $35.00 $1,505.00
Engineer's Estimate 43 LNFT $20.00 $860.00

A2160 63301-0000 SIGN SYSTEM  (SIGN TYPE A.1)

Crestline Construction Co. $5,320.00 $5,320.00
James W. Fowler Co. $155.00 $155.00
Strider Construction Co., Inc. $2,500.00 $2,500.00
Ceccanti, Inc $900.00 $900.00
Rock Supremacy, LLC $5,000.00 $5,000.00
Engineer's Estimate 1 EACH $10,000.00 $10,000.00

A2180 63301-0000 SIGN SYSTEM  (SIGN TYPE A.2)

Crestline Construction Co. $3,410.00 $6,820.00
James W. Fowler Co. $155.00 $310.00
Strider Construction Co., Inc. $900.00 $1,800.00
Ceccanti, Inc $900.00 $1,800.00
Rock Supremacy, LLC $6,500.00 $13,000.00
Engineer's Estimate 2 EACH $2,000.00 $4,000.00

A2200 63302-0000 SIGN SYSTEM  

Crestline Construction Co. $250.00 $35,000.00
James W. Fowler Co. $35.00 $4,900.00
Strider Construction Co., Inc. $35.00 $4,900.00
Ceccanti, Inc $40.00 $5,600.00
Rock Supremacy, LLC $50.00 $7,000.00
Engineer's Estimate 140 SQFT $75.00 $10,500.00
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A2220 63308-0000 OBJECT MARKER  (CULVERT ID MARKER)

Crestline Construction Co. $350.00 $8,400.00
James W. Fowler Co. $155.00 $3,720.00
Strider Construction Co., Inc. $80.00 $1,920.00
Ceccanti, Inc $160.00 $3,840.00
Rock Supremacy, LLC $60.00 $1,440.00
Engineer's Estimate 24 EACH $75.00 $1,800.00

A2240 63309-0000 DELINEATOR  (STORMWATER FACILITY MARKER)

Crestline Construction Co. $350.00 $700.00
James W. Fowler Co. $155.00 $310.00
Strider Construction Co., Inc. $125.00 $250.00
Ceccanti, Inc $160.00 $320.00
Rock Supremacy, LLC $40.00 $80.00
Engineer's Estimate 2 EACH $50.00 $100.00

A2260 63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID  

Crestline Construction Co. $3.00 $3,855.00
James W. Fowler Co. $2.25 $2,891.25
Strider Construction Co., Inc. $2.40 $3,084.00
Ceccanti, Inc $2.00 $2,570.00
Rock Supremacy, LLC $10.00 $12,850.00
Engineer's Estimate 1,285 LNFT $1.00 $1,285.00

A2280 63405-0550 PAVEMENT MARKINGS, TYPE B, STRAIGHT ARROW  

Crestline Construction Co. $130.00 $260.00
James W. Fowler Co. $130.00 $260.00
Strider Construction Co., Inc. $140.00 $280.00
Ceccanti, Inc $100.00 $200.00
Rock Supremacy, LLC $1,080.00 $2,160.00
Engineer's Estimate 2 EACH $250.00 $500.00

A2300 63405-0850 PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL  

Crestline Construction Co. $210.00 $210.00
James W. Fowler Co. $205.00 $205.00
Strider Construction Co., Inc. $225.00 $225.00
Ceccanti, Inc $200.00 $200.00
Rock Supremacy, LLC $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $200.00 $200.00
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A2320 63502-0100 TEMPORARY TRAFFIC CONTROL, ARROW BOARD, TYPE A  

Crestline Construction Co. $12,500.00 $12,500.00
James W. Fowler Co. $6,000.00 $6,000.00
Strider Construction Co., Inc. $7,000.00 $7,000.00
Ceccanti, Inc $5,000.00 $5,000.00
Rock Supremacy, LLC $8,500.00 $8,500.00
Engineer's Estimate 1 EACH $7,500.00 $7,500.00

A2340 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Crestline Construction Co. $210.00 $420.00
James W. Fowler Co. $235.00 $470.00
Strider Construction Co., Inc. $375.00 $750.00
Ceccanti, Inc $1,000.00 $2,000.00
Rock Supremacy, LLC $500.00 $1,000.00
Engineer's Estimate 2 EACH $750.00 $1,500.00

A2360 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Crestline Construction Co. $62.00 $13,020.00
James W. Fowler Co. $50.00 $10,500.00
Strider Construction Co., Inc. $75.00 $15,750.00
Ceccanti, Inc $130.00 $27,300.00
Rock Supremacy, LLC $90.00 $18,900.00
Engineer's Estimate 210 EACH $55.00 $11,550.00

A2380 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

Crestline Construction Co. $12,500.00 $75,000.00
James W. Fowler Co. $11,000.00 $66,000.00
Strider Construction Co., Inc. $17,500.00 $105,000.00
Ceccanti, Inc $16,000.00 $96,000.00
Rock Supremacy, LLC $22,000.00 $132,000.00
Engineer's Estimate 6 EACH $9,000.00 $54,000.00

A2400 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE  

Crestline Construction Co. $2.00 $2,200.00
James W. Fowler Co. $8.00 $8,800.00
Strider Construction Co., Inc. $4.00 $4,400.00
Ceccanti, Inc $5.00 $5,500.00
Rock Supremacy, LLC $5.00 $5,500.00
Engineer's Estimate 1,100 LNFT $4.00 $4,400.00
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A2420 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Crestline Construction Co. $15.00 $24,225.00
James W. Fowler Co. $27.00 $43,605.00
Strider Construction Co., Inc. $20.00 $32,300.00
Ceccanti, Inc $40.00 $64,600.00
Rock Supremacy, LLC $28.00 $45,220.00
Engineer's Estimate 1,615 SQFT $25.00 $40,375.00

A2440 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Crestline Construction Co. $66.00 $14,784.00
James W. Fowler Co. $65.00 $14,560.00
Strider Construction Co., Inc. $75.00 $16,800.00
Ceccanti, Inc $60.00 $13,440.00
Rock Supremacy, LLC $90.00 $20,160.00
Engineer's Estimate 224 HOUR $67.00 $15,008.00

A2460 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

Crestline Construction Co. $76.00 $2,432.00
James W. Fowler Co. $100.00 $3,200.00
Strider Construction Co., Inc. $250.00 $8,000.00
Ceccanti, Inc $80.00 $2,560.00
Rock Supremacy, LLC $330.00 $10,560.00
Engineer's Estimate 32 HOUR $200.00 $6,400.00

A2480 63507-0700 TEMPORARY TRAFFIC CONTROL, TRAFFIC CONTROL SUPERVISOR  

Crestline Construction Co. $610.00 $183,000.00
James W. Fowler Co. $700.00 $210,000.00
Strider Construction Co., Inc. $600.00 $180,000.00
Ceccanti, Inc $900.00 $270,000.00
Rock Supremacy, LLC $900.00 $270,000.00
Engineer's Estimate 300 DAY $650.00 $195,000.00

A2500 64603-0000 FIXTURE  (COLUMNAR BASALT SEATING, HORIZONTAL)

Crestline Construction Co. $4,900.00 $19,600.00
James W. Fowler Co. $5,000.00 $20,000.00
Strider Construction Co., Inc. $2,500.00 $10,000.00
Ceccanti, Inc $3,600.00 $14,400.00
Rock Supremacy, LLC $5,300.00 $21,200.00
Engineer's Estimate 4 EACH $2,000.00 $8,000.00
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A2520 64603-0000 FIXTURE  (TRAIL SIGN SUPPORT)

Crestline Construction Co. $2,800.00 $2,800.00
James W. Fowler Co. $1,000.00 $1,000.00
Strider Construction Co., Inc. $5,000.00 $5,000.00
Ceccanti, Inc $300.00 $300.00
Rock Supremacy, LLC $6,000.00 $6,000.00
Engineer's Estimate 1 EACH $5,000.00 $5,000.00

A2540 64603-0000 FIXTURE   (COLUMNAR BASALT SEATING, VERTICAL)

Crestline Construction Co. $2,800.00 $36,400.00
James W. Fowler Co. $2,900.00 $37,700.00
Strider Construction Co., Inc. $2,000.00 $26,000.00
Ceccanti, Inc $2,300.00 $29,900.00
Rock Supremacy, LLC $3,100.00 $40,300.00
Engineer's Estimate 13 EACH $1,250.00 $16,250.00

A2560 64603-0500 FIXTURE, BICYCLE STORAGE RACK  

Crestline Construction Co. $825.00 $2,475.00
James W. Fowler Co. $1,600.00 $4,800.00
Strider Construction Co., Inc. $1,100.00 $3,300.00
Ceccanti, Inc $1,750.00 $5,250.00
Rock Supremacy, LLC $1,200.00 $3,600.00
Engineer's Estimate 3 EACH $250.00 $750.00

A2580 64603-0700 FIXTURE, PICNIC TABLE  

Crestline Construction Co. $3,600.00 $7,200.00
James W. Fowler Co. $1,700.00 $3,400.00
Strider Construction Co., Inc. $3,500.00 $7,000.00
Ceccanti, Inc $7,000.00 $14,000.00
Rock Supremacy, LLC $4,200.00 $8,400.00
Engineer's Estimate 2 EACH $2,750.00 $5,500.00

A2600 64603-1000 FIXTURE, VAULT TOILET  (PREFABRICATED RESTROOM BUILDING)

Crestline Construction Co. $75,000.00 $75,000.00
James W. Fowler Co. $55,000.00 $55,000.00
Strider Construction Co., Inc. $75,000.00 $75,000.00
Ceccanti, Inc $50,000.00 $50,000.00
Rock Supremacy, LLC $61,000.00 $61,000.00
Engineer's Estimate 1 EACH $43,500.00 $43,500.00
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A2620 64604-3000 FIXTURE, PEDESTRIAN RAILING  

Crestline Construction Co. $155.00 $11,625.00
James W. Fowler Co. $225.00 $16,875.00
Strider Construction Co., Inc. $150.00 $11,250.00
Ceccanti, Inc $150.00 $11,250.00
Rock Supremacy, LLC $180.00 $13,500.00
Engineer's Estimate 75 LNFT $200.00 $15,000.00

A2640 64605-0000 FIXTURE  (EXISTING INTERPRETIVE PANEL, RELOCATED)

Crestline Construction Co.      Lump Sum   $825.00
James W. Fowler Co.      Lump Sum   $2,500.00
Strider Construction Co., Inc.      Lump Sum   $500.00
Ceccanti, Inc      Lump Sum   $5,000.00
Rock Supremacy, LLC      Lump Sum   $600.00
Engineer's Estimate ALL LPSM       Lump Sum   $4,500.00

A2660 64605-0000 FIXTURE  (OPRD CLUSTER BOARD)

Crestline Construction Co.      Lump Sum   $25,000.00
James W. Fowler Co.      Lump Sum   $17,000.00
Strider Construction Co., Inc.      Lump Sum   $25,000.00
Ceccanti, Inc      Lump Sum   $37,000.00
Rock Supremacy, LLC      Lump Sum   $36,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,000.00

A2680 64704-1600 MITIGATION, STREAMBED CHANNEL RECONSTRUCTION  

Crestline Construction Co. $350.00 $10,500.00
James W. Fowler Co. $190.00 $5,700.00
Strider Construction Co., Inc. $50.00 $1,500.00
Ceccanti, Inc $100.00 $3,000.00
Rock Supremacy, LLC $60.00 $1,800.00
Engineer's Estimate 30 CUYD $25.00 $750.00

A2700 65101-1000 DRAPED ROCKFALL PROTECTION, WIRE MESH  

Crestline Construction Co. $175.00 $110,250.00
James W. Fowler Co. $110.00 $69,300.00
Strider Construction Co., Inc. $135.00 $85,050.00
Ceccanti, Inc $100.00 $63,000.00
Rock Supremacy, LLC $130.00 $81,900.00
Engineer's Estimate 630 SQYD $80.00 $50,400.00
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A2720 65101-1000 DRAPED ROCKFALL PROTECTION, WIRE MESH  (TUNNEL)

Crestline Construction Co. $180.00 $27,900.00
James W. Fowler Co. $130.00 $20,150.00
Strider Construction Co., Inc. $90.00 $13,950.00
Ceccanti, Inc $150.00 $23,250.00
Rock Supremacy, LLC $88.00 $13,640.00
Engineer's Estimate 155 SQYD $687.00 $106,485.00

A2740 65106-1000 ROCKFALL PROTECTION, PIN  (BREAKAWAY CONTOUR PIN)

Crestline Construction Co. $1,030.00 $20,600.00
James W. Fowler Co. $680.00 $13,600.00
Strider Construction Co., Inc. $1,350.00 $27,000.00
Ceccanti, Inc $600.00 $12,000.00
Rock Supremacy, LLC $1,300.00 $26,000.00
Engineer's Estimate 20 EACH $250.00 $5,000.00

A2760 65301-0000 MIDSLOPE ROCKFALL ATTENUATOR   (6 FOOT ATTENUATOR FENCE)

Crestline Construction Co. $230.00 $120,750.00
James W. Fowler Co. $150.00 $78,750.00
Strider Construction Co., Inc. $250.00 $131,250.00
Ceccanti, Inc $170.00 $89,250.00
Rock Supremacy, LLC $315.00 $165,375.00
Engineer's Estimate 525 SQYD $180.00 $94,500.00

A2780 65301-0000 MIDSLOPE ROCKFALL ATTENUATOR   (10 FOOT ATTENUATOR FENCE)

Crestline Construction Co. $285.00 $239,400.00
James W. Fowler Co. $160.00 $134,400.00
Strider Construction Co., Inc. $250.00 $210,000.00
Ceccanti, Inc $170.00 $142,800.00
Rock Supremacy, LLC $320.00 $268,800.00
Engineer's Estimate 840 SQYD $180.00 $151,200.00

A2800 65401-1000 ROADSIDE ROCKFALL PROTECTION, FENCE   (FLEXIBLE BARRIER, 8 FOOT HEIGHT)

Crestline Construction Co. $425.00 $133,875.00
James W. Fowler Co. $585.00 $184,275.00
Strider Construction Co., Inc. $1,300.00 $409,500.00
Ceccanti, Inc $600.00 $189,000.00
Rock Supremacy, LLC $1,650.00 $519,750.00
Engineer's Estimate 315 LNFT $350.00 $110,250.00
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A2820 65401-1000 ROADSIDE ROCKFALL PROTECTION, FENCE   (FLEXIBLE BARRIER, 10 FOOT HEIGHT)

Crestline Construction Co. $685.00 $99,325.00
James W. Fowler Co. $570.00 $82,650.00
Strider Construction Co., Inc. $1,400.00 $203,000.00
Ceccanti, Inc $600.00 $87,000.00
Rock Supremacy, LLC $1,850.00 $268,250.00
Engineer's Estimate 145 LNFT $450.00 $65,250.00

A2840 65602-0000 TEMPORARY ROADWAY ROCKFALL PROTECTION   (CONTAINMENT NET)

Crestline Construction Co.      Lump Sum   $225,000.00
James W. Fowler Co.      Lump Sum   $2,370,000.00
Strider Construction Co., Inc.      Lump Sum   $400,000.00
Ceccanti, Inc      Lump Sum   $200,000.00
Rock Supremacy, LLC      Lump Sum   $410,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $300,000.00

A2860 65602-0000 TEMPORARY ROADWAY ROCKFALL PROTECTION   (MOVABLE ROCKFALL BARRIER)

Crestline Construction Co.      Lump Sum   $242,000.00
James W. Fowler Co.      Lump Sum   $400,000.00
Strider Construction Co., Inc.      Lump Sum   $200,000.00
Ceccanti, Inc      Lump Sum   $200,000.00
Rock Supremacy, LLC      Lump Sum   $175,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $200,000.00

Total Schedule - All Items

Crestline Construction Co. $16,807,813.10
James W. Fowler Co. $20,665,000.00
Strider Construction Co., Inc. $20,706,605.00
Ceccanti, Inc $22,413,076.00
Rock Supremacy, LLC $24,968,822.90
Engineer's Estimate $16,437,442.50
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