
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

NE OM-AD 36(34)
MINUTEMAN MISSILE ACCESS ROADS

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

NE
BANNER, KIMBALL, CHY
WARREN AFB

FHWA/CFLHD Lakewood, CO
Lori Kliethermes
05/27/05

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

PINE BLUFFS GRAVEL AND EXCAVATING
303 INDUSTRIAL ROAD
PINE BLUFFS, WY  82082

 1,611,544.80

S&L INDUSTRIAL
675 ROAD 7 1/2
COWLEY, WY  82420

 1,991,746.80

Engineer's Estimate 1,901,416.00

lorik
Text Box
Ms. LeeAnn Bush

lorik
Text Box
A/E Contract Specialist

lorik
Text Box
June 1, 2005

lorik
Text Box
Schedule B awarded - Pine Bluffs Gravel & Excavating

lorik
Text Box
June 8, 2005
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Bid Schedule  A

15101-0000 LPSM MOBILIZATION
PINE BLUFFS GRAVEL AND EXCAVATING ALL 97,268.64     97,268.64
S&L INDUSTRIAL 100,000.00    100,000.00
ENGINEER'S ESTIMATE 136,000.00    136,000.00

15401-0000 LPSM CONTRACTOR TESTING
PINE BLUFFS GRAVEL AND EXCAVATING ALL 42,648.56     42,648.56
S&L INDUSTRIAL 50,000.00     50,000.00
ENGINEER'S ESTIMATE 66,178.00     66,178.00

15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
PINE BLUFFS GRAVEL AND EXCAVATING 50 4.00        200.00
S&L INDUSTRIAL 1.00         50.00
ENGINEER'S ESTIMATE 6.00        300.00

15802-0000 LPSM WATERING FOR DUST CONTROL
PINE BLUFFS GRAVEL AND EXCAVATING ALL 20,000.00     20,000.00
S&L INDUSTRIAL 10,000.00     10,000.00
ENGINEER'S ESTIMATE 25,000.00     25,000.00

30110-0000 TON AGGREGATE SURFACE COURSE
PINE BLUFFS GRAVEL AND EXCAVATING 73,532 18.06  1,327,987.92
S&L INDUSTRIAL 20.40  1,500,052.80
ENGINEER'S ESTIMATE 20.00  1,470,640.00

30303-2000 SQYD AGGREGATE SURFACE RECONDITIONING
PINE BLUFFS GRAVEL AND EXCAVATING 27,276 0.18      4,909.68
S&L INDUSTRIAL 0.50     13,638.00
ENGINEER'S ESTIMATE 1.00     27,276.00

30305-1000 STA PULVERIZING, 2-INCH DEPTH
PINE BLUFFS GRAVEL AND EXCAVATING 1,181.00 36.00     42,516.00
S&L INDUSTRIAL 110.00    129,910.00
ENGINEER'S ESTIMATE 42.00     49,602.00

30305-3000 STA PULVERIZING, 6-INCH DEPTH
PINE BLUFFS GRAVEL AND EXCAVATING 865.00 36.00     31,140.00
S&L INDUSTRIAL 160.00    138,400.00
ENGINEER'S ESTIMATE 84.00     72,660.00
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62201-0450 HOUR BACKHOE LOADER, 4 CUBIC FOOT MINIMUM RATED CAPACITY BUCKET,
18-INCH WIDTH

PINE BLUFFS GRAVEL AND EXCAVATING 20 50.00      1,000.00
S&L INDUSTRIAL 70.00      1,400.00
ENGINEER'S ESTIMATE 70.00      1,400.00

62201-2850 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
PINE BLUFFS GRAVEL AND EXCAVATING 175 60.00     10,500.00
S&L INDUSTRIAL 100.00     17,500.00
ENGINEER'S ESTIMATE 90.00     15,750.00

62301-0000 HOUR GENERAL LABOR
PINE BLUFFS GRAVEL AND EXCAVATING 75 25.00      1,875.00
S&L INDUSTRIAL 20.00      1,500.00
ENGINEER'S ESTIMATE 30.00      2,250.00

63502-0700 EACH TEMPORARY TRAFFIC CONTROL, CONE
PINE BLUFFS GRAVEL AND EXCAVATING 60 25.00      1,500.00
S&L INDUSTRIAL 1.00         60.00
ENGINEER'S ESTIMATE 20.00      1,200.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
PINE BLUFFS GRAVEL AND EXCAVATING 436 2.75      1,199.00
S&L INDUSTRIAL 1.00        436.00
ENGINEER'S ESTIMATE 10.00      4,360.00

63509-1000 FIX HR TEMPORARY TRAFFIC CONTROL, FLAGGER
PINE BLUFFS GRAVEL AND EXCAVATING 960 30.00     28,800.00
S&L INDUSTRIAL 30.00     28,800.00
ENGINEER'S ESTIMATE 30.00     28,800.00




