TABULATION OF

Bid Schedule A
Project No.: CA PFH 112-1(1)
Project Name: SOUTH FORK SMITH RIVER ROAD

State: CA
County: DEL NORTE
SIX RIVERS NATIONAL FOREST

Opened at: FHWA - California Division

BIDS

By: Scott McHenry

Date: 12/04/08

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed:

Title:

Date:

Contract Awarded to:

Date:

Contractor Bid Amount Responsive
Tidewater Contractors, Inc 7,183,207.50
PO Box 1956
Brookings, OR 97415
J.F. Shea Construction, Inc 9,675,600.70
17400 Clear creek Road
Redding, CA 96001
Mercer-Fraser Company 9,951,180.40
PO Box 1006
Eureka, CA 95502-1006
Steve Manning Construction Inc 10,878,250.80

PO Box 491660
Redding, CA 96049

Engineer's Estimate

11,160,829.55

Administrative
Construction Cost Number| Cost Subtotal | Total Cost Basis
Subtotal (Part A) of Days (Part B) (A+B)
Tidewater Contractors, Inc $7.183.207.50 215 $709_500.00] §7.892.707.50
I F. Shea Construction, Inc 59.675.600.70 640 5211200000 $11.787.600.70
Mercer-Fraser Company $0.051,180.40 215 $709.500.00] 51066068040
Steve Manning Construction In 510878250 80 5501 $1.815.000.00| 512,693 25080
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15101-0000 0 LPSM MOBILIZATION
Tidewater Contractors, Inc ALL 700,000.00 700,000.00
J.F. Shea Construction, Inc 857,000.00 857,000.00
Mercer-Fraser Company 900,000.00 900,000.00
Steve Manning Construction Inc 1,000,000.00 1,000,000.00
ENGINEER'S ESTIMATE 937,000.00 937,000.00
15206-0000 0 STA SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE
Tidewater Contractors, Inc 40.00 250.00 10,000.00
J.F. Shea Construction, Inc 1,200.00 48,000.00
Mercer-Fraser Company 2,000.00 80,000.00
Steve Manning Construction Inc 960.00 38,400.00
ENGINEER'S ESTIMATE 1,200.00 48,000.00
15214-2000 0 LPSM SURVEY AND STAKING, RETAINING WALL
Tidewater Contractors, Inc ALL 13,500.00 13,500.00
J.F. Shea Construction, Inc 1,700.00 1,700.00
Mercer-Fraser Company 25,000.00 25,000.00
Steve Manning Construction Inc 19,000.00 19,000.00
ENGINEER'S ESTIMATE 20,000.00 20,000.00
15215-1000 0 EACH SURVEY AND STAKING, APPROACH ROAD
Tidewater Contractors, Inc 4 525.00 2,100.00
J.F. Shea Construction, Inc 2,100.00 8,400.00
Mercer-Fraser Company 2,500.00 10,000.00
Steve Manning Construction Inc 2,400.00 9,600.00
ENGINEER'S ESTIMATE 3,550.00 14,200.00
15215-2000 0 EACH SURVEY AND STAKING, BRIDGE
Tidewater Contractors, Inc 2 10,500.00 21,000.00
J.F. Shea Construction, Inc 5,000.00 10,000.00
Mercer-Fraser Company 6,500.00 13,000.00
Steve Manning Construction Inc 7,500.00 15,000.00
ENGINEER'S ESTIMATE 10,000.00 20,000.00
15215-3000 0 EACH SURVEY AND STAKING, DRAINAGE STRUCTURE
Tidewater Contractors, Inc 7 600.00 4,200.00
J.F. Shea Construction, Inc 2,000.00 14,000.00
Mercer-Fraser Company 2,500.00 17,500.00
Steve Manning Construction Inc 2,100.00 14,700.00
ENGINEER'S ESTIMATE 2,000.00 14,000.00
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15216-2000 0 STA SURVEY AND STAKING, GRADE FINISHING STAKES
Tidewater Contractors, Inc 80.00 215.00 17,200.00
J.F. Shea Construction, Inc 220.00 17,600.00
Mercer-Fraser Company 490.00 39,200.00
Steve Manning Construction Inc 250.00 20,000.00
ENGINEER'S ESTIMATE 400.00 32,000.00
15401-0000 0 LPSM CONTRACTOR TESTING
Tidewater Contractors, Inc ALL 150,000.00 150,000.00
J.F. Shea Construction, Inc 450,000.00 450,000.00
Mercer-Fraser Company 304,000.00 304,000.00
Steve Manning Construction Inc 500,000.00 500,000.00
ENGINEER'S ESTIMATE 421,000.00 421,000.00
15501-0000 0 LPSM CONSTRUCTION SCHEDULE
Tidewater Contractors, Inc ALL 15,000.00 15,000.00
J.F. Shea Construction, Inc 20,000.00 20,000.00
Mercer-Fraser Company 5,000.00 5,000.00
Steve Manning Construction Inc 150,000.00 150,000.00
ENGINEER'S ESTIMATE 126,500.00 126,500.00
15705-0100 0 LNFT SOIL EROSION CONTROL, SILT FENCE
Tidewater Contractors, Inc 4,680 5.00 23,400.00
J.F. Shea Construction, Inc 5.00 23,400.00
Mercer-Fraser Company 4.00 18,720.00
Steve Manning Construction Inc 4.80 22,464.00
ENGINEER'S ESTIMATE 4.00 18,720.00
15705-1400 0 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Tidewater Contractors, Inc 1,740 10.50 18,270.00
J.F. Shea Construction, Inc 10.00 17,400.00
Mercer-Fraser Company 10.00 17,400.00
Steve Manning Construction Inc 6.00 10,440.00
ENGINEER'S ESTIMATE 10.00 17,400.00
15705-1500 0 LNFT SOIL EROSION CONTROL, SEDIMENT WATTLE
Tidewater Contractors, Inc 2,340 7.50 17,550.00
J.F. Shea Construction, Inc 10.00 23,400.00
Mercer-Fraser Company 10.00 23,400.00
Steve Manning Construction Inc 6.00 14,040.00
ENGINEER'S ESTIMATE 12.00 28,080.00
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15801-0000 0 MGAL WATERING FOR DUST CONTROL
Tidewater Contractors, Inc 9,379 20.00 187,580.00
J.F. Shea Construction, Inc 25.00 234,475.00
Mercer-Fraser Company 38.00 356,402.00
Steve Manning Construction Inc 27.00 253,233.00
ENGINEER'S ESTIMATE 55.00 515,845.00
20101-00000 ACRE CLEARING AND GRUBBING
Tidewater Contractors, Inc 7.0 8,500.00 59,500.00
J.F. Shea Construction, Inc 20,000.00 140,000.00
Mercer-Fraser Company 20,000.00 140,000.00
Steve Manning Construction Inc 18,000.00 126,000.00
ENGINEER'S ESTIMATE 14,000.00 98,000.00
20301-24000 EACH REMOVAL OF SIGN
Tidewater Contractors, Inc 20 250.00 5,000.00
J.F. Shea Construction, Inc 150.00 3,000.00
Mercer-Fraser Company 30.00 600.00
Steve Manning Construction Inc 100.00 2,000.00
ENGINEER'S ESTIMATE 155.00 3,100.00
20302-0700 0 LNFT REMOVAL OF FENCE
Tidewater Contractors, Inc 107 5.00 535.00
J.F. Shea Construction, Inc 5.00 535.00
Mercer-Fraser Company 3.00 321.00
Steve Manning Construction Inc 10.00 1,070.00
ENGINEER'S ESTIMATE 1.75 187.25
20302-12000 LNFT REMOVAL OF GUARDRAIL
Tidewater Contractors, Inc 960 1.75 1,680.00
J.F. Shea Construction, Inc 15.00 14,400.00
Mercer-Fraser Company 5.00 4,800.00
Steve Manning Construction Inc 3.00 2,880.00
ENGINEER'S ESTIMATE 10.00 9,600.00
20302-21000 LNFT REMOVAL OF PIPE CULVERT
Tidewater Contractors, Inc 250 20.00 5,000.00
J.F. Shea Construction, Inc 75.00 18,750.00
Mercer-Fraser Company 20.00 5,000.00
Steve Manning Construction Inc 47.00 11,750.00
ENGINEER'S ESTIMATE 100.00 25,000.00
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20304-2000 0 LPSM REMOVAL OF BRIDGE (Rock Creek Bridge)
Tidewater Contractors, Inc ALL 35,000.00 35,000.00
J.F. Shea Construction, Inc 150,000.00 150,000.00
Mercer-Fraser Company 65,000.00 65,000.00
Steve Manning Construction Inc 95,000.00 95,000.00
ENGINEER'S ESTIMATE 58,500.00 58,500.00
20304-2000 1 LPSM REMOVAL OF BRIDGE (Boulder Creek Bridge)
Tidewater Contractors, Inc ALL 27,000.00 27,000.00
J.F. Shea Construction, Inc 150,000.00 150,000.00
Mercer-Fraser Company 65,000.00 65,000.00
Steve Manning Construction Inc 95,000.00 95,000.00
ENGINEER'S ESTIMATE 37,000.00 37,000.00
20401-00000 CUYD ROADWAY EXCAVATION
Tidewater Contractors, Inc 7,500 40.00 300,000.00
J.F. Shea Construction, Inc 60.00 450,000.00
Mercer-Fraser Company 35.00 262,500.00
Steve Manning Construction Inc 83.00 622,500.00
ENGINEER'S ESTIMATE 40.00 300,000.00
20440-0000 0 LNFT ROUNDING CUT SLOPES (Site A Slide)
Tidewater Contractors, Inc 630 110.00 69,300.00
J.F. Shea Construction, Inc 100.00 63,000.00
Mercer-Fraser Company 100.00 63,000.00
Steve Manning Construction Inc 210.00 132,300.00
ENGINEER'S ESTIMATE 150.00 94,500.00
20801-00000 CUYD STRUCTURE EXCAVATION
Tidewater Contractors, Inc 714 65.00 46,410.00
J.F. Shea Construction, Inc 200.00 142,800.00
Mercer-Fraser Company 23.00 16,422.00
Steve Manning Construction Inc 105.00 74,970.00
ENGINEER'S ESTIMATE 235.00 167,790.00
20802-0000 0 CUYD FOUNDATION FILL
Tidewater Contractors, Inc 23 100.00 2,300.00
J.F. Shea Construction, Inc 50.00 1,150.00
Mercer-Fraser Company 5.00 115.00
Steve Manning Construction Inc 102.00 2,346.00

ENGINEER'S ESTIMATE 380.00 8,740.00
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25101-20000 CUYD PLACED RIPRAP, CLASS 2
Tidewater Contractors, Inc 11 150.00 1,650.00
J.F. Shea Construction, Inc 160.00 1,760.00
Mercer-Fraser Company 65.00 715.00
Steve Manning Construction Inc 180.00 1,980.00
ENGINEER'S ESTIMATE 100.00 1,100.00
25101-4000 0 CUYD PLACED RIPRAP, CLASS 4
Tidewater Contractors, Inc 1,140 70.00 79,800.00
J.F. Shea Construction, Inc 120.00 136,800.00
Mercer-Fraser Company 65.00 74,100.00
Steve Manning Construction Inc 110.00 125,400.00
ENGINEER'S ESTIMATE 100.00 114,000.00
25101-6000 0 CUYD PLACED RIPRAP, CLASS 6
Tidewater Contractors, Inc 680 80.00 54,400.00
J.F. Shea Construction, Inc 135.00 91,800.00
Mercer-Fraser Company 65.00 44,200.00
Steve Manning Construction Inc 110.00 74,800.00
ENGINEER'S ESTIMATE 200.00 136,000.00
25305-1000 0 SQYD REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED
Tidewater Contractors, Inc 110 275.00 30,250.00
J.F. Shea Construction, Inc 220.00 24,200.00
Mercer-Fraser Company 46.00 5,060.00
Steve Manning Construction Inc 262.00 28,820.00
ENGINEER'S ESTIMATE 200.00 22,000.00
25501-10000 SQFT MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE
Tidewater Contractors, Inc 17,050 65.00 1,108,250.00
J.F. Shea Construction, Inc 135.00 2,301,750.00
Mercer-Fraser Company 109.00 1,858,450.00
Steve Manning Construction Inc 149.00 2,540,450.00
ENGINEER'S ESTIMATE 75.00 1,278,750.00
25901-0000 0 LNFT SOIL NAIL (1 INCH BAR)
Tidewater Contractors, Inc 16,220 41.00 665,020.00
J.F. Shea Construction, Inc 40.00 648,800.00
Mercer-Fraser Company 46.00 746,120.00
Steve Manning Construction Inc 29.70 481,734.00
ENGINEER'S ESTIMATE 75.00 1,216,500.00
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25902-0000 0 SQYD SOIL NAIL RETAINING WALL (Cut Wall, Wire Mesh Facing)
Tidewater Contractors, Inc 1,360 91.00 123,760.00
J.F. Shea Construction, Inc 60.00 81,600.00
Mercer-Fraser Company 103.00 140,080.00
Steve Manning Construction Inc 154.00 209,440.00
ENGINEER'S ESTIMATE 500.00 680,000.00
25903-0000 0 EACH VERIFICATION TEST NAIL
Tidewater Contractors, Inc 4 2,500.00 10,000.00
J.F. Shea Construction, Inc 2,500.00 10,000.00
Mercer-Fraser Company 2,900.00 11,600.00
Steve Manning Construction Inc 5,000.00 20,000.00
ENGINEER'S ESTIMATE 2,000.00 8,000.00
26001-00000 LNFT ROCK BOLT
Tidewater Contractors, Inc 210 120.00 25,200.00
J.F. Shea Construction, Inc 190.00 39,900.00
Mercer-Fraser Company 230.00 48,300.00
Steve Manning Construction Inc 110.00 23,100.00
ENGINEER'S ESTIMATE 75.00 15,750.00
30302-10000 LNFT DITCH RECONDITIONING
Tidewater Contractors, Inc 21 50.00 1,050.00
J.F. Shea Construction, Inc 110.00 2,310.00
Mercer-Fraser Company 10.00 210.00
Steve Manning Construction Inc 100.00 2,100.00
ENGINEER'S ESTIMATE 50.00 1,050.00
30802-2000 0 TON ROADWAY AGGREGATE, METHOD 2
Tidewater Contractors, Inc 4,480 26.50 118,720.00
J.F. Shea Construction, Inc 40.00 179,200.00
Mercer-Fraser Company 42.00 188,160.00
Steve Manning Construction Inc 63.00 282,240.00
ENGINEER'S ESTIMATE 30.00 134,400.00
40301-0000 0 TON HOT ASPHALT CONCRETE PAVEMENT
Tidewater Contractors, Inc 1,900 120.00 228,000.00
J.F. Shea Construction, Inc 120.00 228,000.00
Mercer-Fraser Company 122.00 231,800.00
Steve Manning Construction Inc 148.00 281,200.00

ENGINEER'S ESTIMATE 120.00 228,000.00
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40920-1000 0 TON FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H
Tidewater Contractors, Inc 5 1,000.00 5,000.00
J.F. Shea Construction, Inc 700.00 3,500.00
Mercer-Fraser Company 710.00 3,550.00
Steve Manning Construction Inc 800.00 4,000.00
ENGINEER'S ESTIMATE 725.00 3,625.00
41101-5000 0 TON PRIME COAT GRADE MC-70
Tidewater Contractors, Inc 15 1,200.00 18,000.00
J.F. Shea Construction, Inc 1,100.00 16,500.00
Mercer-Fraser Company 650.00 9,750.00
Steve Manning Construction Inc 800.00 12,000.00
ENGINEER'S ESTIMATE 700.00 10,500.00
41105-00000 TON BLOTTER
Tidewater Contractors, Inc 90 50.00 4,500.00
J.F. Shea Construction, Inc 60.00 5,400.00
Mercer-Fraser Company 5.00 450.00
Steve Manning Construction Inc 45.00 4,050.00
ENGINEER'S ESTIMATE 12.00 1,080.00
41201-10000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Tidewater Contractors, Inc 5 1,000.00 5,000.00
J.F. Shea Construction, Inc 900.00 4,500.00
Mercer-Fraser Company 706.00 3,530.00
Steve Manning Construction Inc 800.00 4,000.00
ENGINEER'S ESTIMATE 900.00 4,500.00
55201-0200 0 CUYD STRUCTURAL CONCRETE, CLASS A (AE)
Tidewater Contractors, Inc 486 1,500.00 729,000.00
J.F. Shea Construction, Inc 1,500.00 729,000.00
Mercer-Fraser Company 2,800.00 1,360,800.00
Steve Manning Construction Inc 1,400.00 680,400.00
ENGINEER'S ESTIMATE 1,500.00 729,000.00
55301-3600 0 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Rock Creek Bridge)
Tidewater Contractors, Inc 4 70,000.00 280,000.00
J.F. Shea Construction, Inc 53,000.00 212,000.00
Mercer-Fraser Company 83,000.00 332,000.00
Steve Manning Construction Inc 70,000.00 280,000.00

ENGINEER'S ESTIMATE 44,500.00 178,000.00
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55301-3600 1 EACH PRECAST, PRESTRESSED CONCRETE BULB TEE GIRDER (Boulder Creek
Bridge)
Tidewater Contractors, Inc 4 68,000.00 272,000.00
J.F. Shea Construction, Inc 50,000.00 200,000.00
Mercer-Fraser Company 66,000.00 264,000.00
Steve Manning Construction Inc 65,000.00 260,000.00
ENGINEER'S ESTIMATE 38,000.00 152,000.00
55401-1000 0 LB REINFORCING STEEL
Tidewater Contractors, Inc 16,215 2.00 32,430.00
J.F. Shea Construction, Inc 1.00 16,215.00
Mercer-Fraser Company 1.20 19,458.00
Steve Manning Construction Inc 1.00 16,215.00
ENGINEER'S ESTIMATE 1.50 24,322.50
55401-2000 0 LB REINFORCING STEEL, EPOXY COATED
Tidewater Contractors, Inc 83,072 2.00 166,144.00
J.F. Shea Construction, Inc 1.50 124,608.00
Mercer-Fraser Company 1.70 141,222.40
Steve Manning Construction Inc 1.50 124,608.00
ENGINEER'S ESTIMATE 1.80 149,529.60
55601-0900 0 LNFT BRIDGE RAILING, STEEL (WYDOT TL-3)
Tidewater Contractors, Inc 567 145.00 82,215.00
J.F. Shea Construction, Inc 204.00 115,668.00
Mercer-Fraser Company 230.00 130,410.00
Steve Manning Construction Inc 184.00 104,328.00
ENGINEER'S ESTIMATE 215.00 121,905.00
56401-1000 0 EACH BEARING DEVICE, ELASTOMERIC
Tidewater Contractors, Inc 16 1,800.00 28,800.00
J.F. Shea Construction, Inc 600.00 9,600.00
Mercer-Fraser Company 3,800.00 60,800.00
Steve Manning Construction Inc 1,150.00 18,400.00
ENGINEER'S ESTIMATE 600.00 9,600.00
56501-0200 0 LNFT DRILLED SHAFTS, 24-INCH DIAMETER (Rock socket)
Tidewater Contractors, Inc 80 255.00 20,400.00
J.F. Shea Construction, Inc 1,600.00 128,000.00
Mercer-Fraser Company 275.00 22,000.00
Steve Manning Construction Inc 245.00 19,600.00
ENGINEER'S ESTIMATE 700.00 56,000.00
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56501-0300 0 LNFT DRILLED SHAFTS, 30-INCH DIAMETER
Tidewater Contractors, Inc 110 1,390.00 152,900.00
J.F. Shea Construction, Inc 1,200.00 132,000.00
Mercer-Fraser Company 1,500.00 165,000.00
Steve Manning Construction Inc 1,455.00 160,050.00
ENGINEER'S ESTIMATE 800.00 88,000.00
60103-0080 0 EACH CONCRETE, HEADWALL FOR 15-INCH PIPE CULVERT
Tidewater Contractors, Inc 1 1,200.00 1,200.00
J.F. Shea Construction, Inc 15,000.00 15,000.00
Mercer-Fraser Company 1,300.00 1,300.00
Steve Manning Construction Inc 1,800.00 1,800.00
ENGINEER'S ESTIMATE 3,000.00 3,000.00
60103-01400 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 4 1,400.00 5,600.00
J.F. Shea Construction, Inc 15,000.00 60,000.00
Mercer-Fraser Company 2,100.00 8,400.00
Steve Manning Construction Inc 1,800.00 7,200.00
ENGINEER'S ESTIMATE 4,000.00 16,000.00
60201-0800 0 LNFT 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 320 90.00 28,800.00
J.F. Shea Construction, Inc 125.00 40,000.00
Mercer-Fraser Company 186.00 59,520.00
Steve Manning Construction Inc 210.00 67,200.00
ENGINEER'S ESTIMATE 110.00 35,200.00
60210-0800 0 EACH END SECTION FOR 24-INCH PIPE CULVERT
Tidewater Contractors, Inc 4 400.00 1,600.00
J.F. Shea Construction, Inc 400.00 1,600.00
Mercer-Fraser Company 323.00 1,292.00
Steve Manning Construction Inc 280.00 1,120.00
ENGINEER'S ESTIMATE 500.00 2,000.00
60212-0800 0 EACH ELBOW, 24-INCH
Tidewater Contractors, Inc 2 400.00 800.00
J.F. Shea Construction, Inc 500.00 1,000.00
Mercer-Fraser Company 233.00 466.00
Steve Manning Construction Inc 350.00 700.00

ENGINEER'S ESTIMATE 75.00 150.00
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60403-0700 0 EACH INLET, CALTRANS
Tidewater Contractors, Inc 1 2,000.00 2,000.00
J.F. Shea Construction, Inc 4,500.00 4,500.00
Mercer-Fraser Company 2,500.00 2,500.00
Steve Manning Construction Inc 2,500.00 2,500.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
60704-0000 0 EACH CLEANING CULVERT IN PLACE
Tidewater Contractors, Inc 2 1,000.00 2,000.00
J.F. Shea Construction, Inc 1,000.00 2,000.00
Mercer-Fraser Company 800.00 1,600.00
Steve Manning Construction Inc 1,200.00 2,400.00
ENGINEER'S ESTIMATE 900.00 1,800.00
60901-21000 LNFT CURB, ASPHALT, 4-INCH DEPTH
Tidewater Contractors, Inc 1,040 12.00 12,480.00
J.F. Shea Construction, Inc 5.00 5,200.00
Mercer-Fraser Company 8.00 8,320.00
Steve Manning Construction Inc 8.50 8,840.00
ENGINEER'S ESTIMATE 20.00 20,800.00
61102-2200 0 LNFT 3-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)
Tidewater Contractors, Inc 300 20.00 6,000.00
J.F. Shea Construction, Inc 20.00 6,000.00
Mercer-Fraser Company 53.00 15,900.00
Steve Manning Construction Inc 38.00 11,400.00
ENGINEER'S ESTIMATE 25.00 7,500.00
61701-13500 LNFT GUARDRAIL SYSTEM G4, TYPE 2, CLASS B STEEL POSTS
Tidewater Contractors, Inc 1,240 22.00 27,280.00
J.F. Shea Construction, Inc 26.00 32,240.00
Mercer-Fraser Company 22.00 27,280.00
Steve Manning Construction Inc 25.00 31,000.00
ENGINEER'S ESTIMATE 50.00 62,000.00
61701-41000 LNFT GUARDRAIL SYSTEM CRG, TYPE 2, CLASS A
Tidewater Contractors, Inc 20 60.00 1,200.00
J.F. Shea Construction, Inc 60.00 1,200.00
Mercer-Fraser Company 80.00 1,600.00
Steve Manning Construction Inc 66.00 1,320.00

ENGINEER'S ESTIMATE 50.00 1,000.00
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61702-0400 0 EACH TERMINAL SECTION, TYPE G4-CRT
Tidewater Contractors, Inc 2 1,000.00 2,000.00
J.F. Shea Construction, Inc 1,000.00 2,000.00
Mercer-Fraser Company 1,000.00 2,000.00
Steve Manning Construction Inc 1,250.00 2,500.00
ENGINEER'S ESTIMATE 2,000.00 4,000.00
61702-0600 0 EACH TERMINAL SECTION, TYPE FLARED
Tidewater Contractors, Inc 7 2,750.00 19,250.00
J.F. Shea Construction, Inc 2,750.00 19,250.00
Mercer-Fraser Company 2,750.00 19,250.00
Steve Manning Construction Inc 3,000.00 21,000.00
ENGINEER'S ESTIMATE 3,800.00 26,600.00
61702-0800 0 EACH TERMINAL SECTION TYPE TANGENT
Tidewater Contractors, Inc 1 3,000.00 3,000.00
J.F. Shea Construction, Inc 3,000.00 3,000.00
Mercer-Fraser Company 3,000.00 3,000.00
Steve Manning Construction Inc 3,200.00 3,200.00
ENGINEER'S ESTIMATE 3,500.00 3,500.00
61707-0000 0 LNFT STRUCTURE TRANSITION RAILING
Tidewater Contractors, Inc 80.5 75.00 6,037.50
J.F. Shea Construction, Inc 75.00 6,037.50
Mercer-Fraser Company 80.00 6,440.00
Steve Manning Construction Inc 80.00 6,440.00
ENGINEER'S ESTIMATE 180.00 14,490.00
62201-0250 0 HOUR DUMP TRUCK, 10 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 80.00 6,400.00
J.F. Shea Construction, Inc 115.00 9,200.00
Mercer-Fraser Company 120.00 9,600.00
Steve Manning Construction Inc 120.00 9,600.00
ENGINEER'S ESTIMATE 120.00 9,600.00
62201-0350 0 HOUR BACKHOE
Tidewater Contractors, Inc 80 85.00 6,800.00
J.F. Shea Construction, Inc 121.00 9,680.00
Mercer-Fraser Company 147.00 11,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 135.00 10,800.00
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62201-0850 0 HOUR WHEEL LOADER, 1 CUBIC YARD MINIMUM RATED CAPACITY
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 150.00 12,000.00
Mercer-Fraser Company 167.00 13,360.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 150.00 12,000.00
62201-1250 0 HOUR BULLDOZER, 120HP MINIMUM FLYWHEEL POWER
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 195.00 15,600.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 175.00 14,000.00
62201-2850 0 HOUR MOTOR GRADER, 12 FOOT MINIMUM BLADE
Tidewater Contractors, Inc 80 125.00 10,000.00
J.F. Shea Construction, Inc 125.00 10,000.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 170.00 13,600.00
62201-3350 0 HOUR HYDRAULIC EXCAVATOR, 1 CUBIC YARD MINIMUM CAPACITY
Tidewater Contractors, Inc 80 130.00 10,400.00
J.F. Shea Construction, Inc 145.00 11,600.00
Mercer-Fraser Company 197.00 15,760.00
Steve Manning Construction Inc 150.00 12,000.00
ENGINEER'S ESTIMATE 150.00 12,000.00
62301-0000 0 HOUR GENERAL LABOR
Tidewater Contractors, Inc 40 48.00 1,920.00
J.F. Shea Construction, Inc 57.00 2,280.00
Mercer-Fraser Company 50.00 2,000.00
Steve Manning Construction Inc 80.00 3,200.00
ENGINEER'S ESTIMATE 65.00 2,600.00
62302-0100 0 HOUR SPECIAL LABOR, SLOPE SCALING (CREW)
Tidewater Contractors, Inc 130 150.00 19,500.00
J.F. Shea Construction, Inc 250.00 32,500.00
Mercer-Fraser Company 320.00 41,600.00
Steve Manning Construction Inc 140.00 18,200.00

ENGINEER'S ESTIMATE 200.00 26,000.00
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62302-1000 0 HOUR SPECIAL LABOR, HIRED TECHNICAL SERVICES
Tidewater Contractors, Inc 40 125.00 5,000.00
J.F. Shea Construction, Inc 95.00 3,800.00
Mercer-Fraser Company 160.00 6,400.00
Steve Manning Construction Inc 240.00 9,600.00
ENGINEER'S ESTIMATE 65.00 2,600.00
62302-11000 HOUR SPECIAL LABOR, HIRED SURVEY SERVICES
Tidewater Contractors, Inc 40 130.00 5,200.00
J.F. Shea Construction, Inc 207.00 8,280.00
Mercer-Fraser Company 220.00 8,800.00
Steve Manning Construction Inc 240.00 9,600.00
ENGINEER'S ESTIMATE 100.00 4,000.00
62511-10000 SQYD SEEDING, DRY METHOD
Tidewater Contractors, Inc 3,310 0.60 1,986.00
J.F. Shea Construction, Inc 0.30 993.00
Mercer-Fraser Company 1.00 3,310.00
Steve Manning Construction Inc 0.70 2,317.00
ENGINEER'S ESTIMATE 1.50 4,965.00
62511-2000 0 SQYD SEEDING, HYDRAULIC METHOD
Tidewater Contractors, Inc 7,812 0.70 5,468.40
J.F. Shea Construction, Inc 0.50 3,906.00
Mercer-Fraser Company 1.00 7,812.00
Steve Manning Construction Inc 0.70 5,468.40
ENGINEER'S ESTIMATE 1.60 12,499.20
62516-3000 0 SQYD MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX Flexible
Growth Medium(FGM)
Tidewater Contractors, Inc 7,812 0.80 6,249.60
J.F. Shea Construction, Inc 0.35 2,734.20
Mercer-Fraser Company 1.00 7,812.00
Steve Manning Construction Inc 2.20 17,186.40
ENGINEER'S ESTIMATE 3.00 23,436.00
63301-0000 0 EACH SIGN SYSTEM
Tidewater Contractors, Inc 12 350.00 4,200.00
J.F. Shea Construction, Inc 410.00 4,920.00
Mercer-Fraser Company 850.00 10,200.00
Steve Manning Construction Inc 500.00 6,000.00
ENGINEER'S ESTIMATE 700.00 8,400.00
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63309-0100 0 EACH DELINEATOR, TYPE 1
Tidewater Contractors, Inc 70 75.00 5,250.00
J.F. Shea Construction, Inc 90.00 6,300.00
Mercer-Fraser Company 30.00 2,100.00
Steve Manning Construction Inc 90.00 6,300.00
ENGINEER'S ESTIMATE 50.00 3,500.00
63404-0400 0 GAL PAVEMENT MARKINGS, TYPE D
Tidewater Contractors, Inc 718 70.00 50,260.00
J.F. Shea Construction, Inc 6.00 4,308.00
Mercer-Fraser Company 60.00 43,080.00
Steve Manning Construction Inc 50.00 35,900.00
ENGINEER'S ESTIMATE 400.00 287,200.00
63407-0400 0 EACH RECESSED PAVEMENT MARKER TYPE D
Tidewater Contractors, Inc 320 16.00 5,120.00
J.F. Shea Construction, Inc 10.00 3,200.00
Mercer-Fraser Company 14.00 4,480.00
Steve Manning Construction Inc 15.00 4,800.00
ENGINEER'S ESTIMATE 10.00 3,200.00
63502-0600 0 EACH TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Tidewater Contractors, Inc 11 250.00 2,750.00
J.F. Shea Construction, Inc 120.00 1,320.00
Mercer-Fraser Company 118.00 1,298.00
Steve Manning Construction Inc 200.00 2,200.00
ENGINEER'S ESTIMATE 400.00 4,400.00
63502-0700 0 EACH TEMPORARY TRAFFIC CONTROL, CONE
Tidewater Contractors, Inc 100 30.00 3,000.00
J.F. Shea Construction, Inc 20.00 2,000.00
Mercer-Fraser Company 22.00 2,200.00
Steve Manning Construction Inc 38.00 3,800.00
ENGINEER'S ESTIMATE 20.00 2,000.00
63502-1300 0 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Tidewater Contractors, Inc 60 75.00 4,500.00
J.F. Shea Construction, Inc 75.00 4,500.00
Mercer-Fraser Company 91.00 5,460.00
Steve Manning Construction Inc 75.00 4,500.00

ENGINEER'S ESTIMATE 100.00 6,000.00
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63502-1500 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Tidewater Contractors, Inc 42 60.00 2,520.00
J.F. Shea Construction, Inc 25.00 1,050.00
Mercer-Fraser Company 30.00 1,260.00
Steve Manning Construction Inc 50.00 2,100.00
ENGINEER'S ESTIMATE 60.00 2,520.00
63502-1600 0 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Tidewater Contractors, Inc 8 100.00 800.00
J.F. Shea Construction, Inc 200.00 1,600.00
Mercer-Fraser Company 250.00 2,000.00
Steve Manning Construction Inc 1,200.00 9,600.00
ENGINEER'S ESTIMATE 100.00 800.00
63502-3100 0 EACH TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Tidewater Contractors, Inc 3 25,000.00 75,000.00
J.F. Shea Construction, Inc 27.00 81.00
Mercer-Fraser Company 29,000.00 87,000.00
Steve Manning Construction Inc 40,000.00 120,000.00
ENGINEER'S ESTIMATE 297,000.00 891,000.00
63503-0400 0 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Tidewater Contractors, Inc 3,300 45.00 148,500.00
J.F. Shea Construction, Inc 34.00 112,200.00
Mercer-Fraser Company 60.00 198,000.00
Steve Manning Construction Inc 48.00 158,400.00
ENGINEER'S ESTIMATE 40.00 132,000.00
63503-0500 0 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Tidewater Contractors, Inc 2,540 3.00 7,620.00
J.F. Shea Construction, Inc 11.00 27,940.00
Mercer-Fraser Company 12.00 30,480.00
Steve Manning Construction Inc 9.00 22,860.00
ENGINEER'S ESTIMATE 10.00 25,400.00
63503-0700 0 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Tidewater Contractors, Inc 4,060 1.00 4,060.00
J.F. Shea Construction, Inc 4.50 18,270.00
Mercer-Fraser Company 1.00 4,060.00
Steve Manning Construction Inc 1.00 4,060.00
ENGINEER'S ESTIMATE 5.25 21,315.00
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63504-1000 0 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Tidewater Contractors, Inc 1,500 15.00 22,500.00
J.F. Shea Construction, Inc 15.00 22,500.00
Mercer-Fraser Company 11.00 16,500.00
Steve Manning Construction Inc 28.00 42,000.00
ENGINEER'S ESTIMATE 25.00 37,500.00
63506-0500 0 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Tidewater Contractors, Inc 5,019 48.00 240,912.00
J.F. Shea Construction, Inc 60.00 301,140.00
Mercer-Fraser Company 55.00 276,045.00
Steve Manning Construction Inc 69.00 346,311.00
ENGINEER'S ESTIMATE 60.00 301,140.00
63506-0600 0 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Tidewater Contractors, Inc 1,470 55.00 80,850.00
J.F. Shea Construction, Inc 60.00 88,200.00
Mercer-Fraser Company 100.00 147,000.00
Steve Manning Construction Inc 84.00 123,480.00
ENGINEER'S ESTIMATE 77.00 113,190.00
63510-0100 0 WEEK TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Tidewater Contractors, Inc 50 1,200.00 60,000.00
J.F. Shea Construction, Inc 2,700.00 135,000.00
Mercer-Fraser Company 3,100.00 155,000.00
Steve Manning Construction Inc 3,500.00 175,000.00
ENGINEER'S ESTIMATE 2,500.00 125,000.00
63610-2800 0 LNFT CONDUIT, 4-INCH, PVC
Tidewater Contractors, Inc 600 25.00 15,000.00
J.F. Shea Construction, Inc 60.00 36,000.00
Mercer-Fraser Company 52.00 31,200.00
Steve Manning Construction Inc 120.00 72,000.00
ENGINEER'S ESTIMATE 35.00 21,000.00
65101-1000 0 SQYD DRAPED ROCKFALL PROTECTION, WIRE MESH
Tidewater Contractors, Inc 3,310 39.00 129,090.00
J.F. Shea Construction, Inc 30.00 99,300.00
Mercer-Fraser Company 34.00 112,540.00
Steve Manning Construction Inc 42.00 139,020.00
ENGINEER'S ESTIMATE 60.00 198,600.00
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65101-2000 0 SQYD DRAPED ROCKFALL PROTECTION, CABLE NET
Tidewater Contractors, Inc 3,310 39.00 129,090.00
J.F. Shea Construction, Inc 55.00 182,050.00
Mercer-Fraser Company 63.00 208,530.00
Steve Manning Construction Inc 92.00 304,520.00

ENGINEER'S ESTIMATE 75.00 248,250.00






