
Tabulation of Bids
Report Date: 08/12/13

1 out of 57

Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Contractor Responsive?

Engineer's Estimate

Ace Engineering, Inc.

CUTTING EDGE CONCRETE SERVICES, INC

LAS VEGAS PAVING CORP.

Meadow Valley Contractors, Inc.

Mercer-Fraser Company

ROAD AND HIGHWAY BUILDERS, LLC

Sbbi, Inc.

Steve Manning Construction, Inc

Tand, Inc.

Base Schedule A
Part A: Total Bid

$17,187,495.00

$13,942,312.36

$19,274,638.00

$12,399,000.00

$14,403,777.50

$17,037,614.00

$13,165,165.00

$58,585,807.00

$17,392,520.00

$13,168,260.00

Part B: Road

User/Admin Costs

$2,600,000.00

$2,145,000.00

$2,437,500.00

$2,600,000.00

$2,177,500.00

$1,950,000.00

$1,950,000.00

$0.00

$1,950,000.00

$1,950,000.00

Total (A+B)

$19,787,495.00

$16,087,312.36

$21,712,138.00

$14,999,000.00

$16,581,277.50

$18,987,614.00

$15,115,165.00

$58,585,807.00

$19,342,520.00

$15,118,260.00

Option X
Part A: Total Bid

$976,530.00

$816,484.04

$2,285,017.00

$865,077.00

$868,400.00

$1,235,152.00

$874,034.00

$0.00

$979,431.00

$847,718.00

Part B: Road

User/Admin Costs

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Total (A+B)

$976,530.00

$816,484.04

$2,285,017.00

$865,077.00

$868,400.00

$1,235,152.00

$874,034.00

$0.00

$979,431.00

$847,718.00

Total Base Schedule A and Option(s): X
Part A: Total Bid

$18,164,025.00

$14,758,796.40

$21,559,655.00

$13,264,077.00

$15,272,177.50

$18,272,766.00

$14,039,199.00

$58,585,807.00

$18,371,951.00

$14,015,978.00

Part B: Road

User/Admin Cost

$2,600,000.00

$2,145,000.00

$2,437,500.00

$2,600,000.00

$2,177,500.00

$1,950,000.00

$1,950,000.00

$0.00

$1,950,000.00

$1,950,000.00

Total (A+B)

$20,764,025.00

$16,903,796.40

$23,997,155.00

$15,864,077.00

$17,449,677.50

$20,222,766.00

$15,989,199.00

$58,585,807.00

$20,321,951.00

$15,965,978.00
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Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00008

Division: Central Federal Lands

State: NV       County: Clark

Federal Land: Humboldt-Toiyabe Opened at: Lakewood, Colorado

Opened by: Jason Longshore

Date: 08/08/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

LAS VEGAS PAVING CORP. $12,399,000.00
4420 S. Decatur Blvd.
Las Vegas, NV 89103

ROAD AND HIGHWAY BUILDERS, LLC $13,165,165.00
96  Glen Carran Circle Suite 106
Sparks, NV 89431

Tand, Inc. $13,168,260.00
4500 Vandenberg Drive
North Las Vegas , NV 89081

Ace Engineering, Inc. $13,942,312.36
1880 Wright Ave.
La Verne, CA 91750

Meadow Valley Contractors, Inc. $14,403,777.50

Sbbi, Inc. (  $15,441,307.00 ) no

Mercer-Fraser Company $17,037,614.00
77 W. 2nd Street
Eureka, CA 95501

Steve Manning Construction, Inc $17,392,520.00

CUTTING EDGE CONCRETE SERVICES, INC $19,274,638.00
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Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00008

Division: Central Federal Lands

State: NV       County: Clark

Federal Land: Humboldt-Toiyabe Opened at: Lakewood, Colorado

Opened by: Jason Longshore

Date: 08/08/13

Engineer's Estimate $17,187,495.00
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Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0100 15101-0000 MOBILIZATION  

LAS VEGAS PAVING CORP.      Lump Sum   $376,880.50
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $1,489,475.00
Tand, Inc.      Lump Sum   $800,000.00
Ace Engineering, Inc.      Lump Sum   $550,000.00
Meadow Valley Contractors, Inc.      Lump Sum   $600,000.00
Sbbi, Inc.      Lump Sum   $1,600,000.00
Mercer-Fraser Company      Lump Sum   $1,500,000.00
Steve Manning Construction, Inc      Lump Sum   $1,200,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $375,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,550,000.00

A0150 15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE  

LAS VEGAS PAVING CORP. $58.00 $52,954.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $365,200.00
Tand, Inc. $60.00 $54,780.00
Ace Engineering, Inc. $39.63 $36,182.19
Meadow Valley Contractors, Inc. $41.50 $37,889.50
Sbbi, Inc. $30.00 $27,390.00
Mercer-Fraser Company $60.00 $54,780.00
Steve Manning Construction, Inc $62.00 $56,606.00
CUTTING EDGE CONCRETE SERVICES, INC $102.00 $93,126.00
Engineer's Estimate 913 STA $70.00 $63,910.00

A0200 15215-3000 SURVEY AND STAKING, DRAINAGE STRUCTURE  

LAS VEGAS PAVING CORP. $2,096.00 $48,208.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $34,500.00
Tand, Inc. $350.00 $8,050.00
Ace Engineering, Inc. $896.40 $20,617.20
Meadow Valley Contractors, Inc. $943.00 $21,689.00
Sbbi, Inc. $200.00 $4,600.00
Mercer-Fraser Company $1,500.00 $34,500.00
Steve Manning Construction, Inc $400.00 $9,200.00
CUTTING EDGE CONCRETE SERVICES, INC $510.00 $11,730.00
Engineer's Estimate 23 EACH $525.00 $12,075.00

A0250 15215-5000 SURVEY AND STAKING, BOX CULVERT  

LAS VEGAS PAVING CORP. $3,779.00 $11,337.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $4,500.00
Tand, Inc. $350.00 $1,050.00
Ace Engineering, Inc. $1,997.86 $5,993.58
Meadow Valley Contractors, Inc. $2,100.00 $6,300.00
Sbbi, Inc. $200.00 $600.00
Mercer-Fraser Company $1,000.00 $3,000.00
Steve Manning Construction, Inc $400.00 $1,200.00
CUTTING EDGE CONCRETE SERVICES, INC $750.00 $2,250.00
Engineer's Estimate 3 EACH $2,200.00 $6,600.00
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Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0300 15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES  

LAS VEGAS PAVING CORP. $64.00 $116,864.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $365,200.00
Tand, Inc. $60.00 $109,560.00
Ace Engineering, Inc. $45.79 $83,612.54
Meadow Valley Contractors, Inc. $48.00 $87,648.00
Sbbi, Inc. $30.00 $54,780.00
Mercer-Fraser Company $60.00 $109,560.00
Steve Manning Construction, Inc $59.00 $107,734.00
CUTTING EDGE CONCRETE SERVICES, INC $95.00 $173,470.00
Engineer's Estimate 1,826 STA $60.00 $109,560.00

A0350 15301-0000 CONTRACTOR QUALITY CONTROL  

LAS VEGAS PAVING CORP.      Lump Sum   $147,500.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $400,000.00
Tand, Inc.      Lump Sum   $100,000.00
Ace Engineering, Inc.      Lump Sum   $127,815.44
Meadow Valley Contractors, Inc.      Lump Sum   $150,000.00
Sbbi, Inc.      Lump Sum   $110,000.00
Mercer-Fraser Company      Lump Sum   $190,000.00
Steve Manning Construction, Inc      Lump Sum   $150,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $181,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $235,000.00

A0400 15401-0000 CONTRACTOR TESTING  

LAS VEGAS PAVING CORP.      Lump Sum   $57,500.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $500,000.00
Tand, Inc.      Lump Sum   $150,000.00
Ace Engineering, Inc.      Lump Sum   $36,948.49
Meadow Valley Contractors, Inc.      Lump Sum   $150,000.00
Sbbi, Inc.      Lump Sum   $110,000.00
Mercer-Fraser Company      Lump Sum   $250,000.00
Steve Manning Construction, Inc      Lump Sum   $160,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $165,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $475,000.00

A0450 15501-0000 CONSTRUCTION SCHEDULE  

LAS VEGAS PAVING CORP.      Lump Sum   $1.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $80,000.00
Tand, Inc.      Lump Sum   $15,000.00
Ace Engineering, Inc.      Lump Sum   $16,807.50
Meadow Valley Contractors, Inc.      Lump Sum   $70,000.00
Sbbi, Inc.      Lump Sum   $15,000.00
Mercer-Fraser Company      Lump Sum   $30,000.00
Steve Manning Construction, Inc      Lump Sum   $12,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $40,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $4,500.00
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Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0500 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

LAS VEGAS PAVING CORP. $7.50 $11,775.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $31,400.00
Tand, Inc. $2.00 $3,140.00
Ace Engineering, Inc. $2.82 $4,427.40
Meadow Valley Contractors, Inc. $3.50 $5,495.00
Sbbi, Inc. $3.00 $4,710.00
Mercer-Fraser Company $7.00 $10,990.00
Steve Manning Construction, Inc $6.00 $9,420.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $15,700.00
Engineer's Estimate 1,570 LNFT $5.00 $7,850.00

A0550 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG  

LAS VEGAS PAVING CORP. $12.00 $17,040.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $28,400.00
Tand, Inc. $6.00 $8,520.00
Ace Engineering, Inc. $3.94 $5,594.80
Meadow Valley Contractors, Inc. $4.00 $5,680.00
Sbbi, Inc. $2.00 $2,840.00
Mercer-Fraser Company $8.00 $11,360.00
Steve Manning Construction, Inc $8.00 $11,360.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $14,200.00
Engineer's Estimate 1,420 LNFT $6.00 $8,520.00

A0600 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

LAS VEGAS PAVING CORP. $469.00 $14,070.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $45,000.00
Tand, Inc. $300.00 $9,000.00
Ace Engineering, Inc. $112.05 $3,361.50
Meadow Valley Contractors, Inc. $165.00 $4,950.00
Sbbi, Inc. $200.00 $6,000.00
Mercer-Fraser Company $50.00 $1,500.00
Steve Manning Construction, Inc $100.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $125.00 $3,750.00
Engineer's Estimate 30 EACH $130.00 $3,900.00

A0650 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE  

LAS VEGAS PAVING CORP. $5,856.00 $17,568.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $1,200.00
Tand, Inc. $2,500.00 $7,500.00
Ace Engineering, Inc. $1,120.50 $3,361.50
Meadow Valley Contractors, Inc. $2,750.00 $8,250.00
Sbbi, Inc. $2,000.00 $6,000.00
Mercer-Fraser Company $2,500.00 $7,500.00
Steve Manning Construction, Inc $2,000.00 $6,000.00
CUTTING EDGE CONCRETE SERVICES, INC $25.00 $75.00
Engineer's Estimate 3 EACH $2,250.00 $6,750.00
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Number

A0700 15802-0000 WATERING FOR DUST CONTROL  

LAS VEGAS PAVING CORP.      Lump Sum   $38,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $350,000.00
Tand, Inc.      Lump Sum   $50,000.00
Ace Engineering, Inc.      Lump Sum   $125,000.00
Meadow Valley Contractors, Inc.      Lump Sum   $65,000.00
Sbbi, Inc.      Lump Sum   $15,000.00
Mercer-Fraser Company      Lump Sum   $180,000.00
Steve Manning Construction, Inc      Lump Sum   $180,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $295,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A0750 20101-0000 CLEARING AND GRUBBING  

LAS VEGAS PAVING CORP. $1.00 $160.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $32,000.00
Tand, Inc. $200.00 $32,000.00
Ace Engineering, Inc. $987.51 $158,001.60
Meadow Valley Contractors, Inc. $379.00 $60,640.00
Sbbi, Inc. $1,800.00 $288,000.00
Mercer-Fraser Company $1,500.00 $240,000.00
Steve Manning Construction, Inc $1,500.00 $240,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,500.00 $240,000.00
Engineer's Estimate 160.0 ACRE $1,550.00 $248,000.00

A0800 20301-0300 REMOVAL OF BOX CULVERT  (PARTIAL)

LAS VEGAS PAVING CORP. $4,253.00 $25,518.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $18,000.00
Tand, Inc. $3,000.00 $18,000.00
Ace Engineering, Inc. $1,191.62 $7,149.72
Meadow Valley Contractors, Inc. $5,580.00 $33,480.00
Sbbi, Inc. $1,500.00 $9,000.00
Mercer-Fraser Company $3,800.00 $22,800.00
Steve Manning Construction, Inc $9,800.00 $58,800.00
CUTTING EDGE CONCRETE SERVICES, INC $7,100.00 $42,600.00
Engineer's Estimate 6 EACH $5,000.00 $30,000.00

A0850 20301-1200 REMOVAL OF HEADWALL  

LAS VEGAS PAVING CORP. $530.00 $4,240.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $8,000.00
Tand, Inc. $1,500.00 $12,000.00
Ace Engineering, Inc. $606.04 $4,848.32
Meadow Valley Contractors, Inc. $1,330.00 $10,640.00
Sbbi, Inc. $800.00 $6,400.00
Mercer-Fraser Company $2,200.00 $17,600.00
Steve Manning Construction, Inc $500.00 $4,000.00
CUTTING EDGE CONCRETE SERVICES, INC $2,700.00 $21,600.00
Engineer's Estimate 8 EACH $500.00 $4,000.00
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Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0900 20301-1900 REMOVAL OF PIPE CULVERT  

LAS VEGAS PAVING CORP. $3,750.00 $7,500.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $6,000.00
Tand, Inc. $2,000.00 $4,000.00
Ace Engineering, Inc. $1,303.67 $2,607.34
Meadow Valley Contractors, Inc. $1,210.00 $2,420.00
Sbbi, Inc. $1,500.00 $3,000.00
Mercer-Fraser Company $600.00 $1,200.00
Steve Manning Construction, Inc $1,500.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $2,100.00 $4,200.00
Engineer's Estimate 2 EACH $1,500.00 $3,000.00

A0950 20301-2400 REMOVAL OF SIGN  

LAS VEGAS PAVING CORP. $49.00 $980.00
ROAD AND HIGHWAY BUILDERS, LLC $600.00 $12,000.00
Tand, Inc. $100.00 $2,000.00
Ace Engineering, Inc. $54.36 $1,087.20
Meadow Valley Contractors, Inc. $55.00 $1,100.00
Sbbi, Inc. $50.00 $1,000.00
Mercer-Fraser Company $500.00 $10,000.00
Steve Manning Construction, Inc $50.00 $1,000.00
CUTTING EDGE CONCRETE SERVICES, INC $520.00 $10,400.00
Engineer's Estimate 20 EACH $60.00 $1,200.00

A1000 20302-1200 REMOVAL OF GUARDRAIL  

LAS VEGAS PAVING CORP. $7.00 $7,420.00
ROAD AND HIGHWAY BUILDERS, LLC $10.00 $10,600.00
Tand, Inc. $15.00 $15,900.00
Ace Engineering, Inc. $7.71 $8,172.60
Meadow Valley Contractors, Inc. $5.50 $5,830.00
Sbbi, Inc. $10.00 $10,600.00
Mercer-Fraser Company $30.00 $31,800.00
Steve Manning Construction, Inc $8.50 $9,010.00
CUTTING EDGE CONCRETE SERVICES, INC $42.90 $45,474.00
Engineer's Estimate 1,060 LNFT $12.50 $13,250.00

A1050 20315-0000 SAWCUTTING PAVEMENT  

LAS VEGAS PAVING CORP. $0.65 $103,220.00
ROAD AND HIGHWAY BUILDERS, LLC $2.00 $317,600.00
Tand, Inc. $1.50 $238,200.00
Ace Engineering, Inc. $0.86 $136,568.00
Meadow Valley Contractors, Inc. $1.00 $158,800.00
Sbbi, Inc. $1.50 $238,200.00
Mercer-Fraser Company $0.50 $79,400.00
Steve Manning Construction, Inc $0.80 $127,040.00
CUTTING EDGE CONCRETE SERVICES, INC $1.00 $158,800.00
Engineer's Estimate 158,800 LNFT $1.50 $238,200.00
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Schedule Type: Base
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Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1100 20401-0000 ROADWAY EXCAVATION  

LAS VEGAS PAVING CORP. $14.40 $2,242,080.00
ROAD AND HIGHWAY BUILDERS, LLC $5.00 $778,500.00
Tand, Inc. $8.00 $1,245,600.00
Ace Engineering, Inc. $7.02 $1,093,014.00
Meadow Valley Contractors, Inc. $10.40 $1,619,280.00
Sbbi, Inc. $8.00 $1,245,600.00
Mercer-Fraser Company $20.00 $3,114,000.00
Steve Manning Construction, Inc $10.65 $1,658,205.00
CUTTING EDGE CONCRETE SERVICES, INC $12.10 $1,883,970.00
Engineer's Estimate 155,700 CUYD $15.00 $2,335,500.00

A1150 20425-1000 DITCH, EXCAVATION  

LAS VEGAS PAVING CORP. $11.00 $660.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $6,000.00
Tand, Inc. $20.00 $1,200.00
Ace Engineering, Inc. $47.17 $2,830.20
Meadow Valley Contractors, Inc. $57.50 $3,450.00
Sbbi, Inc. $50.00 $3,000.00
Mercer-Fraser Company $75.00 $4,500.00
Steve Manning Construction, Inc $30.00 $1,800.00
CUTTING EDGE CONCRETE SERVICES, INC $115.00 $6,900.00
Engineer's Estimate 60 LNFT $20.00 $1,200.00

A1200 20441-0000 WASTE  

LAS VEGAS PAVING CORP. $7.40 $767,380.00
ROAD AND HIGHWAY BUILDERS, LLC $2.00 $207,400.00
Tand, Inc. $8.00 $829,600.00
Ace Engineering, Inc. $10.66 $1,105,442.00
Meadow Valley Contractors, Inc. $6.20 $642,940.00
Sbbi, Inc. $6.00 $622,200.00
Mercer-Fraser Company $4.00 $414,800.00
Steve Manning Construction, Inc $9.75 $1,011,075.00
CUTTING EDGE CONCRETE SERVICES, INC $17.50 $1,814,750.00
Engineer's Estimate 103,700 CUYD $10.00 $1,037,000.00

A1250 20701-0800 EARTHWORK GEOTEXTILE, TYPE II-B  

LAS VEGAS PAVING CORP. $1.25 $21,750.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $139,200.00
Tand, Inc. $4.00 $69,600.00
Ace Engineering, Inc. $6.18 $107,532.00
Meadow Valley Contractors, Inc. $1.20 $20,880.00
Sbbi, Inc. $3.50 $60,900.00
Mercer-Fraser Company $10.00 $174,000.00
Steve Manning Construction, Inc $3.50 $60,900.00
CUTTING EDGE CONCRETE SERVICES, INC $4.85 $84,390.00
Engineer's Estimate 17,400 SQYD $2.25 $39,150.00
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Schedule Type: Base
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Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1300 20801-0000 STRUCTURE EXCAVATION  

LAS VEGAS PAVING CORP. $18.50 $7,585.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $32,800.00
Tand, Inc. $25.00 $10,250.00
Ace Engineering, Inc. $24.83 $10,180.30
Meadow Valley Contractors, Inc. $61.00 $25,010.00
Sbbi, Inc. $12.00 $4,920.00
Mercer-Fraser Company $60.00 $24,600.00
Steve Manning Construction, Inc $35.00 $14,350.00
CUTTING EDGE CONCRETE SERVICES, INC $55.00 $22,550.00
Engineer's Estimate 410 CUYD $50.00 $20,500.00

A1350 20803-0000 STRUCTURAL BACKFILL  

LAS VEGAS PAVING CORP. $72.50 $12,325.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $17,000.00
Tand, Inc. $35.00 $5,950.00
Ace Engineering, Inc. $81.64 $13,878.80
Meadow Valley Contractors, Inc. $116.00 $19,720.00
Sbbi, Inc. $8.00 $1,360.00
Mercer-Fraser Company $250.00 $42,500.00
Steve Manning Construction, Inc $113.00 $19,210.00
CUTTING EDGE CONCRETE SERVICES, INC $47.00 $7,990.00
Engineer's Estimate 170 CUYD $60.00 $10,200.00

A1400 21101-1000 ROADWAY OBLITERATION, METHOD 1  

LAS VEGAS PAVING CORP. $2.35 $3,760.00
ROAD AND HIGHWAY BUILDERS, LLC $12.00 $19,200.00
Tand, Inc. $5.00 $8,000.00
Ace Engineering, Inc. $7.11 $11,376.00
Meadow Valley Contractors, Inc. $3.60 $5,760.00
Sbbi, Inc. $4.00 $6,400.00
Mercer-Fraser Company $11.00 $17,600.00
Steve Manning Construction, Inc $4.00 $6,400.00
CUTTING EDGE CONCRETE SERVICES, INC $7.20 $11,520.00
Engineer's Estimate 1,600 SQYD $12.00 $19,200.00

A1450 25101-2000 PLACED RIPRAP, CLASS 2  

LAS VEGAS PAVING CORP. $286.00 $14,300.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $25,000.00
Tand, Inc. $100.00 $5,000.00
Ace Engineering, Inc. $117.39 $5,869.50
Meadow Valley Contractors, Inc. $80.00 $4,000.00
Sbbi, Inc. $150.00 $7,500.00
Mercer-Fraser Company $125.00 $6,250.00
Steve Manning Construction, Inc $198.00 $9,900.00
CUTTING EDGE CONCRETE SERVICES, INC $175.00 $8,750.00
Engineer's Estimate 50 CUYD $125.00 $6,250.00
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A1500 25101-3000 PLACED RIPRAP, CLASS 3  

LAS VEGAS PAVING CORP. $81.00 $23,490.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $58,000.00
Tand, Inc. $120.00 $34,800.00
Ace Engineering, Inc. $92.98 $26,964.20
Meadow Valley Contractors, Inc. $90.00 $26,100.00
Sbbi, Inc. $150.00 $43,500.00
Mercer-Fraser Company $125.00 $36,250.00
Steve Manning Construction, Inc $78.00 $22,620.00
CUTTING EDGE CONCRETE SERVICES, INC $165.00 $47,850.00
Engineer's Estimate 290 CUYD $130.00 $37,700.00

A1550 25101-4000 PLACED RIPRAP, CLASS 4  

LAS VEGAS PAVING CORP. $101.00 $7,070.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $21,000.00
Tand, Inc. $140.00 $9,800.00
Ace Engineering, Inc. $132.37 $9,265.90
Meadow Valley Contractors, Inc. $110.00 $7,700.00
Sbbi, Inc. $150.00 $10,500.00
Mercer-Fraser Company $125.00 $8,750.00
Steve Manning Construction, Inc $128.00 $8,960.00
CUTTING EDGE CONCRETE SERVICES, INC $215.00 $15,050.00
Engineer's Estimate 70 CUYD $140.00 $9,800.00

A1650 30101-0000 AGGREGATE BASE  

LAS VEGAS PAVING CORP. $13.55 $1,257,440.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $742,400.00
Tand, Inc. $14.00 $1,299,200.00
Ace Engineering, Inc. $22.14 $2,054,592.00
Meadow Valley Contractors, Inc. $27.00 $2,505,600.00
Sbbi, Inc. $33.00 $3,062,400.00
Mercer-Fraser Company $22.00 $2,041,600.00
Steve Manning Construction, Inc $15.50 $1,438,400.00
CUTTING EDGE CONCRETE SERVICES, INC $32.00 $2,969,600.00
Engineer's Estimate 92,800 TON $20.00 $1,856,000.00

A1700 30301-1000 DITCH RECONDITIONING  

LAS VEGAS PAVING CORP. $340.00 $3,400.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $30,000.00
Tand, Inc. $1,000.00 $10,000.00
Ace Engineering, Inc. $1,414.37 $14,143.70
Meadow Valley Contractors, Inc. $740.00 $7,400.00
Sbbi, Inc. $750.00 $7,500.00
Mercer-Fraser Company $2,800.00 $28,000.00
Steve Manning Construction, Inc $220.00 $2,200.00
CUTTING EDGE CONCRETE SERVICES, INC $2,050.00 $20,500.00
Engineer's Estimate 10 STA $475.00 $4,750.00
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A1750 40301-0000 HOT ASPHALT CONCRETE PAVEMENT  

LAS VEGAS PAVING CORP. $79.60 $2,096,664.00
ROAD AND HIGHWAY BUILDERS, LLC $65.00 $1,712,100.00
Tand, Inc. $92.00 $2,423,280.00
Ace Engineering, Inc. $94.48 $2,488,603.20
Meadow Valley Contractors, Inc. $101.00 $2,660,340.00
Sbbi, Inc. $110.00 $2,897,400.00
Mercer-Fraser Company $91.00 $2,396,940.00
Steve Manning Construction, Inc $99.00 $2,607,660.00
CUTTING EDGE CONCRETE SERVICES, INC $121.00 $3,187,140.00
Engineer's Estimate 26,340 TON $115.00 $3,029,100.00

A1800 40401-0000 MINOR HOT ASPHALT CONCRETE  

LAS VEGAS PAVING CORP. $79.60 $56,516.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $85,200.00
Tand, Inc. $100.00 $71,000.00
Ace Engineering, Inc. $99.96 $70,971.60
Meadow Valley Contractors, Inc. $101.00 $71,710.00
Sbbi, Inc. $110.00 $78,100.00
Mercer-Fraser Company $95.00 $67,450.00
Steve Manning Construction, Inc $99.00 $70,290.00
CUTTING EDGE CONCRETE SERVICES, INC $131.00 $93,010.00
Engineer's Estimate 710 TON $115.00 $81,650.00

A1850 40501-0000 OPEN-GRADED ASPHALT FRICTION COURSE  

LAS VEGAS PAVING CORP. $90.00 $1,265,400.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $2,109,000.00
Tand, Inc. $115.00 $1,616,900.00
Ace Engineering, Inc. $117.66 $1,654,299.60
Meadow Valley Contractors, Inc. $111.00 $1,560,660.00
Sbbi, Inc. $120.00 $1,687,200.00
Mercer-Fraser Company $110.00 $1,546,600.00
Steve Manning Construction, Inc $117.00 $1,645,020.00
CUTTING EDGE CONCRETE SERVICES, INC $129.00 $1,813,740.00
Engineer's Estimate 14,060 TON $120.00 $1,687,200.00

A1950 40961-0000 BLOTTER  

LAS VEGAS PAVING CORP. $0.11 $12,375.00
ROAD AND HIGHWAY BUILDERS, LLC $0.10 $11,250.00
Tand, Inc. $0.30 $33,750.00
Ace Engineering, Inc. $0.97 $109,125.00
Meadow Valley Contractors, Inc. $0.20 $22,500.00
Sbbi, Inc. $0.10 $11,250.00
Mercer-Fraser Company $0.50 $56,250.00
Steve Manning Construction, Inc $0.10 $11,250.00
CUTTING EDGE CONCRETE SERVICES, INC $1.10 $123,750.00
Engineer's Estimate 112,500 SQYD $0.75 $84,375.00
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A2000 41103-0000 PRIME COAT  

LAS VEGAS PAVING CORP. $0.34 $38,250.00
ROAD AND HIGHWAY BUILDERS, LLC $0.50 $56,250.00
Tand, Inc. $0.45 $50,625.00
Ace Engineering, Inc. $0.41 $46,125.00
Meadow Valley Contractors, Inc. $0.75 $84,375.00
Sbbi, Inc. $0.80 $90,000.00
Mercer-Fraser Company $0.40 $45,000.00
Steve Manning Construction, Inc $0.80 $90,000.00
CUTTING EDGE CONCRETE SERVICES, INC $0.70 $78,750.00
Engineer's Estimate 112,500 SQYD $1.75 $196,875.00

A2050 41201-0000 TACK COAT  

LAS VEGAS PAVING CORP. $707.00 $42,420.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $90,000.00
Tand, Inc. $800.00 $48,000.00
Ace Engineering, Inc. $766.43 $45,985.80
Meadow Valley Contractors, Inc. $968.00 $58,080.00
Sbbi, Inc. $800.00 $48,000.00
Mercer-Fraser Company $750.00 $45,000.00
Steve Manning Construction, Inc $750.00 $45,000.00
CUTTING EDGE CONCRETE SERVICES, INC $950.00 $57,000.00
Engineer's Estimate 60 TON $850.00 $51,000.00

A2100 41301-0600 ASPHALT PAVEMENT MILLING, 2-INCH DEPTH  

LAS VEGAS PAVING CORP. $8.60 $68,800.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $64,000.00
Tand, Inc. $8.00 $64,000.00
Ace Engineering, Inc. $8.97 $71,760.00
Meadow Valley Contractors, Inc. $9.90 $79,200.00
Sbbi, Inc. $1.00 $8,000.00
Mercer-Fraser Company $9.00 $72,000.00
Steve Manning Construction, Inc $1.50 $12,000.00
CUTTING EDGE CONCRETE SERVICES, INC $5.40 $43,200.00
Engineer's Estimate 8,000 SQYD $4.00 $32,000.00

A2200 50101-0900 REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE C SMOOTHNESS/ROUGHNESS  

LAS VEGAS PAVING CORP. $86.00 $417,960.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $194,400.00
Tand, Inc. $100.00 $486,000.00
Ace Engineering, Inc. $104.99 $510,251.40
Meadow Valley Contractors, Inc. $103.00 $500,580.00
Sbbi, Inc. $154.00 $748,440.00
Mercer-Fraser Company $130.00 $631,800.00
Steve Manning Construction, Inc $105.00 $510,300.00
CUTTING EDGE CONCRETE SERVICES, INC $175.00 $850,500.00
Engineer's Estimate 4,860 SQYD $160.00 $777,600.00
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A2250 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)  

LAS VEGAS PAVING CORP. $643.00 $122,170.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $190,000.00
Tand, Inc. $650.00 $123,500.00
Ace Engineering, Inc. $491.07 $93,303.30
Meadow Valley Contractors, Inc. $685.00 $130,150.00
Sbbi, Inc. $700.00 $133,000.00
Mercer-Fraser Company $80.00 $15,200.00
Steve Manning Construction, Inc $740.00 $140,600.00
CUTTING EDGE CONCRETE SERVICES, INC $910.00 $172,900.00
Engineer's Estimate 190 CUYD $1,200.00 $228,000.00

A2300 55401-1000 REINFORCING STEEL  

LAS VEGAS PAVING CORP. $1.10 $17,556.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $15,960.00
Tand, Inc. $1.00 $15,960.00
Ace Engineering, Inc. $1.04 $16,598.40
Meadow Valley Contractors, Inc. $1.20 $19,152.00
Sbbi, Inc. $1.90 $30,324.00
Mercer-Fraser Company $1.25 $19,950.00
Steve Manning Construction, Inc $2.00 $31,920.00
CUTTING EDGE CONCRETE SERVICES, INC $3.05 $48,678.00
Engineer's Estimate 15,960 LB $1.25 $19,950.00

A2350 55401-2000 REINFORCING STEEL, EPOXY COATED  

LAS VEGAS PAVING CORP. $1.30 $33,332.00
ROAD AND HIGHWAY BUILDERS, LLC $2.00 $51,280.00
Tand, Inc. $2.00 $51,280.00
Ace Engineering, Inc. $1.83 $46,921.20
Meadow Valley Contractors, Inc. $1.70 $43,588.00
Sbbi, Inc. $2.20 $56,408.00
Mercer-Fraser Company $1.80 $46,152.00
Steve Manning Construction, Inc $2.00 $51,280.00
CUTTING EDGE CONCRETE SERVICES, INC $3.40 $87,176.00
Engineer's Estimate 25,640 LB $1.50 $38,460.00

A2400 55601-0500 BRIDGE RAILING, CONCRETE  

LAS VEGAS PAVING CORP. $120.00 $48,000.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $40,000.00
Tand, Inc. $45.00 $18,000.00
Ace Engineering, Inc. $47.68 $19,072.00
Meadow Valley Contractors, Inc. $131.00 $52,400.00
Sbbi, Inc. $75.00 $30,000.00
Mercer-Fraser Company $150.00 $60,000.00
Steve Manning Construction, Inc $137.00 $54,800.00
CUTTING EDGE CONCRETE SERVICES, INC $127.00 $50,800.00
Engineer's Estimate 400 LNFT $240.00 $96,000.00



Tabulation of Bids
Report Date: 08/12/13

15 out of 57

Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A2450 55901-0000 MEMBRANE WATERPROOFING  

LAS VEGAS PAVING CORP. $145.00 $4,350.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $9,000.00
Tand, Inc. $90.00 $2,700.00
Ace Engineering, Inc. $93.15 $2,794.50
Meadow Valley Contractors, Inc. $53.50 $1,605.00
Sbbi, Inc. $120.00 $3,600.00
Mercer-Fraser Company $80.00 $2,400.00
Steve Manning Construction, Inc $50.00 $1,500.00
CUTTING EDGE CONCRETE SERVICES, INC $215.00 $6,450.00
Engineer's Estimate 30 SQYD $45.00 $1,350.00

A2500 60201-0600 18-INCH PIPE CULVERT  

LAS VEGAS PAVING CORP. $252.00 $10,080.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $8,000.00
Tand, Inc. $80.00 $3,200.00
Ace Engineering, Inc. $57.10 $2,284.00
Meadow Valley Contractors, Inc. $140.00 $5,600.00
Sbbi, Inc. $100.00 $4,000.00
Mercer-Fraser Company $300.00 $12,000.00
Steve Manning Construction, Inc $100.00 $4,000.00
CUTTING EDGE CONCRETE SERVICES, INC $115.00 $4,600.00
Engineer's Estimate 40 LNFT $95.00 $3,800.00

A2550 60201-0600 18-INCH PIPE CULVERT  (RCP)

LAS VEGAS PAVING CORP. $118.50 $26,070.00
ROAD AND HIGHWAY BUILDERS, LLC $230.00 $50,600.00
Tand, Inc. $80.00 $17,600.00
Ace Engineering, Inc. $74.56 $16,403.20
Meadow Valley Contractors, Inc. $96.00 $21,120.00
Sbbi, Inc. $120.00 $26,400.00
Mercer-Fraser Company $250.00 $55,000.00
Steve Manning Construction, Inc $110.00 $24,200.00
CUTTING EDGE CONCRETE SERVICES, INC $130.00 $28,600.00
Engineer's Estimate 220 LNFT $100.00 $22,000.00

A2600 60201-0800 24-INCH PIPE CULVERT  

LAS VEGAS PAVING CORP. $212.00 $12,720.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $18,000.00
Tand, Inc. $110.00 $6,600.00
Ace Engineering, Inc. $81.41 $4,884.60
Meadow Valley Contractors, Inc. $145.00 $8,700.00
Sbbi, Inc. $120.00 $7,200.00
Mercer-Fraser Company $375.00 $22,500.00
Steve Manning Construction, Inc $110.00 $6,600.00
CUTTING EDGE CONCRETE SERVICES, INC $150.00 $9,000.00
Engineer's Estimate 60 LNFT $105.00 $6,300.00
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A2650 60201-0900 30-INCH PIPE CULVERT  

LAS VEGAS PAVING CORP. $291.00 $14,550.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $15,000.00
Tand, Inc. $145.00 $7,250.00
Ace Engineering, Inc. $97.56 $4,878.00
Meadow Valley Contractors, Inc. $127.00 $6,350.00
Sbbi, Inc. $150.00 $7,500.00
Mercer-Fraser Company $418.00 $20,900.00
Steve Manning Construction, Inc $130.00 $6,500.00
CUTTING EDGE CONCRETE SERVICES, INC $210.00 $10,500.00
Engineer's Estimate 50 LNFT $120.00 $6,000.00

A2700 60201-1100 42-INCH PIPE CULVERT  

LAS VEGAS PAVING CORP. $191.00 $3,820.00
ROAD AND HIGHWAY BUILDERS, LLC $350.00 $7,000.00
Tand, Inc. $260.00 $5,200.00
Ace Engineering, Inc. $145.28 $2,905.60
Meadow Valley Contractors, Inc. $165.00 $3,300.00
Sbbi, Inc. $210.00 $4,200.00
Mercer-Fraser Company $710.00 $14,200.00
Steve Manning Construction, Inc $160.00 $3,200.00
CUTTING EDGE CONCRETE SERVICES, INC $285.00 $5,700.00
Engineer's Estimate 20 LNFT $185.00 $3,700.00

A2750 60201-1100 42-INCH PIPE CULVERT  (RCP)

LAS VEGAS PAVING CORP. $207.00 $18,630.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $27,000.00
Tand, Inc. $260.00 $23,400.00
Ace Engineering, Inc. $163.20 $14,688.00
Meadow Valley Contractors, Inc. $137.00 $12,330.00
Sbbi, Inc. $250.00 $22,500.00
Mercer-Fraser Company $290.00 $26,100.00
Steve Manning Construction, Inc $190.00 $17,100.00
CUTTING EDGE CONCRETE SERVICES, INC $390.00 $35,100.00
Engineer's Estimate 90 LNFT $200.00 $18,000.00

A2800 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  (RCP)

LAS VEGAS PAVING CORP. $808.00 $3,232.00
ROAD AND HIGHWAY BUILDERS, LLC $900.00 $3,600.00
Tand, Inc. $1,600.00 $6,400.00
Ace Engineering, Inc. $500.08 $2,000.32
Meadow Valley Contractors, Inc. $1,150.00 $4,600.00
Sbbi, Inc. $400.00 $1,600.00
Mercer-Fraser Company $1,700.00 $6,800.00
Steve Manning Construction, Inc $800.00 $3,200.00
CUTTING EDGE CONCRETE SERVICES, INC $450.00 $1,800.00
Engineer's Estimate 4 EACH $775.00 $3,100.00
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A2850 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  (RCP WITH SAFETY TYPE)

LAS VEGAS PAVING CORP. $1,102.00 $3,306.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $4,500.00
Tand, Inc. $1,800.00 $5,400.00
Ace Engineering, Inc. $959.42 $2,878.26
Meadow Valley Contractors, Inc. $1,250.00 $3,750.00
Sbbi, Inc. $400.00 $1,200.00
Mercer-Fraser Company $2,900.00 $8,700.00
Steve Manning Construction, Inc $800.00 $2,400.00
CUTTING EDGE CONCRETE SERVICES, INC $1,850.00 $5,550.00
Engineer's Estimate 3 EACH $800.00 $2,400.00

A2900 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  (WITH SAFETY TYPE)

LAS VEGAS PAVING CORP. $756.00 $4,536.00
ROAD AND HIGHWAY BUILDERS, LLC $2,500.00 $15,000.00
Tand, Inc. $1,800.00 $10,800.00
Ace Engineering, Inc. $723.60 $4,341.60
Meadow Valley Contractors, Inc. $1,040.00 $6,240.00
Sbbi, Inc. $400.00 $2,400.00
Mercer-Fraser Company $1,149.50 $6,897.00
Steve Manning Construction, Inc $500.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,260.00 $7,560.00
Engineer's Estimate 6 EACH $725.00 $4,350.00

A2950 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT  

LAS VEGAS PAVING CORP. $619.00 $1,238.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $3,000.00
Tand, Inc. $1,600.00 $3,200.00
Ace Engineering, Inc. $504.63 $1,009.26
Meadow Valley Contractors, Inc. $827.00 $1,654.00
Sbbi, Inc. $400.00 $800.00
Mercer-Fraser Company $1,000.00 $2,000.00
Steve Manning Construction, Inc $250.00 $500.00
CUTTING EDGE CONCRETE SERVICES, INC $650.00 $1,300.00
Engineer's Estimate 2 EACH $550.00 $1,100.00

A3000 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT  (WITH SAFETY TYPE)

LAS VEGAS PAVING CORP. $1,176.00 $4,704.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $12,000.00
Tand, Inc. $2,000.00 $8,000.00
Ace Engineering, Inc. $935.40 $3,741.60
Meadow Valley Contractors, Inc. $1,290.00 $5,160.00
Sbbi, Inc. $500.00 $2,000.00
Mercer-Fraser Company $1,900.00 $7,600.00
Steve Manning Construction, Inc $1,000.00 $4,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,400.00 $5,600.00
Engineer's Estimate 4 EACH $700.00 $2,800.00
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A3050 60210-0900 END SECTION FOR 30-INCH PIPE CULVERT  (WITH SAFETY TYPE)

LAS VEGAS PAVING CORP. $1,827.00 $14,616.00
ROAD AND HIGHWAY BUILDERS, LLC $3,500.00 $28,000.00
Tand, Inc. $2,200.00 $17,600.00
Ace Engineering, Inc. $1,604.06 $12,832.48
Meadow Valley Contractors, Inc. $2,170.00 $17,360.00
Sbbi, Inc. $500.00 $4,000.00
Mercer-Fraser Company $2,800.00 $22,400.00
Steve Manning Construction, Inc $1,500.00 $12,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,620.00 $12,960.00
Engineer's Estimate 8 EACH $800.00 $6,400.00

A3100 60210-1100 END SECTION FOR 42-INCH PIPE CULVERT  (RCP)

LAS VEGAS PAVING CORP. $2,520.00 $5,040.00
ROAD AND HIGHWAY BUILDERS, LLC $3,700.00 $7,400.00
Tand, Inc. $2,000.00 $4,000.00
Ace Engineering, Inc. $3,511.77 $7,023.54
Meadow Valley Contractors, Inc. $2,850.00 $5,700.00
Sbbi, Inc. $500.00 $1,000.00
Mercer-Fraser Company $4,600.00 $9,200.00
Steve Manning Construction, Inc $900.00 $1,800.00
CUTTING EDGE CONCRETE SERVICES, INC $2,400.00 $4,800.00
Engineer's Estimate 2 EACH $1,300.00 $2,600.00

A3150 60210-1100 END SECTION FOR 42-INCH PIPE CULVERT  (WITH SAFETY TYPE)

LAS VEGAS PAVING CORP. $3,223.00 $3,223.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $3,000.00
Tand, Inc. $2,500.00 $2,500.00
Ace Engineering, Inc. $3,213.27 $3,213.27
Meadow Valley Contractors, Inc. $3,720.00 $3,720.00
Sbbi, Inc. $500.00 $500.00
Mercer-Fraser Company $6,400.00 $6,400.00
Steve Manning Construction, Inc $2,600.00 $2,600.00
CUTTING EDGE CONCRETE SERVICES, INC $1,900.00 $1,900.00
Engineer's Estimate 1 EACH $900.00 $900.00

A3200 60403-0000 INLET  (RTC DROP INLET TYPE"A") L=10'

LAS VEGAS PAVING CORP. $11,476.00 $34,428.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $15,000.00
Tand, Inc. $8,000.00 $24,000.00
Ace Engineering, Inc. $10,777.60 $32,332.80
Meadow Valley Contractors, Inc. $9,080.00 $27,240.00
Sbbi, Inc. $100.00 $300.00
Mercer-Fraser Company $25,000.00 $75,000.00
Steve Manning Construction, Inc $10,600.00 $31,800.00
CUTTING EDGE CONCRETE SERVICES, INC $7,500.00 $22,500.00
Engineer's Estimate 3 EACH $6,000.00 $18,000.00
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A3250 60403-0000 INLET  (RTC drop inlet type "A") L=15'

LAS VEGAS PAVING CORP. $15,183.00 $30,366.00
ROAD AND HIGHWAY BUILDERS, LLC $6,000.00 $12,000.00
Tand, Inc. $12,000.00 $24,000.00
Ace Engineering, Inc. $13,645.49 $27,290.98
Meadow Valley Contractors, Inc. $11,400.00 $22,800.00
Sbbi, Inc. $100.00 $200.00
Mercer-Fraser Company $251,000.00 $502,000.00
Steve Manning Construction, Inc $13,500.00 $27,000.00
CUTTING EDGE CONCRETE SERVICES, INC $8,100.00 $16,200.00
Engineer's Estimate 2 EACH $7,500.00 $15,000.00

A3300 60704-0000 CLEANING CULVERT IN PLACE  

LAS VEGAS PAVING CORP. $756.00 $15,120.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $10,000.00
Tand, Inc. $1,500.00 $30,000.00
Ace Engineering, Inc. $660.99 $13,219.80
Meadow Valley Contractors, Inc. $1,770.00 $35,400.00
Sbbi, Inc. $2,500.00 $50,000.00
Mercer-Fraser Company $1,000.00 $20,000.00
Steve Manning Construction, Inc $600.00 $12,000.00
CUTTING EDGE CONCRETE SERVICES, INC $650.00 $13,000.00
Engineer's Estimate 20 EACH $1,000.00 $20,000.00

A3350 60802-0600 PAVED WATERWAY, TYPE 6  

LAS VEGAS PAVING CORP. $45.50 $4,095.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $4,500.00
Tand, Inc. $150.00 $13,500.00
Ace Engineering, Inc. $69.78 $6,280.20
Meadow Valley Contractors, Inc. $33.00 $2,970.00
Sbbi, Inc. $100.00 $9,000.00
Mercer-Fraser Company $95.00 $8,550.00
Steve Manning Construction, Inc $25.00 $2,250.00
CUTTING EDGE CONCRETE SERVICES, INC $95.00 $8,550.00
Engineer's Estimate 90 LNFT $40.00 $3,600.00

A3400 60902-0700 CURB AND GUTTER, CONCRETE, 9-INCH DEPTH  

LAS VEGAS PAVING CORP. $39.00 $26,130.00
ROAD AND HIGHWAY BUILDERS, LLC $6.00 $4,020.00
Tand, Inc. $30.00 $20,100.00
Ace Engineering, Inc. $29.72 $19,912.40
Meadow Valley Contractors, Inc. $22.50 $15,075.00
Sbbi, Inc. $20.00 $13,400.00
Mercer-Fraser Company $22.00 $14,740.00
Steve Manning Construction, Inc $24.00 $16,080.00
CUTTING EDGE CONCRETE SERVICES, INC $40.00 $26,800.00
Engineer's Estimate 670 LNFT $20.00 $13,400.00
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A3450 60902-0900 CURB AND GUTTER, CONCRETE, 11-INCH DEPTH  

LAS VEGAS PAVING CORP. $22.00 $162,800.00
ROAD AND HIGHWAY BUILDERS, LLC $7.00 $51,800.00
Tand, Inc. $30.00 $222,000.00
Ace Engineering, Inc. $28.69 $212,306.00
Meadow Valley Contractors, Inc. $15.00 $111,000.00
Sbbi, Inc. $22.00 $162,800.00
Mercer-Fraser Company $15.00 $111,000.00
Steve Manning Construction, Inc $15.00 $111,000.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $259,000.00
Engineer's Estimate 7,400 LNFT $25.00 $185,000.00

A3500 60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH  

LAS VEGAS PAVING CORP. $30.00 $72,600.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $19,360.00
Tand, Inc. $30.00 $72,600.00
Ace Engineering, Inc. $30.59 $74,027.80
Meadow Valley Contractors, Inc. $18.00 $43,560.00
Sbbi, Inc. $24.00 $58,080.00
Mercer-Fraser Company $20.00 $48,400.00
Steve Manning Construction, Inc $19.00 $45,980.00
CUTTING EDGE CONCRETE SERVICES, INC $40.00 $96,800.00
Engineer's Estimate 2,420 LNFT $30.00 $72,600.00

A3550 61101-0000 WATER SYSTEM  (WELL #2 DECOMMISIONING)

LAS VEGAS PAVING CORP.      Lump Sum   $42,500.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $3,000.00
Tand, Inc.      Lump Sum   $20,000.00
Ace Engineering, Inc.      Lump Sum   $5,602.50
Meadow Valley Contractors, Inc.      Lump Sum   $46,000.00
Sbbi, Inc.      Lump Sum   $3,500.00
Mercer-Fraser Company      Lump Sum   $1,000.00
Steve Manning Construction, Inc      Lump Sum   $8,500.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $31,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,785.00

A3600 61102-1700 2-INCH WATERLINE, POLYVINYL CHLORIDE (PVC)  

LAS VEGAS PAVING CORP. $31.50 $210,735.00
ROAD AND HIGHWAY BUILDERS, LLC $5.00 $33,450.00
Tand, Inc. $25.00 $167,250.00
Ace Engineering, Inc. $16.81 $112,458.90
Meadow Valley Contractors, Inc. $26.50 $177,285.00
Sbbi, Inc. $10.00 $66,900.00
Mercer-Fraser Company $10.00 $66,900.00
Steve Manning Construction, Inc $11.00 $73,590.00
CUTTING EDGE CONCRETE SERVICES, INC $16.70 $111,723.00
Engineer's Estimate 6,690 LNFT $17.50 $117,075.00
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A3650 61103-1000 10-INCH ENCASEMENT PIPE, POLYVINYL CHLORIDE (PVC)  

LAS VEGAS PAVING CORP. $43.50 $18,270.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $12,600.00
Tand, Inc. $125.00 $52,500.00
Ace Engineering, Inc. $48.31 $20,290.20
Meadow Valley Contractors, Inc. $68.50 $28,770.00
Sbbi, Inc. $20.00 $8,400.00
Mercer-Fraser Company $25.00 $10,500.00
Steve Manning Construction, Inc $60.00 $25,200.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $14,700.00
Engineer's Estimate 420 LNFT $90.00 $37,800.00

A3700 61104-0200 VALVE, AIR RELEASE  

LAS VEGAS PAVING CORP. $2,310.00 $2,310.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $100.00
Tand, Inc. $6,000.00 $6,000.00
Ace Engineering, Inc. $3,624.82 $3,624.82
Meadow Valley Contractors, Inc. $1,620.00 $1,620.00
Sbbi, Inc. $400.00 $400.00
Mercer-Fraser Company $200.00 $200.00
Steve Manning Construction, Inc $3,200.00 $3,200.00
CUTTING EDGE CONCRETE SERVICES, INC $3,500.00 $3,500.00
Engineer's Estimate 1 EACH $5,250.00 $5,250.00

A3750 61104-0300 VALVE, BLOW-OFF  

LAS VEGAS PAVING CORP. $1,333.00 $1,333.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $100.00
Tand, Inc. $6,000.00 $6,000.00
Ace Engineering, Inc. $840.38 $840.38
Meadow Valley Contractors, Inc. $1,160.00 $1,160.00
Sbbi, Inc. $400.00 $400.00
Mercer-Fraser Company $500.00 $500.00
Steve Manning Construction, Inc $3,200.00 $3,200.00
CUTTING EDGE CONCRETE SERVICES, INC $3,500.00 $3,500.00
Engineer's Estimate 1 EACH $4,500.00 $4,500.00

A3800 61104-0600 VALVE, GATE, 2-INCH  

LAS VEGAS PAVING CORP. $420.00 $3,360.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $800.00
Tand, Inc. $400.00 $3,200.00
Ace Engineering, Inc. $168.08 $1,344.64
Meadow Valley Contractors, Inc. $818.00 $6,544.00
Sbbi, Inc. $60.00 $480.00
Mercer-Fraser Company $400.00 $3,200.00
Steve Manning Construction, Inc $200.00 $1,600.00
CUTTING EDGE CONCRETE SERVICES, INC $1,210.00 $9,680.00
Engineer's Estimate 8 EACH $200.00 $1,600.00
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A3850 61105-0000 VALVE BOX  

LAS VEGAS PAVING CORP. $656.00 $5,248.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $1,600.00
Tand, Inc. $400.00 $3,200.00
Ace Engineering, Inc. $703.68 $5,629.44
Meadow Valley Contractors, Inc. $1,110.00 $8,880.00
Sbbi, Inc. $500.00 $4,000.00
Mercer-Fraser Company $150.00 $1,200.00
Steve Manning Construction, Inc $600.00 $4,800.00
CUTTING EDGE CONCRETE SERVICES, INC $750.00 $6,000.00
Engineer's Estimate 8 EACH $700.00 $5,600.00

A3900 61108-1000 ADJUST WATER VALVE  

LAS VEGAS PAVING CORP. $682.00 $2,046.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $600.00
Tand, Inc. $300.00 $900.00
Ace Engineering, Inc. $560.25 $1,680.75
Meadow Valley Contractors, Inc. $700.00 $2,100.00
Sbbi, Inc. $1,500.00 $4,500.00
Mercer-Fraser Company $150.00 $450.00
Steve Manning Construction, Inc $400.00 $1,200.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $3,000.00
Engineer's Estimate 3 EACH $400.00 $1,200.00

A3950 61501-0100 SIDEWALK, CONCRETE  

LAS VEGAS PAVING CORP. $64.25 $39,192.50
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $18,300.00
Tand, Inc. $40.00 $24,400.00
Ace Engineering, Inc. $61.81 $37,704.10
Meadow Valley Contractors, Inc. $55.00 $33,550.00
Sbbi, Inc. $45.00 $27,450.00
Mercer-Fraser Company $80.00 $48,800.00
Steve Manning Construction, Inc $55.00 $33,550.00
CUTTING EDGE CONCRETE SERVICES, INC $78.00 $47,580.00
Engineer's Estimate 610 SQYD $45.00 $27,450.00

A4000 61503-1000 MEDIAN, CONCRETE  

LAS VEGAS PAVING CORP. $47.00 $62,040.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $39,600.00
Tand, Inc. $60.00 $79,200.00
Ace Engineering, Inc. $73.92 $97,574.40
Meadow Valley Contractors, Inc. $55.00 $72,600.00
Sbbi, Inc. $50.00 $66,000.00
Mercer-Fraser Company $80.00 $105,600.00
Steve Manning Construction, Inc $60.00 $79,200.00
CUTTING EDGE CONCRETE SERVICES, INC $82.00 $108,240.00
Engineer's Estimate 1,320 SQYD $45.00 $59,400.00
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A4050 61504-1000 ACCESSIBILITY RAMP, CONCRETE  

LAS VEGAS PAVING CORP. $120.50 $13,255.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $8,800.00
Tand, Inc. $50.00 $5,500.00
Ace Engineering, Inc. $56.03 $6,163.30
Meadow Valley Contractors, Inc. $51.00 $5,610.00
Sbbi, Inc. $50.00 $5,500.00
Mercer-Fraser Company $80.00 $8,800.00
Steve Manning Construction, Inc $60.00 $6,600.00
CUTTING EDGE CONCRETE SERVICES, INC $117.00 $12,870.00
Engineer's Estimate 110 SQYD $130.00 $14,300.00

A4100 61509-0000 DETECTABLE WARNING PANELS  

LAS VEGAS PAVING CORP. $275.00 $16,500.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $6,000.00
Tand, Inc. $400.00 $24,000.00
Ace Engineering, Inc. $431.40 $25,884.00
Meadow Valley Contractors, Inc. $346.00 $20,760.00
Sbbi, Inc. $100.00 $6,000.00
Mercer-Fraser Company $390.00 $23,400.00
Steve Manning Construction, Inc $400.00 $24,000.00
CUTTING EDGE CONCRETE SERVICES, INC $210.00 $12,600.00
Engineer's Estimate 60 SQYD $375.00 $22,500.00

A4150 61701-2250 GUARDRAIL SYSTEM G9, TYPE 2, CLASS B  STEEL POSTS    

LAS VEGAS PAVING CORP. $33.50 $47,235.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $70,500.00
Tand, Inc. $45.00 $63,450.00
Ace Engineering, Inc. $37.49 $52,860.90
Meadow Valley Contractors, Inc. $45.00 $63,450.00
Sbbi, Inc. $45.00 $63,450.00
Mercer-Fraser Company $40.00 $56,400.00
Steve Manning Construction, Inc $39.00 $54,990.00
CUTTING EDGE CONCRETE SERVICES, INC $87.20 $122,952.00
Engineer's Estimate 1,410 LNFT $55.00 $77,550.00

A4200 61702-0800 TERMINAL SECTION TYPE TANGENT   

LAS VEGAS PAVING CORP. $2,625.00 $21,000.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $40,000.00
Tand, Inc. $4,000.00 $32,000.00
Ace Engineering, Inc. $2,801.25 $22,410.00
Meadow Valley Contractors, Inc. $3,570.00 $28,560.00
Sbbi, Inc. $100.00 $800.00
Mercer-Fraser Company $3,000.00 $24,000.00
Steve Manning Construction, Inc $3,000.00 $24,000.00
CUTTING EDGE CONCRETE SERVICES, INC $3,100.00 $24,800.00
Engineer's Estimate 8 EACH $2,550.00 $20,400.00
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A4250 61707-0000 STRUCTURE TRANSITION RAILING  

LAS VEGAS PAVING CORP. $300.00 $36,000.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $9,600.00
Tand, Inc. $75.00 $9,000.00
Ace Engineering, Inc. $196.09 $23,530.80
Meadow Valley Contractors, Inc. $82.50 $9,900.00
Sbbi, Inc. $120.00 $14,400.00
Mercer-Fraser Company $2,000.00 $240,000.00
Steve Manning Construction, Inc $196.00 $23,520.00
CUTTING EDGE CONCRETE SERVICES, INC $160.00 $19,200.00
Engineer's Estimate 120 LNFT $100.00 $12,000.00

A4300 61801-0000 CONCRETE BARRIER  

LAS VEGAS PAVING CORP. $64.00 $37,120.00
ROAD AND HIGHWAY BUILDERS, LLC $60.00 $34,800.00
Tand, Inc. $100.00 $58,000.00
Ace Engineering, Inc. $54.04 $31,343.20
Meadow Valley Contractors, Inc. $101.00 $58,580.00
Sbbi, Inc. $300.00 $174,000.00
Mercer-Fraser Company $110.00 $63,800.00
Steve Manning Construction, Inc $110.00 $63,800.00
CUTTING EDGE CONCRETE SERVICES, INC $95.00 $55,100.00
Engineer's Estimate 580 LNFT $75.00 $43,500.00

A4350 62201-0200 DUMP TRUCK, 8 CUBIC YARD MINIMUM CAPACITY     

LAS VEGAS PAVING CORP. $107.00 $8,560.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $8,000.00
Tand, Inc. $100.00 $8,000.00
Ace Engineering, Inc. $117.66 $9,412.80
Meadow Valley Contractors, Inc. $136.00 $10,880.00
Sbbi, Inc. $80.00 $6,400.00
Mercer-Fraser Company $100.00 $8,000.00
Steve Manning Construction, Inc $100.00 $8,000.00
CUTTING EDGE CONCRETE SERVICES, INC $110.00 $8,800.00
Engineer's Estimate 80 HOUR $110.00 $8,800.00

A4400 62201-0900 WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY     

LAS VEGAS PAVING CORP. $126.00 $10,080.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $9,600.00
Tand, Inc. $150.00 $12,000.00
Ace Engineering, Inc. $112.05 $8,964.00
Meadow Valley Contractors, Inc. $158.00 $12,640.00
Sbbi, Inc. $80.00 $6,400.00
Mercer-Fraser Company $250.00 $20,000.00
Steve Manning Construction, Inc $120.00 $9,600.00
CUTTING EDGE CONCRETE SERVICES, INC $165.00 $13,200.00
Engineer's Estimate 80 HOUR $130.00 $10,400.00



Tabulation of Bids
Report Date: 08/12/13

25 out of 57

Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A4450 62201-2750 MOTOR GRADER      

LAS VEGAS PAVING CORP. $165.00 $13,200.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $9,600.00
Tand, Inc. $160.00 $12,800.00
Ace Engineering, Inc. $179.28 $14,342.40
Meadow Valley Contractors, Inc. $173.00 $13,840.00
Sbbi, Inc. $120.00 $9,600.00
Mercer-Fraser Company $250.00 $20,000.00
Steve Manning Construction, Inc $140.00 $11,200.00
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $13,600.00
Engineer's Estimate 80 HOUR $175.00 $14,000.00

A4500 62201-3000 HYDRAULIC EXCAVATOR      

LAS VEGAS PAVING CORP. $183.00 $14,640.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $9,600.00
Tand, Inc. $200.00 $16,000.00
Ace Engineering, Inc. $123.26 $9,860.80
Meadow Valley Contractors, Inc. $205.00 $16,400.00
Sbbi, Inc. $90.00 $7,200.00
Mercer-Fraser Company $250.00 $20,000.00
Steve Manning Construction, Inc $140.00 $11,200.00
CUTTING EDGE CONCRETE SERVICES, INC $195.00 $15,600.00
Engineer's Estimate 80 HOUR $180.00 $14,400.00

A4550 62202-1000 MATERIALS TRANSFER VEHICLE  

LAS VEGAS PAVING CORP.      Lump Sum   $99,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $50,000.00
Tand, Inc.      Lump Sum   $100,000.00
Ace Engineering, Inc.      Lump Sum   $100,845.00
Meadow Valley Contractors, Inc.      Lump Sum   $128,000.00
Sbbi, Inc.      Lump Sum   $45,000.00
Mercer-Fraser Company      Lump Sum   $100,000.00
Steve Manning Construction, Inc      Lump Sum   $87,500.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $170,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $40,000.00

A4600 62301-0000 GENERAL LABOR  

LAS VEGAS PAVING CORP. $68.00 $10,880.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $6,400.00
Tand, Inc. $65.00 $10,400.00
Ace Engineering, Inc. $68.36 $10,937.60
Meadow Valley Contractors, Inc. $58.50 $9,360.00
Sbbi, Inc. $40.00 $6,400.00
Mercer-Fraser Company $80.00 $12,800.00
Steve Manning Construction, Inc $60.00 $9,600.00
CUTTING EDGE CONCRETE SERVICES, INC $87.00 $13,920.00
Engineer's Estimate 160 HOUR $65.00 $10,400.00
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A4650 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES  

LAS VEGAS PAVING CORP. $237.00 $18,960.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $6,400.00
Tand, Inc. $165.00 $13,200.00
Ace Engineering, Inc. $168.08 $13,446.40
Meadow Valley Contractors, Inc. $177.00 $14,160.00
Sbbi, Inc. $80.00 $6,400.00
Mercer-Fraser Company $150.00 $12,000.00
Steve Manning Construction, Inc $160.00 $12,800.00
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $13,600.00
Engineer's Estimate 80 HOUR $230.00 $18,400.00

A4700 62303-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES   (BIOLOGICAL MONITOR)

LAS VEGAS PAVING CORP.      Lump Sum   $167,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $150,000.00
Tand, Inc.      Lump Sum   $85,000.00
Ace Engineering, Inc.      Lump Sum   $178,719.75
Meadow Valley Contractors, Inc.      Lump Sum   $108,000.00
Sbbi, Inc.      Lump Sum   $40,000.00
Mercer-Fraser Company      Lump Sum   $15,000.00
Steve Manning Construction, Inc      Lump Sum   $20,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $135,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $101,200.00

A4750 62510-1000 SEEDING, DRY METHOD  

LAS VEGAS PAVING CORP. $1,311.00 $91,770.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $10,500.00
Tand, Inc. $1,000.00 $70,000.00
Ace Engineering, Inc. $756.34 $52,943.80
Meadow Valley Contractors, Inc. $741.00 $51,870.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $100.00 $7,000.00
Steve Manning Construction, Inc $1,000.00 $70,000.00
CUTTING EDGE CONCRETE SERVICES, INC $2,500.00 $175,000.00
Engineer's Estimate 70.0 ACRE $1,250.00 $87,500.00

A4800 62515-1000 MULCHING, DRY METHOD  

LAS VEGAS PAVING CORP. $1,302.00 $91,140.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $10,500.00
Tand, Inc. $1,500.00 $105,000.00
Ace Engineering, Inc. $1,228.07 $85,964.90
Meadow Valley Contractors, Inc. $1,360.00 $95,200.00
Sbbi, Inc. $1,600.00 $112,000.00
Mercer-Fraser Company $950.00 $66,500.00
Steve Manning Construction, Inc $1,300.00 $91,000.00
CUTTING EDGE CONCRETE SERVICES, INC $4,700.00 $329,000.00
Engineer's Estimate 70.0 ACRE $1,175.00 $82,250.00
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A4850 62650-1000 REMOVE AND REPLANT TREE AND SHRUB   (YUCCA & CACTUS)

LAS VEGAS PAVING CORP. $109.00 $27,250.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $25,000.00
Tand, Inc. $300.00 $75,000.00
Ace Engineering, Inc. $115.87 $28,967.50
Meadow Valley Contractors, Inc. $113.00 $28,250.00
Sbbi, Inc. $3.00 $750.00
Mercer-Fraser Company $150.00 $37,500.00
Steve Manning Construction, Inc $150.00 $37,500.00
CUTTING EDGE CONCRETE SERVICES, INC $115.00 $28,750.00
Engineer's Estimate 250 EACH $30.00 $7,500.00

A4900 62901-1100 ROLLED EROSION CONTROL PRODUCT, TYPE 4  

LAS VEGAS PAVING CORP. $4.50 $7,470.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $33,200.00
Tand, Inc. $25.00 $41,500.00
Ace Engineering, Inc. $4.80 $7,968.00
Meadow Valley Contractors, Inc. $4.70 $7,802.00
Sbbi, Inc. $50.00 $83,000.00
Mercer-Fraser Company $14.00 $23,240.00
Steve Manning Construction, Inc $10.00 $16,600.00
CUTTING EDGE CONCRETE SERVICES, INC $8.15 $13,529.00
Engineer's Estimate 1,660 SQYD $7.00 $11,620.00

A4950 63302-0000 SIGN SYSTEM  

LAS VEGAS PAVING CORP. $73.50 $24,990.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $34,000.00
Tand, Inc. $120.00 $40,800.00
Ace Engineering, Inc. $80.39 $27,332.60
Meadow Valley Contractors, Inc. $121.00 $41,140.00
Sbbi, Inc. $5.00 $1,700.00
Mercer-Fraser Company $25.00 $8,500.00
Steve Manning Construction, Inc $78.00 $26,520.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $11,900.00
Engineer's Estimate 340 SQFT $75.00 $25,500.00

A5000 63313-0000 RUMBLE STRIP  

LAS VEGAS PAVING CORP. $0.19 $33,459.00
ROAD AND HIGHWAY BUILDERS, LLC $0.50 $88,050.00
Tand, Inc. $0.15 $26,415.00
Ace Engineering, Inc. $0.11 $19,371.00
Meadow Valley Contractors, Inc. $0.15 $26,415.00
Sbbi, Inc. $5.00 $880,500.00
Mercer-Fraser Company $0.15 $26,415.00
Steve Manning Construction, Inc $0.10 $17,610.00
CUTTING EDGE CONCRETE SERVICES, INC $1.05 $184,905.00
Engineer's Estimate 176,100 LNFT $0.50 $88,050.00
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A5050 63316-1000 REMOVE AND RESET SIGN  

LAS VEGAS PAVING CORP. $178.50 $26,775.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $15,000.00
Tand, Inc. $250.00 $37,500.00
Ace Engineering, Inc. $421.31 $63,196.50
Meadow Valley Contractors, Inc. $247.00 $37,050.00
Sbbi, Inc. $0.50 $75.00
Mercer-Fraser Company $110.00 $16,500.00
Steve Manning Construction, Inc $150.00 $22,500.00
CUTTING EDGE CONCRETE SERVICES, INC $275.00 $41,250.00
Engineer's Estimate 150 EACH $190.00 $28,500.00

A5100 63401-0700 PAVEMENT MARKINGS, TYPE D, SOLID  

LAS VEGAS PAVING CORP. $0.26 $75,140.00
ROAD AND HIGHWAY BUILDERS, LLC $0.30 $86,700.00
Tand, Inc. $0.50 $144,500.00
Ace Engineering, Inc. $0.21 $60,690.00
Meadow Valley Contractors, Inc. $0.44 $127,160.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $0.30 $86,700.00
Steve Manning Construction, Inc $0.28 $80,920.00
CUTTING EDGE CONCRETE SERVICES, INC $0.35 $101,150.00
Engineer's Estimate 289,000 LNFT $0.50 $144,500.00

A5150 63405-1300 PAVEMENT MARKINGS, TYPE D, TURN ARROW  

LAS VEGAS PAVING CORP. $53.00 $265.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $15,000.00
Tand, Inc. $250.00 $1,250.00
Ace Engineering, Inc. $61.63 $308.15
Meadow Valley Contractors, Inc. $274.00 $1,370.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $400.00 $2,000.00
Steve Manning Construction, Inc $500.00 $2,500.00
CUTTING EDGE CONCRETE SERVICES, INC $350.00 $1,750.00
Engineer's Estimate 5 EACH $250.00 $1,250.00

A5200 63405-1400 PAVEMENT MARKINGS, TYPE D, STRAIGHT/TURN ARROW COMBINATION  

LAS VEGAS PAVING CORP. $53.00 $530.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $4,000.00
Tand, Inc. $400.00 $4,000.00
Ace Engineering, Inc. $61.63 $616.30
Meadow Valley Contractors, Inc. $439.00 $4,390.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $500.00 $5,000.00
Steve Manning Construction, Inc $700.00 $7,000.00
CUTTING EDGE CONCRETE SERVICES, INC $400.00 $4,000.00
Engineer's Estimate 10 EACH $275.00 $2,750.00
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A5250 63405-1450 PAVEMENT MARKINGS, TYPE D, "ONLY" WORD MESSAGE  

LAS VEGAS PAVING CORP. $53.00 $106.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $6,000.00
Tand, Inc. $300.00 $600.00
Ace Engineering, Inc. $61.63 $123.26
Meadow Valley Contractors, Inc. $274.00 $548.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $300.00 $600.00
Steve Manning Construction, Inc $500.00 $1,000.00
CUTTING EDGE CONCRETE SERVICES, INC $275.00 $550.00
Engineer's Estimate 2 EACH $450.00 $900.00

A5300 63406-0000 RAISED PAVEMENT MARKER  

LAS VEGAS PAVING CORP. $8.00 $400.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $1,000.00
Tand, Inc. $5.00 $250.00
Ace Engineering, Inc. $8.42 $421.00
Meadow Valley Contractors, Inc. $11.00 $550.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $50.00 $2,500.00
Steve Manning Construction, Inc $5.00 $250.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $500.00
Engineer's Estimate 50 EACH $8.00 $400.00

A5350 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

LAS VEGAS PAVING CORP. $116.00 $232.00
ROAD AND HIGHWAY BUILDERS, LLC $4,000.00 $8,000.00
Tand, Inc. $200.00 $400.00
Ace Engineering, Inc. $123.26 $246.52
Meadow Valley Contractors, Inc. $192.00 $384.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $80.00 $160.00
Steve Manning Construction, Inc $100.00 $200.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $2,000.00
Engineer's Estimate 2 EACH $200.00 $400.00

A5400 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

LAS VEGAS PAVING CORP. $30.00 $6,000.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $30,000.00
Tand, Inc. $85.00 $17,000.00
Ace Engineering, Inc. $31.38 $6,276.00
Meadow Valley Contractors, Inc. $60.50 $12,100.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $55.00 $11,000.00
Steve Manning Construction, Inc $50.00 $10,000.00
CUTTING EDGE CONCRETE SERVICES, INC $250.00 $50,000.00
Engineer's Estimate 200 EACH $50.00 $10,000.00
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A5450 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

LAS VEGAS PAVING CORP. $95.00 $1,900.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $1,000.00
Tand, Inc. $75.00 $1,500.00
Ace Engineering, Inc. $100.85 $2,017.00
Meadow Valley Contractors, Inc. $55.00 $1,100.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $50.00 $1,000.00
Steve Manning Construction, Inc $300.00 $6,000.00
CUTTING EDGE CONCRETE SERVICES, INC $3,500.00 $70,000.00
Engineer's Estimate 20 EACH $110.00 $2,200.00

A5500 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

LAS VEGAS PAVING CORP. $8,500.00 $17,000.00
ROAD AND HIGHWAY BUILDERS, LLC $15,000.00 $30,000.00
Tand, Inc. $10,000.00 $20,000.00
Ace Engineering, Inc. $20,169.00 $40,338.00
Meadow Valley Contractors, Inc. $10,400.00 $20,800.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $50,000.00 $100,000.00
Steve Manning Construction, Inc $12,000.00 $24,000.00
CUTTING EDGE CONCRETE SERVICES, INC $15,000.00 $30,000.00
Engineer's Estimate 2 EACH $4,500.00 $9,000.00

A5550 63502-3100 TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM  

LAS VEGAS PAVING CORP. $19,000.00 $38,000.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $10,000.00
Tand, Inc. $18,000.00 $36,000.00
Ace Engineering, Inc. $43,699.50 $87,399.00
Meadow Valley Contractors, Inc. $16,500.00 $33,000.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $30,000.00 $60,000.00
Steve Manning Construction, Inc $20,000.00 $40,000.00
CUTTING EDGE CONCRETE SERVICES, INC $28,000.00 $56,000.00
Engineer's Estimate 2 EACH $20,000.00 $40,000.00

A5600 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

LAS VEGAS PAVING CORP. $13.50 $66,825.00
ROAD AND HIGHWAY BUILDERS, LLC $6.00 $29,700.00
Tand, Inc. $25.00 $123,750.00
Ace Engineering, Inc. $11.21 $55,489.50
Meadow Valley Contractors, Inc. $38.50 $190,575.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $50.00 $247,500.00
Steve Manning Construction, Inc $20.00 $99,000.00
CUTTING EDGE CONCRETE SERVICES, INC $37.00 $183,150.00
Engineer's Estimate 4,950 LNFT $35.00 $173,250.00
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A5650 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

LAS VEGAS PAVING CORP. $0.15 $39,810.00
ROAD AND HIGHWAY BUILDERS, LLC $0.05 $13,270.00
Tand, Inc. $0.25 $66,350.00
Ace Engineering, Inc. $2.03 $538,762.00
Meadow Valley Contractors, Inc. $0.16 $42,464.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $0.30 $79,620.00
Steve Manning Construction, Inc $12.00 $3,184,800.00
CUTTING EDGE CONCRETE SERVICES, INC $0.25 $66,350.00
Engineer's Estimate 265,400 LNFT $0.10 $26,540.00

A5700 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE  

LAS VEGAS PAVING CORP. $4.00 $20,800.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $5,200.00
Tand, Inc. $5.00 $26,000.00
Ace Engineering, Inc. $5.61 $29,172.00
Meadow Valley Contractors, Inc. $4.20 $21,840.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $7.00 $36,400.00
Steve Manning Construction, Inc $3.00 $15,600.00
CUTTING EDGE CONCRETE SERVICES, INC $9.50 $49,400.00
Engineer's Estimate 5,200 LNFT $3.00 $15,600.00

A5750 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

LAS VEGAS PAVING CORP. $17.00 $30,600.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $36,000.00
Tand, Inc. $20.00 $36,000.00
Ace Engineering, Inc. $17.93 $32,274.00
Meadow Valley Contractors, Inc. $16.50 $29,700.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $6.00 $10,800.00
Steve Manning Construction, Inc $25.00 $45,000.00
CUTTING EDGE CONCRETE SERVICES, INC $12.00 $21,600.00
Engineer's Estimate 1,800 SQFT $25.00 $45,000.00

A5800 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

LAS VEGAS PAVING CORP. $62.00 $287,680.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $371,200.00
Tand, Inc. $65.00 $301,600.00
Ace Engineering, Inc. $62.75 $291,160.00
Meadow Valley Contractors, Inc. $56.00 $259,840.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $70.00 $324,800.00
Steve Manning Construction, Inc $65.00 $301,600.00
CUTTING EDGE CONCRETE SERVICES, INC $87.00 $403,680.00
Engineer's Estimate 4,640 HOUR $60.00 $278,400.00
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A5850 63507-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

LAS VEGAS PAVING CORP. $581.00 $168,490.00
ROAD AND HIGHWAY BUILDERS, LLC $250.00 $72,500.00
Tand, Inc. $800.00 $232,000.00
Ace Engineering, Inc. $75.08 $21,773.20
Meadow Valley Contractors, Inc. $555.00 $160,950.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $800.00 $232,000.00
Steve Manning Construction, Inc $700.00 $203,000.00
CUTTING EDGE CONCRETE SERVICES, INC $700.00 $203,000.00
Engineer's Estimate 290 DAY $175.00 $50,750.00

A5900 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR  

LAS VEGAS PAVING CORP. $3,992.00 $215,568.00
ROAD AND HIGHWAY BUILDERS, LLC $10,000.00 $540,000.00
Tand, Inc. $3,000.00 $162,000.00
Ace Engineering, Inc. $3,361.50 $181,521.00
Meadow Valley Contractors, Inc. $3,600.00 $194,400.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $650.00 $35,100.00
Steve Manning Construction, Inc $2,400.00 $129,600.00
CUTTING EDGE CONCRETE SERVICES, INC $3,600.00 $194,400.00
Engineer's Estimate 54 WEEK $2,500.00 $135,000.00

A5950 63602-2000 SYSTEM INSTALLATION, LIGHTING  

LAS VEGAS PAVING CORP. $9,426.00 $18,852.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $10,000.00
Tand, Inc. $16,000.00 $32,000.00
Ace Engineering, Inc. $10,059.85 $20,119.70
Meadow Valley Contractors, Inc. $10,000.00 $20,000.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $13,000.00 $26,000.00
Steve Manning Construction, Inc $25,000.00 $50,000.00
CUTTING EDGE CONCRETE SERVICES, INC $12,000.00 $24,000.00
Engineer's Estimate 2 EACH $3,000.00 $6,000.00

A6000 63610-2800 CONDUIT, 4-INCH, PVC   

LAS VEGAS PAVING CORP. $21.00 $11,550.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $11,000.00
Tand, Inc. $20.00 $11,000.00
Ace Engineering, Inc. $22.41 $12,325.50
Meadow Valley Contractors, Inc. $22.00 $12,100.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $22.00 $12,100.00
Steve Manning Construction, Inc $50.00 $27,500.00
CUTTING EDGE CONCRETE SERVICES, INC $45.00 $24,750.00
Engineer's Estimate 550 LNFT $30.00 $16,500.00
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A6050 63610-3500 CONDUIT, 8-INCH, PVC   

LAS VEGAS PAVING CORP. $32.00 $5,440.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $5,100.00
Tand, Inc. $40.00 $6,800.00
Ace Engineering, Inc. $33.62 $5,715.40
Meadow Valley Contractors, Inc. $33.00 $5,610.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $20.00 $3,400.00
Steve Manning Construction, Inc $50.00 $8,500.00
CUTTING EDGE CONCRETE SERVICES, INC $65.00 $11,050.00
Engineer's Estimate 170 LNFT $35.00 $5,950.00

A6100 63621-1000 UTILITY BOX, PULLBOX  

LAS VEGAS PAVING CORP. $5,433.00 $65,196.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $6,000.00
Tand, Inc. $2,000.00 $24,000.00
Ace Engineering, Inc. $2,115.51 $25,386.12
Meadow Valley Contractors, Inc. $5,700.00 $68,400.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $180.00 $2,160.00
Steve Manning Construction, Inc $4,700.00 $56,400.00
CUTTING EDGE CONCRETE SERVICES, INC $2,600.00 $31,200.00
Engineer's Estimate 12 EACH $500.00 $6,000.00

A6150 64620-0400 REMOVE AND RESET MAILBOX   

LAS VEGAS PAVING CORP. $380.00 $7,600.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $4,000.00
Tand, Inc. $400.00 $8,000.00
Ace Engineering, Inc. $292.53 $5,850.60
Meadow Valley Contractors, Inc. $400.00 $8,000.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $80.00 $1,600.00
Steve Manning Construction, Inc $150.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $300.00 $6,000.00
Engineer's Estimate 20 EACH $250.00 $5,000.00

A6200 64703-1500 MITIGATION, IRRIGATION CONTROL STRUCTURE  

LAS VEGAS PAVING CORP. $2,625.00 $2,625.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $1,000.00
Tand, Inc. $5,000.00 $5,000.00
Ace Engineering, Inc. $5,602.50 $5,602.50
Meadow Valley Contractors, Inc. $500.00 $500.00
Sbbi, Inc. $0.00 $0.00
Mercer-Fraser Company $5,000.00 $5,000.00
Steve Manning Construction, Inc $1,850.00 $1,850.00
CUTTING EDGE CONCRETE SERVICES, INC $7,500.00 $7,500.00
Engineer's Estimate 1 EACH $4,500.00 $4,500.00
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LAS VEGAS PAVING CORP. $12,399,000.00
ROAD AND HIGHWAY BUILDERS, LLC $13,165,165.00
Tand, Inc. $13,168,260.00
Ace Engineering, Inc. $13,942,312.36
Meadow Valley Contractors, Inc. $14,403,777.50
Sbbi, Inc. $15,441,307.00
Mercer-Fraser Company $17,037,614.00
Steve Manning Construction, Inc $17,392,520.00
CUTTING EDGE CONCRETE SERVICES, INC $19,274,638.00
Engineer's Estimate $17,187,495.00
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Division: Central Federal Lands

State: NV       County: Clark

Federal Land: Humboldt-Toiyabe Opened at: Lakewood, Colorado

Opened by: Jason Longshore

Date: 08/08/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Sbbi, Inc. $0.00

Ace Engineering, Inc. $816,484.04
1880 Wright Ave.
La Verne, CA 91750

Tand, Inc. $847,718.00
4500 Vandenberg Drive
North Las Vegas , NV 89081

LAS VEGAS PAVING CORP. $865,077.00
4420 S. Decatur Blvd.
Las Vegas, NV 89103

Meadow Valley Contractors, Inc. $868,400.00

ROAD AND HIGHWAY BUILDERS, LLC $874,034.00
96  Glen Carran Circle Suite 106
Sparks, NV 89431

Steve Manning Construction, Inc $979,431.00

Mercer-Fraser Company $1,235,152.00
77 W. 2nd Street
Eureka, CA 95501

CUTTING EDGE CONCRETE SERVICES, INC $2,285,017.00
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Engineer's Estimate $976,530.00



Tabulation of Bids
Report Date: 08/12/13

37 out of 57

Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: X

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

X0100 15101-0000 MOBILIZATION  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $25,000.00
Tand, Inc.      Lump Sum   $66,000.00
LAS VEGAS PAVING CORP.      Lump Sum   $38,800.80
Meadow Valley Contractors, Inc.      Lump Sum   $16,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $80,000.00
Steve Manning Construction, Inc      Lump Sum   $100,000.00
Mercer-Fraser Company      Lump Sum   $25,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $375,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $90,000.00

X0150 15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $39.63 $396.30
Tand, Inc. $100.00 $1,000.00
LAS VEGAS PAVING CORP. $189.00 $1,890.00
Meadow Valley Contractors, Inc. $41.50 $415.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $4,000.00
Steve Manning Construction, Inc $58.00 $580.00
Mercer-Fraser Company $500.00 $5,000.00
CUTTING EDGE CONCRETE SERVICES, INC $102.00 $1,020.00
Engineer's Estimate 10 STA $70.00 $700.00

X0200 15215-3000 SURVEY AND STAKING, DRAINAGE STRUCTURE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $896.40 $2,689.20
Tand, Inc. $400.00 $1,200.00
LAS VEGAS PAVING CORP. $1,574.00 $4,722.00
Meadow Valley Contractors, Inc. $943.00 $2,829.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $3,000.00
Steve Manning Construction, Inc $347.00 $1,041.00
Mercer-Fraser Company $1,400.00 $4,200.00
CUTTING EDGE CONCRETE SERVICES, INC $510.00 $1,530.00
Engineer's Estimate 3 EACH $525.00 $1,575.00

X0250 15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $45.79 $915.80
Tand, Inc. $100.00 $2,000.00
LAS VEGAS PAVING CORP. $118.00 $2,360.00
Meadow Valley Contractors, Inc. $48.00 $960.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $6,000.00
Steve Manning Construction, Inc $57.00 $1,140.00
Mercer-Fraser Company $1,000.00 $20,000.00
CUTTING EDGE CONCRETE SERVICES, INC $750.00 $15,000.00
Engineer's Estimate 20 STA $60.00 $1,200.00
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X0300 15301-0000 CONTRACTOR QUALITY CONTROL  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $3,193.43
Tand, Inc.      Lump Sum   $4,500.00
LAS VEGAS PAVING CORP.      Lump Sum   $1.00
Meadow Valley Contractors, Inc.      Lump Sum   $5,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $30,000.00
Steve Manning Construction, Inc      Lump Sum   $39,600.00
Mercer-Fraser Company      Lump Sum   $40,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $181,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

X0350 15401-0000 CONTRACTOR TESTING  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $4,526.82
Tand, Inc.      Lump Sum   $3,500.00
LAS VEGAS PAVING CORP.      Lump Sum   $1.00
Meadow Valley Contractors, Inc.      Lump Sum   $5,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $20,000.00
Steve Manning Construction, Inc      Lump Sum   $52,800.00
Mercer-Fraser Company      Lump Sum   $50,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $165,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $30,000.00

X0400 15501-0000 CONSTRUCTION SCHEDULE  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $5,602.50
Tand, Inc.      Lump Sum   $2,500.00
LAS VEGAS PAVING CORP.      Lump Sum   $1.00
Meadow Valley Contractors, Inc.      Lump Sum   $8,350.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $10,000.00
Steve Manning Construction, Inc      Lump Sum   $4,000.00
Mercer-Fraser Company      Lump Sum   $10,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $10,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,500.00

X0450 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $2.82 $1,269.00
Tand, Inc. $2.00 $900.00
LAS VEGAS PAVING CORP. $9.50 $4,275.00
Meadow Valley Contractors, Inc. $4.10 $1,845.00
ROAD AND HIGHWAY BUILDERS, LLC $5.00 $2,250.00
Steve Manning Construction, Inc $7.00 $3,150.00
Mercer-Fraser Company $5.00 $2,250.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $4,500.00
Engineer's Estimate 450 LNFT $5.00 $2,250.00
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X0500 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $3.94 $275.80
Tand, Inc. $6.00 $420.00
LAS VEGAS PAVING CORP. $13.00 $910.00
Meadow Valley Contractors, Inc. $6.50 $455.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $2,800.00
Steve Manning Construction, Inc $12.00 $840.00
Mercer-Fraser Company $12.00 $840.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $700.00
Engineer's Estimate 70 LNFT $6.00 $420.00

X0550 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $112.05 $560.25
Tand, Inc. $300.00 $1,500.00
LAS VEGAS PAVING CORP. $494.00 $2,470.00
Meadow Valley Contractors, Inc. $165.00 $825.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $2,000.00
Steve Manning Construction, Inc $100.00 $500.00
Mercer-Fraser Company $300.00 $1,500.00
CUTTING EDGE CONCRETE SERVICES, INC $125.00 $625.00
Engineer's Estimate 5 EACH $130.00 $650.00

X0600 15706-1600 SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $1,120.50 $1,120.50
Tand, Inc. $2,500.00 $2,500.00
LAS VEGAS PAVING CORP. $5,856.00 $5,856.00
Meadow Valley Contractors, Inc. $2,750.00 $2,750.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $1,500.00
Steve Manning Construction, Inc $2,000.00 $2,000.00
Mercer-Fraser Company $3,500.00 $3,500.00
CUTTING EDGE CONCRETE SERVICES, INC $25.00 $25.00
Engineer's Estimate 1 EACH $2,250.00 $2,250.00

X0650 15802-0000 WATERING FOR DUST CONTROL  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $10,000.00
Tand, Inc.      Lump Sum   $5,000.00
LAS VEGAS PAVING CORP.      Lump Sum   $5,800.00
Meadow Valley Contractors, Inc.      Lump Sum   $4,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $2,000.00
Steve Manning Construction, Inc      Lump Sum   $14,000.00
Mercer-Fraser Company      Lump Sum   $40,000.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $295,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $13,000.00
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X0700 20101-0000 CLEARING AND GRUBBING  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $987.51 $1,975.02
Tand, Inc. $5,000.00 $10,000.00
LAS VEGAS PAVING CORP. $27,000.00 $54,000.00
Meadow Valley Contractors, Inc. $20,000.00 $40,000.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $6,000.00
Steve Manning Construction, Inc $12,000.00 $24,000.00
Mercer-Fraser Company $12,000.00 $24,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,500.00 $3,000.00
Engineer's Estimate 2 ACRE $1,550.00 $3,100.00

X0750 20301-1900 REMOVAL OF PIPE CULVERT  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $1,303.67 $1,303.67
Tand, Inc. $3,500.00 $3,500.00
LAS VEGAS PAVING CORP. $4,441.00 $4,441.00
Meadow Valley Contractors, Inc. $2,280.00 $2,280.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $5,000.00
Steve Manning Construction, Inc $1,500.00 $1,500.00
Mercer-Fraser Company $2,500.00 $2,500.00
CUTTING EDGE CONCRETE SERVICES, INC $2,700.00 $2,700.00
Engineer's Estimate 1 EACH $1,500.00 $1,500.00

X0800 20301-2000 REMOVAL OF PIPE END SECTION  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $481.38 $962.76
Tand, Inc. $400.00 $800.00
LAS VEGAS PAVING CORP. $59.00 $118.00
Meadow Valley Contractors, Inc. $1,210.00 $2,420.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $600.00
Steve Manning Construction, Inc $100.00 $200.00
Mercer-Fraser Company $1,000.00 $2,000.00
CUTTING EDGE CONCRETE SERVICES, INC $2,200.00 $4,400.00
Engineer's Estimate 2 EACH $175.00 $350.00

X0850 20401-0000 ROADWAY EXCAVATION  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $7.02 $15,444.00
Tand, Inc. $14.00 $30,800.00
LAS VEGAS PAVING CORP. $25.50 $56,100.00
Meadow Valley Contractors, Inc. $17.50 $38,500.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $44,000.00
Steve Manning Construction, Inc $22.50 $49,500.00
Mercer-Fraser Company $70.00 $154,000.00
CUTTING EDGE CONCRETE SERVICES, INC $15.00 $33,000.00
Engineer's Estimate 2,200 CUYD $15.00 $33,000.00
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X0900 20403-0000 UNCLASSIFIED BORROW  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $8.97 $6,817.20
Tand, Inc. $20.00 $15,200.00
LAS VEGAS PAVING CORP. $17.70 $13,452.00
Meadow Valley Contractors, Inc. $40.00 $30,400.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $30,400.00
Steve Manning Construction, Inc $16.00 $12,160.00
Mercer-Fraser Company $50.00 $38,000.00
CUTTING EDGE CONCRETE SERVICES, INC $15.00 $11,400.00
Engineer's Estimate 760 CUYD $17.50 $13,300.00

X0950 20701-0800 EARTHWORK GEOTEXTILE, TYPE II-B  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $6.18 $8,652.00
Tand, Inc. $4.00 $5,600.00
LAS VEGAS PAVING CORP. $2.20 $3,080.00
Meadow Valley Contractors, Inc. $1.20 $1,680.00
ROAD AND HIGHWAY BUILDERS, LLC $4.00 $5,600.00
Steve Manning Construction, Inc $6.00 $8,400.00
Mercer-Fraser Company $10.00 $14,000.00
CUTTING EDGE CONCRETE SERVICES, INC $5.50 $7,700.00
Engineer's Estimate 1,400 SQYD $2.25 $3,150.00

X1000 25101-2000 PLACED RIPRAP, CLASS 2  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $117.39 $2,347.80
Tand, Inc. $100.00 $2,000.00
LAS VEGAS PAVING CORP. $155.00 $3,100.00
Meadow Valley Contractors, Inc. $80.00 $1,600.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $3,000.00
Steve Manning Construction, Inc $108.00 $2,160.00
Mercer-Fraser Company $190.00 $3,800.00
CUTTING EDGE CONCRETE SERVICES, INC $175.00 $3,500.00
Engineer's Estimate 20 CUYD $125.00 $2,500.00

X1050 25101-3000 PLACED RIPRAP, CLASS 3  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $92.98 $2,789.40
Tand, Inc. $120.00 $3,600.00
LAS VEGAS PAVING CORP. $114.00 $3,420.00
Meadow Valley Contractors, Inc. $90.00 $2,700.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $6,000.00
Steve Manning Construction, Inc $108.00 $3,240.00
Mercer-Fraser Company $190.00 $5,700.00
CUTTING EDGE CONCRETE SERVICES, INC $165.00 $4,950.00
Engineer's Estimate 30 CUYD $130.00 $3,900.00
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X1100 30101-0000 AGGREGATE BASE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $22.14 $32,103.00
Tand, Inc. $16.00 $23,200.00
LAS VEGAS PAVING CORP. $21.30 $30,885.00
Meadow Valley Contractors, Inc. $31.00 $44,950.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $58,000.00
Steve Manning Construction, Inc $14.80 $21,460.00
Mercer-Fraser Company $70.00 $101,500.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $50,750.00
Engineer's Estimate 1,450 TON $20.00 $29,000.00

X1200 40301-0000 HOT ASPHALT CONCRETE PAVEMENT  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $121.02 $39,936.60
Tand, Inc. $120.00 $39,600.00
LAS VEGAS PAVING CORP. $115.00 $37,950.00
Meadow Valley Contractors, Inc. $144.00 $47,520.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $49,500.00
Steve Manning Construction, Inc $130.00 $42,900.00
Mercer-Fraser Company $125.00 $41,250.00
CUTTING EDGE CONCRETE SERVICES, INC $128.00 $42,240.00
Engineer's Estimate 330 TON $115.00 $37,950.00

X1250 40401-0000 MINOR HOT ASPHALT CONCRETE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $113.18 $35,085.80
Tand, Inc. $120.00 $37,200.00
LAS VEGAS PAVING CORP. $113.00 $35,030.00
Meadow Valley Contractors, Inc. $144.00 $44,640.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $46,500.00
Steve Manning Construction, Inc $130.00 $40,300.00
Mercer-Fraser Company $110.00 $34,100.00
CUTTING EDGE CONCRETE SERVICES, INC $130.00 $40,300.00
Engineer's Estimate 310 TON $115.00 $35,650.00

X1300 40501-0000 OPEN-GRADED ASPHALT FRICTION COURSE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $370.89 $18,544.50
Tand, Inc. $395.00 $19,750.00
LAS VEGAS PAVING CORP. $331.50 $16,575.00
Meadow Valley Contractors, Inc. $384.00 $19,200.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $10,000.00
Steve Manning Construction, Inc $216.00 $10,800.00
Mercer-Fraser Company $380.00 $19,000.00
CUTTING EDGE CONCRETE SERVICES, INC $275.00 $13,750.00
Engineer's Estimate 50 TON $120.00 $6,000.00
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X1400 40961-0000 BLOTTER  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $2.03 $5,765.20
Tand, Inc. $0.50 $1,420.00
LAS VEGAS PAVING CORP. $0.13 $369.20
Meadow Valley Contractors, Inc. $0.20 $568.00
ROAD AND HIGHWAY BUILDERS, LLC $0.10 $284.00
Steve Manning Construction, Inc $0.60 $1,704.00
Mercer-Fraser Company $0.50 $1,420.00
CUTTING EDGE CONCRETE SERVICES, INC $2.50 $7,100.00
Engineer's Estimate 2,840 SQYD $0.75 $2,130.00

X1450 41103-0000 PRIME COAT  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $0.59 $1,675.60
Tand, Inc. $0.70 $1,988.00
LAS VEGAS PAVING CORP. $0.55 $1,562.00
Meadow Valley Contractors, Inc. $0.95 $2,698.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $2,840.00
Steve Manning Construction, Inc $0.90 $2,556.00
Mercer-Fraser Company $0.55 $1,562.00
CUTTING EDGE CONCRETE SERVICES, INC $1.05 $2,982.00
Engineer's Estimate 2,840 SQYD $1.75 $4,970.00

X1500 41201-0000 TACK COAT  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $1,456.65 $1,456.65
Tand, Inc. $1,400.00 $1,400.00
LAS VEGAS PAVING CORP. $1,508.00 $1,508.00
Meadow Valley Contractors, Inc. $1,730.00 $1,730.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $1,500.00
Steve Manning Construction, Inc $980.00 $980.00
Mercer-Fraser Company $1,500.00 $1,500.00
CUTTING EDGE CONCRETE SERVICES, INC $1,250.00 $1,250.00
Engineer's Estimate 1 TON $850.00 $850.00

X1550 50101-0900 REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE C SMOOTHNESS/ROUGHNESS  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $104.99 $241,477.00
Tand, Inc. $110.00 $253,000.00
LAS VEGAS PAVING CORP. $87.00 $200,100.00
Meadow Valley Contractors, Inc. $104.00 $239,200.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $230,000.00
Steve Manning Construction, Inc $104.00 $239,200.00
Mercer-Fraser Company $125.00 $287,500.00
CUTTING EDGE CONCRETE SERVICES, INC $180.00 $414,000.00
Engineer's Estimate 2,300 SQYD $160.00 $368,000.00
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X1650 60201-0600 18-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $74.56 $2,236.80
Tand, Inc. $80.00 $2,400.00
LAS VEGAS PAVING CORP. $138.50 $4,155.00
Meadow Valley Contractors, Inc. $103.00 $3,090.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $3,000.00
Steve Manning Construction, Inc $110.00 $3,300.00
Mercer-Fraser Company $250.00 $7,500.00
CUTTING EDGE CONCRETE SERVICES, INC $115.00 $3,450.00
Engineer's Estimate 30 LNFT $100.00 $3,000.00

X1700 60201-0800 24-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $71.70 $5,736.00
Tand, Inc. $110.00 $8,800.00
LAS VEGAS PAVING CORP. $152.00 $12,160.00
Meadow Valley Contractors, Inc. $159.00 $12,720.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $12,000.00
Steve Manning Construction, Inc $120.00 $9,600.00
Mercer-Fraser Company $180.00 $14,400.00
CUTTING EDGE CONCRETE SERVICES, INC $210.00 $16,800.00
Engineer's Estimate 80 LNFT $115.00 $9,200.00

X1750 60201-1000 36-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $99.81 $31,939.20
Tand, Inc. $190.00 $60,800.00
LAS VEGAS PAVING CORP. $195.00 $62,400.00
Meadow Valley Contractors, Inc. $114.00 $36,480.00
ROAD AND HIGHWAY BUILDERS, LLC $160.00 $51,200.00
Steve Manning Construction, Inc $140.00 $44,800.00
Mercer-Fraser Company $180.00 $57,600.00
CUTTING EDGE CONCRETE SERVICES, INC $260.00 $83,200.00
Engineer's Estimate 320 LNFT $130.00 $41,600.00

X1800 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $959.42 $1,918.84
Tand, Inc. $1,600.00 $3,200.00
LAS VEGAS PAVING CORP. $829.00 $1,658.00
Meadow Valley Contractors, Inc. $1,150.00 $2,300.00
ROAD AND HIGHWAY BUILDERS, LLC $2,000.00 $4,000.00
Steve Manning Construction, Inc $300.00 $600.00
Mercer-Fraser Company $1,800.00 $3,600.00
CUTTING EDGE CONCRETE SERVICES, INC $450.00 $900.00
Engineer's Estimate 2 EACH $775.00 $1,550.00
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X1850 60210-0800 END SECTION FOR 24-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $935.40 $935.40
Tand, Inc. $1,600.00 $1,600.00
LAS VEGAS PAVING CORP. $845.00 $845.00
Meadow Valley Contractors, Inc. $1,150.00 $1,150.00
ROAD AND HIGHWAY BUILDERS, LLC $2,500.00 $2,500.00
Steve Manning Construction, Inc $400.00 $400.00
Mercer-Fraser Company $2,000.00 $2,000.00
CUTTING EDGE CONCRETE SERVICES, INC $650.00 $650.00
Engineer's Estimate 1 EACH $575.00 $575.00

X1900 60210-1000 END SECTION FOR 36-INCH PIPE CULVERT  (RCP)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $3,511.77 $7,023.54
Tand, Inc. $2,000.00 $4,000.00
LAS VEGAS PAVING CORP. $1,921.00 $3,842.00
Meadow Valley Contractors, Inc. $2,640.00 $5,280.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $6,000.00
Steve Manning Construction, Inc $600.00 $1,200.00
Mercer-Fraser Company $2,000.00 $4,000.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $2,000.00
Engineer's Estimate 2 EACH $775.00 $1,550.00

X1950 60401-2000 MANHOLE, TYPE 2  (NDOT)

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $11,089.63 $33,268.89
Tand, Inc. $8,000.00 $24,000.00
LAS VEGAS PAVING CORP. $14,070.00 $42,210.00
Meadow Valley Contractors, Inc. $9,500.00 $28,500.00
ROAD AND HIGHWAY BUILDERS, LLC $6,000.00 $18,000.00
Steve Manning Construction, Inc $11,500.00 $34,500.00
Mercer-Fraser Company $12,000.00 $36,000.00
CUTTING EDGE CONCRETE SERVICES, INC $6,500.00 $19,500.00
Engineer's Estimate 3 EACH $3,500.00 $10,500.00

X2000 60802-0600 PAVED WATERWAY, TYPE 6  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $69.78 $5,582.40
Tand, Inc. $150.00 $12,000.00
LAS VEGAS PAVING CORP. $51.00 $4,080.00
Meadow Valley Contractors, Inc. $33.00 $2,640.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $1,600.00
Steve Manning Construction, Inc $25.00 $2,000.00
Mercer-Fraser Company $50.00 $4,000.00
CUTTING EDGE CONCRETE SERVICES, INC $95.00 $7,600.00
Engineer's Estimate 80 LNFT $40.00 $3,200.00
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X2050 60902-0700 CURB AND GUTTER, CONCRETE, 9-INCH DEPTH  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $29.72 $9,510.40
Tand, Inc. $30.00 $9,600.00
LAS VEGAS PAVING CORP. $45.25 $14,480.00
Meadow Valley Contractors, Inc. $25.50 $8,160.00
ROAD AND HIGHWAY BUILDERS, LLC $7.00 $2,240.00
Steve Manning Construction, Inc $26.00 $8,320.00
Mercer-Fraser Company $35.00 $11,200.00
CUTTING EDGE CONCRETE SERVICES, INC $45.00 $14,400.00
Engineer's Estimate 320 LNFT $20.00 $6,400.00

X2100 60902-0900 CURB AND GUTTER, CONCRETE, 11-INCH DEPTH  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $28.69 $14,345.00
Tand, Inc. $30.00 $15,000.00
LAS VEGAS PAVING CORP. $36.50 $18,250.00
Meadow Valley Contractors, Inc. $15.00 $7,500.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $4,000.00
Steve Manning Construction, Inc $20.00 $10,000.00
Mercer-Fraser Company $30.00 $15,000.00
CUTTING EDGE CONCRETE SERVICES, INC $45.00 $22,500.00
Engineer's Estimate 500 LNFT $25.00 $12,500.00

X2150 60902-1000 CURB AND GUTTER, CONCRETE, 12-INCH DEPTH  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $30.59 $24,472.00
Tand, Inc. $30.00 $24,000.00
LAS VEGAS PAVING CORP. $36.25 $29,000.00
Meadow Valley Contractors, Inc. $19.00 $15,200.00
ROAD AND HIGHWAY BUILDERS, LLC $9.00 $7,200.00
Steve Manning Construction, Inc $20.00 $16,000.00
Mercer-Fraser Company $30.00 $24,000.00
CUTTING EDGE CONCRETE SERVICES, INC $50.00 $40,000.00
Engineer's Estimate 800 LNFT $30.00 $24,000.00

X2200 61503-1000 MEDIAN, CONCRETE  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $73.92 $12,566.40
Tand, Inc. $50.00 $8,500.00
LAS VEGAS PAVING CORP. $57.00 $9,690.00
Meadow Valley Contractors, Inc. $55.00 $9,350.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $6,800.00
Steve Manning Construction, Inc $67.00 $11,390.00
Mercer-Fraser Company $68.00 $11,560.00
CUTTING EDGE CONCRETE SERVICES, INC $90.00 $15,300.00
Engineer's Estimate 170 SQYD $45.00 $7,650.00
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X2250 62201-0200 DUMP TRUCK, 8 CUBIC YARD MINIMUM CAPACITY     

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $117.66 $1,411.92
Tand, Inc. $100.00 $1,200.00
LAS VEGAS PAVING CORP. $107.00 $1,284.00
Meadow Valley Contractors, Inc. $136.00 $1,632.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $1,200.00
Steve Manning Construction, Inc $110.00 $1,320.00
Mercer-Fraser Company $150.00 $1,800.00
CUTTING EDGE CONCRETE SERVICES, INC $110.00 $1,320.00
Engineer's Estimate 12 HOUR $110.00 $1,320.00

X2300 62201-0900 WHEEL LOADER, 2 CUBIC YARD MINIMUM RATED CAPACITY     

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $112.05 $1,344.60
Tand, Inc. $150.00 $1,800.00
LAS VEGAS PAVING CORP. $126.00 $1,512.00
Meadow Valley Contractors, Inc. $158.00 $1,896.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $1,440.00
Steve Manning Construction, Inc $140.00 $1,680.00
Mercer-Fraser Company $250.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $165.00 $1,980.00
Engineer's Estimate 12 HOUR $130.00 $1,560.00

X2350 62201-2750 MOTOR GRADER      

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $179.28 $2,151.36
Tand, Inc. $160.00 $1,920.00
LAS VEGAS PAVING CORP. $165.00 $1,980.00
Meadow Valley Contractors, Inc. $173.00 $2,076.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $1,440.00
Steve Manning Construction, Inc $150.00 $1,800.00
Mercer-Fraser Company $250.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $2,040.00
Engineer's Estimate 12 HOUR $175.00 $2,100.00

X2400 62201-3000 HYDRAULIC EXCAVATOR      

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $123.26 $1,479.12
Tand, Inc. $200.00 $2,400.00
LAS VEGAS PAVING CORP. $183.00 $2,196.00
Meadow Valley Contractors, Inc. $205.00 $2,460.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $1,440.00
Steve Manning Construction, Inc $160.00 $1,920.00
Mercer-Fraser Company $250.00 $3,000.00
CUTTING EDGE CONCRETE SERVICES, INC $195.00 $2,340.00
Engineer's Estimate 12 HOUR $180.00 $2,160.00



Tabulation of Bids
Report Date: 08/12/13

48 out of 57

Project No: NV PFH 11-1(5)

Project Name: Kyle Canyon Intersection & Widening Improvements

Schedule: X

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

X2450 62202-1000 MATERIALS TRANSFER VEHICLE  

Sbbi, Inc.      Lump Sum   $0.00
Ace Engineering, Inc.      Lump Sum   $3,473.55
Tand, Inc.      Lump Sum   $3,500.00
LAS VEGAS PAVING CORP.      Lump Sum   $3,700.00
Meadow Valley Contractors, Inc.      Lump Sum   $9,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $10,000.00
Steve Manning Construction, Inc      Lump Sum   $7,500.00
Mercer-Fraser Company      Lump Sum   $3,500.00
CUTTING EDGE CONCRETE SERVICES, INC      Lump Sum   $170,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $8,500.00

X2500 62301-0000 GENERAL LABOR  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $68.36 $2,734.40
Tand, Inc. $65.00 $2,600.00
LAS VEGAS PAVING CORP. $68.00 $2,720.00
Meadow Valley Contractors, Inc. $58.50 $2,340.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $2,000.00
Steve Manning Construction, Inc $65.00 $2,600.00
Mercer-Fraser Company $85.00 $3,400.00
CUTTING EDGE CONCRETE SERVICES, INC $87.00 $3,480.00
Engineer's Estimate 40 HOUR $65.00 $2,600.00

X2550 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $168.08 $4,033.92
Tand, Inc. $140.00 $3,360.00
LAS VEGAS PAVING CORP. $164.00 $3,936.00
Meadow Valley Contractors, Inc. $90.00 $2,160.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $2,400.00
Steve Manning Construction, Inc $160.00 $3,840.00
Mercer-Fraser Company $150.00 $3,600.00
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $4,080.00
Engineer's Estimate 24 HOUR $115.00 $2,760.00

X2600 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $2,521.13 $60,507.12
Tand, Inc. $165.00 $3,960.00
LAS VEGAS PAVING CORP. $237.00 $5,688.00
Meadow Valley Contractors, Inc. $177.00 $4,248.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $2,400.00
Steve Manning Construction, Inc $140.00 $3,360.00
Mercer-Fraser Company $150.00 $3,600.00
CUTTING EDGE CONCRETE SERVICES, INC $170.00 $4,080.00
Engineer's Estimate 24 HOUR $230.00 $5,520.00
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X2650 62510-1000 SEEDING, DRY METHOD  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $756.34 $1,512.68
Tand, Inc. $1,000.00 $2,000.00
LAS VEGAS PAVING CORP. $1,567.00 $3,134.00
Meadow Valley Contractors, Inc. $851.00 $1,702.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $2,000.00
Steve Manning Construction, Inc $3,000.00 $6,000.00
Mercer-Fraser Company $1,800.00 $3,600.00
CUTTING EDGE CONCRETE SERVICES, INC $2,500.00 $5,000.00
Engineer's Estimate 2.0 ACRE $1,250.00 $2,500.00

X2700 62515-1000 MULCHING, DRY METHOD  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $1,228.07 $2,456.14
Tand, Inc. $1,500.00 $3,000.00
LAS VEGAS PAVING CORP. $1,151.00 $2,302.00
Meadow Valley Contractors, Inc. $1,200.00 $2,400.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $2,000.00
Steve Manning Construction, Inc $3,000.00 $6,000.00
Mercer-Fraser Company $1,800.00 $3,600.00
CUTTING EDGE CONCRETE SERVICES, INC $4,700.00 $9,400.00
Engineer's Estimate 2.0 ACRE $1,175.00 $2,350.00

X2750 63302-0000 SIGN SYSTEM  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $80.39 $8,842.90
Tand, Inc. $110.00 $12,100.00
LAS VEGAS PAVING CORP. $73.50 $8,085.00
Meadow Valley Contractors, Inc. $137.00 $15,070.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $5,500.00
Steve Manning Construction, Inc $75.00 $8,250.00
Mercer-Fraser Company $75.00 $8,250.00
CUTTING EDGE CONCRETE SERVICES, INC $35.00 $3,850.00
Engineer's Estimate 110 SQFT $75.00 $8,250.00

X2800 63401-0700 PAVEMENT MARKINGS, TYPE D, SOLID  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $0.89 $3,026.00
Tand, Inc. $1.00 $3,400.00
LAS VEGAS PAVING CORP. $0.79 $2,686.00
Meadow Valley Contractors, Inc. $1.10 $3,740.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $3,400.00
Steve Manning Construction, Inc $0.90 $3,060.00
Mercer-Fraser Company $0.80 $2,720.00
CUTTING EDGE CONCRETE SERVICES, INC $0.35 $1,190.00
Engineer's Estimate 3,400 LNFT $0.50 $1,700.00
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X2850 63405-1400 PAVEMENT MARKINGS, TYPE D, STRAIGHT/TURN ARROW COMBINATION  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $61.63 $246.52
Tand, Inc. $400.00 $1,600.00
LAS VEGAS PAVING CORP. $53.00 $212.00
Meadow Valley Contractors, Inc. $439.00 $1,756.00
ROAD AND HIGHWAY BUILDERS, LLC $2,000.00 $8,000.00
Steve Manning Construction, Inc $70.00 $280.00
Mercer-Fraser Company $500.00 $2,000.00
CUTTING EDGE CONCRETE SERVICES, INC $400.00 $1,600.00
Engineer's Estimate 4 EACH $275.00 $1,100.00

X2900 63406-0000 RAISED PAVEMENT MARKER  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $8.42 $336.80
Tand, Inc. $5.00 $200.00
LAS VEGAS PAVING CORP. $8.00 $320.00
Meadow Valley Contractors, Inc. $11.00 $440.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $800.00
Steve Manning Construction, Inc $10.00 $400.00
Mercer-Fraser Company $8.00 $320.00
CUTTING EDGE CONCRETE SERVICES, INC $10.00 $400.00
Engineer's Estimate 40 EACH $8.00 $320.00

X2950 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $123.26 $246.52
Tand, Inc. $200.00 $400.00
LAS VEGAS PAVING CORP. $116.00 $232.00
Meadow Valley Contractors, Inc. $110.00 $220.00
ROAD AND HIGHWAY BUILDERS, LLC $2,000.00 $4,000.00
Steve Manning Construction, Inc $100.00 $200.00
Mercer-Fraser Company $50.00 $100.00
CUTTING EDGE CONCRETE SERVICES, INC $1,000.00 $2,000.00
Engineer's Estimate 2 EACH $200.00 $400.00

X3000 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $31.38 $470.70
Tand, Inc. $100.00 $1,500.00
LAS VEGAS PAVING CORP. $30.00 $450.00
Meadow Valley Contractors, Inc. $44.00 $660.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $2,250.00
Steve Manning Construction, Inc $70.00 $1,050.00
Mercer-Fraser Company $60.00 $900.00
CUTTING EDGE CONCRETE SERVICES, INC $250.00 $3,750.00
Engineer's Estimate 15 EACH $50.00 $750.00
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X3050 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $100.85 $201.70
Tand, Inc. $100.00 $200.00
LAS VEGAS PAVING CORP. $95.00 $190.00
Meadow Valley Contractors, Inc. $55.00 $110.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $300.00
Steve Manning Construction, Inc $200.00 $400.00
Mercer-Fraser Company $50.00 $100.00
CUTTING EDGE CONCRETE SERVICES, INC $3,500.00 $7,000.00
Engineer's Estimate 2 EACH $110.00 $220.00

X3100 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $20,169.00 $40,338.00
Tand, Inc. $2,500.00 $5,000.00
LAS VEGAS PAVING CORP. $2,100.00 $4,200.00
Meadow Valley Contractors, Inc. $2,740.00 $5,480.00
ROAD AND HIGHWAY BUILDERS, LLC $2,000.00 $4,000.00
Steve Manning Construction, Inc $2,000.00 $4,000.00
Mercer-Fraser Company $5,000.00 $10,000.00
CUTTING EDGE CONCRETE SERVICES, INC $15,000.00 $30,000.00
Engineer's Estimate 2 EACH $4,500.00 $9,000.00

X3150 63502-3100 TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $5,602.50 $5,602.50
Tand, Inc. $10,000.00 $10,000.00
LAS VEGAS PAVING CORP. $14,000.00 $14,000.00
Meadow Valley Contractors, Inc. $11,000.00 $11,000.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $3,000.00
Steve Manning Construction, Inc $12,000.00 $12,000.00
Mercer-Fraser Company $12,000.00 $12,000.00
CUTTING EDGE CONCRETE SERVICES, INC $28,000.00 $28,000.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

X3200 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $11.21 $12,331.00
Tand, Inc. $25.00 $27,500.00
LAS VEGAS PAVING CORP. $15.00 $16,500.00
Meadow Valley Contractors, Inc. $38.50 $42,350.00
ROAD AND HIGHWAY BUILDERS, LLC $6.00 $6,600.00
Steve Manning Construction, Inc $36.00 $39,600.00
Mercer-Fraser Company $22.00 $24,200.00
CUTTING EDGE CONCRETE SERVICES, INC $37.00 $40,700.00
Engineer's Estimate 1,100 LNFT $35.00 $38,500.00
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X3250 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $0.69 $345.00
Tand, Inc. $1.00 $500.00
LAS VEGAS PAVING CORP. $0.59 $295.00
Meadow Valley Contractors, Inc. $1.70 $850.00
ROAD AND HIGHWAY BUILDERS, LLC $8.00 $4,000.00
Steve Manning Construction, Inc $3.00 $1,500.00
Mercer-Fraser Company $0.50 $250.00
CUTTING EDGE CONCRETE SERVICES, INC $0.25 $125.00
Engineer's Estimate 500 LNFT $0.10 $50.00

X3300 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $17.93 $12,371.70
Tand, Inc. $20.00 $13,800.00
LAS VEGAS PAVING CORP. $17.00 $11,730.00
Meadow Valley Contractors, Inc. $16.50 $11,385.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $10,350.00
Steve Manning Construction, Inc $25.00 $17,250.00
Mercer-Fraser Company $7.00 $4,830.00
CUTTING EDGE CONCRETE SERVICES, INC $12.00 $8,280.00
Engineer's Estimate 690 SQFT $25.00 $17,250.00

X3350 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $62.75 $2,510.00
Tand, Inc. $65.00 $2,600.00
LAS VEGAS PAVING CORP. $62.00 $2,480.00
Meadow Valley Contractors, Inc. $56.00 $2,240.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $4,800.00
Steve Manning Construction, Inc $65.00 $2,600.00
Mercer-Fraser Company $70.00 $2,800.00
CUTTING EDGE CONCRETE SERVICES, INC $87.00 $3,480.00
Engineer's Estimate 40 HOUR $60.00 $2,400.00

X3400 63510-0100 TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $3,361.50 $20,169.00
Tand, Inc. $3,000.00 $18,000.00
LAS VEGAS PAVING CORP. $3,992.00 $23,952.00
Meadow Valley Contractors, Inc. $3,600.00 $21,600.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $1,800.00
Steve Manning Construction, Inc $2,600.00 $15,600.00
Mercer-Fraser Company $700.00 $4,200.00
CUTTING EDGE CONCRETE SERVICES, INC $3,600.00 $21,600.00
Engineer's Estimate 6 WEEK $2,500.00 $15,000.00
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X3450 63610-2800 CONDUIT, 4-INCH, PVC   

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $22.41 $2,689.20
Tand, Inc. $60.00 $7,200.00
LAS VEGAS PAVING CORP. $26.00 $3,120.00
Meadow Valley Contractors, Inc. $27.50 $3,300.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $3,600.00
Steve Manning Construction, Inc $45.00 $5,400.00
Mercer-Fraser Company $40.00 $4,800.00
CUTTING EDGE CONCRETE SERVICES, INC $45.00 $5,400.00
Engineer's Estimate 120 LNFT $30.00 $3,600.00

X3500 63621-1000 UTILITY BOX, PULLBOX  

Sbbi, Inc. $0.00 $0.00
Ace Engineering, Inc. $2,115.51 $4,231.02
Tand, Inc. $2,000.00 $4,000.00
LAS VEGAS PAVING CORP. $8,313.00 $16,626.00
Meadow Valley Contractors, Inc. $8,700.00 $17,400.00
ROAD AND HIGHWAY BUILDERS, LLC $2,000.00 $4,000.00
Steve Manning Construction, Inc $4,500.00 $9,000.00
Mercer-Fraser Company $300.00 $600.00
CUTTING EDGE CONCRETE SERVICES, INC $2,600.00 $5,200.00
Engineer's Estimate 2 EACH $500.00 $1,000.00

Total Schedule - All Items

Sbbi, Inc. $0.00
Ace Engineering, Inc. $816,484.04
Tand, Inc. $847,718.00
LAS VEGAS PAVING CORP. $865,077.00
Meadow Valley Contractors, Inc. $868,400.00
ROAD AND HIGHWAY BUILDERS, LLC $874,034.00
Steve Manning Construction, Inc $979,431.00
Mercer-Fraser Company $1,235,152.00
CUTTING EDGE CONCRETE SERVICES, INC $2,285,017.00
Engineer's Estimate $976,530.00
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Road User/Administrative Cost Subtotal

Schedule: A

Contractor Responsive?

Engineer's Estimate

Ace Engineering, Inc.

CUTTING EDGE CONCRETE SERVICES, INC

LAS VEGAS PAVING CORP.

Meadow Valley Contractors, Inc.

Mercer-Fraser Company

ROAD AND HIGHWAY BUILDERS, LLC

Sbbi, Inc. no

Steve Manning Construction, Inc

Tand, Inc.

No of Calendar Days

400.00000

330

375

400

335

300

300

0

300

300

Road User/Admin Cost

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

$6,500.00

Amount Bid

$2,600,000.00

$2,145,000.00

$2,437,500.00

$2,600,000.00

$2,177,500.00

$1,950,000.00

$1,950,000.00

$0.00

$1,950,000.00

$1,950,000.00

Schedule: X

Contractor Responsive?

Engineer's Estimate

Ace Engineering, Inc.

CUTTING EDGE CONCRETE SERVICES, INC

LAS VEGAS PAVING CORP.

Meadow Valley Contractors, Inc.

Mercer-Fraser Company

ROAD AND HIGHWAY BUILDERS, LLC

Sbbi, Inc.

Steve Manning Construction, Inc

Tand, Inc.

No of Calendar Days

0.00000

0

0

0

0

0

0

0

0

0

Road User/Admin Cost

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Amount Bid

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

$0.00

Total: 

Contractor Responsive?

Engineer's Estimate
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Ace Engineering, Inc.

CUTTING EDGE CONCRETE SERVICES, INC

LAS VEGAS PAVING CORP.

Meadow Valley Contractors, Inc.

Mercer-Fraser Company

ROAD AND HIGHWAY BUILDERS, LLC

Sbbi, Inc.

Steve Manning Construction, Inc

Tand, Inc.

Total Calendar Days

400
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330

375

400

335

300

300

0

300

300

Total Amount

$2,600,000.00
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$2,145,000.00

$2,437,500.00

$2,600,000.00

$2,177,500.00

$1,950,000.00

$1,950,000.00

$0.00

$1,950,000.00

$1,950,000.00


