
Tabulation of Bids
Report Date: 09/05/13

4 out of 33Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: A

Schedule Type: Base

Solcitation No: DTFH68-13-B-00010

Division: Central Federal Lands

State: CA       County: Inyo

Federal Land: Opened at: CFLHD

Opened by: Aaron Sanford

Date: 09/04/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Steve Manning Construction Inc $6,940,820.00
P.O. Box 491660
Redding, CA 96049

Mercer-Fraser Company $7,570,396.00
77 W. 2nd Street
Eureka, CA 95501

ROAD AND HIGHWAY BUILDERS, LLC $7,784,768.00
96  Glen Carran Circle Suite 106
Sparks Nevada 89431

Qualcon Contractors, Inc. $8,084,720.00
1645 Esmeralda Ave
Minden, NV 89423

LB CIVIL CONSTRUCTION, INC $8,089,240.00
11585orrento Valley Rd. #104
San Diego, CA 92121

Tand, Inc. $8,092,190.00
4500 Vandenberg Drive
North Las Vegas , NV 89081

ACE ENGINEERING, INC. $8,850,900.90
1880 WRIGHT AVENUE
LA VERNE, CA 91750

HOOKER CREEK, INC. $9,215,253.50
2150 Main Street, Suite 2
Red Bluff, CA 96080

Engineer's Estimate $8,259,265.00
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Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road
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Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1000 15101-0000 MOBILIZATION  

Steve Manning Construction Inc      Lump Sum   $510,000.00
Mercer-Fraser Company      Lump Sum   $640,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $1,135,368.00
Qualcon Contractors, Inc.      Lump Sum   $780,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $405,000.00
Tand, Inc.      Lump Sum   $880,000.00
ACE ENGINEERING, INC.      Lump Sum   $1,047,952.95
HOOKER CREEK, INC.      Lump Sum   $910,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $753,600.00

A1050 15206-0000 SLOPE, REFERENCE, AND CLEARING AND GRUBBING STAKE  

Steve Manning Construction Inc $108.00 $43,848.00
Mercer-Fraser Company $150.00 $60,900.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $81,200.00
Qualcon Contractors, Inc. $200.00 $81,200.00
LB CIVIL CONSTRUCTION, INC $50.00 $20,300.00
Tand, Inc. $120.00 $48,720.00
ACE ENGINEERING, INC. $116.88 $47,453.28
HOOKER CREEK, INC. $111.00 $45,066.00
Engineer's Estimate 406.00 STA $300.00 $121,800.00

A1100 15214-3000 SURVEY AND STAKING, PARKING AREA  

Steve Manning Construction Inc      Lump Sum   $3,885.00
Mercer-Fraser Company      Lump Sum   $5,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $10,000.00
Qualcon Contractors, Inc.      Lump Sum   $4,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $3,500.00
Tand, Inc.      Lump Sum   $5,000.00
ACE ENGINEERING, INC.      Lump Sum   $4,198.52
HOOKER CREEK, INC.      Lump Sum   $4,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00

A1150 15216-2000 SURVEY AND STAKING, GRADE FINISHING STAKES  

Steve Manning Construction Inc $66.00 $53,592.00
Mercer-Fraser Company $75.00 $60,900.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $162,400.00
Qualcon Contractors, Inc. $65.00 $52,780.00
LB CIVIL CONSTRUCTION, INC $55.00 $44,660.00
Tand, Inc. $75.00 $60,900.00
ACE ENGINEERING, INC. $71.49 $58,049.88
HOOKER CREEK, INC. $68.00 $55,216.00
Engineer's Estimate 812.00 STA $180.00 $146,160.00
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Project Name: Bonnie Clare Road
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A1200 15301-0000 CONTRACTOR QUALITY CONTROL  

Steve Manning Construction Inc      Lump Sum   $90,000.00
Mercer-Fraser Company      Lump Sum   $141,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $300,000.00
Qualcon Contractors, Inc.      Lump Sum   $450,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $60,000.00
Tand, Inc.      Lump Sum   $100,000.00
ACE ENGINEERING, INC.      Lump Sum   $48,192.20
HOOKER CREEK, INC.      Lump Sum   $210,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $225,000.00

A1250 15401-0000 CONTRACTOR TESTING  

Steve Manning Construction Inc      Lump Sum   $160,000.00
Mercer-Fraser Company      Lump Sum   $10,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $300,000.00
Qualcon Contractors, Inc.      Lump Sum   $100,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $60,000.00
Tand, Inc.      Lump Sum   $22,000.00
ACE ENGINEERING, INC.      Lump Sum   $76,015.90
HOOKER CREEK, INC.      Lump Sum   $250,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $75,000.00

A1300 15501-0000 CONSTRUCTION SCHEDULE  

Steve Manning Construction Inc      Lump Sum   $15,000.00
Mercer-Fraser Company      Lump Sum   $10,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $30,000.00
Qualcon Contractors, Inc.      Lump Sum   $5,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $1,000.00
Tand, Inc.      Lump Sum   $6,000.00
ACE ENGINEERING, INC.      Lump Sum   $7,205.92
HOOKER CREEK, INC.      Lump Sum   $15,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $15,000.00

A1350 15705-0100 SOIL EROSION CONTROL, SILT FENCE  

Steve Manning Construction Inc $7.00 $15,050.00
Mercer-Fraser Company $10.00 $21,500.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $32,250.00
Qualcon Contractors, Inc. $4.00 $8,600.00
LB CIVIL CONSTRUCTION, INC $2.00 $4,300.00
Tand, Inc. $4.00 $8,600.00
ACE ENGINEERING, INC. $2.81 $6,041.50
HOOKER CREEK, INC. $5.90 $12,685.00
Engineer's Estimate 2,150 LNFT $8.00 $17,200.00
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A1400 15705-1400 SOIL EROSION CONTROL, SEDIMENT LOG  

Steve Manning Construction Inc $6.00 $3,180.00
Mercer-Fraser Company $10.00 $5,300.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $7,950.00
Qualcon Contractors, Inc. $8.00 $4,240.00
LB CIVIL CONSTRUCTION, INC $7.00 $3,710.00
Tand, Inc. $6.00 $3,180.00
ACE ENGINEERING, INC. $7.38 $3,911.40
HOOKER CREEK, INC. $12.50 $6,625.00
Engineer's Estimate 530 LNFT $10.00 $5,300.00

A1450 15802-0000 WATERING FOR DUST CONTROL  

Steve Manning Construction Inc      Lump Sum   $184,000.00
Mercer-Fraser Company      Lump Sum   $140,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $200,000.00
Qualcon Contractors, Inc.      Lump Sum   $100,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $210,000.00
Tand, Inc.      Lump Sum   $270,000.00
ACE ENGINEERING, INC.      Lump Sum   $65,814.63
HOOKER CREEK, INC.      Lump Sum   $310,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $150,000.00

A1500 20102-0000 CLEARING AND GRUBBING  

Steve Manning Construction Inc      Lump Sum   $27,720.00
Mercer-Fraser Company      Lump Sum   $90,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $30,000.00
Qualcon Contractors, Inc.      Lump Sum   $200,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $20,000.00
Tand, Inc.      Lump Sum   $15,000.00
ACE ENGINEERING, INC.      Lump Sum   $13,389.87
HOOKER CREEK, INC.      Lump Sum   $10,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A1550 20220-1000 REMOVAL, INDIVIDUAL TREE  

Steve Manning Construction Inc $1,000.00 $2,000.00
Mercer-Fraser Company $1,000.00 $2,000.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $600.00
Qualcon Contractors, Inc. $2,500.00 $5,000.00
LB CIVIL CONSTRUCTION, INC $1,000.00 $2,000.00
Tand, Inc. $2,500.00 $5,000.00
ACE ENGINEERING, INC. $1,860.97 $3,721.94
HOOKER CREEK, INC. $720.00 $1,440.00
Engineer's Estimate 2 EACH $2,500.00 $5,000.00
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A1600 20301-0700 REMOVAL OF DELINEATOR  

Steve Manning Construction Inc $40.00 $800.00
Mercer-Fraser Company $50.00 $1,000.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $1,000.00
Qualcon Contractors, Inc. $60.00 $1,200.00
LB CIVIL CONSTRUCTION, INC $30.00 $600.00
Tand, Inc. $50.00 $1,000.00
ACE ENGINEERING, INC. $66.95 $1,339.00
HOOKER CREEK, INC. $14.00 $280.00
Engineer's Estimate 20 EACH $35.00 $700.00

A1650 20301-1100 REMOVAL OF GATE  

Steve Manning Construction Inc $700.00 $2,100.00
Mercer-Fraser Company $500.00 $1,500.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $1,500.00
Qualcon Contractors, Inc. $750.00 $2,250.00
LB CIVIL CONSTRUCTION, INC $1,500.00 $4,500.00
Tand, Inc. $500.00 $1,500.00
ACE ENGINEERING, INC. $574.94 $1,724.82
HOOKER CREEK, INC. $550.00 $1,650.00
Engineer's Estimate 3 EACH $2,000.00 $6,000.00

A1700 20301-2400 REMOVAL OF SIGN  

Steve Manning Construction Inc $50.00 $3,250.00
Mercer-Fraser Company $100.00 $6,500.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $6,500.00
Qualcon Contractors, Inc. $100.00 $6,500.00
LB CIVIL CONSTRUCTION, INC $50.00 $3,250.00
Tand, Inc. $100.00 $6,500.00
ACE ENGINEERING, INC. $100.99 $6,564.35
HOOKER CREEK, INC. $75.00 $4,875.00
Engineer's Estimate 65 EACH $100.00 $6,500.00

A1750 20301-2700 REMOVAL OF STRUCTURE  (CONCRETE AND WOOD POSTS)

Steve Manning Construction Inc $33.00 $12,375.00
Mercer-Fraser Company $100.00 $37,500.00
ROAD AND HIGHWAY BUILDERS, LLC $35.00 $13,125.00
Qualcon Contractors, Inc. $140.00 $52,500.00
LB CIVIL CONSTRUCTION, INC $150.00 $56,250.00
Tand, Inc. $100.00 $37,500.00
ACE ENGINEERING, INC. $145.25 $54,468.75
HOOKER CREEK, INC. $135.00 $50,625.00
Engineer's Estimate 375 EACH $200.00 $75,000.00
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A1800 20302-0700 REMOVAL OF FENCE  

Steve Manning Construction Inc $1.50 $16,350.00
Mercer-Fraser Company $10.00 $109,000.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $10,900.00
Qualcon Contractors, Inc. $7.00 $76,300.00
LB CIVIL CONSTRUCTION, INC $8.00 $87,200.00
Tand, Inc. $2.00 $21,800.00
ACE ENGINEERING, INC. $7.87 $85,783.00
HOOKER CREEK, INC. $7.35 $80,115.00
Engineer's Estimate 10,900 LNFT $5.00 $54,500.00

A1850 20303-0300 REMOVAL OF CONCRETE  

Steve Manning Construction Inc $3.90 $6,240.00
Mercer-Fraser Company $10.00 $16,000.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $24,000.00
Qualcon Contractors, Inc. $25.00 $40,000.00
LB CIVIL CONSTRUCTION, INC $35.00 $56,000.00
Tand, Inc. $15.00 $24,000.00
ACE ENGINEERING, INC. $13.29 $21,264.00
HOOKER CREEK, INC. $19.00 $30,400.00
Engineer's Estimate 1,600 SQYD $15.00 $24,000.00

A1900 20401-0000 ROADWAY EXCAVATION  

Steve Manning Construction Inc $36.00 $626,400.00
Mercer-Fraser Company $33.00 $574,200.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $522,000.00
Qualcon Contractors, Inc. $35.00 $609,000.00
LB CIVIL CONSTRUCTION, INC $25.00 $435,000.00
Tand, Inc. $20.00 $348,000.00
ACE ENGINEERING, INC. $8.72 $151,728.00
HOOKER CREEK, INC. $23.00 $400,200.00
Engineer's Estimate 17,400 CUYD $28.00 $487,200.00

A1950 20402-0000 SUBEXCAVATION  

Steve Manning Construction Inc $52.00 $59,800.00
Mercer-Fraser Company $100.00 $115,000.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $23,000.00
Qualcon Contractors, Inc. $22.00 $25,300.00
LB CIVIL CONSTRUCTION, INC $35.00 $40,250.00
Tand, Inc. $20.00 $23,000.00
ACE ENGINEERING, INC. $10.87 $12,500.50
HOOKER CREEK, INC. $100.00 $115,000.00
Engineer's Estimate 1,150 CUYD $40.00 $46,000.00
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A2000 20443-0000 BERMS  

Steve Manning Construction Inc $5.60 $8,960.00
Mercer-Fraser Company $53.00 $84,800.00
ROAD AND HIGHWAY BUILDERS, LLC $12.00 $19,200.00
Qualcon Contractors, Inc. $17.00 $27,200.00
LB CIVIL CONSTRUCTION, INC $9.00 $14,400.00
Tand, Inc. $16.00 $25,600.00
ACE ENGINEERING, INC. $4.26 $6,816.00
HOOKER CREEK, INC. $16.50 $26,400.00
Engineer's Estimate 1,600 LNFT $10.00 $16,000.00

A2050 21101-2000 ROADWAY OBLITERATION, METHOD 2  

Steve Manning Construction Inc $9.00 $1,800.00
Mercer-Fraser Company $5.00 $1,000.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $4,000.00
Qualcon Contractors, Inc. $20.00 $4,000.00
LB CIVIL CONSTRUCTION, INC $13.00 $2,600.00
Tand, Inc. $8.00 $1,600.00
ACE ENGINEERING, INC. $42.89 $8,578.00
HOOKER CREEK, INC. $11.50 $2,300.00
Engineer's Estimate 200 SQYD $5.00 $1,000.00

A2100 25101-2000 PLACED RIPRAP, CLASS 2  

Steve Manning Construction Inc $145.00 $32,625.00
Mercer-Fraser Company $400.00 $90,000.00
ROAD AND HIGHWAY BUILDERS, LLC $280.00 $63,000.00
Qualcon Contractors, Inc. $250.00 $56,250.00
LB CIVIL CONSTRUCTION, INC $200.00 $45,000.00
Tand, Inc. $120.00 $27,000.00
ACE ENGINEERING, INC. $134.25 $30,206.25
HOOKER CREEK, INC. $189.50 $42,637.50
Engineer's Estimate 225 CUYD $150.00 $33,750.00

A2150 25120-2000 RIPRAP DITCH, CLASS 2  

Steve Manning Construction Inc $27.00 $146,340.00
Mercer-Fraser Company $14.00 $75,880.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $216,800.00
Qualcon Contractors, Inc. $35.00 $189,700.00
LB CIVIL CONSTRUCTION, INC $25.00 $135,500.00
Tand, Inc. $40.00 $216,800.00
ACE ENGINEERING, INC. $25.07 $135,879.40
HOOKER CREEK, INC. $38.50 $208,670.00
Engineer's Estimate 5,420 LNFT $20.00 $108,400.00
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A2200 25305-1000 REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED  

Steve Manning Construction Inc $123.00 $351,165.00
Mercer-Fraser Company $85.00 $242,675.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $228,400.00
Qualcon Contractors, Inc. $90.00 $256,950.00
LB CIVIL CONSTRUCTION, INC $90.00 $256,950.00
Tand, Inc. $120.00 $342,600.00
ACE ENGINEERING, INC. $101.89 $290,895.95
HOOKER CREEK, INC. $90.00 $256,950.00
Engineer's Estimate 2,855 SQYD $150.00 $428,250.00

A2250 30101-0000 AGGREGATE BASE  

Steve Manning Construction Inc $36.00 $936,000.00
Mercer-Fraser Company $33.00 $858,000.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $520,000.00
Qualcon Contractors, Inc. $28.50 $741,000.00
LB CIVIL CONSTRUCTION, INC $39.00 $1,014,000.00
Tand, Inc. $30.00 $780,000.00
ACE ENGINEERING, INC. $54.81 $1,425,060.00
HOOKER CREEK, INC. $63.00 $1,638,000.00
Engineer's Estimate 26,000 TON $38.00 $988,000.00

A2350 30305-2000 PULVERIZING, 4-INCH DEPTH  

Steve Manning Construction Inc $310.00 $125,860.00
Mercer-Fraser Company $600.00 $243,600.00
ROAD AND HIGHWAY BUILDERS, LLC $2,300.00 $933,800.00
Qualcon Contractors, Inc. $450.00 $182,700.00
LB CIVIL CONSTRUCTION, INC $460.00 $186,760.00
Tand, Inc. $160.00 $64,960.00
ACE ENGINEERING, INC. $237.51 $96,429.06
HOOKER CREEK, INC. $240.00 $97,440.00
Engineer's Estimate 406.00 STA $500.00 $203,000.00

A2400 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL  

Steve Manning Construction Inc $112.00 $1,920,800.00
Mercer-Fraser Company $106.00 $1,817,900.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $1,715,000.00
Qualcon Contractors, Inc. $100.00 $1,715,000.00
LB CIVIL CONSTRUCTION, INC $150.00 $2,572,500.00
Tand, Inc. $125.00 $2,143,750.00
ACE ENGINEERING, INC. $137.24 $2,353,666.00
HOOKER CREEK, INC. $124.00 $2,126,600.00
Engineer's Estimate 17,150 TON $110.00 $1,886,500.00
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A2550 40205-3000 ANTISTRIP ADDITIVE, TYPE 3  

Steve Manning Construction Inc $100.00 $17,000.00
Mercer-Fraser Company $220.00 $37,400.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $34,000.00
Qualcon Contractors, Inc. $200.00 $34,000.00
LB CIVIL CONSTRUCTION, INC $240.00 $40,800.00
Tand, Inc. $200.00 $34,000.00
ACE ENGINEERING, INC. $224.75 $38,207.50
HOOKER CREEK, INC. $200.00 $34,000.00
Engineer's Estimate 170 TON $400.00 $68,000.00

A2600 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H  

Steve Manning Construction Inc $900.00 $41,400.00
Mercer-Fraser Company $880.00 $40,480.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $13,800.00
Qualcon Contractors, Inc. $500.00 $23,000.00
LB CIVIL CONSTRUCTION, INC $500.00 $23,000.00
Tand, Inc. $500.00 $23,000.00
ACE ENGINEERING, INC. $496.72 $22,849.12
HOOKER CREEK, INC. $440.00 $20,240.00
Engineer's Estimate 46 TON $800.00 $36,800.00

A2650 41103-0000 PRIME COAT  

Steve Manning Construction Inc $0.40 $44,400.00
Mercer-Fraser Company $1.00 $111,000.00
ROAD AND HIGHWAY BUILDERS, LLC $0.50 $55,500.00
Qualcon Contractors, Inc. $1.00 $111,000.00
LB CIVIL CONSTRUCTION, INC $0.30 $33,300.00
Tand, Inc. $0.30 $33,300.00
ACE ENGINEERING, INC. $0.30 $33,300.00
HOOKER CREEK, INC. $0.30 $33,300.00
Engineer's Estimate 111,000 SQYD $0.75 $83,250.00

A2700 41105-0000 BLOTTER  

Steve Manning Construction Inc $90.00 $14,850.00
Mercer-Fraser Company $38.00 $6,270.00
ROAD AND HIGHWAY BUILDERS, LLC $60.00 $9,900.00
Qualcon Contractors, Inc. $120.00 $19,800.00
LB CIVIL CONSTRUCTION, INC $170.00 $28,050.00
Tand, Inc. $150.00 $24,750.00
ACE ENGINEERING, INC. $166.17 $27,418.05
HOOKER CREEK, INC. $148.00 $24,420.00
Engineer's Estimate 165 TON $50.00 $8,250.00



Tabulation of Bids
Report Date: 09/05/13

13 out of 33Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A2750 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H  

Steve Manning Construction Inc $900.00 $41,400.00
Mercer-Fraser Company $880.00 $40,480.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $13,800.00
Qualcon Contractors, Inc. $500.00 $23,000.00
LB CIVIL CONSTRUCTION, INC $1,500.00 $69,000.00
Tand, Inc. $1,400.00 $64,400.00
ACE ENGINEERING, INC. $1,498.16 $68,915.36
HOOKER CREEK, INC. $1,330.00 $61,180.00
Engineer's Estimate 46 TON $650.00 $29,900.00

A2800 60501-0000 STANDARD UNDERDRAIN SYSTEM  

Steve Manning Construction Inc $75.00 $18,000.00
Mercer-Fraser Company $38.00 $9,120.00
ROAD AND HIGHWAY BUILDERS, LLC $250.00 $60,000.00
Qualcon Contractors, Inc. $100.00 $24,000.00
LB CIVIL CONSTRUCTION, INC $40.00 $9,600.00
Tand, Inc. $85.00 $20,400.00
ACE ENGINEERING, INC. $100.62 $24,148.80
HOOKER CREEK, INC. $68.00 $16,320.00
Engineer's Estimate 240 LNFT $80.00 $19,200.00

A2850 60901-1100 CURB, CONCRETE, 13-INCH DEPTH  

Steve Manning Construction Inc $20.00 $172,600.00
Mercer-Fraser Company $27.00 $233,010.00
ROAD AND HIGHWAY BUILDERS, LLC $10.00 $86,300.00
Qualcon Contractors, Inc. $27.00 $233,010.00
LB CIVIL CONSTRUCTION, INC $30.00 $258,900.00
Tand, Inc. $35.00 $302,050.00
ACE ENGINEERING, INC. $59.66 $514,865.80
HOOKER CREEK, INC. $28.00 $241,640.00
Engineer's Estimate 8,630 LNFT $25.00 $215,750.00

A2900 60902-1100 CURB AND GUTTER, CONCRETE, 13-INCH DEPTH  

Steve Manning Construction Inc $24.00 $12,480.00
Mercer-Fraser Company $32.00 $16,640.00
ROAD AND HIGHWAY BUILDERS, LLC $12.00 $6,240.00
Qualcon Contractors, Inc. $45.00 $23,400.00
LB CIVIL CONSTRUCTION, INC $35.00 $18,200.00
Tand, Inc. $45.00 $23,400.00
ACE ENGINEERING, INC. $64.71 $33,649.20
HOOKER CREEK, INC. $84.00 $43,680.00
Engineer's Estimate 520 LNFT $50.00 $26,000.00
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A2950 60908-1000 PAVED DITCH, ASPHALT  

Steve Manning Construction Inc $25.00 $59,875.00
Mercer-Fraser Company $11.00 $26,345.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $35,925.00
Qualcon Contractors, Inc. $28.00 $67,060.00
LB CIVIL CONSTRUCTION, INC $30.00 $71,850.00
Tand, Inc. $20.00 $47,900.00
ACE ENGINEERING, INC. $14.58 $34,919.10
HOOKER CREEK, INC. $14.00 $33,530.00
Engineer's Estimate 2,395 SQYD $60.00 $143,700.00

A3000 60915-1000 WHEELSTOP, CONCRETE  

Steve Manning Construction Inc $500.00 $500.00
Mercer-Fraser Company $200.00 $200.00
ROAD AND HIGHWAY BUILDERS, LLC $800.00 $800.00
Qualcon Contractors, Inc. $500.00 $500.00
LB CIVIL CONSTRUCTION, INC $150.00 $150.00
Tand, Inc. $100.00 $100.00
ACE ENGINEERING, INC. $113.47 $113.47
HOOKER CREEK, INC. $550.00 $550.00
Engineer's Estimate 1 EACH $300.00 $300.00

A3050 61501-0100 SIDEWALK, CONCRETE  

Steve Manning Construction Inc $60.00 $24,000.00
Mercer-Fraser Company $110.00 $44,000.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $20,000.00
Qualcon Contractors, Inc. $100.00 $40,000.00
LB CIVIL CONSTRUCTION, INC $80.00 $32,000.00
Tand, Inc. $55.00 $22,000.00
ACE ENGINEERING, INC. $190.13 $76,052.00
HOOKER CREEK, INC. $186.00 $74,400.00
Engineer's Estimate 400 SQYD $150.00 $60,000.00

A3100 61504-1000 ACCESSIBILITY RAMP, CONCRETE  

Steve Manning Construction Inc $110.00 $1,650.00
Mercer-Fraser Company $120.00 $1,800.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $1,500.00
Qualcon Contractors, Inc. $350.00 $5,250.00
LB CIVIL CONSTRUCTION, INC $400.00 $6,000.00
Tand, Inc. $150.00 $2,250.00
ACE ENGINEERING, INC. $235.57 $3,533.55
HOOKER CREEK, INC. $375.00 $5,625.00
Engineer's Estimate 15 SQYD $500.00 $7,500.00
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A3150 61801-0000 CONCRETE BARRIER  

Steve Manning Construction Inc $62.00 $255,440.00
Mercer-Fraser Company $70.00 $288,400.00
ROAD AND HIGHWAY BUILDERS, LLC $30.00 $123,600.00
Qualcon Contractors, Inc. $65.00 $267,800.00
LB CIVIL CONSTRUCTION, INC $60.00 $247,200.00
Tand, Inc. $120.00 $494,400.00
ACE ENGINEERING, INC. $102.85 $423,742.00
HOOKER CREEK, INC. $60.00 $247,200.00
Engineer's Estimate 4,120 LNFT $100.00 $412,000.00

A3200 61901-0100 FENCE, WOVEN WIRE  , 58-INCH HEIGHT

Steve Manning Construction Inc $15.00 $30,000.00
Mercer-Fraser Company $12.00 $24,000.00
ROAD AND HIGHWAY BUILDERS, LLC $14.00 $28,000.00
Qualcon Contractors, Inc. $23.00 $46,000.00
LB CIVIL CONSTRUCTION, INC $24.00 $48,000.00
Tand, Inc. $22.00 $44,000.00
ACE ENGINEERING, INC. $22.74 $45,480.00
HOOKER CREEK, INC. $21.00 $42,000.00
Engineer's Estimate 2,000 LNFT $40.00 $80,000.00

A3250 61901-0800 FENCE, BARBED WIRE, 3 STRAND   

Steve Manning Construction Inc $5.00 $46,000.00
Mercer-Fraser Company $5.00 $46,000.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $138,000.00
Qualcon Contractors, Inc. $5.00 $46,000.00
LB CIVIL CONSTRUCTION, INC $6.00 $55,200.00
Tand, Inc. $5.50 $50,600.00
ACE ENGINEERING, INC. $5.53 $50,876.00
HOOKER CREEK, INC. $5.10 $46,920.00
Engineer's Estimate 9,200 LNFT $20.00 $184,000.00

A3300 61902-0000 GATE  , RANCH

Steve Manning Construction Inc $14,000.00 $28,000.00
Mercer-Fraser Company $1,500.00 $3,000.00
ROAD AND HIGHWAY BUILDERS, LLC $3,000.00 $6,000.00
Qualcon Contractors, Inc. $15,000.00 $30,000.00
LB CIVIL CONSTRUCTION, INC $15,000.00 $30,000.00
Tand, Inc. $15,000.00 $30,000.00
ACE ENGINEERING, INC. $15,245.16 $30,490.32
HOOKER CREEK, INC. $14,100.00 $28,200.00
Engineer's Estimate 2 EACH $5,000.00 $10,000.00
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A3350 61902-2700 GATE, CHAIN LINK  

Steve Manning Construction Inc $2,500.00 $2,500.00
Mercer-Fraser Company $3,000.00 $3,000.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $5,000.00
Qualcon Contractors, Inc. $3,500.00 $3,500.00
LB CIVIL CONSTRUCTION, INC $3,500.00 $3,500.00
Tand, Inc. $3,500.00 $3,500.00
ACE ENGINEERING, INC. $3,290.73 $3,290.73
HOOKER CREEK, INC. $3,100.00 $3,100.00
Engineer's Estimate 1 EACH $2,500.00 $2,500.00

A3400 61907-0000 FENCE POST  , WOOD AND CONCRETE (9 FT)

Steve Manning Construction Inc $450.00 $3,150.00
Mercer-Fraser Company $1,100.00 $7,700.00
ROAD AND HIGHWAY BUILDERS, LLC $250.00 $1,750.00
Qualcon Contractors, Inc. $1,700.00 $11,900.00
LB CIVIL CONSTRUCTION, INC $1,800.00 $12,600.00
Tand, Inc. $1,800.00 $12,600.00
ACE ENGINEERING, INC. $1,752.03 $12,264.21
HOOKER CREEK, INC. $1,620.00 $11,340.00
Engineer's Estimate 7 EACH $500.00 $3,500.00

A3450 61907-0000 FENCE POST  , WOOD (9 FT)

Steve Manning Construction Inc $150.00 $3,000.00
Mercer-Fraser Company $1,400.00 $28,000.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $2,000.00
Qualcon Contractors, Inc. $1,000.00 $20,000.00
LB CIVIL CONSTRUCTION, INC $1,200.00 $24,000.00
Tand, Inc. $1,100.00 $22,000.00
ACE ENGINEERING, INC. $1,112.04 $22,240.80
HOOKER CREEK, INC. $1,020.00 $20,400.00
Engineer's Estimate 20 EACH $400.00 $8,000.00

A3500 61907-1000 FENCE POST, CONCRETE  (SQUARE CORNER)

Steve Manning Construction Inc $700.00 $2,800.00
Mercer-Fraser Company $1,400.00 $5,600.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $800.00
Qualcon Contractors, Inc. $1,600.00 $6,400.00
LB CIVIL CONSTRUCTION, INC $1,600.00 $6,400.00
Tand, Inc. $1,600.00 $6,400.00
ACE ENGINEERING, INC. $1,688.49 $6,753.96
HOOKER CREEK, INC. $1,560.00 $6,240.00
Engineer's Estimate 4 EACH $700.00 $2,800.00
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A3550 61907-1000 FENCE POST, CONCRETE  (11 FT)

Steve Manning Construction Inc $350.00 $68,250.00
Mercer-Fraser Company $1,200.00 $234,000.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $15,600.00
Qualcon Contractors, Inc. $1,550.00 $302,250.00
LB CIVIL CONSTRUCTION, INC $1,600.00 $312,000.00
Tand, Inc. $1,600.00 $312,000.00
ACE ENGINEERING, INC. $1,682.81 $328,147.95
HOOKER CREEK, INC. $1,550.00 $302,250.00
Engineer's Estimate 195 EACH $600.00 $117,000.00

A3600 61907-1000 FENCE POST, CONCRETE  (9 FT)

Steve Manning Construction Inc $350.00 $87,500.00
Mercer-Fraser Company $1,100.00 $275,000.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $25,000.00
Qualcon Contractors, Inc. $1,350.00 $337,500.00
LB CIVIL CONSTRUCTION, INC $1,500.00 $375,000.00
Tand, Inc. $1,400.00 $350,000.00
ACE ENGINEERING, INC. $1,461.54 $365,385.00
HOOKER CREEK, INC. $1,350.00 $337,500.00
Engineer's Estimate 250 EACH $500.00 $125,000.00

A3650 62201-0200 DUMP TRUCK, 8 CUBIC YARD MINIMUM CAPACITY     

Steve Manning Construction Inc $110.00 $17,600.00
Mercer-Fraser Company $120.00 $19,200.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $16,000.00
Qualcon Contractors, Inc. $110.00 $17,600.00
LB CIVIL CONSTRUCTION, INC $100.00 $16,000.00
Tand, Inc. $125.00 $20,000.00
ACE ENGINEERING, INC. $56.74 $9,078.40
HOOKER CREEK, INC. $120.00 $19,200.00
Engineer's Estimate 160 HOUR $110.00 $17,600.00

A3700 62201-1100 WHEEL LOADER, 6 CUBIC YARD MINIMUM RATED CAPACITY     

Steve Manning Construction Inc $180.00 $28,800.00
Mercer-Fraser Company $195.00 $31,200.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $19,200.00
Qualcon Contractors, Inc. $150.00 $24,000.00
LB CIVIL CONSTRUCTION, INC $240.00 $38,400.00
Tand, Inc. $200.00 $32,000.00
ACE ENGINEERING, INC. $56.74 $9,078.40
HOOKER CREEK, INC. $215.00 $34,400.00
Engineer's Estimate 160 HOUR $160.00 $25,600.00
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A3750 62201-2850 MOTOR GRADER, 12 FOOT MINIMUM BLADE     

Steve Manning Construction Inc $150.00 $24,000.00
Mercer-Fraser Company $175.00 $28,000.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $19,200.00
Qualcon Contractors, Inc. $130.00 $20,800.00
LB CIVIL CONSTRUCTION, INC $180.00 $28,800.00
Tand, Inc. $180.00 $28,800.00
ACE ENGINEERING, INC. $56.74 $9,078.40
HOOKER CREEK, INC. $160.00 $25,600.00
Engineer's Estimate 160 HOUR $200.00 $32,000.00

A3800 62201-3100 HYDRAULIC EXCAVATOR, 3.0 CUBIC YARD MINIMUM CAPACITY, 165HP MINIMUM FLYWHEEL POWER    

Steve Manning Construction Inc $180.00 $28,800.00
Mercer-Fraser Company $225.00 $36,000.00
ROAD AND HIGHWAY BUILDERS, LLC $120.00 $19,200.00
Qualcon Contractors, Inc. $160.00 $25,600.00
LB CIVIL CONSTRUCTION, INC $180.00 $28,800.00
Tand, Inc. $250.00 $40,000.00
ACE ENGINEERING, INC. $56.74 $9,078.40
HOOKER CREEK, INC. $185.00 $29,600.00
Engineer's Estimate 160 HOUR $220.00 $35,200.00

A3850 62202-1000 MATERIALS TRANSFER VEHICLE  

Steve Manning Construction Inc      Lump Sum   $30,000.00
Mercer-Fraser Company      Lump Sum   $475.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $50,000.00
Qualcon Contractors, Inc.      Lump Sum   $50,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $62,000.00
Tand, Inc.      Lump Sum   $60,000.00
ACE ENGINEERING, INC.      Lump Sum   $65,805.23
HOOKER CREEK, INC.      Lump Sum   $40,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

A3900 62301-0000 GENERAL LABOR  

Steve Manning Construction Inc $65.00 $13,000.00
Mercer-Fraser Company $66.00 $13,200.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $10,000.00
Qualcon Contractors, Inc. $70.00 $14,000.00
LB CIVIL CONSTRUCTION, INC $65.00 $13,000.00
Tand, Inc. $75.00 $15,000.00
ACE ENGINEERING, INC. $78.01 $15,602.00
HOOKER CREEK, INC. $58.00 $11,600.00
Engineer's Estimate 200 HOUR $70.00 $14,000.00
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A3950 62302-1000 SPECIAL LABOR, HIRED TECHNICAL SERVICES  

Steve Manning Construction Inc $100.00 $8,000.00
Mercer-Fraser Company $200.00 $16,000.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $8,000.00
Qualcon Contractors, Inc. $120.00 $9,600.00
LB CIVIL CONSTRUCTION, INC $250.00 $20,000.00
Tand, Inc. $120.00 $9,600.00
ACE ENGINEERING, INC. $110.07 $8,805.60
HOOKER CREEK, INC. $97.00 $7,760.00
Engineer's Estimate 80 HOUR $200.00 $16,000.00

A4000 62302-1100 SPECIAL LABOR, HIRED SURVEY SERVICES  

Steve Manning Construction Inc $170.00 $13,600.00
Mercer-Fraser Company $157.00 $12,560.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $8,000.00
Qualcon Contractors, Inc. $200.00 $16,000.00
LB CIVIL CONSTRUCTION, INC $250.00 $20,000.00
Tand, Inc. $165.00 $13,200.00
ACE ENGINEERING, INC. $178.15 $14,252.00
HOOKER CREEK, INC. $158.00 $12,640.00
Engineer's Estimate 80 HOUR $400.00 $32,000.00

A4050 63301-0000 SIGN SYSTEM  

Steve Manning Construction Inc $500.00 $47,500.00
Mercer-Fraser Company $331.00 $31,445.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $47,500.00
Qualcon Contractors, Inc. $360.00 $34,200.00
LB CIVIL CONSTRUCTION, INC $420.00 $39,900.00
Tand, Inc. $350.00 $33,250.00
ACE ENGINEERING, INC. $374.52 $35,579.40
HOOKER CREEK, INC. $450.00 $42,750.00
Engineer's Estimate 95 EACH $500.00 $47,500.00

A4100 63309-0000 DELINEATOR  

Steve Manning Construction Inc $60.00 $5,100.00
Mercer-Fraser Company $44.00 $3,740.00
ROAD AND HIGHWAY BUILDERS, LLC $150.00 $12,750.00
Qualcon Contractors, Inc. $65.00 $5,525.00
LB CIVIL CONSTRUCTION, INC $60.00 $5,100.00
Tand, Inc. $65.00 $5,525.00
ACE ENGINEERING, INC. $62.58 $5,319.30
HOOKER CREEK, INC. $70.00 $5,950.00
Engineer's Estimate 85 EACH $100.00 $8,500.00
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A4150 63404-0200 PAVEMENT MARKINGS, TYPE B  

Steve Manning Construction Inc $30.00 $27,600.00
Mercer-Fraser Company $30.00 $27,600.00
ROAD AND HIGHWAY BUILDERS, LLC $80.00 $73,600.00
Qualcon Contractors, Inc. $30.00 $27,600.00
LB CIVIL CONSTRUCTION, INC $35.00 $32,200.00
Tand, Inc. $30.00 $27,600.00
ACE ENGINEERING, INC. $30.41 $27,977.20
HOOKER CREEK, INC. $29.00 $26,680.00
Engineer's Estimate 920 GAL $50.00 $46,000.00

A4200 63405-0050 PAVEMENT MARKINGS, SYMBOLS  

Steve Manning Construction Inc $150.00 $300.00
Mercer-Fraser Company $500.00 $1,000.00
ROAD AND HIGHWAY BUILDERS, LLC $7,000.00 $14,000.00
Qualcon Contractors, Inc. $200.00 $400.00
LB CIVIL CONSTRUCTION, INC $150.00 $300.00
Tand, Inc. $175.00 $350.00
ACE ENGINEERING, INC. $170.22 $340.44
HOOKER CREEK, INC. $125.00 $250.00
Engineer's Estimate 2 EACH $150.00 $300.00

A4250 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Steve Manning Construction Inc $100.00 $400.00
Mercer-Fraser Company $64.00 $256.00
ROAD AND HIGHWAY BUILDERS, LLC $500.00 $2,000.00
Qualcon Contractors, Inc. $150.00 $600.00
LB CIVIL CONSTRUCTION, INC $150.00 $600.00
Tand, Inc. $120.00 $480.00
ACE ENGINEERING, INC. $137.30 $549.20
HOOKER CREEK, INC. $150.00 $600.00
Engineer's Estimate 4 EACH $135.00 $540.00

A4300 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

Steve Manning Construction Inc $20.00 $8,000.00
Mercer-Fraser Company $27.00 $10,800.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $6,000.00
Qualcon Contractors, Inc. $20.00 $8,000.00
LB CIVIL CONSTRUCTION, INC $20.00 $8,000.00
Tand, Inc. $25.00 $10,000.00
ACE ENGINEERING, INC. $22.47 $8,988.00
HOOKER CREEK, INC. $18.00 $7,200.00
Engineer's Estimate 400 EACH $30.00 $12,000.00
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A4350 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Steve Manning Construction Inc $50.00 $15,000.00
Mercer-Fraser Company $86.00 $25,800.00
ROAD AND HIGHWAY BUILDERS, LLC $15.00 $4,500.00
Qualcon Contractors, Inc. $40.00 $12,000.00
LB CIVIL CONSTRUCTION, INC $50.00 $15,000.00
Tand, Inc. $50.00 $15,000.00
ACE ENGINEERING, INC. $47.44 $14,232.00
HOOKER CREEK, INC. $45.00 $13,500.00
Engineer's Estimate 300 EACH $100.00 $30,000.00

A4400 63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A  

Steve Manning Construction Inc $50.00 $1,000.00
Mercer-Fraser Company $32.00 $640.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $800.00
Qualcon Contractors, Inc. $35.00 $700.00
LB CIVIL CONSTRUCTION, INC $90.00 $1,800.00
Tand, Inc. $40.00 $800.00
ACE ENGINEERING, INC. $37.45 $749.00
HOOKER CREEK, INC. $35.00 $700.00
Engineer's Estimate 20 EACH $60.00 $1,200.00

A4450 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Steve Manning Construction Inc $100.00 $2,000.00
Mercer-Fraser Company $32.00 $640.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $800.00
Qualcon Contractors, Inc. $100.00 $2,000.00
LB CIVIL CONSTRUCTION, INC $150.00 $3,000.00
Tand, Inc. $100.00 $2,000.00
ACE ENGINEERING, INC. $112.34 $2,246.80
HOOKER CREEK, INC. $104.00 $2,080.00
Engineer's Estimate 20 EACH $200.00 $4,000.00

A4500 63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C  

Steve Manning Construction Inc $50.00 $1,000.00
Mercer-Fraser Company $32.00 $640.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $800.00
Qualcon Contractors, Inc. $30.00 $600.00
LB CIVIL CONSTRUCTION, INC $90.00 $1,800.00
Tand, Inc. $40.00 $800.00
ACE ENGINEERING, INC. $37.45 $749.00
HOOKER CREEK, INC. $53.00 $1,060.00
Engineer's Estimate 20 EACH $80.00 $1,600.00
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A4550 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

Steve Manning Construction Inc $6,000.00 $12,000.00
Mercer-Fraser Company $5,000.00 $10,000.00
ROAD AND HIGHWAY BUILDERS, LLC $8,000.00 $16,000.00
Qualcon Contractors, Inc. $16,000.00 $32,000.00
LB CIVIL CONSTRUCTION, INC $18,000.00 $36,000.00
Tand, Inc. $18,000.00 $36,000.00
ACE ENGINEERING, INC. $17,928.81 $35,857.62
HOOKER CREEK, INC. $11,000.00 $22,000.00
Engineer's Estimate 2 EACH $10,000.00 $20,000.00

A4600 63503-1000 TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE  

Steve Manning Construction Inc $3.00 $4,410.00
Mercer-Fraser Company $5.00 $7,350.00
ROAD AND HIGHWAY BUILDERS, LLC $3.00 $4,410.00
Qualcon Contractors, Inc. $4.00 $5,880.00
LB CIVIL CONSTRUCTION, INC $3.00 $4,410.00
Tand, Inc. $5.00 $7,350.00
ACE ENGINEERING, INC. $2.27 $3,336.90
HOOKER CREEK, INC. $4.20 $6,174.00
Engineer's Estimate 1,470 LNFT $4.50 $6,615.00

A4650 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Steve Manning Construction Inc $25.00 $14,375.00
Mercer-Fraser Company $22.00 $12,650.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $11,500.00
Qualcon Contractors, Inc. $25.00 $14,375.00
LB CIVIL CONSTRUCTION, INC $22.00 $12,650.00
Tand, Inc. $25.00 $14,375.00
ACE ENGINEERING, INC. $34.05 $19,578.75
HOOKER CREEK, INC. $20.00 $11,500.00
Engineer's Estimate 575 SQFT $20.00 $11,500.00

A4700 63505-1000 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Steve Manning Construction Inc $1,700.00 $27,200.00
Mercer-Fraser Company $3,200.00 $51,200.00
ROAD AND HIGHWAY BUILDERS, LLC $400.00 $6,400.00
Qualcon Contractors, Inc. $1,400.00 $22,400.00
LB CIVIL CONSTRUCTION, INC $1,000.00 $16,000.00
Tand, Inc. $1,400.00 $22,400.00
ACE ENGINEERING, INC. $517.37 $8,277.92
HOOKER CREEK, INC. $1,700.00 $27,200.00
Engineer's Estimate 16.0 MILE $1,500.00 $24,000.00
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Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A4750 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Steve Manning Construction Inc $65.00 $162,500.00
Mercer-Fraser Company $66.00 $165,000.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $100,000.00
Qualcon Contractors, Inc. $72.00 $180,000.00
LB CIVIL CONSTRUCTION, INC $52.00 $130,000.00
Tand, Inc. $70.00 $175,000.00
ACE ENGINEERING, INC. $78.01 $195,025.00
HOOKER CREEK, INC. $61.00 $152,500.00
Engineer's Estimate 2,500 HOUR $60.00 $150,000.00

A4800 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

Steve Manning Construction Inc $80.00 $96,000.00
Mercer-Fraser Company $94.00 $112,800.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $48,000.00
Qualcon Contractors, Inc. $80.00 $96,000.00
LB CIVIL CONSTRUCTION, INC $80.00 $96,000.00
Tand, Inc. $80.00 $96,000.00
ACE ENGINEERING, INC. $85.10 $102,120.00
HOOKER CREEK, INC. $91.00 $109,200.00
Engineer's Estimate 1,200 HOUR $70.00 $84,000.00

A4850 63602-6000 SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM  

Steve Manning Construction Inc $7,500.00 $7,500.00
Mercer-Fraser Company $4,000.00 $4,000.00
ROAD AND HIGHWAY BUILDERS, LLC $5,000.00 $5,000.00
Qualcon Contractors, Inc. $10,000.00 $10,000.00
LB CIVIL CONSTRUCTION, INC $6,000.00 $6,000.00
Tand, Inc. $8,000.00 $8,000.00
ACE ENGINEERING, INC. $11,347.35 $11,347.35
HOOKER CREEK, INC. $50,000.00 $50,000.00
Engineer's Estimate 1 EACH $4,000.00 $4,000.00

A4900 64604-1000 FIXTURE, HANDRAIL  

Steve Manning Construction Inc $400.00 $11,200.00
Mercer-Fraser Company $200.00 $5,600.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $5,600.00
Qualcon Contractors, Inc. $100.00 $2,800.00
LB CIVIL CONSTRUCTION, INC $125.00 $3,500.00
Tand, Inc. $200.00 $5,600.00
ACE ENGINEERING, INC. $226.95 $6,354.60
HOOKER CREEK, INC. $300.00 $8,400.00
Engineer's Estimate 28 LNFT $100.00 $2,800.00
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Total Schedule - All Items

Steve Manning Construction Inc $6,940,820.00
Mercer-Fraser Company $7,570,396.00
ROAD AND HIGHWAY BUILDERS, LLC $7,784,768.00
Qualcon Contractors, Inc. $8,084,720.00
LB CIVIL CONSTRUCTION, INC $8,089,240.00
Tand, Inc. $8,092,190.00
ACE ENGINEERING, INC. $8,850,900.90
HOOKER CREEK, INC. $9,215,253.50
Engineer's Estimate $8,259,265.00
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Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: X

Schedule Type: Options

Solcitation No: DTFH68-13-B-00010

Division: Central Federal Lands

State: CA       County: Inyo

Federal Land: Opened at: CFLHD

Opened by: Aaron Sanford

Date: 09/04/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Mercer-Fraser Company $754,457.00
77 W. 2nd Street
Eureka, CA 95501

Qualcon Contractors, Inc. $832,925.00
1645 Esmeralda Ave
Minden, NV 89423

Steve Manning Construction Inc $884,577.00
P.O. Box 491660
Redding, CA 96049

LB CIVIL CONSTRUCTION, INC $897,050.00
11585orrento Valley Rd. #104
San Diego, CA 92121

Tand, Inc. $912,753.50
4500 Vandenberg Drive
North Las Vegas , NV 89081

ACE ENGINEERING, INC. $975,992.38
1880 WRIGHT AVENUE
LA VERNE, CA 91750

HOOKER CREEK, INC. $982,607.00
2150 Main Street, Suite 2
Red Bluff, CA 96080

ROAD AND HIGHWAY BUILDERS, LLC $1,064,080.00
96  Glen Carran Circle Suite 106
Sparks Nevada 89431

Engineer's Estimate $960,868.00



Tabulation of Bids
Report Date: 09/05/13

26 out of 33Source Selection Information - See FAR 2.101 & 3.104

Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: X

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

X1000 15101-0000 MOBILIZATION  

Mercer-Fraser Company      Lump Sum   $20,000.00
Qualcon Contractors, Inc.      Lump Sum   $50,000.00
Steve Manning Construction Inc      Lump Sum   $75,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $20,000.00
Tand, Inc.      Lump Sum   $70,000.00
ACE ENGINEERING, INC.      Lump Sum   $79,181.81
HOOKER CREEK, INC.      Lump Sum   $85,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $150,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $79,000.50

X1050 15210-3000 CENTERLINE, VERIFICATION AND STAKING  

Mercer-Fraser Company $75.00 $7,200.00
Qualcon Contractors, Inc. $60.00 $5,760.00
Steve Manning Construction Inc $60.00 $5,760.00
LB CIVIL CONSTRUCTION, INC $230.00 $22,080.00
Tand, Inc. $75.00 $7,200.00
ACE ENGINEERING, INC. $60.15 $5,774.40
HOOKER CREEK, INC. $57.00 $5,472.00
ROAD AND HIGHWAY BUILDERS, LLC $600.00 $57,600.00
Engineer's Estimate 96.00 STA $150.00 $14,400.00

X1100 15301-0000 CONTRACTOR QUALITY CONTROL  

Mercer-Fraser Company      Lump Sum   $35,000.00
Qualcon Contractors, Inc.      Lump Sum   $23,000.00
Steve Manning Construction Inc      Lump Sum   $12,600.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $6,000.00
Tand, Inc.      Lump Sum   $19,000.00
ACE ENGINEERING, INC.      Lump Sum   $22,694.70
HOOKER CREEK, INC.      Lump Sum   $32,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $25,000.00

X1150 15401-0000 CONTRACTOR TESTING  

Mercer-Fraser Company      Lump Sum   $1,000.00
Qualcon Contractors, Inc.      Lump Sum   $15,000.00
Steve Manning Construction Inc      Lump Sum   $30,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $6,000.00
Tand, Inc.      Lump Sum   $4,000.00
ACE ENGINEERING, INC.      Lump Sum   $22,694.70
HOOKER CREEK, INC.      Lump Sum   $27,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,000.00
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Project No: CA FTNP DEVA 11(1)

Project Name: Bonnie Clare Road

Schedule: X

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

X1200 15501-0000 CONSTRUCTION SCHEDULE  

Mercer-Fraser Company      Lump Sum   $1,000.00
Qualcon Contractors, Inc.      Lump Sum   $1,000.00
Steve Manning Construction Inc      Lump Sum   $5,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $1,000.00
Tand, Inc.      Lump Sum   $2,500.00
ACE ENGINEERING, INC.      Lump Sum   $2,505.92
HOOKER CREEK, INC.      Lump Sum   $3,500.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $10,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $5,000.00

X1250 15802-0000 WATERING FOR DUST CONTROL  

Mercer-Fraser Company      Lump Sum   $10,000.00
Qualcon Contractors, Inc.      Lump Sum   $2,000.00
Steve Manning Construction Inc      Lump Sum   $25,300.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $35,000.00
Tand, Inc.      Lump Sum   $30,000.00
ACE ENGINEERING, INC.      Lump Sum   $22,694.70
HOOKER CREEK, INC.      Lump Sum   $83,000.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $8,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $40,000.00

X1300 20301-2400 REMOVAL OF SIGN  

Mercer-Fraser Company $100.00 $1,000.00
Qualcon Contractors, Inc. $100.00 $1,000.00
Steve Manning Construction Inc $100.00 $1,000.00
LB CIVIL CONSTRUCTION, INC $75.00 $750.00
Tand, Inc. $50.00 $500.00
ACE ENGINEERING, INC. $374.47 $3,744.70
HOOKER CREEK, INC. $66.00 $660.00
ROAD AND HIGHWAY BUILDERS, LLC $300.00 $3,000.00
Engineer's Estimate 10 EACH $100.00 $1,000.00

X1350 25305-1000 REVET MATTRESS, GALVANIZED OR ALUMINIZED COATED  

Mercer-Fraser Company $85.00 $41,650.00
Qualcon Contractors, Inc. $90.00 $44,100.00
Steve Manning Construction Inc $123.00 $60,270.00
LB CIVIL CONSTRUCTION, INC $90.00 $44,100.00
Tand, Inc. $120.00 $58,800.00
ACE ENGINEERING, INC. $114.57 $56,139.30
HOOKER CREEK, INC. $88.00 $43,120.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $49,000.00
Engineer's Estimate 490 SQYD $150.00 $73,500.00



Tabulation of Bids
Report Date: 09/05/13

28 out of 33Source Selection Information - See FAR 2.101 & 3.104
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Project Name: Bonnie Clare Road

Schedule: X

Schedule Type: Options

Line
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X1400 30305-2000 PULVERIZING, 4-INCH DEPTH  

Mercer-Fraser Company $600.00 $59,400.00
Qualcon Contractors, Inc. $900.00 $89,100.00
Steve Manning Construction Inc $500.00 $49,500.00
LB CIVIL CONSTRUCTION, INC $460.00 $45,540.00
Tand, Inc. $160.00 $15,840.00
ACE ENGINEERING, INC. $177.16 $17,538.84
HOOKER CREEK, INC. $560.00 $55,440.00
ROAD AND HIGHWAY BUILDERS, LLC $1,500.00 $148,500.00
Engineer's Estimate 99.00 STA $500.00 $49,500.00

X1450 40101-5600 SUPERPAVE PAVEMENT, 1/2-INCH OR 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION

ESAL  

Mercer-Fraser Company $105.00 $383,250.00
Qualcon Contractors, Inc. $110.00 $401,500.00
Steve Manning Construction Inc $119.00 $434,350.00
LB CIVIL CONSTRUCTION, INC $141.00 $514,650.00
Tand, Inc. $125.00 $456,250.00
ACE ENGINEERING, INC. $135.57 $494,830.50
HOOKER CREEK, INC. $123.00 $448,950.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $365,000.00
Engineer's Estimate 3,650 TON $110.00 $401,500.00

X1600 40205-3000 ANTISTRIP ADDITIVE, TYPE 3  

Mercer-Fraser Company $220.00 $8,140.00
Qualcon Contractors, Inc. $200.00 $7,400.00
Steve Manning Construction Inc $100.00 $3,700.00
LB CIVIL CONSTRUCTION, INC $220.00 $8,140.00
Tand, Inc. $200.00 $7,400.00
ACE ENGINEERING, INC. $219.78 $8,131.86
HOOKER CREEK, INC. $200.00 $7,400.00
ROAD AND HIGHWAY BUILDERS, LLC $200.00 $7,400.00
Engineer's Estimate 37 TON $400.00 $14,800.00

X1650 40920-1000 FOG SEAL, EMULSIFIED ASPHALT GRADE CSS-1 OR CSS-1H, SS-1 OR SS-1H  

Mercer-Fraser Company $880.00 $8,800.00
Qualcon Contractors, Inc. $500.00 $5,000.00
Steve Manning Construction Inc $900.00 $9,000.00
LB CIVIL CONSTRUCTION, INC $1,200.00 $12,000.00
Tand, Inc. $1,200.00 $12,000.00
ACE ENGINEERING, INC. $1,142.45 $11,424.50
HOOKER CREEK, INC. $1,050.00 $10,500.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $10,000.00
Engineer's Estimate 10 TON $800.00 $8,000.00
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Project Name: Bonnie Clare Road
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Schedule Type: Options
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X1700 41103-0000 PRIME COAT  

Mercer-Fraser Company $1.00 $22,330.00
Qualcon Contractors, Inc. $1.00 $22,330.00
Steve Manning Construction Inc $0.40 $8,932.00
LB CIVIL CONSTRUCTION, INC $0.50 $11,165.00
Tand, Inc. $0.45 $10,048.50
ACE ENGINEERING, INC. $0.51 $11,388.30
HOOKER CREEK, INC. $0.50 $11,165.00
ROAD AND HIGHWAY BUILDERS, LLC $1.00 $22,330.00
Engineer's Estimate 22,330 SQYD $0.75 $16,747.50

X1750 41105-0000 BLOTTER  

Mercer-Fraser Company $38.00 $1,254.00
Qualcon Contractors, Inc. $120.00 $3,960.00
Steve Manning Construction Inc $80.00 $2,640.00
LB CIVIL CONSTRUCTION, INC $200.00 $6,600.00
Tand, Inc. $200.00 $6,600.00
ACE ENGINEERING, INC. $207.71 $6,854.43
HOOKER CREEK, INC. $190.00 $6,270.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $1,650.00
Engineer's Estimate 33 TON $50.00 $1,650.00

X1800 41201-1000 TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H  

Mercer-Fraser Company $880.00 $8,800.00
Qualcon Contractors, Inc. $500.00 $5,000.00
Steve Manning Construction Inc $900.00 $9,000.00
LB CIVIL CONSTRUCTION, INC $1,700.00 $17,000.00
Tand, Inc. $1,600.00 $16,000.00
ACE ENGINEERING, INC. $1,713.68 $17,136.80
HOOKER CREEK, INC. $1,550.00 $15,500.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $10,000.00
Engineer's Estimate 10 TON $650.00 $6,500.00

X1850 61801-0000 CONCRETE BARRIER  

Mercer-Fraser Company $70.00 $49,000.00
Qualcon Contractors, Inc. $65.00 $45,500.00
Steve Manning Construction Inc $68.00 $47,600.00
LB CIVIL CONSTRUCTION, INC $60.00 $42,000.00
Tand, Inc. $120.00 $84,000.00
ACE ENGINEERING, INC. $102.68 $71,876.00
HOOKER CREEK, INC. $60.00 $42,000.00
ROAD AND HIGHWAY BUILDERS, LLC $100.00 $70,000.00
Engineer's Estimate 700 LNFT $100.00 $70,000.00
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X1900 62202-1000 MATERIALS TRANSFER VEHICLE  

Mercer-Fraser Company      Lump Sum   $475.00
Qualcon Contractors, Inc.      Lump Sum   $16,000.00
Steve Manning Construction Inc      Lump Sum   $12,000.00
LB CIVIL CONSTRUCTION, INC      Lump Sum   $20,000.00
Tand, Inc.      Lump Sum   $18,000.00
ACE ENGINEERING, INC.      Lump Sum   $20,107.17
HOOKER CREEK, INC.      Lump Sum   $15,300.00
ROAD AND HIGHWAY BUILDERS, LLC      Lump Sum   $20,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

X1950 63301-0000 SIGN SYSTEM  

Mercer-Fraser Company $331.00 $3,310.00
Qualcon Contractors, Inc. $360.00 $3,600.00
Steve Manning Construction Inc $500.00 $5,000.00
LB CIVIL CONSTRUCTION, INC $400.00 $4,000.00
Tand, Inc. $350.00 $3,500.00
ACE ENGINEERING, INC. $453.89 $4,538.90
HOOKER CREEK, INC. $450.00 $4,500.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $10,000.00
Engineer's Estimate 10 EACH $500.00 $5,000.00

X2000 63404-0200 PAVEMENT MARKINGS, TYPE B  

Mercer-Fraser Company $30.00 $7,200.00
Qualcon Contractors, Inc. $30.00 $7,200.00
Steve Manning Construction Inc $30.00 $7,200.00
LB CIVIL CONSTRUCTION, INC $35.00 $8,400.00
Tand, Inc. $30.00 $7,200.00
ACE ENGINEERING, INC. $34.05 $8,172.00
HOOKER CREEK, INC. $29.00 $6,960.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $12,000.00
Engineer's Estimate 240 GAL $50.00 $12,000.00

X2050 63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Mercer-Fraser Company $64.00 $128.00
Qualcon Contractors, Inc. $150.00 $300.00
Steve Manning Construction Inc $100.00 $200.00
LB CIVIL CONSTRUCTION, INC $150.00 $300.00
Tand, Inc. $120.00 $240.00
ACE ENGINEERING, INC. $137.30 $274.60
HOOKER CREEK, INC. $145.00 $290.00
ROAD AND HIGHWAY BUILDERS, LLC $1,000.00 $2,000.00
Engineer's Estimate 2 EACH $135.00 $270.00
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X2100 63502-0700 TEMPORARY TRAFFIC CONTROL, CONE  

Mercer-Fraser Company $27.00 $1,350.00
Qualcon Contractors, Inc. $20.00 $1,000.00
Steve Manning Construction Inc $28.00 $1,400.00
LB CIVIL CONSTRUCTION, INC $20.00 $1,000.00
Tand, Inc. $25.00 $1,250.00
ACE ENGINEERING, INC. $22.47 $1,123.50
HOOKER CREEK, INC. $18.00 $900.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $1,000.00
Engineer's Estimate 50 EACH $30.00 $1,500.00

X2150 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Mercer-Fraser Company $86.00 $4,300.00
Qualcon Contractors, Inc. $40.00 $2,000.00
Steve Manning Construction Inc $50.00 $2,500.00
LB CIVIL CONSTRUCTION, INC $50.00 $2,500.00
Tand, Inc. $50.00 $2,500.00
ACE ENGINEERING, INC. $47.44 $2,372.00
HOOKER CREEK, INC. $46.00 $2,300.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $1,000.00
Engineer's Estimate 50 EACH $100.00 $5,000.00

X2200 63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A  

Mercer-Fraser Company $32.00 $320.00
Qualcon Contractors, Inc. $35.00 $350.00
Steve Manning Construction Inc $50.00 $500.00
LB CIVIL CONSTRUCTION, INC $90.00 $900.00
Tand, Inc. $40.00 $400.00
ACE ENGINEERING, INC. $34.05 $340.50
HOOKER CREEK, INC. $35.00 $350.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $500.00
Engineer's Estimate 10 EACH $60.00 $600.00

X2250 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Mercer-Fraser Company $32.00 $320.00
Qualcon Contractors, Inc. $100.00 $1,000.00
Steve Manning Construction Inc $100.00 $1,000.00
LB CIVIL CONSTRUCTION, INC $150.00 $1,500.00
Tand, Inc. $100.00 $1,000.00
ACE ENGINEERING, INC. $102.13 $1,021.30
HOOKER CREEK, INC. $100.00 $1,000.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $500.00
Engineer's Estimate 10 EACH $200.00 $2,000.00
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X2300 63502-1700 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C  

Mercer-Fraser Company $32.00 $320.00
Qualcon Contractors, Inc. $30.00 $300.00
Steve Manning Construction Inc $50.00 $500.00
LB CIVIL CONSTRUCTION, INC $90.00 $900.00
Tand, Inc. $40.00 $400.00
ACE ENGINEERING, INC. $34.05 $340.50
HOOKER CREEK, INC. $52.00 $520.00
ROAD AND HIGHWAY BUILDERS, LLC $50.00 $500.00
Engineer's Estimate 10 EACH $80.00 $800.00

X2350 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Mercer-Fraser Company $22.00 $4,510.00
Qualcon Contractors, Inc. $25.00 $5,125.00
Steve Manning Construction Inc $25.00 $5,125.00
LB CIVIL CONSTRUCTION, INC $25.00 $5,125.00
Tand, Inc. $25.00 $5,125.00
ACE ENGINEERING, INC. $22.69 $4,651.45
HOOKER CREEK, INC. $22.00 $4,510.00
ROAD AND HIGHWAY BUILDERS, LLC $20.00 $4,100.00
Engineer's Estimate 205 SQFT $20.00 $4,100.00

X2400 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Mercer-Fraser Company $66.00 $46,200.00
Qualcon Contractors, Inc. $72.00 $50,400.00
Steve Manning Construction Inc $65.00 $45,500.00
LB CIVIL CONSTRUCTION, INC $52.00 $36,400.00
Tand, Inc. $70.00 $49,000.00
ACE ENGINEERING, INC. $78.01 $54,607.00
HOOKER CREEK, INC. $60.00 $42,000.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $28,000.00
Engineer's Estimate 700 HOUR $60.00 $42,000.00

X2450 63506-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

Mercer-Fraser Company $94.00 $28,200.00
Qualcon Contractors, Inc. $80.00 $24,000.00
Steve Manning Construction Inc $80.00 $24,000.00
LB CIVIL CONSTRUCTION, INC $80.00 $24,000.00
Tand, Inc. $80.00 $24,000.00
ACE ENGINEERING, INC. $79.44 $23,832.00
HOOKER CREEK, INC. $90.00 $27,000.00
ROAD AND HIGHWAY BUILDERS, LLC $40.00 $12,000.00
Engineer's Estimate 300 HOUR $70.00 $21,000.00
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Total Schedule - All Items

Mercer-Fraser Company $754,457.00
Qualcon Contractors, Inc. $832,925.00
Steve Manning Construction Inc $884,577.00
LB CIVIL CONSTRUCTION, INC $897,050.00
Tand, Inc. $912,753.50
ACE ENGINEERING, INC. $975,992.38
HOOKER CREEK, INC. $982,607.00
ROAD AND HIGHWAY BUILDERS, LLC $1,064,080.00
Engineer's Estimate $960,868.00


