

TABULATION OF BIDS

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

State: WV
County: FAYETTE
NEW RIVER GORGE NATIONAL RIVER

Opened at: EFLHD, STERLING, VA
By: P.Schaad/ S. Anderson
Date: 12/21/2006

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Peggy L. Schaad

Title: Contract Specialist Date: 12/20/06

Contract Awarded to: Ahern & Associates, Inc. Date: 2/1/07

Contractor	Bid Amount	Responsive
Alhern & Associates, Inc P.O. Box 9367 South Charleston, WV 25309	3,590,749.00	
Chapman-Martin Excavation & Grading P.O. Box 9385 Huntington, WV 25704-0385	3,683,850.00	
Orders Construction Company, Inc P.O. Box 1448 Saint Albans, WV 25177	3,865,273.00	
Engineer's Estimate	3,000,000.00	

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Alhern & Associates, Inc	ALL	459,658.00	459,658.00
		Chapman-Martin Excavation & Grading		400,000.00	400,000.00
		Orders Construction Company, Inc		367,200.00	367,200.00
		ENGINEER'S ESTIMATE		210,540.00	210,540.00
15201-0000	LPSM	CONSTRUCTION SURVEY AND STAKING			
		Alhern & Associates, Inc	ALL	100,000.00	100,000.00
		Chapman-Martin Excavation & Grading		35,100.00	35,100.00
		Orders Construction Company, Inc		85,000.00	85,000.00
		ENGINEER'S ESTIMATE		45,000.00	45,000.00
15401-0000	LPSM	CONTRACTOR TESTING			
		Alhern & Associates, Inc	ALL	100,000.00	100,000.00
		Chapman-Martin Excavation & Grading		53,000.00	53,000.00
		Orders Construction Company, Inc		25,000.00	25,000.00
		ENGINEER'S ESTIMATE		55,000.00	55,000.00
15704-1000	SQYD	SOIL EROSION CONTROL, PLASTIC LINING			
		Alhern & Associates, Inc	1,600	6.00	9,600.00
		Chapman-Martin Excavation & Grading		6.00	9,600.00
		Orders Construction Company, Inc		6.80	10,880.00
		ENGINEER'S ESTIMATE		7.00	11,200.00
15705-0100	LNFT	SOIL EROSION CONTROL, SILT FENCE			
		Alhern & Associates, Inc	500	4.00	2,000.00
		Chapman-Martin Excavation & Grading		9.80	4,900.00
		Orders Construction Company, Inc		16.00	8,000.00
		ENGINEER'S ESTIMATE		7.00	3,500.00
15705-0300	LNFT	SOIL EROSION CONTROL, SLOPE DRAINS			
		Alhern & Associates, Inc	60	38.00	2,280.00
		Chapman-Martin Excavation & Grading		34.00	2,040.00
		Orders Construction Company, Inc		75.00	4,500.00
		ENGINEER'S ESTIMATE		35.00	2,100.00
15705-0400	LNFT	SOIL EROSION CONTROL, EARTH BERMS (Temporary Diversion Berms)			
		Alhern & Associates, Inc	60	7.00	420.00
		Chapman-Martin Excavation & Grading		25.00	1,500.00
		Orders Construction Company, Inc		31.00	1,860.00
		ENGINEER'S ESTIMATE		6.00	360.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15705-1700	LNFT	SOIL EROSION CONTROL, FILTER BERM			
		Alhern & Associates, Inc	1,700	8.00	13,600.00
		Chapman-Martin Excavation & Grading		10.00	17,000.00
		Orders Construction Company, Inc		3.60	6,120.00
		ENGINEER'S ESTIMATE		10.00	17,000.00
15706-2100	EACH	SOIL EROSION CONTROL, FILTER BERM (Check Dams)			
		Alhern & Associates, Inc	150	125.00	18,750.00
		Chapman-Martin Excavation & Grading		81.00	12,150.00
		Orders Construction Company, Inc		210.00	31,500.00
		ENGINEER'S ESTIMATE		95.00	14,250.00
20101-0000	ACRE	CLEARING AND GRUBBING			
		Alhern & Associates, Inc	3.0	18,000.00	54,000.00
		Chapman-Martin Excavation & Grading		60,000.00	180,000.00
		Orders Construction Company, Inc		26,000.00	78,000.00
		ENGINEER'S ESTIMATE		14,000.00	42,000.00
20301-1400	EACH	REMOVAL OF INLET			
		Alhern & Associates, Inc	8	1,000.00	8,000.00
		Chapman-Martin Excavation & Grading		600.00	4,800.00
		Orders Construction Company, Inc		610.00	4,880.00
		ENGINEER'S ESTIMATE		800.00	6,400.00
20301-2400	EACH	REMOVAL OF SIGN			
		Alhern & Associates, Inc	34	60.00	2,040.00
		Chapman-Martin Excavation & Grading		105.00	3,570.00
		Orders Construction Company, Inc		290.00	9,860.00
		ENGINEER'S ESTIMATE		100.00	3,400.00
20302-0300	LNFT	REMOVAL OF CURB AND GUTTER, CONCRETE			
		Alhern & Associates, Inc	3,000	3.00	9,000.00
		Chapman-Martin Excavation & Grading		3.00	9,000.00
		Orders Construction Company, Inc		8.30	24,900.00
		ENGINEER'S ESTIMATE		4.00	12,000.00
20302-0625	LNFT	REMOVAL OF CURB, LOG			
		Alhern & Associates, Inc	900	7.00	6,300.00
		Chapman-Martin Excavation & Grading		2.00	1,800.00
		Orders Construction Company, Inc		5.10	4,590.00
		ENGINEER'S ESTIMATE		7.00	6,300.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20302-1200	LNFT	REMOVAL OF GUARDRAIL			
		Alhern & Associates, Inc	2,350	1.20	2,820.00
		Chapman-Martin Excavation & Grading		3.00	7,050.00
		Orders Construction Company, Inc		4.20	9,870.00
		ENGINEER'S ESTIMATE		3.00	7,050.00
20302-2100	LNFT	REMOVAL OF PIPE CULVERT			
		Alhern & Associates, Inc	450	10.00	4,500.00
		Chapman-Martin Excavation & Grading		11.00	4,950.00
		Orders Construction Company, Inc		32.00	14,400.00
		ENGINEER'S ESTIMATE		15.00	6,750.00
20304-7000	LPSM	REMOVAL OF UTILITY CONDUITS			
		Alhern & Associates, Inc	ALL	5,000.00	5,000.00
		Chapman-Martin Excavation & Grading		3,000.00	3,000.00
		Orders Construction Company, Inc		3,600.00	3,600.00
		ENGINEER'S ESTIMATE		3,000.00	3,000.00
20403-0000	CUYD	UNCLASSIFIED BORROW			
		Alhern & Associates, Inc	400	40.00	16,000.00
		Chapman-Martin Excavation & Grading		80.00	32,000.00
		Orders Construction Company, Inc		72.00	28,800.00
		ENGINEER'S ESTIMATE		40.00	16,000.00
20421-0000	CUYD	ROCK EXCAVATION			
		Alhern & Associates, Inc	450	150.00	67,500.00
		Chapman-Martin Excavation & Grading		120.00	54,000.00
		Orders Construction Company, Inc		110.00	49,500.00
		ENGINEER'S ESTIMATE		100.00	45,000.00
20435-2000	CUYD	BACKFILL, GRANULAR			
		Alhern & Associates, Inc	1,320	80.00	105,600.00
		Chapman-Martin Excavation & Grading		90.00	118,800.00
		Orders Construction Company, Inc		120.00	158,400.00
		ENGINEER'S ESTIMATE		45.00	59,400.00
20441-0000	CUYD	WASTE			
		Alhern & Associates, Inc	5,900	25.00	147,500.00
		Chapman-Martin Excavation & Grading		35.00	206,500.00
		Orders Construction Company, Inc		34.00	200,600.00
		ENGINEER'S ESTIMATE		20.00	118,000.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
20811-0000	SQFT	SHORING AND BRACING			
		Alhern & Associates, Inc	3,000	20.00	60,000.00
		Chapman-Martin Excavation & Grading		54.00	162,000.00
		Orders Construction Company, Inc		31.00	93,000.00
		ENGINEER'S ESTIMATE		20.00	60,000.00
25101-3000	CUYD	PLACED RIPRAP, CLASS 3			
		Alhern & Associates, Inc	30	125.00	3,750.00
		Chapman-Martin Excavation & Grading		166.00	4,980.00
		Orders Construction Company, Inc		230.00	6,900.00
		ENGINEER'S ESTIMATE		120.00	3,600.00
25210-0000	SQYD	ROCKERY WALL			
		Alhern & Associates, Inc	40	600.00	24,000.00
		Chapman-Martin Excavation & Grading		450.00	18,000.00
		Orders Construction Company, Inc		800.00	32,000.00
		ENGINEER'S ESTIMATE		500.00	20,000.00
25501-1000	SQFT	MECHANICALLY STABILIZED EARTH WALL, WELDED WIRE FACE			
		Alhern & Associates, Inc	3,000	36.00	108,000.00
		Chapman-Martin Excavation & Grading		33.00	99,000.00
		Orders Construction Company, Inc		43.00	129,000.00
		ENGINEER'S ESTIMATE		35.00	105,000.00
25501-2000	SQFT	MECHANICALLY STABILIZED EARTH WALL, GABION FACE			
		Alhern & Associates, Inc	12,400	32.00	396,800.00
		Chapman-Martin Excavation & Grading		32.00	396,800.00
		Orders Construction Company, Inc		33.00	409,200.00
		ENGINEER'S ESTIMATE		35.00	434,000.00
25510-0000	CUYD	SELECT GRANULAR BACKFILL			
		Alhern & Associates, Inc	4,500	90.00	405,000.00
		Chapman-Martin Excavation & Grading		85.00	382,500.00
		Orders Construction Company, Inc		80.00	360,000.00
		ENGINEER'S ESTIMATE		80.00	360,000.00
30101-4000	TON	AGGREGATE BASE GRADING C OR D			
		Alhern & Associates, Inc	10,300	35.00	360,500.00
		Chapman-Martin Excavation & Grading		43.00	442,900.00
		Orders Construction Company, Inc		43.00	442,900.00
		ENGINEER'S ESTIMATE		25.00	257,500.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
30301-6000	STA	ROADWAY RECONDITIONING			
		Alhern & Associates, Inc	71.00	240.00	17,040.00
		Chapman-Martin Excavation & Grading		500.00	35,500.00
		Orders Construction Company, Inc		1,700.00	120,700.00
		ENGINEER'S ESTIMATE		300.00	21,300.00
60201-0600	LNFT	18-INCH PIPE CULVERT			
		Alhern & Associates, Inc	330	115.00	37,950.00
		Chapman-Martin Excavation & Grading		52.00	17,160.00
		Orders Construction Company, Inc		110.00	36,300.00
		ENGINEER'S ESTIMATE		120.00	39,600.00
60201-0800	LNFT	24-INCH PIPE CULVERT			
		Alhern & Associates, Inc	320	120.00	38,400.00
		Chapman-Martin Excavation & Grading		60.00	19,200.00
		Orders Construction Company, Inc		120.00	38,400.00
		ENGINEER'S ESTIMATE		130.00	41,600.00
60210-0600	EACH	END SECTION FOR 18-INCH PIPE CULVERT			
		Alhern & Associates, Inc	6	350.00	2,100.00
		Chapman-Martin Excavation & Grading		450.00	2,700.00
		Orders Construction Company, Inc		1,200.00	7,200.00
		ENGINEER'S ESTIMATE		300.00	1,800.00
60210-0800	EACH	END SECTION FOR 24-INCH PIPE CULVERT			
		Alhern & Associates, Inc	6	400.00	2,400.00
		Chapman-Martin Excavation & Grading		700.00	4,200.00
		Orders Construction Company, Inc		1,400.00	8,400.00
		ENGINEER'S ESTIMATE		400.00	2,400.00
60401-0000	EACH	MANHOLE			
		Alhern & Associates, Inc	1	3,000.00	3,000.00
		Chapman-Martin Excavation & Grading		2,700.00	2,700.00
		Orders Construction Company, Inc		6,500.00	6,500.00
		ENGINEER'S ESTIMATE		3,000.00	3,000.00
60403-1100	EACH	INLET, TYPE 4D			
		Alhern & Associates, Inc	23	4,500.00	103,500.00
		Chapman-Martin Excavation & Grading		4,300.00	98,900.00
		Orders Construction Company, Inc		8,600.00	197,800.00
		ENGINEER'S ESTIMATE		4,000.00	92,000.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
60501-0000	LNFT	STANDARD UNDERDRAIN SYSTEM			
		Alhern & Associates, Inc	7,600	24.00	182,400.00
		Chapman-Martin Excavation & Grading		24.00	182,400.00
		Orders Construction Company, Inc		26.00	197,600.00
		ENGINEER'S ESTIMATE		25.00	190,000.00
60801-0500	SQYD	PAVED WATERWAY, TYPE 5			
		Alhern & Associates, Inc	1,600	140.00	224,000.00
		Chapman-Martin Excavation & Grading		125.00	200,000.00
		Orders Construction Company, Inc		82.00	131,200.00
		ENGINEER'S ESTIMATE		125.00	200,000.00
60901-1700	LNFT	CURB, CONCRETE, 18-INCH DEPTH			
		Alhern & Associates, Inc	400	60.00	24,000.00
		Chapman-Martin Excavation & Grading		62.00	24,800.00
		Orders Construction Company, Inc		78.00	31,200.00
		ENGINEER'S ESTIMATE		55.00	22,000.00
60902-1100	LNFT	CURB AND GUTTER, CONCRETE, 13-INCH DEPTH			
		Alhern & Associates, Inc	2,350	45.00	105,750.00
		Chapman-Martin Excavation & Grading		41.00	96,350.00
		Orders Construction Company, Inc		49.00	115,150.00
		ENGINEER'S ESTIMATE		45.00	105,750.00
60915-1000	EACH	WHEELSTOP, CONCRETE			
		Alhern & Associates, Inc	17	500.00	8,500.00
		Chapman-Martin Excavation & Grading		500.00	8,500.00
		Orders Construction Company, Inc		120.00	2,040.00
		ENGINEER'S ESTIMATE		300.00	5,100.00
61701-1800	LNFT	GUARDRAIL SYSTEM G4, TYPE 4, CLASS A STEEL POSTS			
		Alhern & Associates, Inc	2,900	17.85	51,765.00
		Chapman-Martin Excavation & Grading		20.00	58,000.00
		Orders Construction Company, Inc		19.00	55,100.00
		ENGINEER'S ESTIMATE		20.00	58,000.00
61702-0800	EACH	TERMINAL SECTION TYPE TANGENT			
		Alhern & Associates, Inc	12	1,973.00	23,676.00
		Chapman-Martin Excavation & Grading		1,500.00	18,000.00
		Orders Construction Company, Inc		2,000.00	24,000.00
		ENGINEER'S ESTIMATE		1,800.00	21,600.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
61902-1900	EACH	GATE, METAL, 26 FEET WIDTH (temporary)			
		Alhern & Associates, Inc	1	3,000.00	3,000.00
		Chapman-Martin Excavation & Grading		1,750.00	1,750.00
		Orders Construction Company, Inc		5,500.00	5,500.00
		ENGINEER'S ESTIMATE		2,800.00	2,800.00
62403-0000	CUYD	FURNISHING AND PLACING TOPSOIL			
		Alhern & Associates, Inc	150	60.00	9,000.00
		Chapman-Martin Excavation & Grading		55.00	8,250.00
		Orders Construction Company, Inc		140.00	21,000.00
		ENGINEER'S ESTIMATE		60.00	9,000.00
62502-0000	SQYD	TURF ESTABLISHMENT			
		Alhern & Associates, Inc	5,000	0.50	2,500.00
		Chapman-Martin Excavation & Grading		1.50	7,500.00
		Orders Construction Company, Inc		1.10	5,500.00
		ENGINEER'S ESTIMATE		1.00	5,000.00
63304-0900	SQFT	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING			
		Alhern & Associates, Inc	40	82.00	3,280.00
		Chapman-Martin Excavation & Grading		60.00	2,400.00
		Orders Construction Company, Inc		92.00	3,680.00
		ENGINEER'S ESTIMATE		70.00	2,800.00
63501-2000	LPSM	TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM			
		Alhern & Associates, Inc	ALL	36,000.00	36,000.00
		Chapman-Martin Excavation & Grading		36,000.00	36,000.00
		Orders Construction Company, Inc		27,000.00	27,000.00
		ENGINEER'S ESTIMATE		40,000.00	40,000.00
63502-0900	EACH	TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH			
		Alhern & Associates, Inc	30	15.00	450.00
		Chapman-Martin Excavation & Grading		10.00	300.00
		Orders Construction Company, Inc		8.10	243.00
		ENGINEER'S ESTIMATE		20.00	600.00
63502-1300	EACH	TEMPORARY TRAFFIC CONTROL, DRUM			
		Alhern & Associates, Inc	24	60.00	1,440.00
		Chapman-Martin Excavation & Grading		40.00	960.00
		Orders Construction Company, Inc		60.00	1,440.00
		ENGINEER'S ESTIMATE		75.00	1,800.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63502-1500	EACH	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A			
		Alhern & Associates, Inc	24	45.00	1,080.00
		Chapman-Martin Excavation & Grading		100.00	2,400.00
		Orders Construction Company, Inc		180.00	4,320.00
		ENGINEER'S ESTIMATE		100.00	2,400.00
63503-0400	LNFT	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER			
		Alhern & Associates, Inc	1,200	25.00	30,000.00
		Chapman-Martin Excavation & Grading		25.00	30,000.00
		Orders Construction Company, Inc		43.00	51,600.00
		ENGINEER'S ESTIMATE		35.00	42,000.00
63503-0500	LNFT	TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER			
		Alhern & Associates, Inc	600	5.00	3,000.00
		Chapman-Martin Excavation & Grading		15.00	9,000.00
		Orders Construction Company, Inc		13.00	7,800.00
		ENGINEER'S ESTIMATE		10.00	6,000.00
63503-1000	LNFT	TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE			
		Alhern & Associates, Inc	3,000	1.30	3,900.00
		Chapman-Martin Excavation & Grading		3.00	9,000.00
		Orders Construction Company, Inc		3.20	9,600.00
		ENGINEER'S ESTIMATE		2.00	6,000.00
63504-1000	SQFT	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN			
		Alhern & Associates, Inc	340	20.00	6,800.00
		Chapman-Martin Excavation & Grading		45.00	15,300.00
		Orders Construction Company, Inc		11.00	3,740.00
		ENGINEER'S ESTIMATE		40.00	13,600.00
63506-0500	HOUR	TEMPORARY TRAFFIC CONTROL, FLAGGER			
		Alhern & Associates, Inc	2,000	43.60	87,200.00
		Chapman-Martin Excavation & Grading		43.60	87,200.00
		Orders Construction Company, Inc		43.60	87,200.00
		ENGINEER'S ESTIMATE		43.60	87,200.00
63602-3000	EACH	SYSTEM INSTALLATION, ELECTRICAL (Weatherproof Electrical Outlets)			
		Alhern & Associates, Inc	6	3,500.00	21,000.00
		Chapman-Martin Excavation & Grading		800.00	4,800.00
		Orders Construction Company, Inc		2,000.00	12,000.00
		ENGINEER'S ESTIMATE		1,000.00	6,000.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
63610-1600	LNFT	CONDUIT, 2-INCH, PVC			
		Alhern & Associates, Inc	420	50.00	21,000.00
		Chapman-Martin Excavation & Grading		12.00	5,040.00
		Orders Construction Company, Inc		50.00	21,000.00
		ENGINEER'S ESTIMATE		15.00	6,300.00
63621-1000	EACH	UTILITY BOX, PULLBOX			
		Alhern & Associates, Inc	2	2,000.00	4,000.00
		Chapman-Martin Excavation & Grading		800.00	1,600.00
		Orders Construction Company, Inc		1,800.00	3,600.00
		ENGINEER'S ESTIMATE		1,000.00	2,000.00
63701-0000	EACH	FIELD OFFICE			
		Alhern & Associates, Inc	1	40,000.00	40,000.00
		Chapman-Martin Excavation & Grading		27,000.00	27,000.00
		Orders Construction Company, Inc		28,000.00	28,000.00
		ENGINEER'S ESTIMATE		38,000.00	38,000.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

BID ITEM CHECK PASS

Bidder	Item No.	Bidder's Extension	Computed Extension
--------	----------	-----------------------	-----------------------

No extension errors in this Schedule.

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule A

Project No.: PLH-NERI 6(2) SCHEDULE A

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE A

BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Alhern & Associates, Inc	3,590,749.00	3,590,749.00	
Chapman-Martin Excavation & Grading	3,683,850.00	3,683,850.00	
Orders Construction Company, Inc	3,865,273.00	3,865,273.00	

The apparent low bidder is 20 % above the engineer's estimate.

TABULATION OF BIDS

Bid Schedule B

Project No.: PLH-NERI 6(2) SCHEDULE B

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE B

State: WV
County: FAYETTE
NEW RIVER GORGE NATIONAL RIVER

Opened at: EFLHD, STERLING, VA
By: P.Schaad/ S. Anderson
Date: 12/21/2006

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Signed: Peggy L. Schaad

Title: Contract Specialist Date: 12/20/06

Contract Awarded to: _____ Date: _____

Contractor	Bid Amount	Responsive
Ahern & Associates, Inc P.O. Box 9367 SOUTH Charleston, WV 25309	529,251.00	
Chapman-Martin Excavation & Grading P.O. Box 9385 Huntington, WV 25704-0385	535,041.00	
Orders Construction Company, Inc P.O. Box 1448 Saint Albans, WV 25177	830,520.00	
Engineer's Estimate	550,000.00	

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule B

Project No.: PLH-NERI 6(2) SCHEDULE B

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE B

Item No.	Item Unit	Item Description	Quantity	Unit Price	Amount
15101-0000	LPSM	MOBILIZATION			
		Ahern & Associates, Inc	ALL	1.00	1.00
		Chapman-Martin Excavation & Grading		1.00	1.00
		Orders Construction Company, Inc		250,000.00	250,000.00
		ENGINEER'S ESTIMATE		31,200.00	31,200.00
40101-0600	TON	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL			
		Ahern & Associates, Inc	2,400	95.00	228,000.00
		Chapman-Martin Excavation & Grading		95.00	228,000.00
		Orders Construction Company, Inc		110.00	264,000.00
		ENGINEER'S ESTIMATE		90.00	216,000.00
40101-1000	TON	SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL			
		Ahern & Associates, Inc	3,100	90.00	279,000.00
		Chapman-Martin Excavation & Grading		90.00	279,000.00
		Orders Construction Company, Inc		100.00	310,000.00
		ENGINEER'S ESTIMATE		90.00	279,000.00
63401-1500	LNFT	PAVEMENT MARKINGS, TYPE H, SOLID			
		Ahern & Associates, Inc	23,000	0.95	21,850.00
		Chapman-Martin Excavation & Grading		1.20	27,600.00
		Orders Construction Company, Inc		0.24	5,520.00
		ENGINEER'S ESTIMATE		1.00	23,000.00
63403-0800	SQFT	PAVEMENT MARKINGS, TYPE H			
		Ahern & Associates, Inc	40	10.00	400.00
		Chapman-Martin Excavation & Grading		11.00	440.00
		Orders Construction Company, Inc		25.00	1,000.00
		ENGINEER'S ESTIMATE		20.00	800.00

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule B

Project No.: PLH-NERI 6(2) SCHEDULE B

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE B

BID ITEM CHECK PASS

Bidder	Item No.	Bidder's Extension	Computed Extension
--------	----------	-----------------------	-----------------------

No extension errors in this Schedule.

TABULATION OF BIDS

Date: 12/21/20

Bid Schedule B

Project No.: PLH-NERI 6(2) SCHEDULE B

Project Name: NEW RIVER GORGE NATIONAL RIVER, CUNARD ROAD - SCHEDULE B

BID TOTAL CHECK PASS

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Ahern & Associates, Inc	529,251.00	529,251.00	
Chapman-Martin Excavation & Grading	535,041.00	535,041.00	
Orders Construction Company, Inc	830,520.00	830,520.00	

The apparent low bidder is 4 % below the engineer's estimate.