TABULATION OF BIDS

Bid Schedule A
Project No.: IL ERFO FSR 2011-1(1)
Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD

State: 1L Opened at: Sterling, VA
County: ALEXANDER & JACKSON By: Shadie Teymourian/LeeAnne Tran
SHAWNEE NATIONAL FOREST Date: 03/20/2013

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Shadie Teymourian/LeeAnne Tran

Signed:
Title: Student Trainees Date: _03/20/13
Contract Awarded to:  Lake Contracting, Inc. Date: _ 04/23/13

Contractor Bid Amount Responsive
Lake Contracting, Inc. 549,524.00
4650 Stone Church Road
Addieville, IL 62214
Randy Kinder Excavating, Inc. 569,988.31

12965 Carrier Lane
Dexter, MO 63841

Engineer's Estimate 187,000.00
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Date: 03/20/2013

Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD

Item Item Item : Unit
No. Unit Description Quantity Price Amount
15101-0000 LPSM MOBILIZATION
Lake Contracting, Inc. ALL 24,300.00 24,300.00
Randy Kinder Excavating, Inc. 68,084.00 68,084.00
ENGINEER'S ESTIMATE 15,837.00 15,837.00
15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Lake Contracting, Inc. ALL 5,200.00 5,200.00
Randy Kinder Excavating, Inc. 11,787.00 11,787.00
ENGINEER'S ESTIMATE 4,450.00 4,450.00
15401-0000 LPSM CONTRACTOR TESTING
Lake Contracting, Inc. ALL 1,100.00 1,100.00
Randy Kinder Excavating, Inc. 3,467.00 3,467.00
ENGINEER'S ESTIMATE 3,300.00 3,300.00
15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Lake Contracting, Inc. 310 5.00 1,550.00
Randy Kinder Excavating, Inc. 27.86 8,636.60
ENGINEER'S ESTIMATE 5.80 1,798.00
20103-0000 SQYD CLEARING AND GRUBBING
Lake Contracting, Inc. 600 12.00 7,200.00
Randy Kinder Excavating, Inc. 8.31 4,986.00
ENGINEER'S ESTIMATE 10.00 6,000.00
20401-0000 CUYD ROADWAY EXCAVATION
Lake Contracting, Inc. 320 38.00 12,160.00
Randy Kinder Excavating, Inc. 18.97 6,070.40
ENGINEER'S ESTIMATE 23.00 7,360.00
20410-0000 CUYD SELECT BORROW
Lake Contracting, Inc. 165 40.00 6,600.00
Randy Kinder Excavating, Inc. 57.67 9,515.55
ENGINEER'S ESTIMATE 35.50 5,857.50
20703-0000 SQYD GEOGRID
Lake Contracting, Inc. 650 10.00 6,500.00
Randy Kinder Excavating, Inc. 10.59 6,883.50
ENGINEER'S ESTIMATE 6.50 4,225.00
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Date: 03/20/2013

Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD
Item Item Item : Unit
No. Unit Description Quantity Price Amount
25101-4000 CUYD PLACED RIPRAP, CLASS 4
Lake Contracting, Inc. 30 81.00 2,430.00
Randy Kinder Excavating, Inc. 257.41 7,722.30
ENGINEER'S ESTIMATE 72.00 2,160.00
25602-0000 LNFT GROUND ANCHOR
Lake Contracting, Inc. 900 430.00 387,000.00
Randy Kinder Excavating, Inc. 312.90 281,610.00
ENGINEER'S ESTIMATE 95.00 85,500.00
30110-0000 TON AGGREGATE SURFACE COURSE
Lake Contracting, Inc. 23 24.00 552.00
Randy Kinder Excavating, Inc. 105.36 2,423.28
ENGINEER'S ESTIMATE 36.50 839.50
60201-0800 LNFT 24-INCH PIPE CULVERT
Lake Contracting, Inc. 24 128.00 3,072.00
Randy Kinder Excavating, Inc. 366.23 8,789.52
ENGINEER'S ESTIMATE 55.00 1,320.00
60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT
Lake Contracting, Inc. 1 700.00 700.00
Randy Kinder Excavating, Inc. 1,613.12 1,613.12
ENGINEER'S ESTIMATE 1,030.00 1,030.00
60403-0900 EACH INLET, TYPE 4B
Lake Contracting, Inc. 1 2,700.00 2,700.00
Randy Kinder Excavating, Inc. 8,771.66 8,771.66
ENGINEER'S ESTIMATE 2,800.00 2,800.00
62407-0000 CUYD PLACING CONSERVED TOPSOIL
Lake Contracting, Inc. 70 40.00 2,800.00
Randy Kinder Excavating, Inc. 79.82 5,587.40
ENGINEER'S ESTIMATE 46.00 3,220.00
62502-0000 SQYD TURF ESTABLISHMENT
Lake Contracting, Inc. 600 2.00 1,200.00
Randy Kinder Excavating, Inc. 4.75 2,850.00
ENGINEER'S ESTIMATE 3.00 1,800.00
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Date: 03/20/20

Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD

Item Item Item : Unit
No. Unit Description Quantity Price Amount
62901-1400 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE5.C
Lake Contracting, Inc. 400 16.00 6,400.00
Randy Kinder Excavating, Inc. 12.30 4,920.00
ENGINEER'S ESTIMATE 6.75 2,700.00
63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Lake Contracting, Inc. 48 100.00 4,800.00
Randy Kinder Excavating, Inc. 109.74 5,267.52
ENGINEER'S ESTIMATE 36.00 1,728.00
63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Lake Contracting, Inc. 63 20.00 1,260.00
Randy Kinder Excavating, Inc. 56.43 3,555.09
ENGINEER'S ESTIMATE 25.00 1,575.00
63701-0000 EACH FIELD OFFICE
Lake Contracting, Inc. 1 6,000.00 6,000.00
Randy Kinder Excavating, Inc. 7,626.57 7,626.57
ENGINEER'S ESTIMATE 11,500.00 11,500.00
65101-1000 SQYD DRAPED ROCKFALL PROTECTION, WIRE MESH
Lake Contracting, Inc. 220 300.00 66,000.00
Randy Kinder Excavating, Inc. 499.19 109,821.80
ENGINEER'S ESTIMATE 100.00 22,000.00




TABULATION OF BIDS Date: 03/20/2013

Bid Schedule A
Project No.: IL ERFO FSR 2011-1(1)

Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD

BID TOTAL CHECK PASS

Bidder's Computed

Bidder Bid Amount Bid Amount Error
Lake Contracting, Inc. 549,524.00 549,524.00
Randy Kinder Excavating, Inc. 569,988.31 569,988.31

The apparent low bidder is ** % above the engineer's estimate.
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Project Name: EROSION REPAIR, ROCK STABILIZATION, DRAINAGE IMPROVEMENTS, AND ROAD

BID ITEM CHECK PASS

Bidder's Computed

Bidder ltem No. Extension Extension

No extension errors in this Schedule.





