
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - PAVEMENT REHABILITATION (MP 15.6 TO MP 22.5)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed: Shadie Teymourian/LeeAnne Tran

Title: Student Trainees    Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No 5,001,118.57( )

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

 5,227,576.50

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

 6,430,441.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

 6,467,804.00

Engineer's Estimate 5,000,000.00

shadie.teymourian
Typewritten Text
05/31/2013

shadie.teymourian
Typewritten Text
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Bid Schedule  A

15101-0000 LPSM MOBILIZATION
Estes Brothers Construction, Inc. ALL 343,430.00    343,430.00
Joint Forces Construction, LLC 176,250.00    176,250.00
Murphy Environmental & Land Managem 640,000.00    640,000.00
Milani Construction, LLC 1,200,000.00  1,200,000.00
ENGINEER'S ESTIMATE 290,040.00    290,040.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Estes Brothers Construction, Inc. ALL 17,088.00     17,088.00
Joint Forces Construction, LLC 11,220.00     11,220.00
Murphy Environmental & Land Managem 100,000.00    100,000.00
Milani Construction, LLC 150,000.00    150,000.00
ENGINEER'S ESTIMATE 68,800.00     68,800.00

15401-0000 LPSM CONTRACTOR TESTING
Estes Brothers Construction, Inc. ALL 44,280.40     44,280.40
Joint Forces Construction, LLC 49,000.00     49,000.00
Murphy Environmental & Land Managem 73,000.00     73,000.00
Milani Construction, LLC 85,000.00     85,000.00
ENGINEER'S ESTIMATE 93,000.00     93,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Estes Brothers Construction, Inc. 1,770 4.85      8,584.50
Joint Forces Construction, LLC 5.50      9,735.00
Murphy Environmental & Land Managem 3.00      5,310.00
Milani Construction, LLC 3.50      6,195.00
ENGINEER'S ESTIMATE 3.00      5,310.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Estes Brothers Construction, Inc. 1,580 7.30     11,534.00
Joint Forces Construction, LLC 12.00     18,960.00
Murphy Environmental & Land Managem 17.00     26,860.00
Milani Construction, LLC 8.00     12,640.00
ENGINEER'S ESTIMATE 10.00     15,800.00

15706-0200 EACH SOIL EROSION CONTROL, CHECK DAM (WIRE BACK SILT FENCE WITH
STONE)

Estes Brothers Construction, Inc. 10 698.20      6,982.00
Joint Forces Construction, LLC 358.00      3,580.00
Murphy Environmental & Land Managem 400.00      4,000.00
Milani Construction, LLC 400.00      4,000.00
ENGINEER'S ESTIMATE 380.00      3,800.00
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15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
Estes Brothers Construction, Inc. 25 293.04      7,326.00
Joint Forces Construction, LLC 237.00      5,925.00
Murphy Environmental & Land Managem 400.00     10,000.00
Milani Construction, LLC 300.00      7,500.00
ENGINEER'S ESTIMATE 320.00      8,000.00

20103-0000 SQYD CLEARING AND GRUBBING
Estes Brothers Construction, Inc. 80 34.00      2,720.00
Joint Forces Construction, LLC 57.00      4,560.00
Murphy Environmental & Land Managem 10.00        800.00
Milani Construction, LLC 5.00        400.00
ENGINEER'S ESTIMATE 25.00      2,000.00

20220-1000 EACH REMOVAL, INDIVIDUAL TREE
Estes Brothers Construction, Inc. 7 750.00      5,250.00
Joint Forces Construction, LLC 2,800.00     19,600.00
Murphy Environmental & Land Managem 1,000.00      7,000.00
Milani Construction, LLC 900.00      6,300.00
ENGINEER'S ESTIMATE 700.00      4,900.00

20301-2400 EACH REMOVAL OF SIGN
Estes Brothers Construction, Inc. 35 200.00      7,000.00
Joint Forces Construction, LLC 118.00      4,130.00
Murphy Environmental & Land Managem 80.00      2,800.00
Milani Construction, LLC 100.00      3,500.00
ENGINEER'S ESTIMATE 70.00      2,450.00

20302-1700 LNFT REMOVAL OF PAVED WATERWAY, ASPHALT
Estes Brothers Construction, Inc. 500 14.00      7,000.00
Joint Forces Construction, LLC 17.00      8,500.00
Murphy Environmental & Land Managem 15.00      7,500.00
Milani Construction, LLC 25.00     12,500.00
ENGINEER'S ESTIMATE 6.80      3,400.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Estes Brothers Construction, Inc. 4,700 5.44     25,568.00
Joint Forces Construction, LLC 9.00     42,300.00
Murphy Environmental & Land Managem 4.00     18,800.00
Milani Construction, LLC 9.00     42,300.00
ENGINEER'S ESTIMATE 5.25     24,675.00
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20401-0000 CUYD ROADWAY EXCAVATION
Estes Brothers Construction, Inc. 1,380 13.96     19,264.80
Joint Forces Construction, LLC 62.00     85,560.00
Murphy Environmental & Land Managem 65.00     89,700.00
Milani Construction, LLC 55.00     75,900.00
ENGINEER'S ESTIMATE 14.25     19,665.00

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Estes Brothers Construction, Inc. 20 351.67      7,033.40
Joint Forces Construction, LLC 256.00      5,120.00
Murphy Environmental & Land Managem 350.00      7,000.00
Milani Construction, LLC 375.00      7,500.00
ENGINEER'S ESTIMATE 175.00      3,500.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Estes Brothers Construction, Inc. 1,520 43.58     66,241.60
Joint Forces Construction, LLC 40.00     60,800.00
Murphy Environmental & Land Managem 47.00     71,440.00
Milani Construction, LLC 40.00     60,800.00
ENGINEER'S ESTIMATE 32.00     48,640.00

30302-1000 LNFT DITCH RECONDITIONING
Estes Brothers Construction, Inc. 690 68.00     46,920.00
Joint Forces Construction, LLC 31.00     21,390.00
Murphy Environmental & Land Managem 31.00     21,390.00
Milani Construction, LLC 32.00     22,080.00
ENGINEER'S ESTIMATE 22.00     15,180.00

30430-0000 SQYD AGGREGATE STABILIZATION
Estes Brothers Construction, Inc. 94,000 7.70    723,800.00
Joint Forces Construction, LLC 7.50    705,000.00
Murphy Environmental & Land Managem 7.50    705,000.00
Milani Construction, LLC 6.75    634,500.00
ENGINEER'S ESTIMATE 10.00    940,000.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Estes Brothers Construction, Inc. 4,600 52.50    241,500.00
Joint Forces Construction, LLC 55.00    253,000.00
Murphy Environmental & Land Managem 75.00    345,000.00
Milani Construction, LLC 70.00    322,000.00
ENGINEER'S ESTIMATE 75.00    345,000.00
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40101-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE II ROUGHNESS)

Estes Brothers Construction, Inc. 14,400 105.00  1,512,000.00
Joint Forces Construction, LLC 113.00  1,627,200.00
Murphy Environmental & Land Managem 120.00  1,728,000.00
Milani Construction, LLC 109.00  1,569,600.00
ENGINEER'S ESTIMATE 95.00  1,368,000.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV ROUGHNESS)

Estes Brothers Construction, Inc. 460 105.00     48,300.00
Joint Forces Construction, LLC 160.00     73,600.00
Murphy Environmental & Land Managem 180.00     82,800.00
Milani Construction, LLC 163.00     74,980.00
ENGINEER'S ESTIMATE 110.00     50,600.00

40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Estes Brothers Construction, Inc. 700 105.00     73,500.00
Joint Forces Construction, LLC 136.00     95,200.00
Murphy Environmental & Land Managem 168.00    117,600.00
Milani Construction, LLC 152.00    106,400.00
ENGINEER'S ESTIMATE 100.00     70,000.00

40102-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL, WEDGE AND LEVELING COURSE

Estes Brothers Construction, Inc. 7,500 105.00    787,500.00
Joint Forces Construction, LLC 115.00    862,500.00
Murphy Environmental & Land Managem 136.00  1,020,000.00
Milani Construction, LLC 123.25    924,375.00
ENGINEER'S ESTIMATE 100.00    750,000.00

41301-0000 SQYD ASPHALT PAVEMENT MILLING
Estes Brothers Construction, Inc. 380 17.60      6,688.00
Joint Forces Construction, LLC 18.50      7,030.00
Murphy Environmental & Land Managem 22.00      8,360.00
Milani Construction, LLC 19.50      7,410.00
ENGINEER'S ESTIMATE 6.40      2,432.00

42801-0200 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 3
Estes Brothers Construction, Inc. 1,620 147.85    239,517.00
Joint Forces Construction, LLC 162.00    262,440.00
Murphy Environmental & Land Managem 370.00    599,400.00
Milani Construction, LLC 250.00    405,000.00
ENGINEER'S ESTIMATE 115.00    186,300.00
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55205-0000 SQYD REPAIR CONCRETE
Estes Brothers Construction, Inc. 50 354.04     17,702.00
Joint Forces Construction, LLC 169.00      8,450.00
Murphy Environmental & Land Managem 100.00      5,000.00
Milani Construction, LLC 250.00     12,500.00
ENGINEER'S ESTIMATE 1,500.00     75,000.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 55 90.08      4,954.40
Joint Forces Construction, LLC 102.00      5,610.00
Murphy Environmental & Land Managem 130.00      7,150.00
Milani Construction, LLC 200.00     11,000.00
ENGINEER'S ESTIMATE 95.00      5,225.00

60403-0800 EACH INLET, TYPE 4A
Estes Brothers Construction, Inc. 2 4,483.46      8,966.92
Joint Forces Construction, LLC 6,000.00     12,000.00
Murphy Environmental & Land Managem 7,000.00     14,000.00
Milani Construction, LLC 8,000.00     16,000.00
ENGINEER'S ESTIMATE 3,700.00      7,400.00

60407-0000 EACH CAPPING INLETS AND MANHOLES
Estes Brothers Construction, Inc. 1 911.00        911.00
Joint Forces Construction, LLC 1,125.00      1,125.00
Murphy Environmental & Land Managem 5,000.00      5,000.00
Milani Construction, LLC 2,500.00      2,500.00
ENGINEER'S ESTIMATE 1,600.00      1,600.00

60409-1000 EACH INLET TOP, CONCRETE
Estes Brothers Construction, Inc. 10 1,350.00     13,500.00
Joint Forces Construction, LLC 3,375.00     33,750.00
Murphy Environmental & Land Managem 3,000.00     30,000.00
Milani Construction, LLC 2,500.00     25,000.00
ENGINEER'S ESTIMATE 1,000.00     10,000.00

60702-1000 LNFT REMOVING, CLEANING, AND RELAYING CULVERT
Estes Brothers Construction, Inc. 180 427.40     76,932.00
Joint Forces Construction, LLC 300.00     54,000.00
Murphy Environmental & Land Managem 280.00     50,400.00
Milani Construction, LLC 300.00     54,000.00
ENGINEER'S ESTIMATE 220.00     39,600.00
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60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE (INLET)
Estes Brothers Construction, Inc. 24 1,370.00     32,880.00
Joint Forces Construction, LLC 1,550.00     37,200.00
Murphy Environmental & Land Managem 2,000.00     48,000.00
Milani Construction, LLC 900.00     21,600.00
ENGINEER'S ESTIMATE 640.00     15,360.00

60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE (CULVERT)
Estes Brothers Construction, Inc. 13 1,370.00     17,810.00
Joint Forces Construction, LLC 1,685.00     21,905.00
Murphy Environmental & Land Managem 2,000.00     26,000.00
Milani Construction, LLC 1,100.00     14,300.00
ENGINEER'S ESTIMATE 640.00      8,320.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 65 170.50     11,082.50
Joint Forces Construction, LLC 170.00     11,050.00
Murphy Environmental & Land Managem 300.00     19,500.00
Milani Construction, LLC 290.00     18,850.00
ENGINEER'S ESTIMATE 210.00     13,650.00

60707-0600 LNFT LINING 30-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 130 236.50     30,745.00
Joint Forces Construction, LLC 270.00     35,100.00
Murphy Environmental & Land Managem 400.00     52,000.00
Milani Construction, LLC 300.00     39,000.00
ENGINEER'S ESTIMATE 230.00     29,900.00

60801-0500 SQYD PAVED WATERWAY, TYPE 5
Estes Brothers Construction, Inc. 250 118.02     29,505.00
Joint Forces Construction, LLC 135.00     33,750.00
Murphy Environmental & Land Managem 120.00     30,000.00
Milani Construction, LLC 90.00     22,500.00
ENGINEER'S ESTIMATE 95.00     23,750.00

60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5 (OVERLAY)
Estes Brothers Construction, Inc. 5,400 33.60    181,440.00
Joint Forces Construction, LLC 35.00    189,000.00
Murphy Environmental & Land Managem 35.00    189,000.00
Milani Construction, LLC 33.00    178,200.00
ENGINEER'S ESTIMATE 40.00    216,000.00
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60901-2300 LNFT CURB, ASPHALT, 6-INCH DEPTH
Estes Brothers Construction, Inc. 500 10.50      5,250.00
Joint Forces Construction, LLC 36.00     18,000.00
Murphy Environmental & Land Managem 32.00     16,000.00
Milani Construction, LLC 33.00     16,500.00
ENGINEER'S ESTIMATE 22.00     11,000.00

62001-0000 CUYD STONE MASONRY
Estes Brothers Construction, Inc. 1 3,360.00      3,360.00
Joint Forces Construction, LLC 4,000.00      4,000.00
Murphy Environmental & Land Managem 5,000.00      5,000.00
Milani Construction, LLC 3,500.00      3,500.00
ENGINEER'S ESTIMATE 2,200.00      2,200.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Estes Brothers Construction, Inc. 6 3,360.00     20,160.00
Joint Forces Construction, LLC 4,000.00     24,000.00
Murphy Environmental & Land Managem 4,000.00     24,000.00
Milani Construction, LLC 7,000.00     42,000.00
ENGINEER'S ESTIMATE 3,700.00     22,200.00

62025-1000 CUYD REMOVE AND RESET STONE MASONRY
Estes Brothers Construction, Inc. 5 3,045.00     15,225.00
Joint Forces Construction, LLC 3,250.00     16,250.00
Murphy Environmental & Land Managem 2,000.00     10,000.00
Milani Construction, LLC 2,900.00     14,500.00
ENGINEER'S ESTIMATE 2,100.00     10,500.00

62030-0000 LNFT REPOINT STONE MASONRY
Estes Brothers Construction, Inc. 300 21.00      6,300.00
Joint Forces Construction, LLC 22.00      6,600.00
Murphy Environmental & Land Managem 35.00     10,500.00
Milani Construction, LLC 25.00      7,500.00
ENGINEER'S ESTIMATE 16.50      4,950.00

62403-0000 CUYD FURNISHING AND PLACING TOPSOIL
Estes Brothers Construction, Inc. 120 77.00      9,240.00
Joint Forces Construction, LLC 189.00     22,680.00
Murphy Environmental & Land Managem 100.00     12,000.00
Milani Construction, LLC 65.00      7,800.00
ENGINEER'S ESTIMATE 37.00      4,440.00
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62502-0000 SQYD TURF ESTABLISHMENT
Estes Brothers Construction, Inc. 3,290 3.00      9,870.00
Joint Forces Construction, LLC 2.25      7,402.50
Murphy Environmental & Land Managem 2.00      6,580.00
Milani Construction, LLC 2.00      6,580.00
ENGINEER'S ESTIMATE 1.40      4,606.00

62901-0600 SQYD ROLLED EROSION CONTROL PRODUCT, TYPE 2.B
Estes Brothers Construction, Inc. 600 8.00      4,800.00
Joint Forces Construction, LLC 5.60      3,360.00
Murphy Environmental & Land Managem 4.00      2,400.00
Milani Construction, LLC 4.50      2,700.00
ENGINEER'S ESTIMATE 6.10      3,660.00

63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN
Estes Brothers Construction, Inc. 15 884.25     13,263.75
Joint Forces Construction, LLC 736.00     11,040.00
Murphy Environmental & Land Managem 600.00      9,000.00
Milani Construction, LLC 350.00      5,250.00
ENGINEER'S ESTIMATE 450.00      6,750.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Estes Brothers Construction, Inc. 75 79.20      5,940.00
Joint Forces Construction, LLC 60.00      4,500.00
Murphy Environmental & Land Managem 40.00      3,000.00
Milani Construction, LLC 25.00      1,875.00
ENGINEER'S ESTIMATE 56.00      4,200.00

63401-2300 LNFT PAVEMENT MARKINGS, TYPE L, SOLID
Estes Brothers Construction, Inc. 40,800 1.01     41,208.00
Joint Forces Construction, LLC 1.00     40,800.00
Murphy Environmental & Land Managem 1.00     40,800.00
Milani Construction, LLC 0.96     39,168.00
ENGINEER'S ESTIMATE 0.80     32,640.00

63401-2400 LNFT PAVEMENT MARKINGS, TYPE L, BROKEN
Estes Brothers Construction, Inc. 36,800 0.31     11,408.00
Joint Forces Construction, LLC 0.32     11,776.00
Murphy Environmental & Land Managem 1.00     36,800.00
Milani Construction, LLC 0.96     35,328.00
ENGINEER'S ESTIMATE 0.75     27,600.00
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63501-2000 LPSM TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Estes Brothers Construction, Inc. ALL 72,579.65     72,579.65
Joint Forces Construction, LLC 104,000.00    104,000.00
Murphy Environmental & Land Managem 1,000.00      1,000.00
Milani Construction, LLC 50,000.00     50,000.00
ENGINEER'S ESTIMATE 21,000.00     21,000.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Estes Brothers Construction, Inc. 100 45.00      4,500.00
Joint Forces Construction, LLC 119.00     11,900.00
Murphy Environmental & Land Managem 100.00     10,000.00
Milani Construction, LLC 85.00      8,500.00
ENGINEER'S ESTIMATE 83.00      8,300.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Estes Brothers Construction, Inc. 115 201.83     23,210.45
Joint Forces Construction, LLC 59.00      6,785.00
Murphy Environmental & Land Managem 50.00      5,750.00
Milani Construction, LLC 40.00      4,600.00
ENGINEER'S ESTIMATE 95.00     10,925.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Estes Brothers Construction, Inc. 120 76.93      9,231.60
Joint Forces Construction, LLC 36.00      4,320.00
Murphy Environmental & Land Managem 50.00      6,000.00
Milani Construction, LLC 26.00      3,120.00
ENGINEER'S ESTIMATE 40.00      4,800.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Estes Brothers Construction, Inc. 72,200 0.46     33,212.00
Joint Forces Construction, LLC 0.50     36,100.00
Murphy Environmental & Land Managem 0.40     28,880.00
Milani Construction, LLC 0.36     25,992.00
ENGINEER'S ESTIMATE 0.35     25,270.00

63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Estes Brothers Construction, Inc. 500 6.17      3,085.00
Joint Forces Construction, LLC 4.50      2,250.00
Murphy Environmental & Land Managem 2.00      1,000.00
Milani Construction, LLC 4.00      2,000.00
ENGINEER'S ESTIMATE 4.25      2,125.00
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63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Estes Brothers Construction, Inc. 128 24.20      3,097.60
Joint Forces Construction, LLC 59.00      7,552.00
Murphy Environmental & Land Managem 25.00      3,200.00
Milani Construction, LLC 30.00      3,840.00
ENGINEER'S ESTIMATE 22.00      2,816.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Estes Brothers Construction, Inc. 35 20.60        721.00
Joint Forces Construction, LLC 20.60        721.00
Murphy Environmental & Land Managem 20.60        721.00
Milani Construction, LLC 20.60        721.00
ENGINEER'S ESTIMATE 20.60        721.00

63701-0000 EACH FIELD OFFICE
Estes Brothers Construction, Inc. 1 20,000.00     20,000.00
Joint Forces Construction, LLC 28,000.00     28,000.00
Murphy Environmental & Land Managem 30,000.00     30,000.00
Milani Construction, LLC 30,000.00     30,000.00
ENGINEER'S ESTIMATE 22,000.00     22,000.00
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Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  A

Estes Brothers Construction, Inc. 5,001,118.575,001,118.57

Joint Forces Construction, LLC 5,227,576.505,227,576.50

Murphy Environmental & Land Managem 6,430,441.006,430,441.00

Milani Construction, LLC 6,467,804.006,467,804.00

The apparent low bidder is  5 % above the engineer's estimate.
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No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO 27.2)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed: Shadie Teymourian/LeeAnne Tran

Title: Student Trainees Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  B

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

 3,407,889.51

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No 3,417,268.39( )

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

 4,042,846.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

 4,044,690.00

Engineer's Estimate 3,600,000.00

shadie.teymourian
Typewritten Text

shadie.teymourian
Typewritten Text
05/31/2013
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BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  B

15101-0000 LPSM MOBILIZATION
Joint Forces Construction, LLC ALL 159,000.00    159,000.00
Estes Brothers Construction, Inc. 270,665.00    270,665.00
Murphy Environmental & Land Managem 370,000.00    370,000.00
Milani Construction, LLC 576,000.00    576,000.00
ENGINEER'S ESTIMATE 291,390.00    291,390.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Joint Forces Construction, LLC ALL 11,225.00     11,225.00
Estes Brothers Construction, Inc. 13,045.00     13,045.00
Murphy Environmental & Land Managem 24,000.00     24,000.00
Milani Construction, LLC 120,000.00    120,000.00
ENGINEER'S ESTIMATE 81,000.00     81,000.00

15401-0000 LPSM CONTRACTOR TESTING
Joint Forces Construction, LLC ALL 43,000.00     43,000.00
Estes Brothers Construction, Inc. 26,519.40     26,519.40
Murphy Environmental & Land Managem 20,000.00     20,000.00
Milani Construction, LLC 75,000.00     75,000.00
ENGINEER'S ESTIMATE 54,000.00     54,000.00

15705-0100 LNFT SOIL EROSION CONTROL, SILT FENCE
Joint Forces Construction, LLC 430 3.50      1,505.00
Estes Brothers Construction, Inc. 3.21      1,380.30
Murphy Environmental & Land Managem 3.00      1,290.00
Milani Construction, LLC 3.50      1,505.00
ENGINEER'S ESTIMATE 3.00      1,290.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Joint Forces Construction, LLC 920 12.00     11,040.00
Estes Brothers Construction, Inc. 7.30      6,716.00
Murphy Environmental & Land Managem 17.00     15,640.00
Milani Construction, LLC 8.00      7,360.00
ENGINEER'S ESTIMATE 10.00      9,200.00

15706-0200 EACH SOIL EROSION CONTROL, CHECK DAM
Joint Forces Construction, LLC 10 358.00      3,580.00
Estes Brothers Construction, Inc. 505.50      5,055.00
Murphy Environmental & Land Managem 400.00      4,000.00
Milani Construction, LLC 400.00      4,000.00
ENGINEER'S ESTIMATE 380.00      3,800.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  B

15706-1000 EACH SOIL EROSION CONTROL, INLET PROTECTION
Joint Forces Construction, LLC 20 237.00      4,740.00
Estes Brothers Construction, Inc. 302.75      6,055.00
Murphy Environmental & Land Managem 400.00      8,000.00
Milani Construction, LLC 300.00      6,000.00
ENGINEER'S ESTIMATE 320.00      6,400.00

20103-0000 SQYD CLEARING AND GRUBBING
Joint Forces Construction, LLC 30 58.00      1,740.00
Estes Brothers Construction, Inc. 105.00      3,150.00
Murphy Environmental & Land Managem 10.00        300.00
Milani Construction, LLC 5.00        150.00
ENGINEER'S ESTIMATE 25.00        750.00

20202-0000 SQYD SELECTIVE CLEARING
Joint Forces Construction, LLC 90 62.00      5,580.00
Estes Brothers Construction, Inc. 105.00      9,450.00
Murphy Environmental & Land Managem 15.00      1,350.00
Milani Construction, LLC 90.00      8,100.00
ENGINEER'S ESTIMATE 20.00      1,800.00

20220-1000 EACH REMOVAL, INDIVIDUAL TREE
Joint Forces Construction, LLC 6 2,800.00     16,800.00
Estes Brothers Construction, Inc. 750.00      4,500.00
Murphy Environmental & Land Managem 1,000.00      6,000.00
Milani Construction, LLC 900.00      5,400.00
ENGINEER'S ESTIMATE 700.00      4,200.00

20301-2400 EACH REMOVAL OF SIGN
Joint Forces Construction, LLC 8 118.00        944.00
Estes Brothers Construction, Inc. 200.00      1,600.00
Murphy Environmental & Land Managem 80.00        640.00
Milani Construction, LLC 100.00        800.00
ENGINEER'S ESTIMATE 70.00        560.00

20302-2100 LNFT REMOVAL OF PIPE CULVERT
Joint Forces Construction, LLC 10 68.00        680.00
Estes Brothers Construction, Inc. 100.00      1,000.00
Murphy Environmental & Land Managem 45.00        450.00
Milani Construction, LLC 10.00        100.00
ENGINEER'S ESTIMATE 12.00        120.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  B

20303-0300 SQYD REMOVAL OF CONCRETE
Joint Forces Construction, LLC 85 40.00      3,400.00
Estes Brothers Construction, Inc. 216.00     18,360.00
Murphy Environmental & Land Managem 25.00      2,125.00
Milani Construction, LLC 9.00        765.00
ENGINEER'S ESTIMATE 50.00      4,250.00

20303-1600 SQYD REMOVAL OF PAVEMENT, ASPHALT
Joint Forces Construction, LLC 2,100 9.00     18,900.00
Estes Brothers Construction, Inc. 5.51     11,571.00
Murphy Environmental & Land Managem 4.00      8,400.00
Milani Construction, LLC 9.00     18,900.00
ENGINEER'S ESTIMATE 5.25     11,025.00

20401-0000 CUYD ROADWAY EXCAVATION
Joint Forces Construction, LLC 600 62.00     37,200.00
Estes Brothers Construction, Inc. 19.82     11,892.00
Murphy Environmental & Land Managem 70.00     42,000.00
Milani Construction, LLC 50.00     30,000.00
ENGINEER'S ESTIMATE 14.25      8,550.00

25101-3000 CUYD PLACED RIPRAP, CLASS 3
Joint Forces Construction, LLC 4 257.00      1,028.00
Estes Brothers Construction, Inc. 420.11      1,680.44
Murphy Environmental & Land Managem 350.00      1,400.00
Milani Construction, LLC 375.00      1,500.00
ENGINEER'S ESTIMATE 175.00        700.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Joint Forces Construction, LLC 700 40.00     28,000.00
Estes Brothers Construction, Inc. 47.33     33,131.00
Murphy Environmental & Land Managem 47.00     32,900.00
Milani Construction, LLC 40.00     28,000.00
ENGINEER'S ESTIMATE 32.00     22,400.00

30302-1000 LNFT DITCH RECONDITIONING
Joint Forces Construction, LLC 210 52.00     10,920.00
Estes Brothers Construction, Inc. 68.00     14,280.00
Murphy Environmental & Land Managem 31.00      6,510.00
Milani Construction, LLC 40.00      8,400.00
ENGINEER'S ESTIMATE 22.00      4,620.00
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PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount
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Bid Schedule  B

30430-0000 SQYD AGGREGATE STABILIZATION
Joint Forces Construction, LLC 63,800 7.50    478,500.00
Estes Brothers Construction, Inc. 7.70    491,260.00
Murphy Environmental & Land Managem 7.50    478,500.00
Milani Construction, LLC 6.75    430,650.00
ENGINEER'S ESTIMATE 10.00    638,000.00

30501-0000 TON AGGREGATE-TOPSOIL COURSE
Joint Forces Construction, LLC 3,300 49.00    161,700.00
Estes Brothers Construction, Inc. 52.50    173,250.00
Murphy Environmental & Land Managem 75.00    247,500.00
Milani Construction, LLC 70.00    231,000.00
ENGINEER'S ESTIMATE 75.00    247,500.00

40101-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE II ROUGHNESS)

Joint Forces Construction, LLC 10,300 113.00  1,163,900.00
Estes Brothers Construction, Inc. 105.00  1,081,500.00
Murphy Environmental & Land Managem 121.00  1,246,300.00
Milani Construction, LLC 107.60  1,108,280.00
ENGINEER'S ESTIMATE 95.00    978,500.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV ROUGHNESS)

Joint Forces Construction, LLC 260 162.00     42,120.00
Estes Brothers Construction, Inc. 105.00     27,300.00
Murphy Environmental & Land Managem 180.00     46,800.00
Milani Construction, LLC 160.00     41,600.00
ENGINEER'S ESTIMATE 110.00     28,600.00

40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Joint Forces Construction, LLC 290 149.00     43,210.00
Estes Brothers Construction, Inc. 105.00     30,450.00
Murphy Environmental & Land Managem 208.00     60,320.00
Milani Construction, LLC 185.00     53,650.00
ENGINEER'S ESTIMATE 100.00     29,000.00

40102-0100 TON SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL, WEDGE AND LEVELING COURSE

Joint Forces Construction, LLC 5,000 115.00    575,000.00
Estes Brothers Construction, Inc. 105.00    525,000.00
Murphy Environmental & Land Managem 140.00    700,000.00
Milani Construction, LLC 123.25    616,250.00
ENGINEER'S ESTIMATE 110.00    550,000.00
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Bid Schedule  B

41301-0000 SQYD ASPHALT PAVEMENT MILLING
Joint Forces Construction, LLC 780 18.50     14,430.00
Estes Brothers Construction, Inc. 16.80     13,104.00
Murphy Environmental & Land Managem 25.00     19,500.00
Milani Construction, LLC 23.50     18,330.00
ENGINEER'S ESTIMATE 6.40      4,992.00

42801-0200 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 3
Joint Forces Construction, LLC 320 166.00     53,120.00
Estes Brothers Construction, Inc. 281.53     90,089.60
Murphy Environmental & Land Managem 450.00    144,000.00
Milani Construction, LLC 400.00    128,000.00
ENGINEER'S ESTIMATE 115.00     36,800.00

42801-0250 SQYD FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 4
Joint Forces Construction, LLC 50 245.00     12,250.00
Estes Brothers Construction, Inc. 669.82     33,491.00
Murphy Environmental & Land Managem 750.00     37,500.00
Milani Construction, LLC 500.00     25,000.00
ENGINEER'S ESTIMATE 175.00      8,750.00

60101-0000 CUYD CONCRETE (BOX CULVERT FLOOR)
Joint Forces Construction, LLC 15 449.00      6,735.00
Estes Brothers Construction, Inc. 1,584.63     23,769.45
Murphy Environmental & Land Managem 800.00     12,000.00
Milani Construction, LLC 400.00      6,000.00
ENGINEER'S ESTIMATE 1,900.00     28,500.00

60201-0400 LNFT 12-INCH PIPE CULVERT
Joint Forces Construction, LLC 10 171.00      1,710.00
Estes Brothers Construction, Inc. 230.00      2,300.00
Murphy Environmental & Land Managem 125.00      1,250.00
Milani Construction, LLC 50.00        500.00
ENGINEER'S ESTIMATE 42.00        420.00

60403-1700 EACH INLET, TYPE 6A
Joint Forces Construction, LLC 1 6,025.00      6,025.00
Estes Brothers Construction, Inc. 5,252.75      5,252.75
Murphy Environmental & Land Managem 7,000.00      7,000.00
Milani Construction, LLC 7,500.00      7,500.00
ENGINEER'S ESTIMATE 3,200.00      3,200.00
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Bid Schedule  B

60409-1000 EACH INLET TOP, CONCRETE
Joint Forces Construction, LLC 7 3,372.00     23,604.00
Estes Brothers Construction, Inc. 1,350.00      9,450.00
Murphy Environmental & Land Managem 3,000.00     21,000.00
Milani Construction, LLC 2,500.00     17,500.00
ENGINEER'S ESTIMATE 1,000.00      7,000.00

60501-0000 LNFT STANDARD UNDERDRAIN SYSTEM
Joint Forces Construction, LLC 100 22.50      2,250.00
Estes Brothers Construction, Inc. 25.31      2,531.00
Murphy Environmental & Land Managem 40.00      4,000.00
Milani Construction, LLC 20.00      2,000.00
ENGINEER'S ESTIMATE 35.00      3,500.00

60702-1000 LNFT REMOVING, CLEANING, AND RELAYING CULVERT
Joint Forces Construction, LLC 130 304.00     39,520.00
Estes Brothers Construction, Inc. 427.40     55,562.00
Murphy Environmental & Land Managem 280.00     36,400.00
Milani Construction, LLC 320.00     41,600.00
ENGINEER'S ESTIMATE 220.00     28,600.00

60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE (INLET)
Joint Forces Construction, LLC 10 1,550.00     15,500.00
Estes Brothers Construction, Inc. 900.00      9,000.00
Murphy Environmental & Land Managem 2,000.00     20,000.00
Milani Construction, LLC 930.00      9,300.00
ENGINEER'S ESTIMATE 640.00      6,400.00

60705-0000 EACH RECONDITIONING DRAINAGE STRUCTURE (CULVERT)
Joint Forces Construction, LLC 11 1,685.00     18,535.00
Estes Brothers Construction, Inc. 1,370.00     15,070.00
Murphy Environmental & Land Managem 2,000.00     22,000.00
Milani Construction, LLC 1,200.00     13,200.00
ENGINEER'S ESTIMATE 640.00      7,040.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Joint Forces Construction, LLC 200 170.00     34,000.00
Estes Brothers Construction, Inc. 181.50     36,300.00
Murphy Environmental & Land Managem 300.00     60,000.00
Milani Construction, LLC 290.00     58,000.00
ENGINEER'S ESTIMATE 210.00     42,000.00
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60815-0500 SQYD RECONDITION PAVED WATERWAY, TYPE 5 (OVERLAY)
Joint Forces Construction, LLC 3,700 35.00    129,500.00
Estes Brothers Construction, Inc. 33.60    124,320.00
Murphy Environmental & Land Managem 35.00    129,500.00
Milani Construction, LLC 32.00    118,400.00
ENGINEER'S ESTIMATE 40.00    148,000.00

60901-2300 LNFT CURB, ASPHALT, 6-INCH DEPTH
Joint Forces Construction, LLC 500 36.00     18,000.00
Estes Brothers Construction, Inc. 10.50      5,250.00
Murphy Environmental & Land Managem 32.00     16,000.00
Milani Construction, LLC 33.00     16,500.00
ENGINEER'S ESTIMATE 22.00     11,000.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Joint Forces Construction, LLC 5 4,000.00     20,000.00
Estes Brothers Construction, Inc. 3,360.00     16,800.00
Murphy Environmental & Land Managem 4,000.00     20,000.00
Milani Construction, LLC 6,500.00     32,500.00
ENGINEER'S ESTIMATE 3,700.00     18,500.00

62025-1000 CUYD REMOVE AND RESET STONE MASONRY
Joint Forces Construction, LLC 5 3,250.00     16,250.00
Estes Brothers Construction, Inc. 3,045.00     15,225.00
Murphy Environmental & Land Managem 2,000.00     10,000.00
Milani Construction, LLC 3,200.00     16,000.00
ENGINEER'S ESTIMATE 21,000.00    105,000.00

62030-0000 LNFT REPOINT STONE MASONRY
Joint Forces Construction, LLC 300 22.50      6,750.00
Estes Brothers Construction, Inc. 21.00      6,300.00
Murphy Environmental & Land Managem 35.00     10,500.00
Milani Construction, LLC 25.00      7,500.00
ENGINEER'S ESTIMATE 16.50      4,950.00

62403-0000 CUYD FURNISHING AND PLACING TOPSOIL
Joint Forces Construction, LLC 70 182.00     12,740.00
Estes Brothers Construction, Inc. 77.00      5,390.00
Murphy Environmental & Land Managem 100.00      7,000.00
Milani Construction, LLC 65.00      4,550.00
ENGINEER'S ESTIMATE 37.00      2,590.00
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Bid Schedule  B

62502-0000 SQYD TURF ESTABLISHMENT
Joint Forces Construction, LLC 2,270 2.25      5,107.50
Estes Brothers Construction, Inc. 3.00      6,810.00
Murphy Environmental & Land Managem 2.00      4,540.00
Milani Construction, LLC 2.00      4,540.00
ENGINEER'S ESTIMATE 1.40      3,178.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Joint Forces Construction, LLC 45 60.00      2,700.00
Estes Brothers Construction, Inc. 79.20      3,564.00
Murphy Environmental & Land Managem 40.00      1,800.00
Milani Construction, LLC 35.00      1,575.00
ENGINEER'S ESTIMATE 56.00      2,520.00

63401-2300 LNFT PAVEMENT MARKINGS, TYPE L, SOLID
Joint Forces Construction, LLC 36,000 1.00     36,000.00
Estes Brothers Construction, Inc. 1.01     36,360.00
Murphy Environmental & Land Managem 1.00     36,000.00
Milani Construction, LLC 1.00     36,000.00
ENGINEER'S ESTIMATE 0.80     28,800.00

63401-2400 LNFT PAVEMENT MARKINGS, TYPE L, BROKEN
Joint Forces Construction, LLC 17,600 0.35      6,160.00
Estes Brothers Construction, Inc. 0.31      5,456.00
Murphy Environmental & Land Managem 1.00     17,600.00
Milani Construction, LLC 1.00     17,600.00
ENGINEER'S ESTIMATE 0.75     13,200.00

63501-2000 LPSM TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM
Joint Forces Construction, LLC ALL 0.01          0.01
Estes Brothers Construction, Inc. 18,000.00     18,000.00
Murphy Environmental & Land Managem 1,000.00      1,000.00
Milani Construction, LLC 10,000.00     10,000.00
ENGINEER'S ESTIMATE 21,000.00     21,000.00

63502-1300 EACH TEMPORARY TRAFFIC CONTROL, DRUM
Joint Forces Construction, LLC 100 119.00     11,900.00
Estes Brothers Construction, Inc. 45.00      4,500.00
Murphy Environmental & Land Managem 100.00     10,000.00
Milani Construction, LLC 85.00      8,500.00
ENGINEER'S ESTIMATE 83.00      8,300.00
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63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Joint Forces Construction, LLC 135 60.00      8,100.00
Estes Brothers Construction, Inc. 190.23     25,681.05
Murphy Environmental & Land Managem 50.00      6,750.00
Milani Construction, LLC 40.00      5,400.00
ENGINEER'S ESTIMATE 95.00     12,825.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Joint Forces Construction, LLC 300 36.00     10,800.00
Estes Brothers Construction, Inc. 75.00     22,500.00
Murphy Environmental & Land Managem 50.00     15,000.00
Milani Construction, LLC 26.00      7,800.00
ENGINEER'S ESTIMATE 40.00     12,000.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Joint Forces Construction, LLC 48,900 0.50     24,450.00
Estes Brothers Construction, Inc. 0.46     22,494.00
Murphy Environmental & Land Managem 0.40     19,560.00
Milani Construction, LLC 0.36     17,604.00
ENGINEER'S ESTIMATE 0.50     24,450.00

63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Joint Forces Construction, LLC 500 4.50      2,250.00
Estes Brothers Construction, Inc. 6.17      3,085.00
Murphy Environmental & Land Managem 2.00      1,000.00
Milani Construction, LLC 4.00      2,000.00
ENGINEER'S ESTIMATE 4.25      2,125.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Joint Forces Construction, LLC 272 60.00     16,320.00
Estes Brothers Construction, Inc. 24.20      6,582.40
Murphy Environmental & Land Managem 25.00      6,800.00
Milani Construction, LLC 30.00      8,160.00
ENGINEER'S ESTIMATE 22.00      5,984.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Joint Forces Construction, LLC 35 20.60        721.00
Estes Brothers Construction, Inc. 20.60        721.00
Murphy Environmental & Land Managem 20.60        721.00
Milani Construction, LLC 20.60        721.00
ENGINEER'S ESTIMATE 20.60        721.00
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63701-0000 EACH FIELD OFFICE
Joint Forces Construction, LLC 1 28,750.00     28,750.00
Estes Brothers Construction, Inc. 23,500.00     23,500.00
Murphy Environmental & Land Managem 20,000.00     20,000.00
Milani Construction, LLC 29,000.00     29,000.00
ENGINEER'S ESTIMATE 20,000.00     20,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
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B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  B

Joint Forces Construction, LLC 3,407,889.513,407,889.51

Estes Brothers Construction, Inc. 3,417,268.393,417,268.39

Murphy Environmental & Land Managem 4,042,846.004,042,846.00

Milani Construction, LLC 4,044,690.004,044,690.00

The apparent low bidder is  5 % below the engineer's estimate.
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Item No. ComputedBidder's
Extension ExtensionBidder
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No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed: Shadie Teymourian/LeeAnne Tran

Title: Student Trainees Date: ____________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  C

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

   198,015.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No   242,978.20( )

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

   244,560.00

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

   248,589.50

Engineer's Estimate 181,000.00

shadie.teymourian
Typewritten Text
05/31/2013

shadie.teymourian
Typewritten Text

shadie.teymourian
Typewritten Text



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  C

15101-0000 LPSM MOBILIZATION
Milani Construction, LLC ALL 5,300.00      5,300.00
Estes Brothers Construction, Inc. 40,115.00     40,115.00
Murphy Environmental & Land Managem 24,000.00     24,000.00
Joint Forces Construction, LLC 10,125.00     10,125.00
ENGINEER'S ESTIMATE 19,208.00     19,208.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Milani Construction, LLC ALL 1,500.00      1,500.00
Estes Brothers Construction, Inc. 15,545.00     15,545.00
Murphy Environmental & Land Managem 4,000.00      4,000.00
Joint Forces Construction, LLC 2,250.00      2,250.00
ENGINEER'S ESTIMATE 4,600.00      4,600.00

15401-0000 LPSM CONTRACTOR TESTING
Milani Construction, LLC ALL 5,000.00      5,000.00
Estes Brothers Construction, Inc. 9,935.00      9,935.00
Murphy Environmental & Land Managem 12,000.00     12,000.00
Joint Forces Construction, LLC 11,250.00     11,250.00
ENGINEER'S ESTIMATE 3,100.00      3,100.00

15705-0400 LNFT SOIL EROSION CONTROL, EARTH BERMS
Milani Construction, LLC 140 10.00      1,400.00
Estes Brothers Construction, Inc. 4.40        616.00
Murphy Environmental & Land Managem 2.00        280.00
Joint Forces Construction, LLC 6.00        840.00
ENGINEER'S ESTIMATE 5.00        700.00

20103-0000 SQYD CLEARING AND GRUBBING
Milani Construction, LLC 2,200 5.00     11,000.00
Estes Brothers Construction, Inc. 2.40      5,280.00
Murphy Environmental & Land Managem 10.00     22,000.00
Joint Forces Construction, LLC 5.00     11,000.00
ENGINEER'S ESTIMATE 25.00     55,000.00

20302-2100 LNFT REMOVAL OF PIPE CULVERT
Milani Construction, LLC 80 20.00      1,600.00
Estes Brothers Construction, Inc. 4.62        369.60
Murphy Environmental & Land Managem 45.00      3,600.00
Joint Forces Construction, LLC 83.00      6,640.00
ENGINEER'S ESTIMATE 34.00      2,720.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  C

20401-0000 CUYD ROADWAY EXCAVATION
Milani Construction, LLC 720 45.00     32,400.00
Estes Brothers Construction, Inc. 52.92     38,102.40
Murphy Environmental & Land Managem 60.00     43,200.00
Joint Forces Construction, LLC 81.00     58,320.00
ENGINEER'S ESTIMATE 14.25     10,260.00

25101-2000 CUYD PLACED RIPRAP, CLASS 2
Milani Construction, LLC 5 350.00      1,750.00
Estes Brothers Construction, Inc. 320.57      1,602.85
Murphy Environmental & Land Managem 340.00      1,700.00
Joint Forces Construction, LLC 257.00      1,285.00
ENGINEER'S ESTIMATE 240.00      1,200.00

30101-4000 TON AGGREGATE BASE GRADING C OR D
Milani Construction, LLC 340 40.00     13,600.00
Estes Brothers Construction, Inc. 43.58     14,817.20
Murphy Environmental & Land Managem 52.50     17,850.00
Joint Forces Construction, LLC 40.00     13,600.00
ENGINEER'S ESTIMATE 32.00     10,880.00

40101-0500 TON SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL (TYPE IV ROUGHNESS)

Milani Construction, LLC 90 198.00     17,820.00
Estes Brothers Construction, Inc. 122.85     11,056.50
Murphy Environmental & Land Managem 200.00     18,000.00
Joint Forces Construction, LLC 184.00     16,560.00
ENGINEER'S ESTIMATE 110.00      9,900.00

40101-0900 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, <0.3 MILLION ESAL

Milani Construction, LLC 150 206.00     30,900.00
Estes Brothers Construction, Inc. 113.40     17,010.00
Murphy Environmental & Land Managem 210.00     31,500.00
Joint Forces Construction, LLC 167.00     25,050.00
ENGINEER'S ESTIMATE 100.00     15,000.00

60202-0200 LNFT 18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT
Milani Construction, LLC 65 210.00     13,650.00
Estes Brothers Construction, Inc. 149.72      9,731.80
Murphy Environmental & Land Managem 130.00      8,450.00
Joint Forces Construction, LLC 142.00      9,230.00
ENGINEER'S ESTIMATE 50.00      3,250.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   3

Bid Schedule  C

60901-4000 LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH
Milani Construction, LLC 200 150.00     30,000.00
Estes Brothers Construction, Inc. 203.29     40,658.00
Murphy Environmental & Land Managem 72.00     14,400.00
Joint Forces Construction, LLC 104.00     20,800.00
ENGINEER'S ESTIMATE 65.00     13,000.00

61501-1100 SQYD SIDEWALK, ASPHALT
Milani Construction, LLC 75 35.00      2,625.00
Estes Brothers Construction, Inc. 50.58      3,793.50
Murphy Environmental & Land Managem 60.00      4,500.00
Joint Forces Construction, LLC 99.00      7,425.00
ENGINEER'S ESTIMATE 50.00      3,750.00

62011-0300 EACH STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT
Milani Construction, LLC 4 3,500.00     14,000.00
Estes Brothers Construction, Inc. 3,360.00     13,440.00
Murphy Environmental & Land Managem 4,000.00     16,000.00
Joint Forces Construction, LLC 4,000.00     16,000.00
ENGINEER'S ESTIMATE 3,700.00     14,800.00

62403-0000 CUYD FURNISHING AND PLACING TOPSOIL
Milani Construction, LLC 15 65.00        975.00
Estes Brothers Construction, Inc. 208.00      3,120.00
Murphy Environmental & Land Managem 100.00      1,500.00
Joint Forces Construction, LLC 150.00      2,250.00
ENGINEER'S ESTIMATE 37.00        555.00

62502-0000 SQYD TURF ESTABLISHMENT
Milani Construction, LLC 190 2.00        380.00
Estes Brothers Construction, Inc. 3.00        570.00
Murphy Environmental & Land Managem 2.00        380.00
Joint Forces Construction, LLC 2.25        427.50
ENGINEER'S ESTIMATE 1.40        266.00

63316-1000 EACH REMOVE AND RESET SIGN
Milani Construction, LLC 1 350.00        350.00
Estes Brothers Construction, Inc. 1,000.00      1,000.00
Murphy Environmental & Land Managem 1,000.00      1,000.00
Joint Forces Construction, LLC 828.00        828.00
ENGINEER'S ESTIMATE 200.00        200.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   4

Bid Schedule  C

63401-2300 LNFT PAVEMENT MARKINGS, TYPE L, SOLID
Milani Construction, LLC 500 17.50      8,750.00
Estes Brothers Construction, Inc. 3.08      1,540.00
Murphy Environmental & Land Managem 20.00     10,000.00
Joint Forces Construction, LLC 3.00      1,500.00
ENGINEER'S ESTIMATE 0.80        400.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Milani Construction, LLC 25 35.00        875.00
Estes Brothers Construction, Inc. 190.23      4,755.75
Murphy Environmental & Land Managem 50.00      1,250.00
Joint Forces Construction, LLC 60.00      1,500.00
ENGINEER'S ESTIMATE 95.00      2,375.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Milani Construction, LLC 100 25.00      2,500.00
Estes Brothers Construction, Inc. 75.00      7,500.00
Murphy Environmental & Land Managem 50.00      5,000.00
Joint Forces Construction, LLC 35.00      3,500.00
ENGINEER'S ESTIMATE 40.00      4,000.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Milani Construction, LLC 38 30.00      1,140.00
Estes Brothers Construction, Inc. 24.20        919.60
Murphy Environmental & Land Managem 25.00        950.00
Joint Forces Construction, LLC 5.50        209.00
ENGINEER'S ESTIMATE 22.00        836.00

63701-0000 EACH FIELD OFFICE
Milani Construction, LLC 1 500.00        500.00
Estes Brothers Construction, Inc. 1,500.00      1,500.00
Murphy Environmental & Land Managem 3,000.00      3,000.00
Joint Forces Construction, LLC 28,000.00     28,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  C

Milani Construction, LLC 198,015.00198,015.00

Estes Brothers Construction, Inc. 242,978.20242,978.20

Murphy Environmental & Land Managem 244,560.00244,560.00

Joint Forces Construction, LLC 248,589.50248,589.50

The apparent low bidder is  9 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (WHITE ROCK GAP PARKING AREA)

Date: 05/31/2013

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  C

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 15.6 TO 22.5)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed: Shadie Teymourian/ LeeAnne Tran

Title: Student Trainees Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  D

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

   134,210.00

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

   135,259.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

   159,525.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No   239,482.85( )

Engineer's Estimate 95,000.00

shadie.teymourian
Typewritten Text
05/31/2013



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 15.6 TO 22.5)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  D

15101-0000 LPSM MOBILIZATION
Murphy Environmental & Land Managem ALL 12,000.00     12,000.00
Joint Forces Construction, LLC 3,600.00      3,600.00
Milani Construction, LLC 1,500.00      1,500.00
Estes Brothers Construction, Inc. 43,575.00     43,575.00
ENGINEER'S ESTIMATE 9,713.00      9,713.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Murphy Environmental & Land Managem ALL 6,000.00      6,000.00
Joint Forces Construction, LLC 4,400.00      4,400.00
Milani Construction, LLC 3,700.00      3,700.00
Estes Brothers Construction, Inc. 5,645.00      5,645.00
ENGINEER'S ESTIMATE 2,700.00      2,700.00

15401-0000 LPSM CONTRACTOR TESTING
Murphy Environmental & Land Managem ALL 5,000.00      5,000.00
Joint Forces Construction, LLC 2,200.00      2,200.00
Milani Construction, LLC 5,000.00      5,000.00
Estes Brothers Construction, Inc. 7,725.00      7,725.00
ENGINEER'S ESTIMATE 1,800.00      1,800.00

20302-0600 LNFT REMOVAL OF CURB, STONE
Murphy Environmental & Land Managem 930 12.00     11,160.00
Joint Forces Construction, LLC 14.00     13,020.00
Milani Construction, LLC 7.00      6,510.00
Estes Brothers Construction, Inc. 7.35      6,835.50
ENGINEER'S ESTIMATE 7.00      6,510.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
Murphy Environmental & Land Managem 80 25.00      2,000.00
Joint Forces Construction, LLC 16.00      1,280.00
Milani Construction, LLC 12.00        960.00
Estes Brothers Construction, Inc. 7.00        560.00
ENGINEER'S ESTIMATE 6.00        480.00

60901-4000 LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH
Murphy Environmental & Land Managem 700 72.00     50,400.00
Joint Forces Construction, LLC 103.00     72,100.00
Milani Construction, LLC 170.00    119,000.00
Estes Brothers Construction, Inc. 178.50    124,950.00
ENGINEER'S ESTIMATE 65.00     45,500.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 15.6 TO 22.5)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  D

60910-0000 LNFT RESET CURB
Murphy Environmental & Land Managem 250 50.00     12,500.00
Joint Forces Construction, LLC 16.00      4,000.00
Milani Construction, LLC 38.00      9,500.00
Estes Brothers Construction, Inc. 39.90      9,975.00
ENGINEER'S ESTIMATE 45.00     11,250.00

61501-1100 SQYD SIDEWALK, ASPHALT
Murphy Environmental & Land Managem 100 80.00      8,000.00
Joint Forces Construction, LLC 117.00     11,700.00
Milani Construction, LLC 52.00      5,200.00
Estes Brothers Construction, Inc. 50.58      5,058.00
ENGINEER'S ESTIMATE 50.00      5,000.00

61903-0100 EACH CATTLE GUARD, 12 FEET
Murphy Environmental & Land Managem 1 19,000.00     19,000.00
Joint Forces Construction, LLC 13,500.00     13,500.00
Milani Construction, LLC 2,500.00      2,500.00
Estes Brothers Construction, Inc. 20,920.15     20,920.15
ENGINEER'S ESTIMATE 4,000.00      4,000.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Murphy Environmental & Land Managem 25 50.00      1,250.00
Joint Forces Construction, LLC 59.00      1,475.00
Milani Construction, LLC 35.00        875.00
Estes Brothers Construction, Inc. 196.00      4,900.00
ENGINEER'S ESTIMATE 95.00      2,375.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Murphy Environmental & Land Managem 100 50.00      5,000.00
Joint Forces Construction, LLC 35.00      3,500.00
Milani Construction, LLC 25.00      2,500.00
Estes Brothers Construction, Inc. 75.00      7,500.00
ENGINEER'S ESTIMATE 40.00      4,000.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Murphy Environmental & Land Managem 76 25.00      1,900.00
Joint Forces Construction, LLC 59.00      4,484.00
Milani Construction, LLC 30.00      2,280.00
Estes Brothers Construction, Inc. 24.20      1,839.20
ENGINEER'S ESTIMATE 22.00      1,672.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 15.6 TO 22.5)

Date: 05/31/2013

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  D

Murphy Environmental & Land Managem 134,210.00134,210.00

Joint Forces Construction, LLC 135,259.00135,259.00

Milani Construction, LLC 159,525.00159,525.00

Estes Brothers Construction, Inc. 239,482.85239,482.85

The apparent low bidder is 41 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 15.6 TO 22.5)

Date: 05/31/2013

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  D

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 22.5 TO 27.2)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  E

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

    78,699.00

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

    85,400.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

   101,270.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No   136,920.90( )

Engineer's Estimate 64,000.00

shadie.teymourian
Typewritten Text
Shadie Teymourian/LeeAnne Tran

shadie.teymourian
Typewritten Text
Student Trainees 

shadie.teymourian
Typewritten Text
05/31/2013



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  E

15101-0000 LPSM MOBILIZATION
Joint Forces Construction, LLC ALL 3,600.00      3,600.00
Murphy Environmental & Land Managem 8,000.00      8,000.00
Milani Construction, LLC 1,000.00      1,000.00
Estes Brothers Construction, Inc. 25,905.00     25,905.00
ENGINEER'S ESTIMATE 6,213.00      6,213.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Joint Forces Construction, LLC ALL 1,600.00      1,600.00
Murphy Environmental & Land Managem 6,000.00      6,000.00
Milani Construction, LLC 1,475.00      1,475.00
Estes Brothers Construction, Inc. 4,372.50      4,372.50
ENGINEER'S ESTIMATE 1,100.00      1,100.00

15401-0000 LPSM CONTRACTOR TESTING
Joint Forces Construction, LLC ALL 1,100.00      1,100.00
Murphy Environmental & Land Managem 5,000.00      5,000.00
Milani Construction, LLC 5,000.00      5,000.00
Estes Brothers Construction, Inc. 525.00        525.00
ENGINEER'S ESTIMATE 700.00        700.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
Joint Forces Construction, LLC 90 16.00      1,440.00
Murphy Environmental & Land Managem 25.00      2,250.00
Milani Construction, LLC 12.00      1,080.00
Estes Brothers Construction, Inc. 7.00        630.00
ENGINEER'S ESTIMATE 6.00        540.00

60901-4000 LNFT CURB, STONE, TYPE 1, 16-INCH DEPTH
Joint Forces Construction, LLC 400 100.00     40,000.00
Murphy Environmental & Land Managem 72.00     28,800.00
Milani Construction, LLC 170.00     68,000.00
Estes Brothers Construction, Inc. 178.50     71,400.00
ENGINEER'S ESTIMATE 65.00     26,000.00

60910-0000 LNFT RESET CURB
Joint Forces Construction, LLC 320 16.00      5,120.00
Murphy Environmental & Land Managem 50.00     16,000.00
Milani Construction, LLC 38.00     12,160.00
Estes Brothers Construction, Inc. 39.90     12,768.00
ENGINEER'S ESTIMATE 45.00     14,400.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 22.5 TO 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule  E

61501-1100 SQYD SIDEWALK, ASPHALT
Joint Forces Construction, LLC 140 117.00     16,380.00
Murphy Environmental & Land Managem 80.00     11,200.00
Milani Construction, LLC 52.00      7,280.00
Estes Brothers Construction, Inc. 50.58      7,081.20
ENGINEER'S ESTIMATE 50.00      7,000.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Joint Forces Construction, LLC 25 59.00      1,475.00
Murphy Environmental & Land Managem 50.00      1,250.00
Milani Construction, LLC 35.00        875.00
Estes Brothers Construction, Inc. 196.00      4,900.00
ENGINEER'S ESTIMATE 95.00      2,375.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Joint Forces Construction, LLC 100 35.00      3,500.00
Murphy Environmental & Land Managem 50.00      5,000.00
Milani Construction, LLC 25.00      2,500.00
Estes Brothers Construction, Inc. 75.00      7,500.00
ENGINEER'S ESTIMATE 40.00      4,000.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Joint Forces Construction, LLC 76 59.00      4,484.00
Murphy Environmental & Land Managem 25.00      1,900.00
Milani Construction, LLC 25.00      1,900.00
Estes Brothers Construction, Inc. 24.20      1,839.20
ENGINEER'S ESTIMATE 22.00      1,672.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 22.5 TO 27.2)

Date: 05/31/2013

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  E

Joint Forces Construction, LLC 78,699.0078,699.00

Murphy Environmental & Land Managem 85,400.0085,400.00

Milani Construction, LLC 101,270.00101,270.00

Estes Brothers Construction, Inc. 136,920.90136,920.90

The apparent low bidder is 23 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY - SIDEWALK & CURB WORK (MP 22.5 TO 27.2)

Date: 05/31/2013

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  E

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 15.6 TO MP 22.5)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  F

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

   120,000.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

   145,000.00

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

   145,000.00

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No   154,980.00( )

Engineer's Estimate 100,000.00
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T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 15.6 TO MP 22.5)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  F

15401-0000 LPSM CONTRACTOR TESTING (INTELLIGENT COMPACTION AND
COORDINATION)

Joint Forces Construction, LLC ALL 120,000.00    120,000.00
Milani Construction, LLC 145,000.00    145,000.00
Murphy Environmental & Land Managem 145,000.00    145,000.00
Estes Brothers Construction, Inc. 154,980.00    154,980.00
ENGINEER'S ESTIMATE 100,000.00    100,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6

BLRI 1D6 - BLUE RIDGE PARKWAY (MP 15.6 TO MP 22.5)

Date: 05/31/20

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  F

Joint Forces Construction, LLC 120,000.00120,000.00

Milani Construction, LLC 145,000.00145,000.00

Murphy Environmental & Land Managem 145,000.00145,000.00

Estes Brothers Construction, Inc. 154,980.00154,980.00

The apparent low bidder is 20 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6

BLRI 1D6 - BLUE RIDGE PARKWAY (MP 15.6 TO MP 22.5)

Date: 05/31/20

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  F

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO MP 27.2)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

VA
AUGUSTA & NELSON
BLUE RIDGE PARKWAY

Sterling, VA
Shadie Teymourian/ LeeAnne Tran
05/31/13

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  G

Estes Brothers Construction, Inc.
153 Fleenortown Road
Jonesville, VA  24263

No   112,245.00( )

Joint Forces Construction, LLC
202 Baptist Road
Yorktown, VA  23690

   120,000.00

Milani Construction, LLC
2001 Martin Luther King Avenue
Washington, DC  20020

   160,000.00

Murphy Environmental & Land Managem
508 Old Poorhouse Road
Murphy, NC  28906

   160,000.00

Engineer's Estimate 70,000.00
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T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO MP 27.2)

Date: 05/31/2013

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule  G

15401-0000 LPSM CONTRACTOR TESTING (INTELLIGENT COMPACTION AND
COORDINATION)

Estes Brothers Construction, Inc. ALL 112,245.00    112,245.00
Joint Forces Construction, LLC 120,000.00    120,000.00
Milani Construction, LLC 160,000.00    160,000.00
Murphy Environmental & Land Managem 160,000.00    160,000.00
ENGINEER'S ESTIMATE 70,000.00     70,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO MP 27.2)

Date: 05/31/2013

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule  G

Estes Brothers Construction, Inc. 112,245.00112,245.00

Joint Forces Construction, LLC 120,000.00120,000.00

Milani Construction, LLC 160,000.00160,000.00

Murphy Environmental & Land Managem 160,000.00160,000.00

The apparent low bidder is 71 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-BLRI 1D6
BLRI 1D6 - BLUE RIDGE PARKWAY (MP 22.5 TO MP 27.2)

Date: 05/31/2013

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule  G

No extension errors in this Schedule.




