
Tabulation of Bids
Report Date: 08/08/13
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Solcitation No: DTFH71-13-B-00037

Division: Eastern Federal Lands

State: NC       County: Buncombe

Federal Land: Opened at: Sterling, VA

Opened by: Shirley Anderson

Date: 08/07/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Bryant's Land and Development Industries, Inc. $167,578.60
159 Depot Street
Burnsville, NC 28714

Estes Bros. Const., Inc. $214,710.78
153 Flennortown Road
Jonesville, VA 37752

Aldridge Brothers, Inc. $235,630.00
307 Apple Tree Branch 
Robbinsville, NC 28771

Herve Cody Contractor $261,269.25
15 North Main Street
Robbinsville, NC 28771

Engineer's Estimate $175,000.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0100 15101-0000 MOBILIZATION  

Bryant's Land and Development Industries, Inc.      Lump Sum   $8,050.00
Estes Bros. Const., Inc.      Lump Sum   $33,630.00
Aldridge Brothers, Inc.      Lump Sum   $36,200.00
Herve Cody Contractor      Lump Sum   $19,750.00
Engineer's Estimate ALL LPSM       Lump Sum   $17,404.00

A0150 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Bryant's Land and Development Industries, Inc.      Lump Sum   $1,725.00
Estes Bros. Const., Inc.      Lump Sum   $3,000.00
Aldridge Brothers, Inc.      Lump Sum   $2,500.00
Herve Cody Contractor      Lump Sum   $13,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $3,000.00

A0200 15401-0000 CONTRACTOR TESTING  

Bryant's Land and Development Industries, Inc.      Lump Sum   $3,450.00
Estes Bros. Const., Inc.      Lump Sum   $6,805.50
Aldridge Brothers, Inc.      Lump Sum   $4,000.00
Herve Cody Contractor      Lump Sum   $6,750.00
Engineer's Estimate ALL LPSM       Lump Sum   $3,000.00

A0250 15705-1700 SOIL EROSION CONTROL, FILTER BERM  

Bryant's Land and Development Industries, Inc. $11.50 $1,035.00
Estes Bros. Const., Inc. $6.28 $565.20
Aldridge Brothers, Inc. $5.00 $450.00
Herve Cody Contractor $26.00 $2,340.00
Engineer's Estimate 90 LNFT $8.50 $765.00

A0300 20103-0000 CLEARING AND GRUBBING  

Bryant's Land and Development Industries, Inc. $71.88 $5,750.40
Estes Bros. Const., Inc. $18.00 $1,440.00
Aldridge Brothers, Inc. $50.00 $4,000.00
Herve Cody Contractor $20.50 $1,640.00
Engineer's Estimate 80 SQYD $10.00 $800.00

A0350 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Bryant's Land and Development Industries, Inc. $17.25 $2,070.00
Estes Bros. Const., Inc. $17.00 $2,040.00
Aldridge Brothers, Inc. $15.00 $1,800.00
Herve Cody Contractor $12.00 $1,440.00
Engineer's Estimate 120 SQYD $48.00 $5,760.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0400 20401-0000 ROADWAY EXCAVATION  

Bryant's Land and Development Industries, Inc. $40.25 $13,282.50
Estes Bros. Const., Inc. $30.75 $10,147.50
Aldridge Brothers, Inc. $35.00 $11,550.00
Herve Cody Contractor $20.00 $6,600.00
Engineer's Estimate 330 CUYD $26.50 $8,745.00

A0450 20701-1000 EARTHWORK GEOTEXTILE, TYPE III-A  

Bryant's Land and Development Industries, Inc. $13.80 $3,450.00
Estes Bros. Const., Inc. $3.04 $760.00
Aldridge Brothers, Inc. $5.00 $1,250.00
Herve Cody Contractor $8.00 $2,000.00
Engineer's Estimate 250 SQYD $4.50 $1,125.00

A0500 20703-0000 GEOGRID  

Bryant's Land and Development Industries, Inc. $8.91 $5,346.00
Estes Bros. Const., Inc. $6.37 $3,822.00
Aldridge Brothers, Inc. $10.00 $6,000.00
Herve Cody Contractor $14.00 $8,400.00
Engineer's Estimate 600 SQYD $7.00 $4,200.00

A0550 20811-0000 SHORING AND BRACING  

Bryant's Land and Development Industries, Inc. $28.75 $19,550.00
Estes Bros. Const., Inc. $12.95 $8,806.00
Aldridge Brothers, Inc. $40.00 $27,200.00
Herve Cody Contractor $47.50 $32,300.00
Engineer's Estimate 680 SQFT $35.00 $23,800.00

A0600 25510-0000 SELECT GRANULAR BACKFILL  

Bryant's Land and Development Industries, Inc. $78.20 $21,505.00
Estes Bros. Const., Inc. $134.62 $37,020.50
Aldridge Brothers, Inc. $100.00 $27,500.00
Herve Cody Contractor $221.00 $60,775.00
Engineer's Estimate 275 CUYD $62.00 $17,050.00

A0650 30101-4000 AGGREGATE BASE GRADING C OR D  

Bryant's Land and Development Industries, Inc. $59.80 $4,186.00
Estes Bros. Const., Inc. $124.00 $8,680.00
Aldridge Brothers, Inc. $60.00 $4,200.00
Herve Cody Contractor $75.00 $5,250.00
Engineer's Estimate 70 TON $45.00 $3,150.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0700 30501-0000 AGGREGATE-TOPSOIL COURSE  

Bryant's Land and Development Industries, Inc. $59.80 $4,485.00
Estes Bros. Const., Inc. $121.68 $9,126.00
Aldridge Brothers, Inc. $80.00 $6,000.00
Herve Cody Contractor $45.00 $3,375.00
Engineer's Estimate 75 TON $64.00 $4,800.00

A0750 40101-0100 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  TYPE IV

PAVEMENT ROUGHNESS

Bryant's Land and Development Industries, Inc. $171.35 $13,708.00
Estes Bros. Const., Inc. $179.30 $14,344.00
Aldridge Brothers, Inc. $170.00 $13,600.00
Herve Cody Contractor $221.00 $17,680.00
Engineer's Estimate 80 TON $164.00 $13,120.00

A0800 40101-0900 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  

Bryant's Land and Development Industries, Inc. $215.05 $4,301.00
Estes Bros. Const., Inc. $259.60 $5,192.00
Aldridge Brothers, Inc. $216.00 $4,320.00
Herve Cody Contractor $320.00 $6,400.00
Engineer's Estimate 20 TON $200.00 $4,000.00

A0850 41301-0400 ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH  

Bryant's Land and Development Industries, Inc. $10.12 $7,741.80
Estes Bros. Const., Inc. $7.15 $5,469.75
Aldridge Brothers, Inc. $10.00 $7,650.00
Herve Cody Contractor $9.00 $6,885.00
Engineer's Estimate 765 SQYD $7.50 $5,737.50

A0900 60815-0500 RECONDITION PAVED WATERWAY, TYPE 5  

Bryant's Land and Development Industries, Inc. $32.20 $2,737.00
Estes Bros. Const., Inc. $68.20 $5,797.00
Aldridge Brothers, Inc. $37.00 $3,145.00
Herve Cody Contractor $80.00 $6,800.00
Engineer's Estimate 85 SQYD $40.00 $3,400.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0950 62030-0000 REPOINT STONE MASONRY  

Bryant's Land and Development Industries, Inc. $77.05 $1,155.75
Estes Bros. Const., Inc. $70.00 $1,050.00
Aldridge Brothers, Inc. $50.00 $750.00
Herve Cody Contractor $100.00 $1,500.00
Engineer's Estimate 15 LNFT $50.00 $750.00

A1000 62403-0000 FURNISHING AND PLACING TOPSOIL   

Bryant's Land and Development Industries, Inc. $51.75 $776.25
Estes Bros. Const., Inc. $112.00 $1,680.00
Aldridge Brothers, Inc. $125.00 $1,875.00
Herve Cody Contractor $37.00 $555.00
Engineer's Estimate 15 CUYD $68.00 $1,020.00

A1050 62502-0000 TURF ESTABLISHMENT  

Bryant's Land and Development Industries, Inc. $11.50 $862.50
Estes Bros. Const., Inc. $5.00 $375.00
Aldridge Brothers, Inc. $10.00 $750.00
Herve Cody Contractor $27.25 $2,043.75
Engineer's Estimate 75 SQYD $14.00 $1,050.00

A1100 62901-0800 ROLLED EROSION CONTROL PRODUCT, TYPE 2.D  

Bryant's Land and Development Industries, Inc. $6.90 $517.50
Estes Bros. Const., Inc. $12.43 $932.25
Aldridge Brothers, Inc. $5.00 $375.00
Herve Cody Contractor $10.00 $750.00
Engineer's Estimate 75 SQYD $2.50 $187.50

A1150 63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID  

Bryant's Land and Development Industries, Inc. $1.15 $1,840.00
Estes Bros. Const., Inc. $4.13 $6,608.00
Aldridge Brothers, Inc. $4.00 $6,400.00
Herve Cody Contractor $2.00 $3,200.00
Engineer's Estimate 1,600 LNFT $4.50 $7,200.00

A1200 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Bryant's Land and Development Industries, Inc. $46.00 $1,150.00
Estes Bros. Const., Inc. $40.00 $1,000.00
Aldridge Brothers, Inc. $75.00 $1,875.00
Herve Cody Contractor $63.00 $1,575.00
Engineer's Estimate 25 EACH $62.00 $1,550.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1250 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Bryant's Land and Development Industries, Inc. $23.00 $575.00
Estes Bros. Const., Inc. $200.00 $5,000.00
Aldridge Brothers, Inc. $150.00 $3,750.00
Herve Cody Contractor $130.00 $3,250.00
Engineer's Estimate 25 EACH $130.00 $3,250.00

A1300 63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION  

Bryant's Land and Development Industries, Inc. $2,875.00 $2,875.00
Estes Bros. Const., Inc. $5,740.00 $5,740.00
Aldridge Brothers, Inc. $6,250.00 $6,250.00
Herve Cody Contractor $8,200.00 $8,200.00
Engineer's Estimate 1 EACH $7,500.00 $7,500.00

A1350 63502-2600 TEMPORARY TRAFFIC CONTROL, MOVING TEMPORARY CRASH CUSHION  

Bryant's Land and Development Industries, Inc. $2,875.00 $2,875.00
Estes Bros. Const., Inc. $2,410.00 $2,410.00
Aldridge Brothers, Inc. $1,000.00 $1,000.00
Herve Cody Contractor $1,400.00 $1,400.00
Engineer's Estimate 1 EACH $2,200.00 $2,200.00

A1400 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

Bryant's Land and Development Industries, Inc. $39.10 $17,360.40
Estes Bros. Const., Inc. $24.07 $10,687.08
Aldridge Brothers, Inc. $60.00 $26,640.00
Herve Cody Contractor $48.00 $21,312.00
Engineer's Estimate 444 LNFT $32.00 $14,208.00

A1450 63503-0500 TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER  

Bryant's Land and Development Industries, Inc. $11.50 $5,106.00
Estes Bros. Const., Inc. $14.50 $6,438.00
Aldridge Brothers, Inc. $20.00 $8,880.00
Herve Cody Contractor $14.00 $6,216.00
Engineer's Estimate 444 LNFT $14.50 $6,438.00

A1500 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Bryant's Land and Development Industries, Inc. $11.50 $1,092.50
Estes Bros. Const., Inc. $15.00 $1,425.00
Aldridge Brothers, Inc. $40.00 $3,800.00
Herve Cody Contractor $17.50 $1,662.50
Engineer's Estimate 95 SQFT $26.00 $2,470.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A1550 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Bryant's Land and Development Industries, Inc. $21.00 $6,720.00
Estes Bros. Const., Inc. $21.00 $6,720.00
Aldridge Brothers, Inc. $21.00 $6,720.00
Herve Cody Contractor $21.00 $6,720.00
Engineer's Estimate 320 HOUR $21.00 $6,720.00

A1600 63701-0000 FIELD OFFICE  (EQUIPMENT ONLY)

Bryant's Land and Development Industries, Inc. $2,300.00 $2,300.00
Estes Bros. Const., Inc. $8,000.00 $8,000.00
Aldridge Brothers, Inc. $5,200.00 $5,200.00
Herve Cody Contractor $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $600.00 $600.00

Total Schedule - All Items

Bryant's Land and Development Industries, Inc. $167,578.60
Estes Bros. Const., Inc. $214,710.78
Aldridge Brothers, Inc. $235,630.00
Herve Cody Contractor $261,269.25
Engineer's Estimate $175,000.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Solcitation No: DTFH71-13-B-00037

Division: Eastern Federal Lands

State: NC       County: Buncombe

Federal Land: Opened at: Sterling, VA

Opened by: Shirley Anderson

Date: 08/07/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Bryant's Land and Development Industries, Inc. $61,023.15
159 Depot Street
Burnsville, NC 28714

Estes Bros. Const., Inc. $78,657.20
153 Flennortown Road
Jonesville, VA 37752

Aldridge Brothers, Inc. $82,510.00
307 Apple Tree Branch 
Robbinsville, NC 28771

Herve Cody Contractor $85,157.00
15 North Main Street
Robbinsville, NC 28771

Engineer's Estimate $80,000.00
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0100 15101-0000 MOBILIZATION  

Bryant's Land and Development Industries, Inc.      Lump Sum   $3,450.00
Estes Bros. Const., Inc.      Lump Sum   $5,500.00
Aldridge Brothers, Inc.      Lump Sum   $14,800.00
Herve Cody Contractor      Lump Sum   $2,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $10,514.00

B0150 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Bryant's Land and Development Industries, Inc.      Lump Sum   $575.00
Estes Bros. Const., Inc.      Lump Sum   $3,000.00
Aldridge Brothers, Inc.      Lump Sum   $1,500.00
Herve Cody Contractor      Lump Sum   $4,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,400.00

B0200 15401-0000 CONTRACTOR TESTING  

Bryant's Land and Development Industries, Inc.      Lump Sum   $575.00
Estes Bros. Const., Inc.      Lump Sum   $3,000.00
Aldridge Brothers, Inc.      Lump Sum   $2,000.00
Herve Cody Contractor      Lump Sum   $2,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,400.00

B0250 15705-1700 SOIL EROSION CONTROL, FILTER BERM  

Bryant's Land and Development Industries, Inc. $11.50 $5,865.00
Estes Bros. Const., Inc. $6.28 $3,202.80
Aldridge Brothers, Inc. $5.00 $2,550.00
Herve Cody Contractor $25.00 $12,750.00
Engineer's Estimate 510 LNFT $8.50 $4,335.00

B0300 20301-2400 REMOVAL OF SIGN  

Bryant's Land and Development Industries, Inc. $115.00 $115.00
Estes Bros. Const., Inc. $100.00 $100.00
Aldridge Brothers, Inc. $150.00 $150.00
Herve Cody Contractor $400.00 $400.00
Engineer's Estimate 1 EACH $40.00 $40.00

B0350 20302-0400 REMOVAL OF CURB, ASPHALT  

Bryant's Land and Development Industries, Inc. $17.25 $7,762.50
Estes Bros. Const., Inc. $4.00 $1,800.00
Aldridge Brothers, Inc. $7.00 $3,150.00
Herve Cody Contractor $12.50 $5,625.00
Engineer's Estimate 450 LNFT $7.00 $3,150.00



Tabulation of Bids
Report Date: 08/08/13

10 out of 12

Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0400 30501-0000 AGGREGATE-TOPSOIL COURSE  

Bryant's Land and Development Industries, Inc. $69.00 $5,520.00
Estes Bros. Const., Inc. $121.68 $9,734.40
Aldridge Brothers, Inc. $80.00 $6,400.00
Herve Cody Contractor $44.00 $3,520.00
Engineer's Estimate 80 TON $64.00 $5,120.00

B0450 40101-0100 SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  TYPE IV

PAVEMENT ROUGHNESS

Bryant's Land and Development Industries, Inc. $155.25 $17,077.50
Estes Bros. Const., Inc. $179.30 $19,723.00
Aldridge Brothers, Inc. $156.00 $17,160.00
Herve Cody Contractor $221.00 $24,310.00
Engineer's Estimate 110 TON $164.00 $18,040.00

B0500 41301-0400 ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH  

Bryant's Land and Development Industries, Inc. $7.02 $9,266.40
Estes Bros. Const., Inc. $6.05 $7,986.00
Aldridge Brothers, Inc. $7.00 $9,240.00
Herve Cody Contractor $8.00 $10,560.00
Engineer's Estimate 1,320 SQYD $7.50 $9,900.00

B0550 60901-2300 CURB, ASPHALT, 6-INCH DEPTH  

Bryant's Land and Development Industries, Inc. $6.44 $2,898.00
Estes Bros. Const., Inc. $11.00 $4,950.00
Aldridge Brothers, Inc. $6.50 $2,925.00
Herve Cody Contractor $14.00 $6,300.00
Engineer's Estimate 450 LNFT $13.50 $6,075.00

B0600 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING  

Bryant's Land and Development Industries, Inc. $17.25 $517.50
Estes Bros. Const., Inc. $42.00 $1,260.00
Aldridge Brothers, Inc. $100.00 $3,000.00
Herve Cody Contractor $22.50 $675.00
Engineer's Estimate 30 SQFT $42.00 $1,260.00



Tabulation of Bids
Report Date: 08/08/13

11 out of 12

Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0650 63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID  

Bryant's Land and Development Industries, Inc. $1.15 $2,530.00
Estes Bros. Const., Inc. $4.13 $9,086.00
Aldridge Brothers, Inc. $4.00 $8,800.00
Herve Cody Contractor $1.70 $3,740.00
Engineer's Estimate 2,200 LNFT $4.50 $9,900.00

B0700 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Bryant's Land and Development Industries, Inc. $46.00 $1,242.00
Estes Bros. Const., Inc. $40.00 $1,080.00
Aldridge Brothers, Inc. $75.00 $2,025.00
Herve Cody Contractor $63.00 $1,701.00
Engineer's Estimate 27 EACH $62.00 $1,674.00

B0750 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Bryant's Land and Development Industries, Inc. $23.00 $621.00
Estes Bros. Const., Inc. $200.00 $5,400.00
Aldridge Brothers, Inc. $150.00 $4,050.00
Herve Cody Contractor $130.00 $3,510.00
Engineer's Estimate 27 EACH $130.00 $3,510.00

B0800 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Bryant's Land and Development Industries, Inc. $17.25 $1,328.25
Estes Bros. Const., Inc. $15.00 $1,155.00
Aldridge Brothers, Inc. $40.00 $3,080.00
Herve Cody Contractor $18.00 $1,386.00
Engineer's Estimate 77 SQFT $26.00 $2,002.00

B0850 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Bryant's Land and Development Industries, Inc. $21.00 $1,680.00
Estes Bros. Const., Inc. $21.00 $1,680.00
Aldridge Brothers, Inc. $21.00 $1,680.00
Herve Cody Contractor $21.00 $1,680.00
Engineer's Estimate 80 HOUR $21.00 $1,680.00

Total Schedule - All Items

Bryant's Land and Development Industries, Inc. $61,023.15
Estes Bros. Const., Inc. $78,657.20
Aldridge Brothers, Inc. $82,510.00
Herve Cody Contractor $85,157.00
Engineer's Estimate $80,000.00
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Project Name: Blue Ridge Parkway

Road User/Administrative Cost Subtotal



Bid Error Report
Report Date: 08/08/13

1 out of 4

Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Herve Cody Contractor $261,269.25 $261,269.25

Estes Bros. Const., Inc. $214,710.78 $214,710.78

Aldridge Brothers, Inc. $235,630.00 $235,630.00

Bryant's Land and Development Industries, Inc. $167,578.60 $167,578.60

The apparent low bidder is 4.24% below the engineer's estimate.
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: PRA-BLRI 2S19

Project Name: Blue Ridge Parkway

Schedule: B

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Herve Cody Contractor $85,157.00 $85,157.00

Estes Bros. Const., Inc. $78,657.20 $78,657.20

Aldridge Brothers, Inc. $82,510.00 $82,510.00

Bryant's Land and Development Industries, Inc. $61,023.15 $61,023.15

The apparent low bidder is 23.72% below the engineer's estimate.




