
T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)
OLD SUSSEX COUNTY BRIDGE (STRUCTURE 4320-040P)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

NJ
SUSSEX
DELAWARE WATER GAP NRA

Sterling, VA
Jason Albright
12/11/2012

Signed: Jason Albright

Title: Contract Specialist Date: 12/14/2012

Contract Awarded to: Kovilic Construction Co., Inc. Date:     02/12/2013

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Base

Kovilic Construction Co., Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   375,450.00

Merco, Inc. dba Penn Marco, Inc.
1117 Route 31 South
Lebanon, NJ  08833

   532,966.00

Engineer's Estimate 365,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

OLD SUSSEX COUNTY BRIDGE (STRUCTURE 4320-040P)

Date: 12/14/20

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Base

15101-0000 LPSM MOBILIZATION
Kovilic Construction Co., Inc. ALL 50,000.00     50,000.00
Merco, Inc. dba Penn Marco, Inc. 40,000.00     40,000.00
ENGINEER'S ESTIMATE 43,340.00     43,340.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Kovilic Construction Co., Inc. 60 100.00      6,000.00
Merco, Inc. dba Penn Marco, Inc. 60.00      3,600.00
ENGINEER'S ESTIMATE 20.00      1,200.00

20301-2400 EACH REMOVAL OF SIGN
Kovilic Construction Co., Inc. 3 150.00        450.00
Merco, Inc. dba Penn Marco, Inc. 600.00      1,800.00
ENGINEER'S ESTIMATE 70.00        210.00

55501-0000 LPSM STRUCTURAL STEEL (STRAIGHTEN DIAGONAL MEMBER)
Kovilic Construction Co., Inc. ALL 2,500.00      2,500.00
Merco, Inc. dba Penn Marco, Inc. 13,000.00     13,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

55501-0000 LPSM STRUCTURAL STEEL (VERTICAL MEMBERS TACK WELDING)
Kovilic Construction Co., Inc. ALL 5,000.00      5,000.00
Merco, Inc. dba Penn Marco, Inc. 13,000.00     13,000.00
ENGINEER'S ESTIMATE 500.00        500.00

55502-0000 LB STRUCTURAL STEEL, FURNISHED, FABRICATED, AND ERECTED
Kovilic Construction Co., Inc. 14,300 10.00    143,000.00
Merco, Inc. dba Penn Marco, Inc. 6.50     92,950.00
ENGINEER'S ESTIMATE 8.00    114,400.00

55506-0000 EACH MISCELLANEOUS STEEL (PIN CAP AND BOLT)
Kovilic Construction Co., Inc. 1 1,000.00      1,000.00
Merco, Inc. dba Penn Marco, Inc. 14,260.00     14,260.00
ENGINEER'S ESTIMATE 500.00        500.00

56301-2000 LPSM PAINTING, STEEL STRUCTURE
Kovilic Construction Co., Inc. ALL 95,000.00     95,000.00
Merco, Inc. dba Penn Marco, Inc. 150,000.00    150,000.00
ENGINEER'S ESTIMATE 100,000.00    100,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

OLD SUSSEX COUNTY BRIDGE (STRUCTURE 4320-040P)

Date: 12/14/20

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Base

56320-0000 LPSM CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN
Kovilic Construction Co., Inc. ALL 40,000.00     40,000.00
Merco, Inc. dba Penn Marco, Inc. 120,000.00    120,000.00
ENGINEER'S ESTIMATE 55,000.00     55,000.00

62030-0000 LNFT REPOINT STONE MASONRY
Kovilic Construction Co., Inc. 300 25.00      7,500.00
Merco, Inc. dba Penn Marco, Inc. 134.00     40,200.00
ENGINEER'S ESTIMATE 60.00     18,000.00

63304-0900 SQFT SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING
Kovilic Construction Co., Inc. 20 50.00      1,000.00
Merco, Inc. dba Penn Marco, Inc. 50.00      1,000.00
ENGINEER'S ESTIMATE 100.00      2,000.00

63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Kovilic Construction Co., Inc. 2 3,000.00      6,000.00
Merco, Inc. dba Penn Marco, Inc. 5,778.00     11,556.00
ENGINEER'S ESTIMATE 7,000.00     14,000.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Kovilic Construction Co., Inc. 50 100.00      5,000.00
Merco, Inc. dba Penn Marco, Inc. 20.00      1,000.00
ENGINEER'S ESTIMATE 45.00      2,250.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Kovilic Construction Co., Inc. 120 25.00      3,000.00
Merco, Inc. dba Penn Marco, Inc. 30.00      3,600.00
ENGINEER'S ESTIMATE 30.00      3,600.00

63701-0000 EACH FIELD OFFICE
Kovilic Construction Co., Inc. 1 10,000.00     10,000.00
Merco, Inc. dba Penn Marco, Inc. 27,000.00     27,000.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

OLD SUSSEX COUNTY BRIDGE (STRUCTURE 4320-040P)

Date: 12/14/20

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Base

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

OLD SUSSEX COUNTY BRIDGE (STRUCTURE 4320-040P)

Date: 12/14/20

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Base

Kovilic Construction Co., Inc. 375,450.00375,450.00

Merco, Inc. dba Penn Marco, Inc. 532,966.00532,966.00

The apparent low bidder is  3 % above the engineer's estimate.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)
U.S. ROUTE 209 CULVERT (STRUCTURE 4320-008P)

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

PA
MONROE
DELAWARE WATER GAP NRA

Sterling, VA
Jason Albright
12/11/2012

Signed: Jason Albright

Title: Contract Specialist Date: 12/14/2012

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule - Option A

Kovilic Construction Co., Inc.
3721 N. Carnation Street
Franklin Park, IL  60131

   182,315.00

Merco, Inc. dba Penn Marco, Inc.
1117 Route 31 South
Lebanon, NJ  08833

   386,555.00

Engineer's Estimate 85,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

U.S. ROUTE 209 CULVERT (STRUCTURE 4320-008P)

Date: 12/14/20

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   1

Bid Schedule - Option A

15101-0000 LPSM MOBILIZATION
Kovilic Construction Co., Inc. ALL 20,000.00     20,000.00
Merco, Inc. dba Penn Marco, Inc. 37,500.00     37,500.00
ENGINEER'S ESTIMATE 10,855.00     10,855.00

15401-0000 LPSM CONTRACTOR TESTING
Kovilic Construction Co., Inc. ALL 2,000.00      2,000.00
Merco, Inc. dba Penn Marco, Inc. 5,000.00      5,000.00
ENGINEER'S ESTIMATE 2,000.00      2,000.00

15705-1700 LNFT SOIL EROSION CONTROL, FILTER BERM
Kovilic Construction Co., Inc. 200 50.00     10,000.00
Merco, Inc. dba Penn Marco, Inc. 74.00     14,800.00
ENGINEER'S ESTIMATE 20.00      4,000.00

15705-1800 LNFT SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM
Kovilic Construction Co., Inc. 160 100.00     16,000.00
Merco, Inc. dba Penn Marco, Inc. 940.00    150,400.00
ENGINEER'S ESTIMATE 44.00      7,040.00

20220-1000 EACH REMOVAL, INDIVIDUAL TREE
Kovilic Construction Co., Inc. 15 500.00      7,500.00
Merco, Inc. dba Penn Marco, Inc. 2,080.00     31,200.00
ENGINEER'S ESTIMATE 1,100.00     16,500.00

25101-4000 CUYD PLACED RIPRAP, CLASS 4
Kovilic Construction Co., Inc. 20 250.00      5,000.00
Merco, Inc. dba Penn Marco, Inc. 513.00     10,260.00
ENGINEER'S ESTIMATE 300.00      6,000.00

25126-0000 EACH REMOVE AND RESET BOULDER
Kovilic Construction Co., Inc. 10 200.00      2,000.00
Merco, Inc. dba Penn Marco, Inc. 473.00      4,730.00
ENGINEER'S ESTIMATE 500.00      5,000.00

56301-2000 LPSM PAINTING, STEEL STRUCTURE (CLEAN, REPAIR, AND PAINT)
Kovilic Construction Co., Inc. ALL 75,000.00     75,000.00
Merco, Inc. dba Penn Marco, Inc. 101,000.00    101,000.00
ENGINEER'S ESTIMATE 10,000.00     10,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

U.S. ROUTE 209 CULVERT (STRUCTURE 4320-008P)

Date: 12/14/20

Item ItemItem
No. Unit Description Quantity Unit

Price Amount

Page   2

Bid Schedule - Option A

56320-0000 LPSM CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN
Kovilic Construction Co., Inc. ALL 20,000.00     20,000.00
Merco, Inc. dba Penn Marco, Inc. 5,350.00      5,350.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00

63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH
Kovilic Construction Co., Inc. 20 100.00      2,000.00
Merco, Inc. dba Penn Marco, Inc. 20.00        400.00
ENGINEER'S ESTIMATE 42.00        840.00

63503-0300 LNFT TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
Kovilic Construction Co., Inc. 150 50.00      7,500.00
Merco, Inc. dba Penn Marco, Inc. 20.00      3,000.00
ENGINEER'S ESTIMATE 45.00      6,750.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Kovilic Construction Co., Inc. 140 25.00      3,500.00
Merco, Inc. dba Penn Marco, Inc. 30.00      4,200.00
ENGINEER'S ESTIMATE 30.00      4,200.00

63506-0500 HOUR TEMPORARY TRAFFIC CONTROL, FLAGGER
Kovilic Construction Co., Inc. 50 36.30      1,815.00
Merco, Inc. dba Penn Marco, Inc. 36.30      1,815.00
ENGINEER'S ESTIMATE 36.30      1,815.00

63701-0000 EACH FIELD OFFICE
Kovilic Construction Co., Inc. 1 10,000.00     10,000.00
Merco, Inc. dba Penn Marco, Inc. 16,900.00     16,900.00
ENGINEER'S ESTIMATE 5,000.00      5,000.00



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

U.S. ROUTE 209 CULVERT (STRUCTURE 4320-008P)

Date: 12/14/20

B I D    I T E M    C H E C K    P A S S 

Item No. ComputedBidder's
Extension ExtensionBidder

Bid Schedule - Option A

No extension errors in this Schedule.



T A B U L A T I O N     O F      B I D S

Project No.:
Project Name:

PRA-DEWA 14(16), 600(1)

U.S. ROUTE 209 CULVERT (STRUCTURE 4320-008P)

Date: 12/14/20

B I D    T O T A L    C H E C K    P A S S

Computed
Bid AmountBid Amount ErrorBidder's

Bidder

Bid Schedule - Option A

Kovilic Construction Co., Inc. 182,315.00182,315.00

Merco, Inc. dba Penn Marco, Inc. 386,555.00386,555.00

The apparent low bidder is ** % above the engineer's estimate.


