

Tabulation of Bids

Report Date: 03/05/14

1 out of 9

Project No: PRA-NAMA 502(5)

Project Name: KUTZ BRIDGE REHABILITATION

Solicitation No: DTFH71-14-B-00008

Division: Eastern Federal Lands

State: DC County:

Federal Land:

Schedule: A

Schedule Type: Base

Opened at: Easter Federal Lands Highway Division, Sterling, VA

Opened by: Jason Albright

Date: 03/04/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _Jason Albright_____

Title: _Contract Specialist_____

Date: _03/04/2014_____

Contract Awarded to: Greenbridge Construction, Inc.

Award Date: 04/24/2014

Contractor	Comment	Bid Amount	Responsive
Greenbridge Construction, Inc. 440 Woodbine Rd. Woodbine Maryland 21797		\$3,082,262.06	
Kovilic Construction Company, Inc. 3721 N. Carnation Street Franklin Park Illinois 60131		\$4,462,919.00	
Fort Myer Construction Corporation 2237 33rd Street, Northeast Washington District of Columbia 20018		\$4,799,955.75	
Martins Construction Corp. 210 Little Falls St. Suite 300 Falls Church Virginia 22046		\$5,353,778.88	
Engineer's Estimate		\$3,400,000.00	

Tabulation of Bids

Report Date: 03/05/14

2 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0001	15101-0000	MOBILIZATION				
		Greenbridge Construction, Inc.			Lump Sum	\$288,750.00
		Kovilic Construction Company, Inc.			Lump Sum	\$300,000.00
		Fort Myer Construction Corporation			Lump Sum	\$250,000.00
		Martins Construction Corp.			Lump Sum	\$500,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$284,659.50
A0004	15401-0000	CONTRACTOR TESTING				
		Greenbridge Construction, Inc.			Lump Sum	\$183,750.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		Fort Myer Construction Corporation			Lump Sum	\$128,000.00
		Martins Construction Corp.			Lump Sum	\$65,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$42,000.00
A0007	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Greenbridge Construction, Inc.			\$4.20	\$252.00
		Kovilic Construction Company, Inc.			\$10.00	\$600.00
		Fort Myer Construction Corporation			\$15.00	\$900.00
		Martins Construction Corp.			\$3.00	\$180.00
		Engineer's Estimate	60	LNFT	\$4.50	\$270.00
A0010	15706-1600	SOIL EROSION CONTROL, STABILIZED CONSTRUCTION ENTRANCE				
		Greenbridge Construction, Inc.			\$6,069.00	\$6,069.00
		Kovilic Construction Company, Inc.			\$5,000.00	\$5,000.00
		Fort Myer Construction Corporation			\$8,400.00	\$8,400.00
		Martins Construction Corp.			\$10,000.00	\$10,000.00
		Engineer's Estimate	1	EACH	\$2,500.00	\$2,500.00
A0013	15706-2200	SOIL EROSION CONTROL, FILTER BAG				
		Greenbridge Construction, Inc.			\$498.75	\$14,962.50
		Kovilic Construction Company, Inc.			\$1,000.00	\$30,000.00
		Fort Myer Construction Corporation			\$2,500.00	\$75,000.00
		Martins Construction Corp.			\$688.00	\$20,640.00
		Engineer's Estimate	30	EACH	\$2,000.00	\$60,000.00
A0016	20220-1000	REMOVAL, INDIVIDUAL TREE				
		Greenbridge Construction, Inc.			\$1,785.00	\$5,355.00
		Kovilic Construction Company, Inc.			\$500.00	\$1,500.00
		Fort Myer Construction Corporation			\$825.00	\$2,475.00
		Martins Construction Corp.			\$1,000.00	\$3,000.00
		Engineer's Estimate	3	EACH	\$400.00	\$1,200.00

Tabulation of Bids

Report Date: 03/05/14

3 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0019	20302-0150	REMOVAL OF BRIDGE RAILING				
		Greenbridge Construction, Inc.			\$19.95	\$31,122.00
		Kovilic Construction Company, Inc.			\$10.00	\$15,600.00
		Fort Myer Construction Corporation			\$8.15	\$12,714.00
		Martins Construction Corp.			\$10.00	\$15,600.00
		Engineer's Estimate	1,560	LNFT	\$20.00	\$31,200.00
A0022	20302-0500	REMOVAL OF CURB, CONCRETE				
		Greenbridge Construction, Inc.			\$28.35	\$8,505.00
		Kovilic Construction Company, Inc.			\$10.00	\$3,000.00
		Fort Myer Construction Corporation			\$10.00	\$3,000.00
		Martins Construction Corp.			\$22.00	\$6,600.00
		Engineer's Estimate	300	LNFT	\$25.00	\$7,500.00
A0025	20302-0600	REMOVAL OF CURB, STONE (ROADWAY)				
		Greenbridge Construction, Inc.			\$89.25	\$13,833.75
		Kovilic Construction Company, Inc.			\$10.00	\$1,550.00
		Fort Myer Construction Corporation			\$14.00	\$2,170.00
		Martins Construction Corp.			\$25.00	\$3,875.00
		Engineer's Estimate	155	LNFT	\$8.00	\$1,240.00
A0028	20302-0600	REMOVAL OF CURB, STONE (BRIDGE)				
		Greenbridge Construction, Inc.			\$89.25	\$64,974.00
		Kovilic Construction Company, Inc.			\$15.00	\$10,920.00
		Fort Myer Construction Corporation			\$13.00	\$9,464.00
		Martins Construction Corp.			\$17.46	\$12,710.88
		Engineer's Estimate	728	LNFT	\$8.00	\$5,824.00
A0031	20303-0300	REMOVAL OF CONCRETE				
		Greenbridge Construction, Inc.			\$277.57	\$47,186.90
		Kovilic Construction Company, Inc.			\$350.00	\$59,500.00
		Fort Myer Construction Corporation			\$650.00	\$110,500.00
		Martins Construction Corp.			\$225.00	\$38,250.00
		Engineer's Estimate	170	SQYD	\$150.00	\$25,500.00
A0034	20701-1100	EARTHWORK GEOTEXTILE, TYPE III-B				
		Greenbridge Construction, Inc.			\$446.25	\$17,850.00
		Kovilic Construction Company, Inc.			\$10.00	\$400.00
		Fort Myer Construction Corporation			\$23.00	\$920.00
		Martins Construction Corp.			\$15.00	\$600.00
		Engineer's Estimate	40	SQYD	\$5.00	\$200.00

Tabulation of Bids

Report Date: 03/05/14

4 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0037	20815-0000	COFFERDAMS				
		Greenbridge Construction, Inc.			Lump Sum	\$313,950.00
		Kovilic Construction Company, Inc.			Lump Sum	\$1,100,000.00
		Fort Myer Construction Corporation			Lump Sum	\$1,850,000.00
		Martins Construction Corp.			Lump Sum	\$1,557,500.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$480,000.00
A0040	25101-0000	PLACED RIPRAP (NO. 57 STONE)				
		Greenbridge Construction, Inc.			\$246.75	\$6,168.75
		Kovilic Construction Company, Inc.			\$150.00	\$3,750.00
		Fort Myer Construction Corporation			\$560.00	\$14,000.00
		Martins Construction Corp.			\$100.00	\$2,500.00
		Engineer's Estimate	25	CUYD	\$130.00	\$3,250.00
A0043	40101-0700	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 3 TO <30 MILLION ESAL (TYPE IV PAVEMENT ROUGHNESS)				
		Greenbridge Construction, Inc.			\$143.85	\$61,855.50
		Kovilic Construction Company, Inc.			\$250.00	\$107,500.00
		Fort Myer Construction Corporation			\$148.00	\$63,640.00
		Martins Construction Corp.			\$192.00	\$82,560.00
		Engineer's Estimate	430	TON	\$225.00	\$96,750.00
A0046	41301-0000	ASPHALT PAVEMENT MILLING				
		Greenbridge Construction, Inc.			\$10.41	\$37,476.00
		Kovilic Construction Company, Inc.			\$18.00	\$64,800.00
		Fort Myer Construction Corporation			\$7.60	\$27,360.00
		Martins Construction Corp.			\$8.50	\$30,600.00
		Engineer's Estimate	3,600	SQYD	\$8.00	\$28,800.00
A0049	55201-0800	STRUCTURAL CONCRETE, CLASS D (AE)				
		Greenbridge Construction, Inc.			\$1,837.50	\$238,875.00
		Kovilic Construction Company, Inc.			\$1,000.00	\$130,000.00
		Fort Myer Construction Corporation			\$1,250.00	\$162,500.00
		Martins Construction Corp.			\$1,522.00	\$197,860.00
		Engineer's Estimate	130	CUYD	\$1,300.00	\$169,000.00

Tabulation of Bids

Report Date: 03/05/14

5 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0052	55205-0000	REPAIR CONCRETE (BOTTOM DECK)				
		Greenbridge Construction, Inc.			\$611.63	\$61,163.00
		Kovilic Construction Company, Inc.			\$1,800.00	\$180,000.00
		Fort Myer Construction Corporation			\$1,380.00	\$138,000.00
		Martins Construction Corp.			\$2,300.00	\$230,000.00
		Engineer's Estimate	100	SQYD	\$1,000.00	\$100,000.00
A0055	55205-0000	REPAIR CONCRETE (TOP OF DECK)				
		Greenbridge Construction, Inc.			\$376.25	\$112,875.00
		Kovilic Construction Company, Inc.			\$900.00	\$270,000.00
		Fort Myer Construction Corporation			\$173.00	\$51,900.00
		Martins Construction Corp.			\$456.00	\$136,800.00
		Engineer's Estimate	300	SQYD	\$700.00	\$210,000.00
A0058	55220-0000	EXPANSION JOINTS (EXPANSION JOINT REBUILD)				
		Greenbridge Construction, Inc.			\$288.75	\$81,427.50
		Kovilic Construction Company, Inc.			\$500.00	\$141,000.00
		Fort Myer Construction Corporation			\$220.00	\$62,040.00
		Martins Construction Corp.			\$550.00	\$155,100.00
		Engineer's Estimate	282	LNFT	\$800.00	\$225,600.00
A0061	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Greenbridge Construction, Inc.			\$2.89	\$45,355.66
		Kovilic Construction Company, Inc.			\$3.00	\$47,082.00
		Fort Myer Construction Corporation			\$2.00	\$31,388.00
		Martins Construction Corp.			\$2.50	\$39,235.00
		Engineer's Estimate	15,694	LB	\$2.50	\$39,235.00
A0064	55601-0900	BRIDGE RAILING, STEEL				
		Greenbridge Construction, Inc.			\$193.85	\$302,406.00
		Kovilic Construction Company, Inc.			\$200.00	\$312,000.00
		Fort Myer Construction Corporation			\$280.00	\$436,800.00
		Martins Construction Corp.			\$272.00	\$424,320.00
		Engineer's Estimate	1,560	LNFT	\$230.00	\$358,800.00
A0067	55901-0000	MEMBRANE WATERPROOFING				
		Greenbridge Construction, Inc.			\$88.20	\$228,173.40
		Kovilic Construction Company, Inc.			\$81.00	\$209,547.00
		Fort Myer Construction Corporation			\$78.00	\$201,786.00
		Martins Construction Corp.			\$102.00	\$263,874.00
		Engineer's Estimate	2,587	SQYD	\$80.00	\$206,960.00

Tabulation of Bids

Report Date: 03/05/14

6 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0070	56301-2000	PAINING, STEEL STRUCTURE				
		Greenbridge Construction, Inc.			Lump Sum	\$627,480.00
		Kovilic Construction Company, Inc.			Lump Sum	\$1,015,000.00
		Fort Myer Construction Corporation			Lump Sum	\$605,000.00
		Martins Construction Corp.			Lump Sum	\$610,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$675,000.00
A0073	60901-3000	CURB, STONE, TYPE 1, 7-INCH DEPTH (BRIDGE)				
		Greenbridge Construction, Inc.			\$29.40	\$30,223.20
		Kovilic Construction Company, Inc.			\$75.00	\$77,100.00
		Fort Myer Construction Corporation			\$73.00	\$75,044.00
		Martins Construction Corp.			\$75.00	\$77,100.00
		Engineer's Estimate	1,028	LNFT	\$20.00	\$20,560.00
A0076	60901-4000	CURB, STONE, TYPE 1, 16-INCH DEPTH (ROADWAY)				
		Greenbridge Construction, Inc.			\$52.50	\$8,137.50
		Kovilic Construction Company, Inc.			\$100.00	\$15,500.00
		Fort Myer Construction Corporation			\$90.00	\$13,950.00
		Martins Construction Corp.			\$110.00	\$17,050.00
		Engineer's Estimate	155	LNFT	\$75.00	\$11,625.00
A0079	61501-0100	SIDEWALK, CONCRETE				
		Greenbridge Construction, Inc.			\$171.15	\$7,701.75
		Kovilic Construction Company, Inc.			\$90.00	\$4,050.00
		Fort Myer Construction Corporation			\$101.00	\$4,545.00
		Martins Construction Corp.			\$125.00	\$5,625.00
		Engineer's Estimate	45	SQYD	\$100.00	\$4,500.00
A0082	62001-1600	DIMENSIONED MASONRY, FINE POINTED FINISH				
		Greenbridge Construction, Inc.			\$598.50	\$23,341.50
		Kovilic Construction Company, Inc.			\$3,800.00	\$148,200.00
		Fort Myer Construction Corporation			\$5,700.00	\$222,300.00
		Martins Construction Corp.			\$13,556.00	\$528,684.00
		Engineer's Estimate	39	CUYD	\$3,000.00	\$117,000.00
A0085	62030-0000	REPOINT STONE MASONRY				
		Greenbridge Construction, Inc.			\$9.16	\$13,740.00
		Kovilic Construction Company, Inc.			\$25.00	\$37,500.00
		Fort Myer Construction Corporation			\$30.00	\$45,000.00
		Martins Construction Corp.			\$65.00	\$97,500.00
		Engineer's Estimate	1,500	LNFT	\$40.00	\$60,000.00

Tabulation of Bids

Report Date: 03/05/14

7 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0088	62403-0000	FURNISHING AND PLACING TOPSOIL				
		Greenbridge Construction, Inc.			\$94.50	\$756.00
		Kovilic Construction Company, Inc.			\$100.00	\$800.00
		Fort Myer Construction Corporation			\$85.00	\$680.00
		Martins Construction Corp.			\$120.00	\$960.00
		Engineer's Estimate	8	CUYD	\$160.00	\$1,280.00
A0091	62502-0000	TURF ESTABLISHMENT				
		Greenbridge Construction, Inc.			\$44.89	\$2,917.85
		Kovilic Construction Company, Inc.			\$10.00	\$650.00
		Fort Myer Construction Corporation			\$20.00	\$1,300.00
		Martins Construction Corp.			\$22.00	\$1,430.00
		Engineer's Estimate	65	SQYD	\$30.00	\$1,950.00
A0094	63401-0700	PAVEMENT MARKINGS, TYPE D, SOLID				
		Greenbridge Construction, Inc.			\$8.40	\$1,470.00
		Kovilic Construction Company, Inc.			\$2.00	\$350.00
		Fort Myer Construction Corporation			\$10.00	\$1,750.00
		Martins Construction Corp.			\$35.00	\$6,125.00
		Engineer's Estimate	175	LNFT	\$1.40	\$245.00
A0097	63401-0800	PAVEMENT MARKINGS, TYPE D, BROKEN				
		Greenbridge Construction, Inc.			\$2.10	\$3,433.50
		Kovilic Construction Company, Inc.			\$2.00	\$3,270.00
		Fort Myer Construction Corporation			\$4.85	\$7,929.75
		Martins Construction Corp.			\$12.00	\$19,620.00
		Engineer's Estimate	1,635	LNFT	\$0.90	\$1,471.50
A0100	63502-0200	TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE B				
		Greenbridge Construction, Inc.			\$3,937.50	\$11,812.50
		Kovilic Construction Company, Inc.			\$5,000.00	\$15,000.00
		Fort Myer Construction Corporation			\$1,500.00	\$4,500.00
		Martins Construction Corp.			\$2,500.00	\$7,500.00
		Engineer's Estimate	3	EACH	\$3,750.00	\$11,250.00
A0103	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Greenbridge Construction, Inc.			\$89.25	\$13,387.50
		Kovilic Construction Company, Inc.			\$100.00	\$15,000.00
		Fort Myer Construction Corporation			\$100.00	\$15,000.00
		Martins Construction Corp.			\$85.00	\$12,750.00
		Engineer's Estimate	150	EACH	\$80.00	\$12,000.00

Tabulation of Bids

Report Date: 03/05/14

8 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0106	63502-1700	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C				
		Greenbridge Construction, Inc.			\$78.75	\$7,875.00
		Kovilic Construction Company, Inc.			\$100.00	\$10,000.00
		Fort Myer Construction Corporation			\$42.00	\$4,200.00
		Martins Construction Corp.			\$130.00	\$13,000.00
		Engineer's Estimate	100	EACH	\$85.00	\$8,500.00
A0109	63502-2000	TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN				
		Greenbridge Construction, Inc.			\$1,417.50	\$5,670.00
		Kovilic Construction Company, Inc.			\$5,000.00	\$20,000.00
		Fort Myer Construction Corporation			\$5,000.00	\$20,000.00
		Martins Construction Corp.			\$8,000.00	\$32,000.00
		Engineer's Estimate	4	EACH	\$10,000.00	\$40,000.00
A0112	63503-0700	TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS				
		Greenbridge Construction, Inc.			\$2.10	\$4,200.00
		Kovilic Construction Company, Inc.			\$2.00	\$4,000.00
		Fort Myer Construction Corporation			\$4.40	\$8,800.00
		Martins Construction Corp.			\$3.00	\$6,000.00
		Engineer's Estimate	2,000	LNFT	\$1.80	\$3,600.00
A0115	63503-0900	TEMPORARY TRAFFIC CONTROL, SNOW FENCE				
		Greenbridge Construction, Inc.			\$2.89	\$578.00
		Kovilic Construction Company, Inc.			\$10.00	\$2,000.00
		Fort Myer Construction Corporation			\$10.00	\$2,000.00
		Martins Construction Corp.			\$6.00	\$1,200.00
		Engineer's Estimate	200	LNFT	\$5.00	\$1,000.00
A0118	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Greenbridge Construction, Inc.			\$28.61	\$17,595.15
		Kovilic Construction Company, Inc.			\$50.00	\$30,750.00
		Fort Myer Construction Corporation			\$20.00	\$12,300.00
		Martins Construction Corp.			\$24.00	\$14,760.00
		Engineer's Estimate	615	SQFT	\$22.00	\$13,530.00
A0121	63601-2000	SYSTEM INSTALLATION, LIGHTING				
		Greenbridge Construction, Inc.			Lump Sum	\$103,356.65
		Kovilic Construction Company, Inc.			Lump Sum	\$30,000.00
		Fort Myer Construction Corporation			Lump Sum	\$67,400.00
		Martins Construction Corp.			Lump Sum	\$75,670.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$14,000.00

Tabulation of Bids

Report Date: 03/05/14

9 out of 9

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0124	63701-0000	FIELD OFFICE				
		Greenbridge Construction, Inc.			\$26,250.00	\$26,250.00
		Kovilic Construction Company, Inc.			\$20,000.00	\$20,000.00
		Fort Myer Construction Corporation			\$45,300.00	\$45,300.00
		Martins Construction Corp.			\$30,000.00	\$30,000.00
		Engineer's Estimate	1	EACH	\$22,000.00	\$22,000.00
Total Schedule - All Items						
		Greenbridge Construction, Inc.				\$3,082,262.06
		Kovilic Construction Company, Inc.				\$4,462,919.00
		Fort Myer Construction Corporation				\$4,799,955.75
		Martins Construction Corp.				\$5,353,778.88
		Engineer's Estimate				\$3,400,000.00

Bid Error Report

Report Date: 03/05/14

1 out of 2

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
Greenbridge Construction, Inc.	A0052	\$61,162.50	\$61,163.00
Greenbridge Construction, Inc.	A0046	\$37,459.80	\$37,476.00
Greenbridge Construction, Inc.	A0082	\$89,775.00	\$23,341.50
Greenbridge Construction, Inc.	A0055	\$112,873.50	\$112,875.00
Greenbridge Construction, Inc.	A0115	\$577.50	\$578.00
Greenbridge Construction, Inc.	A0085	\$13,734.00	\$13,740.00
Greenbridge Construction, Inc.	A0064	\$302,407.56	\$302,406.00
Greenbridge Construction, Inc.	A0091	\$2,917.69	\$2,917.85
Greenbridge Construction, Inc.	A0118	\$17,596.69	\$17,595.15
Greenbridge Construction, Inc.	A0031	\$47,186.48	\$47,186.90
Greenbridge Construction, Inc.	A0061	\$45,316.43	\$45,355.66

Bid Error Report

Report Date: 03/05/14

2 out of 2

Project No: PRA-NAMA 502(5)

Schedule: A

Project Name: KUTZ BRIDGE REHABILITATION

Schedule Type: Base

Bid Total Check Pass			
Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Greenbridge Construction, Inc.	\$3,148,634.59	\$3,082,262.06	X
Martins Construction Corp.	\$5,353,778.88	\$5,353,778.88	
Kovilic Construction Company, Inc.	\$4,462,919.00	\$4,462,919.00	
Fort Myer Construction Corporation	\$4,799,955.75	\$4,799,955.75	

The apparent low bidder is 9.35% below the engineer's estimate.