
Tabulation of Bids
Report Date: 11/18/13

1 out of 4
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Schedule: A

Schedule Type: Base

Solcitation No: DTFH71-14-B-00001

Division: Eastern Federal Lands

State: AL       County: Lauderdale

Federal Land: Opened at: Sterling, VA

Opened by: Shadie Teymourian 

Date: 11/14/13

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

Razorback, LLC $884,350.00
276 Knollwood Road
Tarpon Springs New Jersey 34688

Hartman Walsh Painting Company $1,025,225.00
7144 North Market Street
Saint Louis Montana 63133

Civil Works Contracting, LLC $1,197,950.00
221 N. Front St., Ste. #205
Wilmington North Carolina 28401

Gulf Group, Inc. $1,262,000.00
7402 Highway 2302
Southport Florida 32409

Kovillic Construction Co., Inc. $1,264,500.00
3721 N. Carnation Street
Franklin Park Illinois 60131

Engineer's Estimate $1,040,000.00
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Tabulation of Bids
Report Date: 11/18/13

2 out of 4
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0100 15101-0000 MOBILIZATION

Razorback, LLC      Lump Sum $88,000.00
Hartman Walsh Painting Company      Lump Sum $65,075.00
Civil Works Contracting, LLC      Lump Sum $98,450.00
Gulf Group, Inc.      Lump Sum $100,000.00
Kovillic Construction Co., Inc.      Lump Sum $125,000.00
Engineer's Estimate ALL LPSM       Lump Sum $86,176.00

A0150 56302-2000 PAINTING, STEEL STRUCTURE  (GIRDERS, CROSSFRAMES, AND BEARINGS)

Razorback, LLC $75.00 $25,500.00
Hartman Walsh Painting Company $60.00 $20,400.00
Civil Works Contracting, LLC $115.00 $39,100.00
Gulf Group, Inc. $450.00 $153,000.00
Kovillic Construction Co., Inc. $125.00 $42,500.00
Engineer's Estimate 340 SQFT $50.00 $17,000.00

A0200 56302-2000 PAINTING, STEEL STRUCTURE  (BRIDGE RAIL)

Razorback, LLC $19.35 $599,850.00
Hartman Walsh Painting Company $14.75 $457,250.00
Civil Works Contracting, LLC $27.50 $852,500.00
Gulf Group, Inc. $27.00 $837,000.00
Kovillic Construction Co., Inc. $25.00 $775,000.00
Engineer's Estimate 31,000 SQFT $18.00 $558,000.00

A0250 56320-0000 CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN

Razorback, LLC      Lump Sum $85,000.00
Hartman Walsh Painting Company      Lump Sum $397,000.00
Civil Works Contracting, LLC      Lump Sum $93,500.00
Gulf Group, Inc.      Lump Sum $129,000.00
Kovillic Construction Co., Inc.      Lump Sum $150,000.00
Engineer's Estimate ALL LPSM       Lump Sum $238,184.00

A0300 63308-3000 OBJECT MARKER, TYPE 3

Razorback, LLC $1,000.00 $4,000.00
Hartman Walsh Painting Company $500.00 $2,000.00
Civil Works Contracting, LLC $1,100.00 $4,400.00
Gulf Group, Inc. $2,000.00 $8,000.00
Kovillic Construction Co., Inc. $500.00 $2,000.00
Engineer's Estimate 4 EACH $160.00 $640.00



Tabulation of Bids
Report Date: 11/18/13

3 out of 4
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0350 63501-0000 TEMPORARY TRAFFIC CONTROL

Razorback, LLC      Lump Sum $54,000.00
Hartman Walsh Painting Company      Lump Sum $55,000.00
Civil Works Contracting, LLC      Lump Sum $88,000.00
Gulf Group, Inc.      Lump Sum $15,000.00
Kovillic Construction Co., Inc.      Lump Sum $150,000.00
Engineer's Estimate ALL LPSM       Lump Sum $125,000.00

A0400 63701-0000 FIELD OFFICE

Razorback, LLC $28,000.00 $28,000.00
Hartman Walsh Painting Company $28,500.00 $28,500.00
Civil Works Contracting, LLC $22,000.00 $22,000.00
Gulf Group, Inc. $20,000.00 $20,000.00
Kovillic Construction Co., Inc. $20,000.00 $20,000.00
Engineer's Estimate 1 EACH $15,000.00 $15,000.00

Total Schedule - All Items

Razorback, LLC $884,350.00
Hartman Walsh Painting Company $1,025,225.00
Civil Works Contracting, LLC $1,197,950.00
Gulf Group, Inc. $1,262,000.00
Kovillic Construction Co., Inc. $1,264,500.00
Engineer's Estimate $1,040,000.00



Tabulation of Bids
Report Date: 11/18/13

4 out of 4
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Road User/Administrative Cost Subtotal

Base Contract - Schedule A

Schedule: A

Contractor Responsive?

Engineer's Estimate

Civil Works Contracting, LLC

Gulf Group, Inc.

Hartman Walsh Painting Company

Kovillic Construction Co., Inc.

Razorback, LLC 

No of Calendar Days

200

150

150

150

150

150

Road User/Admin Cost

$1,100.00

$1,100.00

$1,100.00

$1,100.00

$1,100.00

$1,100.00

Amount Bid

$220,000.00

$165,000.00

$165,000.00

$165,000.00

$165,000.00

$165,000.00



Bid Error Report
Report Date: 11/18/13

1 out of 2
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Schedule: A

Schedule Type: Base

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found



Bid Error Report
Report Date: 11/18/13

2 out of 2
Project No: PRA-NATR 2B5

Project Name: JOHN COFFEE MEMORIAL BRIDGE OVER TENNESSEE RIVER

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Civil Works Contracting, LLC $1,197,950.00 $1,197,950.00

Kovillic Construction Co., Inc. $1,264,500.00 $1,264,500.00

Razorback, LLC $884,350.00 $884,350.00

Hartman Walsh Painting Company $1,025,225.00 $1,025,225.00

Gulf Group, Inc. $1,262,000.00 $1,262,000.00

The apparent low bidder is 14.97% below the engineer's estimate.




