
Tabulation of Bids
Report Date: 11/25/14

1 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Solcitation No: DTFH71-14-B-00038

Division: Eastern Federal Lands

State: IA       County: Jasper

Federal Land: Neal Smith National Wildlife Refuge Opened at: Sterling, Virginia 

Opened by: Shadie Teymourian 

Date: 11/25/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

LaForge & Budd Construction Co., Inc. $2,475,685.00
2020 N. 21ST STREET
PARSONS Kansas 67357

Jasper Construction Services, Inc. $2,925,130.00
928 N. 19th Ave E.
Newton Iowa 50208

Covenant Construction Services $3,375,949.50
734 SE Alices Road
Waukee Iowa 50263

Engineer's Estimate $2,960,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0010 15101-0000 MOBILIZATION

LaForge & Budd Construction Co., Inc.      Lump Sum $273,000.00
Jasper Construction Services, Inc.      Lump Sum $190,000.00
Covenant Construction Services      Lump Sum $298,000.00
Engineer's Estimate ALL LPSM       Lump Sum $149,360.00

A0020 15201-0000 CONSTRUCTION SURVEY AND STAKING

LaForge & Budd Construction Co., Inc.      Lump Sum $30,000.00
Jasper Construction Services, Inc.      Lump Sum $33,000.00
Covenant Construction Services      Lump Sum $45,000.00
Engineer's Estimate ALL LPSM       Lump Sum $45,000.00

A0030 15401-0000 CONTRACTOR TESTING

LaForge & Budd Construction Co., Inc.      Lump Sum $50,000.00
Jasper Construction Services, Inc.      Lump Sum $25,000.00
Covenant Construction Services      Lump Sum $43,129.00
Engineer's Estimate ALL LPSM       Lump Sum $30,000.00

A0040 15705-0100 SOIL EROSION CONTROL, SILT FENCE

LaForge & Budd Construction Co., Inc. $2.00 $99,000.00
Jasper Construction Services, Inc. $3.00 $148,500.00
Covenant Construction Services $5.00 $247,500.00
Engineer's Estimate 49,500 LNFT $3.00 $148,500.00

A0050 15706-2100 SOIL EROSION CONTROL, FILTER BERM

LaForge & Budd Construction Co., Inc. $1,500.00 $1,500.00
Jasper Construction Services, Inc. $1,000.00 $1,000.00
Covenant Construction Services $1,500.00 $1,500.00
Engineer's Estimate 1 EACH $500.00 $500.00

A0060 15720-0000 STORM WATER POLLUTION PREVENTION PLAN

LaForge & Budd Construction Co., Inc.      Lump Sum $10,000.00
Jasper Construction Services, Inc.      Lump Sum $13,000.00
Covenant Construction Services      Lump Sum $15,500.00
Engineer's Estimate ALL LPSM       Lump Sum $8,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0070 20101-0000 CLEARING AND GRUBBING

LaForge & Budd Construction Co., Inc. $1,500.00 $24,000.00
Jasper Construction Services, Inc. $8,100.00 $129,600.00
Covenant Construction Services $12,500.00 $200,000.00
Engineer's Estimate 16.0 ACRE $4,000.00 $64,000.00

A0080 20301-1100 REMOVAL OF GATE

LaForge & Budd Construction Co., Inc. $1,500.00 $1,500.00
Jasper Construction Services, Inc. $650.00 $650.00
Covenant Construction Services $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $650.00 $650.00

A0090 20301-2000 REMOVAL OF PIPE END SECTION

LaForge & Budd Construction Co., Inc. $1,000.00 $1,000.00
Jasper Construction Services, Inc. $400.00 $400.00
Covenant Construction Services $750.00 $750.00
Engineer's Estimate 1 EACH $400.00 $400.00

A0100 20301-2400 REMOVAL OF SIGN

LaForge & Budd Construction Co., Inc. $75.00 $3,375.00
Jasper Construction Services, Inc. $80.00 $3,600.00
Covenant Construction Services $350.00 $15,750.00
Engineer's Estimate 45 EACH $70.00 $3,150.00

A0110 20302-1200 REMOVAL OF GUARDRAIL

LaForge & Budd Construction Co., Inc. $10.00 $1,800.00
Jasper Construction Services, Inc. $12.00 $2,160.00
Covenant Construction Services $15.00 $2,700.00
Engineer's Estimate 180 LNFT $15.00 $2,700.00

A0120 20302-2100 REMOVAL OF PIPE CULVERT

LaForge & Budd Construction Co., Inc. $20.00 $2,400.00
Jasper Construction Services, Inc. $32.00 $3,840.00
Covenant Construction Services $30.00 $3,600.00
Engineer's Estimate 120 LNFT $45.00 $5,400.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0130 20303-1600 REMOVAL OF PAVEMENT, ASPHALT

LaForge & Budd Construction Co., Inc. $10.00 $80,000.00
Jasper Construction Services, Inc. $7.75 $62,000.00
Covenant Construction Services $9.85 $78,800.00
Engineer's Estimate 8,000 SQYD $9.00 $72,000.00

A0140 20420-0000 EMBANKMENT CONSTRUCTION

LaForge & Budd Construction Co., Inc. $30.00 $190,500.00
Jasper Construction Services, Inc. $49.00 $311,150.00
Covenant Construction Services $45.00 $285,750.00
Engineer's Estimate 6,350 CUYD $46.00 $292,100.00

A0150 21101-1000 ROADWAY OBLITERATION, METHOD 1

LaForge & Budd Construction Co., Inc. $15.00 $3,150.00
Jasper Construction Services, Inc. $23.00 $4,830.00
Covenant Construction Services $43.50 $9,135.00
Engineer's Estimate 210 SQYD $45.00 $9,450.00

A0160 21101-2000 ROADWAY OBLITERATION, METHOD 2

LaForge & Budd Construction Co., Inc. $15.00 $12,750.00
Jasper Construction Services, Inc. $28.00 $23,800.00
Covenant Construction Services $21.50 $18,275.00
Engineer's Estimate 850 SQYD $23.00 $19,550.00

A0170 25101-0000 PLACED RIPRAP  (IOWA DOT CLASS E)

LaForge & Budd Construction Co., Inc. $100.00 $5,500.00
Jasper Construction Services, Inc. $140.00 $7,700.00
Covenant Construction Services $105.00 $5,775.00
Engineer's Estimate 55 CUYD $140.00 $7,700.00

A0180 30101-4000 AGGREGATE BASE GRADING C OR D

LaForge & Budd Construction Co., Inc. $32.00 $579,200.00
Jasper Construction Services, Inc. $32.00 $579,200.00
Covenant Construction Services $32.50 $588,250.00
Engineer's Estimate 18,100 TON $30.00 $543,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0200 40101-0500 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  (TYPE I OR

TYPE IV PAVEMENT ROUGHNESS) 

LaForge & Budd Construction Co., Inc. $90.00 $832,500.00
Jasper Construction Services, Inc. $100.00 $925,000.00
Covenant Construction Services $105.00 $971,250.00
Engineer's Estimate 9,250 TON $126.00 $1,165,500.00

A0220 40101-0900 SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL

LaForge & Budd Construction Co., Inc. $275.00 $4,400.00
Jasper Construction Services, Inc. $100.00 $1,600.00
Covenant Construction Services $105.00 $1,680.00
Engineer's Estimate 16 TON $125.00 $2,000.00

A0240 41410-2000 CRACK, CLEANING ROUTING AND SEALING

LaForge & Budd Construction Co., Inc. $3.00 $7,380.00
Jasper Construction Services, Inc. $7.00 $17,220.00
Covenant Construction Services $3.05 $7,503.00
Engineer's Estimate 2,460 LNFT $4.00 $9,840.00

A0250 60201-0600 18-INCH PIPE CULVERT

LaForge & Budd Construction Co., Inc. $75.00 $4,500.00
Jasper Construction Services, Inc. $120.00 $7,200.00
Covenant Construction Services $142.00 $8,520.00
Engineer's Estimate 60 LNFT $100.00 $6,000.00

A0260 60201-0800 24-INCH PIPE CULVERT

LaForge & Budd Construction Co., Inc. $200.00 $2,000.00
Jasper Construction Services, Inc. $220.00 $2,200.00
Covenant Construction Services $282.75 $2,827.50
Engineer's Estimate 10 LNFT $200.00 $2,000.00

A0270 60501-0000 STANDARD UNDERDRAIN SYSTEM  (4-INCH DIAMETER)

LaForge & Budd Construction Co., Inc. $15.00 $18,750.00
Jasper Construction Services, Inc. $20.00 $25,000.00
Covenant Construction Services $20.50 $25,625.00
Engineer's Estimate 1,250 LNFT $25.00 $31,250.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0280 61702-0000 TERMINAL SECTION  (TL-2 END TERMINAL)

LaForge & Budd Construction Co., Inc. $8,000.00 $64,000.00
Jasper Construction Services, Inc. $7,000.00 $56,000.00
Covenant Construction Services $9,000.00 $72,000.00
Engineer's Estimate 8 EACH $5,000.00 $40,000.00

A0290 61707-2000 STRUCTURE TRANSITION RAILING, SBT SYSTEM

LaForge & Budd Construction Co., Inc. $225.00 $36,000.00
Jasper Construction Services, Inc. $195.00 $31,200.00
Covenant Construction Services $401.00 $64,160.00
Engineer's Estimate 160 LNFT $200.00 $32,000.00

A0300 62501-0000 TURF ESTABLISHMENT

LaForge & Budd Construction Co., Inc. $3,000.00 $25,500.00
Jasper Construction Services, Inc. $7,000.00 $59,500.00
Covenant Construction Services $7,500.00 $63,750.00
Engineer's Estimate 8.5 ACRE $6,500.00 $55,250.00

A0310 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

LaForge & Budd Construction Co., Inc. $20.00 $5,200.00
Jasper Construction Services, Inc. $50.00 $13,000.00
Covenant Construction Services $75.00 $19,500.00
Engineer's Estimate 260 SQFT $50.00 $13,000.00

A0320 63316-1000 REMOVE AND RESET SIGN

LaForge & Budd Construction Co., Inc. $300.00 $3,000.00
Jasper Construction Services, Inc. $265.00 $2,650.00
Covenant Construction Services $275.00 $2,750.00
Engineer's Estimate 10 EACH $115.00 $1,150.00

A0330 63401-0500 PAVEMENT MARKINGS, TYPE C, SOLID

LaForge & Budd Construction Co., Inc. $0.20 $30,000.00
Jasper Construction Services, Inc. $0.40 $60,000.00
Covenant Construction Services $0.40 $60,000.00
Engineer's Estimate 150,000 LNFT $0.50 $75,000.00



Tabulation of Bids
Report Date: 11/25/14

7 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0340 63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID

LaForge & Budd Construction Co., Inc. $0.75 $36,750.00
Jasper Construction Services, Inc. $1.00 $49,000.00
Covenant Construction Services $0.90 $44,100.00
Engineer's Estimate 49,000 LNFT $1.00 $49,000.00

A0350 63405-0050 PAVEMENT MARKINGS, SYMBOLS  (TYPE C)

LaForge & Budd Construction Co., Inc. $100.00 $4,000.00
Jasper Construction Services, Inc. $145.00 $5,800.00
Covenant Construction Services $105.00 $4,200.00
Engineer's Estimate 40 EACH $170.00 $6,800.00

A0360 63405-0950 PAVEMENT MARKINGS, TYPE C, STRAIGHT ARROW

LaForge & Budd Construction Co., Inc. $100.00 $4,000.00
Jasper Construction Services, Inc. $145.00 $5,800.00
Covenant Construction Services $97.50 $3,900.00
Engineer's Estimate 40 EACH $150.00 $6,000.00

A0370 63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH

LaForge & Budd Construction Co., Inc. $100.00 $4,000.00
Jasper Construction Services, Inc. $30.00 $1,200.00
Covenant Construction Services $35.00 $1,400.00
Engineer's Estimate 40 EACH $40.00 $1,600.00

A0380 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

LaForge & Budd Construction Co., Inc. $25.00 $2,000.00
Jasper Construction Services, Inc. $45.00 $3,600.00
Covenant Construction Services $55.00 $4,400.00
Engineer's Estimate 80 LNFT $40.00 $3,200.00

A0390 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

LaForge & Budd Construction Co., Inc. $0.10 $4,930.00
Jasper Construction Services, Inc. $1.60 $78,880.00
Covenant Construction Services $1.40 $69,020.00
Engineer's Estimate 49,300 LNFT $0.50 $24,650.00
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Project No: FW-NLS 10(1)~

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

A0400 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

LaForge & Budd Construction Co., Inc. $10.00 $3,100.00
Jasper Construction Services, Inc. $35.00 $10,850.00
Covenant Construction Services $45.00 $13,950.00
Engineer's Estimate 310 SQFT $30.00 $9,300.00

A0410 63701-0000 FIELD OFFICE

LaForge & Budd Construction Co., Inc. $15,000.00 $15,000.00
Jasper Construction Services, Inc. $30,000.00 $30,000.00
Covenant Construction Services $75,000.00 $75,000.00
Engineer's Estimate 1 EACH $25,000.00 $25,000.00

Total Schedule - All Items

LaForge & Budd Construction Co., Inc. $2,475,685.00
Jasper Construction Services, Inc. $2,925,130.00
Covenant Construction Services $3,375,949.50
Engineer's Estimate $2,960,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Solcitation No: DTFH71-14-B-00038

Division: Eastern Federal Lands

State: IA       County: Jasper

Federal Land: Neal Smith National Wildlife Refuge Opened at: Sterling, Virginia 

Opened by: Shadie Teymourian 

Date: 11/25/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

LaForge & Budd Construction Co., Inc. $1,023,550.00
2020 N. 21ST STREET
PARSONS Kansas 67357

Jasper Construction Services, Inc. $1,289,615.00
928 N. 19th Ave E.
Newton Iowa 50208

Covenant Construction Services $1,317,300.00
734 SE Alices Road
Waukee Iowa 50263

Engineer's Estimate $900,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0010 15101-0000 MOBILIZATION

LaForge & Budd Construction Co., Inc.      Lump Sum $25,000.00
Jasper Construction Services, Inc.      Lump Sum $126,000.00
Covenant Construction Services      Lump Sum $142,000.00
Engineer's Estimate ALL LPSM       Lump Sum $40,000.00

B0020 15201-0000 CONSTRUCTION SURVEY AND STAKING

LaForge & Budd Construction Co., Inc.      Lump Sum $5,000.00
Jasper Construction Services, Inc.      Lump Sum $10,000.00
Covenant Construction Services      Lump Sum $15,000.00
Engineer's Estimate ALL LPSM       Lump Sum $15,000.00

B0030 15401-0000 CONTRACTOR TESTING

LaForge & Budd Construction Co., Inc.      Lump Sum $10,000.00
Jasper Construction Services, Inc.      Lump Sum $10,000.00
Covenant Construction Services      Lump Sum $32,500.00
Engineer's Estimate ALL LPSM       Lump Sum $9,950.00

B0040 15705-1800 SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

LaForge & Budd Construction Co., Inc. $50.00 $6,500.00
Jasper Construction Services, Inc. $285.00 $37,050.00
Covenant Construction Services $155.00 $20,150.00
Engineer's Estimate 130 LNFT $41.00 $5,330.00

B0050 15706-2200 SOIL EROSION CONTROL, FILTER BAG

LaForge & Budd Construction Co., Inc. $1,500.00 $1,500.00
Jasper Construction Services, Inc. $4,500.00 $4,500.00
Covenant Construction Services $775.00 $775.00
Engineer's Estimate 1 EACH $1,100.00 $1,100.00

B0060 20304-2000 REMOVAL OF BRIDGE

LaForge & Budd Construction Co., Inc.      Lump Sum $35,000.00
Jasper Construction Services, Inc.      Lump Sum $40,000.00
Covenant Construction Services      Lump Sum $30,000.00
Engineer's Estimate ALL LPSM       Lump Sum $25,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0070 20701-1300 EARTHWORK GEOTEXTILE, TYPE IV-B

LaForge & Budd Construction Co., Inc. $3.00 $1,650.00
Jasper Construction Services, Inc. $6.00 $3,300.00
Covenant Construction Services $4.50 $2,475.00
Engineer's Estimate 550 SQYD $5.00 $2,750.00

B0080 20801-0000 STRUCTURE EXCAVATION

LaForge & Budd Construction Co., Inc. $25.00 $8,500.00
Jasper Construction Services, Inc. $40.00 $13,600.00
Covenant Construction Services $37.50 $12,750.00
Engineer's Estimate 340 CUYD $52.00 $17,680.00

B0090 20803-0000 STRUCTURAL BACKFILL

LaForge & Budd Construction Co., Inc. $75.00 $7,500.00
Jasper Construction Services, Inc. $75.00 $7,500.00
Covenant Construction Services $65.00 $6,500.00
Engineer's Estimate 100 CUYD $62.00 $6,200.00

B0100 25101-0000 PLACED RIPRAP  (IOWA DOT CLASS E)

LaForge & Budd Construction Co., Inc. $100.00 $74,000.00
Jasper Construction Services, Inc. $110.00 $81,400.00
Covenant Construction Services $87.50 $64,750.00
Engineer's Estimate 740 CUYD $160.00 $118,400.00

B0110 55101-2000 STEEL H-PILES 14 X 102, IN PLACE

LaForge & Budd Construction Co., Inc. $150.00 $99,000.00
Jasper Construction Services, Inc. $120.00 $79,200.00
Covenant Construction Services $92.50 $61,050.00
Engineer's Estimate 660 LNFT $100.00 $66,000.00

B0120 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)

LaForge & Budd Construction Co., Inc. $2,300.00 $276,000.00
Jasper Construction Services, Inc. $3,000.00 $360,000.00
Covenant Construction Services $3,500.00 $420,000.00
Engineer's Estimate 120 CUYD $2,170.00 $260,400.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0130 55201-0800 STRUCTURAL CONCRETE, CLASS D (AE)

LaForge & Budd Construction Co., Inc. $1,300.00 $65,000.00
Jasper Construction Services, Inc. $2,650.00 $132,500.00
Covenant Construction Services $3,750.00 $187,500.00
Engineer's Estimate 50 CUYD $1,700.00 $85,000.00

B0140 55302-0400 PRECAST, PRESTRESSED CONCRETE SLABS, 36" VOIDED

LaForge & Budd Construction Co., Inc. $1,100.00 $68,200.00
Jasper Construction Services, Inc. $920.00 $57,040.00
Covenant Construction Services $775.00 $48,050.00
Engineer's Estimate 62 LNFT $550.00 $34,100.00

B0150 55302-0500 PRECAST, PRESTRESSED CONCRETE SLABS, 48" VOIDED

LaForge & Budd Construction Co., Inc. $1,100.00 $238,700.00
Jasper Construction Services, Inc. $960.00 $208,320.00
Covenant Construction Services $725.00 $157,325.00
Engineer's Estimate 217 LNFT $600.00 $130,200.00

B0160 55401-2000 REINFORCING STEEL, EPOXY COATED

LaForge & Budd Construction Co., Inc. $2.00 $9,400.00
Jasper Construction Services, Inc. $4.00 $18,800.00
Covenant Construction Services $4.00 $18,800.00
Engineer's Estimate 4,700 LB $1.70 $7,990.00

B0170 55601-1400 BRIDGE RAILING, TIMBER, STEEL-BACKED

LaForge & Budd Construction Co., Inc. $350.00 $36,400.00
Jasper Construction Services, Inc. $370.00 $38,480.00
Covenant Construction Services $375.00 $39,000.00
Engineer's Estimate 104 LNFT $245.00 $25,480.00

B0180 56401-1000 BEARING DEVICE, ELASTOMERIC

LaForge & Budd Construction Co., Inc. $400.00 $7,200.00
Jasper Construction Services, Inc. $400.00 $7,200.00
Covenant Construction Services $500.00 $9,000.00
Engineer's Estimate 18 EACH $265.00 $4,770.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

B0190 57801-0000 HIGH PERFORMANCE CONCRETE

LaForge & Budd Construction Co., Inc. $1,500.00 $34,500.00
Jasper Construction Services, Inc. $1,875.00 $43,125.00
Covenant Construction Services $1,750.00 $40,250.00
Engineer's Estimate 23 CUYD $1,500.00 $34,500.00

B0200 60520-0000 GRANULAR BACKFILL

LaForge & Budd Construction Co., Inc. $100.00 $14,500.00
Jasper Construction Services, Inc. $80.00 $11,600.00
Covenant Construction Services $65.00 $9,425.00
Engineer's Estimate 145 CUYD $70.00 $10,150.00

Total Schedule - All Items

LaForge & Budd Construction Co., Inc. $1,023,550.00
Jasper Construction Services, Inc. $1,289,615.00
Covenant Construction Services $1,317,300.00
Engineer's Estimate $900,000.00
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Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Solcitation No: DTFH71-14-B-00038

Division: Eastern Federal Lands

State: IA       County: Jasper

Federal Land: Neal Smith National Wildlife Refuge Opened at: Sterling, Virginia 

Opened by: Shadie Teymourian 

Date: 11/25/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

LaForge & Budd Construction Co., Inc. $308,650.00
2020 N. 21ST STREET
PARSONS Kansas 67357

Covenant Construction Services $331,740.00
734 SE Alices Road
Waukee Iowa 50263

Jasper Construction Services, Inc. $429,685.00
928 N. 19th Ave E.
Newton Iowa 50208

Engineer's Estimate $400,000.00
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Tabulation of Bids
Report Date: 11/25/14

15 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

C0010 15101-0000 MOBILIZATION

LaForge & Budd Construction Co., Inc.      Lump Sum $5,000.00
Covenant Construction Services      Lump Sum $45,515.00
Jasper Construction Services, Inc.      Lump Sum $40,000.00
Engineer's Estimate ALL LPSM       Lump Sum $19,000.00

C0020 15201-0000 CONSTRUCTION SURVEY AND STAKING

LaForge & Budd Construction Co., Inc.      Lump Sum $4,000.00
Covenant Construction Services      Lump Sum $7,500.00
Jasper Construction Services, Inc.      Lump Sum $5,000.00
Engineer's Estimate ALL LPSM       Lump Sum $7,000.00

C0030 15401-0000 CONTRACTOR TESTING

LaForge & Budd Construction Co., Inc.      Lump Sum $5,000.00
Covenant Construction Services      Lump Sum $8,500.00
Jasper Construction Services, Inc.      Lump Sum $8,000.00
Engineer's Estimate ALL LPSM       Lump Sum $5,000.00

C0040 15705-1800 SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

LaForge & Budd Construction Co., Inc. $75.00 $8,250.00
Covenant Construction Services $142.00 $15,620.00
Jasper Construction Services, Inc. $50.00 $5,500.00
Engineer's Estimate 110 LNFT $41.00 $4,510.00

C0050 15706-2200 SOIL EROSION CONTROL, FILTER BAG

LaForge & Budd Construction Co., Inc. $1,500.00 $1,500.00
Covenant Construction Services $775.00 $775.00
Jasper Construction Services, Inc. $2,500.00 $2,500.00
Engineer's Estimate 1 EACH $1,100.00 $1,100.00

C0060 20302-0150 REMOVAL OF BRIDGE RAILING

LaForge & Budd Construction Co., Inc. $20.00 $2,880.00
Covenant Construction Services $15.00 $2,160.00
Jasper Construction Services, Inc. $30.00 $4,320.00
Engineer's Estimate 144 LNFT $30.00 $4,320.00



Tabulation of Bids
Report Date: 11/25/14

16 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

C0070 20303-1600 REMOVAL OF PAVEMENT, ASPHALT

LaForge & Budd Construction Co., Inc. $50.00 $12,000.00
Covenant Construction Services $6.00 $1,440.00
Jasper Construction Services, Inc. $22.00 $5,280.00
Engineer's Estimate 240 SQYD $12.00 $2,880.00

C0080 20304-3000 REMOVAL OF BRIDGE DECK

LaForge & Budd Construction Co., Inc.      Lump Sum $15,000.00
Covenant Construction Services      Lump Sum $22,500.00
Jasper Construction Services, Inc.      Lump Sum $20,000.00
Engineer's Estimate ALL LPSM       Lump Sum $17,410.00

C0090 20701-1300 EARTHWORK GEOTEXTILE, TYPE IV-B

LaForge & Budd Construction Co., Inc. $3.00 $1,860.00
Covenant Construction Services $4.00 $2,480.00
Jasper Construction Services, Inc. $4.25 $2,635.00
Engineer's Estimate 620 SQYD $5.00 $3,100.00

C0100 25101-0000 PLACED RIPRAP  (IOWA DOT CLASS E)

LaForge & Budd Construction Co., Inc. $85.00 $89,250.00
Covenant Construction Services $80.00 $84,000.00
Jasper Construction Services, Inc. $130.00 $136,500.00
Engineer's Estimate 1,050 CUYD $160.00 $168,000.00

C0110 40101-0500 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  (TYPE 1

PAVEMENT ROUGHNESS)

LaForge & Budd Construction Co., Inc. $275.00 $13,750.00
Covenant Construction Services $105.00 $5,250.00
Jasper Construction Services, Inc. $95.00 $4,750.00
Engineer's Estimate 50 TON $120.00 $6,000.00

C0120 55601-1400 BRIDGE RAILING, TIMBER, STEEL-BACKED

LaForge & Budd Construction Co., Inc. $265.00 $38,160.00
Covenant Construction Services $275.00 $39,600.00
Jasper Construction Services, Inc. $350.00 $50,400.00
Engineer's Estimate 144 LNFT $245.00 $35,280.00



Tabulation of Bids
Report Date: 11/25/14

17 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

C0130 55701-2000 STRUCTURAL TIMBER AND LUMBER, TREATED

LaForge & Budd Construction Co., Inc. $5,500.00 $88,000.00
Covenant Construction Services $5,500.00 $88,000.00
Jasper Construction Services, Inc. $8,000.00 $128,000.00
Engineer's Estimate 16 MFBM $7,300.00 $116,800.00

C0140 55901-0000 MEMBRANE WATERPROOFING

LaForge & Budd Construction Co., Inc. $100.00 $24,000.00
Covenant Construction Services $35.00 $8,400.00
Jasper Construction Services, Inc. $70.00 $16,800.00
Engineer's Estimate 240 SQYD $40.00 $9,600.00

Total Schedule - All Items

LaForge & Budd Construction Co., Inc. $308,650.00
Covenant Construction Services $331,740.00
Jasper Construction Services, Inc. $429,685.00
Engineer's Estimate $400,000.00



Tabulation of Bids
Report Date: 11/25/14

18 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Solcitation No: DTFH71-14-B-00038

Division: Eastern Federal Lands

State: IA       County: Jasper

Federal Land: Neal Smith National Wildlife Refuge Opened at: Sterling, Virginia 

Opened by: Shadie Teymourian 

Date: 11/25/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

Jasper Construction Services, Inc. $191,740.00
928 N. 19th Ave E.
Newton Iowa 50208

LaForge & Budd Construction Co., Inc. $197,015.00
2020 N. 21ST STREET
PARSONS Kansas 67357

Covenant Construction Services $228,346.25
734 SE Alices Road
Waukee Iowa 50263

Engineer's Estimate $200,000.00
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Tabulation of Bids
Report Date: 11/25/14

19 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

D1000 15101-0000 MOBILIZATION

Jasper Construction Services, Inc.      Lump Sum $20,000.00
LaForge & Budd Construction Co., Inc.      Lump Sum $25,000.00
Covenant Construction Services      Lump Sum $35,000.00
Engineer's Estimate ALL LPSM       Lump Sum $16,465.00

D1010 15201-0000 CONSTRUCTION SURVEY AND STAKING

Jasper Construction Services, Inc.      Lump Sum $8,000.00
LaForge & Budd Construction Co., Inc.      Lump Sum $6,500.00
Covenant Construction Services      Lump Sum $7,250.00
Engineer's Estimate ALL LPSM       Lump Sum $4,500.00

D1020 15401-0000 CONTRACTOR TESTING

Jasper Construction Services, Inc.      Lump Sum $1,000.00
LaForge & Budd Construction Co., Inc.      Lump Sum $10,000.00
Covenant Construction Services      Lump Sum $1,250.00
Engineer's Estimate ALL LPSM       Lump Sum $6,000.00

D1030 15705-0100 SOIL EROSION CONTROL, SILT FENCE

Jasper Construction Services, Inc. $3.00 $10,200.00
LaForge & Budd Construction Co., Inc. $2.00 $6,800.00
Covenant Construction Services $5.00 $17,000.00
Engineer's Estimate 3,400 LNFT $3.00 $10,200.00

D1040 20101-0000 CLEARING AND GRUBBING

Jasper Construction Services, Inc. $8,100.00 $8,100.00
LaForge & Budd Construction Co., Inc. $3,000.00 $3,000.00
Covenant Construction Services $12,500.00 $12,500.00
Engineer's Estimate 1.00 ACRE $4,000.00 $4,000.00

D1050 20301-2400 REMOVAL OF SIGN

Jasper Construction Services, Inc. $80.00 $400.00
LaForge & Budd Construction Co., Inc. $300.00 $1,500.00
Covenant Construction Services $350.00 $1,750.00
Engineer's Estimate 5 EACH $70.00 $350.00



Tabulation of Bids
Report Date: 11/25/14

20 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

D1060 20302-0300 REMOVAL OF CURB AND GUTTER, CONCRETE

Jasper Construction Services, Inc. $30.00 $1,050.00
LaForge & Budd Construction Co., Inc. $30.00 $1,050.00
Covenant Construction Services $107.25 $3,753.75
Engineer's Estimate 35 LNFT $30.00 $1,050.00

D1070 20303-1600 REMOVAL OF PAVEMENT, ASPHALT

Jasper Construction Services, Inc. $7.75 $3,875.00
LaForge & Budd Construction Co., Inc. $8.00 $4,000.00
Covenant Construction Services $9.85 $4,925.00
Engineer's Estimate 500 SQYD $9.00 $4,500.00

D1080 20420-0000 EMBANKMENT CONSTRUCTION

Jasper Construction Services, Inc. $49.00 $7,350.00
LaForge & Budd Construction Co., Inc. $25.00 $3,750.00
Covenant Construction Services $45.00 $6,750.00
Engineer's Estimate 150 CUYD $46.00 $6,900.00

D1090 30101-4000 AGGREGATE BASE GRADING C OR D

Jasper Construction Services, Inc. $32.00 $36,800.00
LaForge & Budd Construction Co., Inc. $40.00 $46,000.00
Covenant Construction Services $32.50 $37,375.00
Engineer's Estimate 1,150 TON $30.00 $34,500.00

D1100 40101-0500 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  (TYPE I OR

TYPE IV PAVEMENT ROUGHNESS)

Jasper Construction Services, Inc. $100.00 $65,500.00
LaForge & Budd Construction Co., Inc. $100.00 $65,500.00
Covenant Construction Services $105.00 $68,775.00
Engineer's Estimate 655 TON $126.00 $82,530.00

D1120 41410-2000 CRACK, CLEANING ROUTING AND SEALING

Jasper Construction Services, Inc. $7.00 $1,260.00
LaForge & Budd Construction Co., Inc. $7.00 $1,260.00
Covenant Construction Services $7.50 $1,350.00
Engineer's Estimate 180 LNFT $4.00 $720.00



Tabulation of Bids
Report Date: 11/25/14

21 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

D1130 60501-0000 STANDARD UNDERDRAIN SYSTEM  (4-INCH DIAMETER)

Jasper Construction Services, Inc. $15.00 $3,000.00
LaForge & Budd Construction Co., Inc. $15.00 $3,000.00
Covenant Construction Services $20.50 $4,100.00
Engineer's Estimate 200 LNFT $25.00 $5,000.00

D1140 61501-1100 SIDEWALK, ASPHALT

Jasper Construction Services, Inc. $55.00 $1,375.00
LaForge & Budd Construction Co., Inc. $200.00 $5,000.00
Covenant Construction Services $45.00 $1,125.00
Engineer's Estimate 25 SQYD $110.00 $2,750.00

D1150 62501-0000 TURF ESTABLISHMENT

Jasper Construction Services, Inc. $7,000.00 $2,800.00
LaForge & Budd Construction Co., Inc. $5,000.00 $2,000.00
Covenant Construction Services $7,500.00 $3,000.00
Engineer's Estimate 0.4 ACRE $6,500.00 $2,600.00

D1160 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

Jasper Construction Services, Inc. $50.00 $1,500.00
LaForge & Budd Construction Co., Inc. $50.00 $1,500.00
Covenant Construction Services $75.00 $2,250.00
Engineer's Estimate 30 SQFT $50.00 $1,500.00

D1170 63401-0500 PAVEMENT MARKINGS, TYPE C, SOLID

Jasper Construction Services, Inc. $0.40 $4,260.00
LaForge & Budd Construction Co., Inc. $0.20 $2,130.00
Covenant Construction Services $0.40 $4,260.00
Engineer's Estimate 10,650 LNFT $0.50 $5,325.00

D1180 63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID

Jasper Construction Services, Inc. $1.00 $3,500.00
LaForge & Budd Construction Co., Inc. $0.75 $2,625.00
Covenant Construction Services $1.10 $3,850.00
Engineer's Estimate 3,500 LNFT $1.00 $3,500.00



Tabulation of Bids
Report Date: 11/25/14

22 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

D1190 63405-0050 PAVEMENT MARKINGS, SYMBOLS

Jasper Construction Services, Inc. $145.00 $435.00
LaForge & Budd Construction Co., Inc. $100.00 $300.00
Covenant Construction Services $105.00 $315.00
Engineer's Estimate 3 EACH $170.00 $510.00

D1200 63405-0950 PAVEMENT MARKINGS, TYPE C, STRAIGHT ARROW

Jasper Construction Services, Inc. $145.00 $435.00
LaForge & Budd Construction Co., Inc. $100.00 $300.00
Covenant Construction Services $97.50 $292.50
Engineer's Estimate 3 EACH $150.00 $450.00

D1210 63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH

Jasper Construction Services, Inc. $30.00 $750.00
LaForge & Budd Construction Co., Inc. $50.00 $1,250.00
Covenant Construction Services $35.00 $875.00
Engineer's Estimate 25 EACH $40.00 $1,000.00

D1220 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

Jasper Construction Services, Inc. $35.00 $1,050.00
LaForge & Budd Construction Co., Inc. $20.00 $600.00
Covenant Construction Services $55.00 $1,650.00
Engineer's Estimate 30 LNFT $40.00 $1,200.00

D1230 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

Jasper Construction Services, Inc. $1.70 $5,950.00
LaForge & Budd Construction Co., Inc. $0.10 $350.00
Covenant Construction Services $1.40 $4,900.00
Engineer's Estimate 3,500 LNFT $0.50 $1,750.00

D1240 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

Jasper Construction Services, Inc. $35.00 $3,150.00
LaForge & Budd Construction Co., Inc. $40.00 $3,600.00
Covenant Construction Services $45.00 $4,050.00
Engineer's Estimate 90 SQFT $30.00 $2,700.00



Tabulation of Bids
Report Date: 11/25/14

23 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

Total Schedule - All Items

Jasper Construction Services, Inc. $191,740.00
LaForge & Budd Construction Co., Inc. $197,015.00
Covenant Construction Services $228,346.25
Engineer's Estimate $200,000.00



Tabulation of Bids
Report Date: 11/25/14

24 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Solcitation No: DTFH71-14-B-00038

Division: Eastern Federal Lands

State: IA       County: Jasper

Federal Land: Neal Smith National Wildlife Refuge Opened at: Sterling, Virginia 

Opened by: Shadie Teymourian 

Date: 11/25/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

Contractor Comment Bid Amount Responsive

LaForge & Budd Construction Co., Inc. $287,510.00
2020 N. 21ST STREET
PARSONS Kansas 67357

Jasper Construction Services, Inc. $290,124.00
928 N. 19th Ave E.
Newton Iowa 50208

Covenant Construction Services $370,286.25
734 SE Alices Road
Waukee Iowa 50263

Engineer's Estimate $315,000.00
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Tabulation of Bids
Report Date: 11/25/14

25 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

E1000 15101-0000 MOBILIZATION

LaForge & Budd Construction Co., Inc.      Lump Sum $20,000.00
Jasper Construction Services, Inc.      Lump Sum $29,000.00
Covenant Construction Services      Lump Sum $19,250.00
Engineer's Estimate ALL LPSM       Lump Sum $22,472.00

E1010 15201-0000 CONSTRUCTION SURVEY AND STAKING

LaForge & Budd Construction Co., Inc.      Lump Sum $3,500.00
Jasper Construction Services, Inc.      Lump Sum $5,000.00
Covenant Construction Services      Lump Sum $6,000.00
Engineer's Estimate ALL LPSM       Lump Sum $5,000.00

E1020 15401-0000 CONTRACTOR TESTING

LaForge & Budd Construction Co., Inc.      Lump Sum $5,000.00
Jasper Construction Services, Inc.      Lump Sum $2,500.00
Covenant Construction Services      Lump Sum $3,500.00
Engineer's Estimate ALL LPSM       Lump Sum $5,000.00

E1030 20301-1500 REMOVAL OF LIGHT POLE

LaForge & Budd Construction Co., Inc. $350.00 $5,250.00
Jasper Construction Services, Inc. $550.00 $8,250.00
Covenant Construction Services $575.00 $8,625.00
Engineer's Estimate 15 EACH $500.00 $7,500.00

E1040 20301-2400 REMOVAL OF SIGN

LaForge & Budd Construction Co., Inc. $150.00 $2,250.00
Jasper Construction Services, Inc. $75.00 $1,125.00
Covenant Construction Services $350.00 $5,250.00
Engineer's Estimate 15 EACH $70.00 $1,050.00

E1050 20301-3400 REMOVAL OF WHEELSTOP

LaForge & Budd Construction Co., Inc. $150.00 $450.00
Jasper Construction Services, Inc. $110.00 $330.00
Covenant Construction Services $350.00 $1,050.00
Engineer's Estimate 3 EACH $60.00 $180.00



Tabulation of Bids
Report Date: 11/25/14

26 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

E1060 20302-0300 REMOVAL OF CURB AND GUTTER, CONCRETE

LaForge & Budd Construction Co., Inc. $15.00 $2,175.00
Jasper Construction Services, Inc. $30.00 $4,350.00
Covenant Construction Services $107.25 $15,551.25
Engineer's Estimate 145 LNFT $30.00 $4,350.00

E1070 20303-1600 REMOVAL OF PAVEMENT, ASPHALT

LaForge & Budd Construction Co., Inc. $50.00 $1,600.00
Jasper Construction Services, Inc. $22.00 $704.00
Covenant Construction Services $15.00 $480.00
Engineer's Estimate 32 SQYD $9.00 $288.00

E1080 20420-0000 EMBANKMENT CONSTRUCTION

LaForge & Budd Construction Co., Inc. $40.00 $200.00
Jasper Construction Services, Inc. $650.00 $3,250.00
Covenant Construction Services $500.00 $2,500.00
Engineer's Estimate 5 CUYD $46.00 $230.00

E1090 30101-4000 AGGREGATE BASE GRADING C OR D

LaForge & Budd Construction Co., Inc. $70.00 $4,200.00
Jasper Construction Services, Inc. $32.00 $1,920.00
Covenant Construction Services $32.50 $1,950.00
Engineer's Estimate 60 TON $30.00 $1,800.00

E1100 40101-0500 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL  (TYPE I OR

TYPE IV PAVEMENT ROUGHNESS)

LaForge & Budd Construction Co., Inc. $105.00 $89,250.00
Jasper Construction Services, Inc. $100.00 $85,000.00
Covenant Construction Services $105.00 $89,250.00
Engineer's Estimate 850 TON $132.00 $112,200.00

E1110 41301-0000 ASPHALT PAVEMENT MILLING

LaForge & Budd Construction Co., Inc. $8.00 $16,000.00
Jasper Construction Services, Inc. $15.50 $31,000.00
Covenant Construction Services $17.50 $35,000.00
Engineer's Estimate 2,000 SQYD $10.00 $20,000.00



Tabulation of Bids
Report Date: 11/25/14

27 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

E1120 41410-2000 CRACK, CLEANING ROUTING AND SEALING

LaForge & Budd Construction Co., Inc. $5.00 $5,000.00
Jasper Construction Services, Inc. $7.00 $7,000.00
Covenant Construction Services $7.50 $7,500.00
Engineer's Estimate 1,000 LNFT $4.00 $4,000.00

E1130 60902-1100 CURB AND GUTTER, CONCRETE, 13-INCH DEPTH

LaForge & Budd Construction Co., Inc. $75.00 $1,125.00
Jasper Construction Services, Inc. $90.00 $1,350.00
Covenant Construction Services $200.00 $3,000.00
Engineer's Estimate 15 LNFT $75.00 $1,125.00

E1140 60915-1000 WHEELSTOP, CONCRETE

LaForge & Budd Construction Co., Inc. $500.00 $1,500.00
Jasper Construction Services, Inc. $170.00 $510.00
Covenant Construction Services $750.00 $2,250.00
Engineer's Estimate 3 EACH $180.00 $540.00

E1150 61501-0100 SIDEWALK, CONCRETE

LaForge & Budd Construction Co., Inc. $50.00 $13,000.00
Jasper Construction Services, Inc. $84.00 $21,840.00
Covenant Construction Services $67.50 $17,550.00
Engineer's Estimate 260 SQYD $55.00 $14,300.00

E1160 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

LaForge & Budd Construction Co., Inc. $50.00 $1,250.00
Jasper Construction Services, Inc. $50.00 $1,250.00
Covenant Construction Services $75.00 $1,875.00
Engineer's Estimate 25 SQFT $50.00 $1,250.00

E1170 63316-1000 REMOVE AND RESET SIGN

LaForge & Budd Construction Co., Inc. $500.00 $500.00
Jasper Construction Services, Inc. $265.00 $265.00
Covenant Construction Services $275.00 $275.00
Engineer's Estimate 1 EACH $115.00 $115.00



Tabulation of Bids
Report Date: 11/25/14

28 out of 28
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Line
Item Pay Item No. Description Quantity Unit Unit Price Amount

Number

E1180 63401-1500 PAVEMENT MARKINGS, TYPE H, SOLID

LaForge & Budd Construction Co., Inc. $0.20 $960.00
Jasper Construction Services, Inc. $2.85 $13,680.00
Covenant Construction Services $2.60 $12,480.00
Engineer's Estimate 4,800 LNFT $1.00 $4,800.00

E1190 63405-3250 PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL

LaForge & Budd Construction Co., Inc. $100.00 $800.00
Jasper Construction Services, Inc. $300.00 $2,400.00
Covenant Construction Services $300.00 $2,400.00
Engineer's Estimate 8 EACH $150.00 $1,200.00

E1200 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

LaForge & Budd Construction Co., Inc. $10.00 $500.00
Jasper Construction Services, Inc. $30.00 $1,500.00
Covenant Construction Services $55.00 $2,750.00
Engineer's Estimate 50 LNFT $40.00 $2,000.00

E1210 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

LaForge & Budd Construction Co., Inc. $50.00 $1,000.00
Jasper Construction Services, Inc. $35.00 $700.00
Covenant Construction Services $45.00 $900.00
Engineer's Estimate 20 SQFT $30.00 $600.00

E1220 63602-2000 SYSTEM INSTALLATION, LIGHTING  (SOLAR)

LaForge & Budd Construction Co., Inc. $8,000.00 $112,000.00
Jasper Construction Services, Inc. $4,800.00 $67,200.00
Covenant Construction Services $9,350.00 $130,900.00
Engineer's Estimate 14 EACH $7,500.00 $105,000.00

Total Schedule - All Items

LaForge & Budd Construction Co., Inc. $287,510.00
Jasper Construction Services, Inc. $290,124.00
Covenant Construction Services $370,286.25
Engineer's Estimate $315,000.00



Bid Error Report
Report Date: 11/25/14

1 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found



Bid Error Report
Report Date: 11/25/14

2 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Covenant Construction Services $3,375,949.50 $3,375,949.50

Jasper Construction Services, Inc. $2,925,130.00 $2,925,130.00

LaForge & Budd Construction Co., Inc. $2,475,685.00 $2,475,685.00

The apparent low bidder is 16.36% below the engineer's estimate.



Bid Error Report
Report Date: 11/25/14

3 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

LaForge & Budd Construction Co., Inc. B0110 $90,000.00 $99,000.00



Bid Error Report
Report Date: 11/25/14

4 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: B

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Covenant Construction Services $1,317,300.00 $1,317,300.00

Jasper Construction Services, Inc. $1,289,615.00 $1,289,615.00

LaForge & Budd Construction Co., Inc. $1,014,550.00 $1,023,550.00 X

The apparent low bidder is 13.73% above the engineer's estimate.



Bid Error Report
Report Date: 11/25/14

5 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found



Bid Error Report
Report Date: 11/25/14

6 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: C

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Covenant Construction Services $331,740.00 $331,740.00

Jasper Construction Services, Inc. $429,685.00 $429,685.00

LaForge & Budd Construction Co., Inc. $308,650.00 $308,650.00

The apparent low bidder is 22.84% below the engineer's estimate.



Bid Error Report
Report Date: 11/25/14

7 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found



Bid Error Report
Report Date: 11/25/14

8 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: D

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Covenant Construction Services $228,346.25 $228,346.25

Jasper Construction Services, Inc. $191,740.00 $191,740.00

LaForge & Budd Construction Co., Inc. $197,015.00 $197,015.00

The apparent low bidder is 4.13% below the engineer's estimate.



Bid Error Report
Report Date: 11/25/14

9 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found



Bid Error Report
Report Date: 11/25/14

10 out of 10
Project No: FW-NLS 10(1)

Project Name: Neal Smith National Wildlife Refuge (2nd Advertisement)

Schedule: E

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Covenant Construction Services $370,286.25 $370,286.25

Jasper Construction Services, Inc. $290,124.00 $290,124.00

LaForge & Budd Construction Co., Inc. $287,510.00 $287,510.00

The apparent low bidder is 8.73% below the engineer's estimate.




