

Tabulation of Bids

Report Date: 09/02/14

1 out of 5

Project No: NY ERFO FIIS 2013-1(6)
 Project Name: Fire Island National Seashore
 Solicitation No: DTFH71-14-B-00037
 Division: Eastern Federal Lands
 State: NY County: Suffolk
 Federal Land:

Schedule: A
 Schedule Type: Base

 Opened at: Sterling, VA
 Opened by: Shirley A. Anderson
 Date: 08/28/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shirley Anderson
 Title: Contract Specialist
 Date: 08/28/2014

Contract Awarded to: Chesterfield Associates, Inc.

Award Date: 10/21/2014

Contractor	Comment	Bid Amount	Responsive
Chesterfield Associates, Inc. 56 S. Country Road Westhampton Beach, NY 11978		\$839,000.00	
ConStar, Inc. 67 John St Babylon, NY 11702		\$886,400.00	
Stout Construction, Inc. 15 Electric Street Patchogue, NY 11772		\$1,145,981.60	
Pavkov Contracting Company, Inc. 55 S. Guignard Drive Sumter, SC 29150		\$1,375,774.00	
Kovic Construction Company, Inc. 3721 N. Carnation Street Franklin Park, IL 60131		\$1,478,000.00	
J.T. Cleary, Inc. 100 Red Schoolhouse Rd., Suite A-12 Chestnut Ridge, NY 10977		\$1,925,760.00	
Engineer's Estimate		\$1,100,000.00	

Tabulation of Bids

Report Date: 09/02/14

2 out of 5

Project No: NY ERFO FIIS 2013-1(6)

Schedule: A

Project Name: Fire Island National Seashore

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0010	15101-0000	MOBILIZATION				
		Chesterfield Associates, Inc.			Lump Sum	\$37,000.00
		ConStar, Inc.			Lump Sum	\$65,000.00
		Stout Construction, Inc.			Lump Sum	\$80,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$132,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$200,000.00
		J.T. Cleary, Inc.			Lump Sum	\$147,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$182,420.00
A0020	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Chesterfield Associates, Inc.			Lump Sum	\$19,400.00
		ConStar, Inc.			Lump Sum	\$4,000.00
		Stout Construction, Inc.			Lump Sum	\$10,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$10,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		J.T. Cleary, Inc.			Lump Sum	\$38,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$15,000.00
A0030	15701-0000	SOIL EROSION CONTROL (TURBIDITY BARRIER)				
		Chesterfield Associates, Inc.			Lump Sum	\$39,800.00
		ConStar, Inc.			Lump Sum	\$5,000.00
		Stout Construction, Inc.			Lump Sum	\$30,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$39,180.00
		Kovilic Construction Company, Inc.			Lump Sum	\$50,000.00
		J.T. Cleary, Inc.			Lump Sum	\$46,560.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
A0040	20304-1000	REMOVAL OF STRUCTURES AND OBSTRUCTIONS				
		Chesterfield Associates, Inc.			Lump Sum	\$94,000.00
		ConStar, Inc.			Lump Sum	\$43,000.00
		Stout Construction, Inc.			Lump Sum	\$124,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$178,800.00
		Kovilic Construction Company, Inc.			Lump Sum	\$200,000.00
		J.T. Cleary, Inc.			Lump Sum	\$210,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$80,000.00
A0050	55101-2300	TREATED TIMBER PILES, IN PLACE				
		Chesterfield Associates, Inc.			\$39.00	\$157,560.00
		ConStar, Inc.			\$40.00	\$161,600.00
		Stout Construction, Inc.			\$70.54	\$284,981.60
		Pavkov Contracting Company, Inc.			\$46.70	\$188,668.00
		Kovilic Construction Company, Inc.			\$100.00	\$404,000.00
		J.T. Cleary, Inc.			\$90.00	\$363,600.00
		Engineer's Estimate	4,040	LNFT	\$76.00	\$307,040.00

Tabulation of Bids

Report Date: 09/02/14

3 out of 5

Project No: NY ERFO FIIS 2013-1(6)

Schedule: A

Project Name: Fire Island National Seashore

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0060	55701-2000	STRUCTURAL TIMBER AND LUMBER, TREATED				
		Chesterfield Associates, Inc.			\$17,000.00	\$272,000.00
		ConStar, Inc.			\$20,000.00	\$320,000.00
		Stout Construction, Inc.			\$18,812.50	\$301,000.00
		Pavkov Contracting Company, Inc.			\$31,500.00	\$504,000.00
		Kovilic Construction Company, Inc.			\$16,000.00	\$256,000.00
		J.T. Cleary, Inc.			\$38,000.00	\$608,000.00
		Engineer's Estimate	16	MFBM	\$13,100.00	\$209,600.00
A0070	55701-3000	STRUCTURAL TIMBER AND LUMBER, PLASTIC				
		Chesterfield Associates, Inc.			\$17,300.00	\$121,100.00
		ConStar, Inc.			\$22,000.00	\$154,000.00
		Stout Construction, Inc.			\$28,000.00	\$196,000.00
		Pavkov Contracting Company, Inc.			\$26,518.00	\$185,626.00
		Kovilic Construction Company, Inc.			\$25,000.00	\$175,000.00
		J.T. Cleary, Inc.			\$40,000.00	\$280,000.00
		Engineer's Estimate	7	MFBM	\$21,400.00	\$149,800.00
A0080	63601-3000	SYSTEM INSTALLATION, ELECTRICAL				
		Chesterfield Associates, Inc.			Lump Sum	\$73,000.00
		ConStar, Inc.			Lump Sum	\$120,000.00
		Stout Construction, Inc.			Lump Sum	\$55,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$97,500.00
		Kovilic Construction Company, Inc.			Lump Sum	\$133,000.00
		J.T. Cleary, Inc.			Lump Sum	\$149,100.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$112,800.00
A0090	63701-0000	FIELD OFFICE				
		Chesterfield Associates, Inc.			\$20,000.00	\$20,000.00
		ConStar, Inc.			\$7,800.00	\$7,800.00
		Stout Construction, Inc.			\$15,000.00	\$15,000.00
		Pavkov Contracting Company, Inc.			\$25,000.00	\$25,000.00
		Kovilic Construction Company, Inc.			\$20,000.00	\$20,000.00
		J.T. Cleary, Inc.			\$43,300.00	\$43,300.00
		Engineer's Estimate	1	EACH	\$20,000.00	\$20,000.00
A0100	64605-0000	FIXTURE CHAIN, LADDERS, AND EXTINGUISHERS				
		Chesterfield Associates, Inc.			Lump Sum	\$5,140.00
		ConStar, Inc.			Lump Sum	\$6,000.00
		Stout Construction, Inc.			Lump Sum	\$50,000.00
		Pavkov Contracting Company, Inc.			Lump Sum	\$15,000.00
		Kovilic Construction Company, Inc.			Lump Sum	\$20,000.00
		J.T. Cleary, Inc.			Lump Sum	\$40,200.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,340.00

Tabulation of Bids

Report Date: 09/02/14

4 out of 5

Project No: NY ERFO FIIS 2013-1(6)

Schedule: A

Project Name: Fire Island National Seashore

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
------------------------	--------------	-------------	----------	------	------------	--------

Total Schedule - All Items						
		Chesterfield Associates, Inc.				\$839,000.00
		ConStar, Inc.				\$886,400.00
		Stout Construction, Inc.				\$1,145,981.60
		Pavkov Contracting Company, Inc.				\$1,375,774.00
		Kovilic Construction Company, Inc.				\$1,478,000.00
		J.T. Cleary, Inc.				\$1,925,760.00
		Engineer's Estimate				\$1,100,000.00

Tabulation of Bids

Report Date: 09/02/14

5 out of 5

Project No: NY ERFO FIIS 2013-1(6)

Project Name: Fire Island National Seashore

Road User/Administrative Cost Subtotal

Schedule A

Schedule: A

Contractor	Responsive?	No of Calendar Days	Road User/Admin Cost	Amount Bid
Engineer's Estimate		225	\$1,100.00	\$247,500.00
Chesterfield Associates, Inc.		110	\$1,100.00	\$121,000.00
ConStar, Inc.		100	\$1,100.00	\$110,000.00
J.T. Cleary, Inc.		135	\$1,100.00	\$148,500.00
Kovilic Construction Company, Inc.		150	\$1,100.00	\$165,000.00
Pavkov Contracting Company, Inc.		145	\$1,100.00	\$159,500.00
Stout Construction, Inc.		225	\$1,100.00	\$247,500.00

Bid Error Report

Report Date: 09/02/14

1 out of 2

Project No: NY ERFO FIIS 2013-1(6)

Schedule: A

Project Name: Fire Island National Seashore

Schedule Type: Base

Bid Item Check Pass			
Bidder	Line Item Number	Bidder's Extension	Computed Extension
Stout Construction, Inc.	A0050	\$285,000.00	\$284,981.60

Bid Error Report

Report Date: 09/02/14

2 out of 2

Project No: NY ERFO FIIS 2013-1(6)

Schedule: A

Project Name: Fire Island National Seashore

Schedule Type: Base

Bid Total Check Pass

Bidder	Bidder's Bid Amount	Computed Bid Amount	Error
Kovilic Construction Company, Inc.	\$1,478,000.00	\$1,478,000.00	
Pavkov Contracting Company, Inc.	\$1,375,774.00	\$1,375,774.00	
Stout Construction, Inc.	\$1,146,000.00	\$1,145,981.60	X
Chesterfield Associates, Inc.	\$839,000.00	\$839,000.00	
ConStar, Inc.	\$886,400.00	\$886,400.00	
J.T. Cleary, Inc.	\$1,924,760.00	\$1,925,760.00	X

The apparent low bidder is 23.73% below the engineer's estimate.