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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: A

Schedule Type: Base

Solcitation No: DTFH71-14-B-00042

Division: Eastern Federal Lands

State: TN       County: Sevier

Federal Land: Great Smoky Mountains National Park Opened at: Sterling, VA 

Opened by: Shirley Anderson

Date: 12/23/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Charles Blalock and Sons, Inc. $10,128,662.50
409 Robert Henderson Road
Sevierville, TN 37862

Estes Bros. Const., Inc. $11,199,635.51
153 Flennortown Road
Jonesville, VA 37752

Engineer's Estimate $7,900,000.00
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Number

A0010 15101-0000 MOBILIZATION  

Charles Blalock and Sons, Inc.      Lump Sum   $1,360,000.00
Estes Bros. Const., Inc.      Lump Sum   $2,324,810.50
Engineer's Estimate ALL LPSM       Lump Sum   $477,875.00

A0015 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Charles Blalock and Sons, Inc.      Lump Sum   $40,000.00
Estes Bros. Const., Inc.      Lump Sum   $53,955.00
Engineer's Estimate ALL LPSM       Lump Sum   $125,000.00

A0020 15401-0000 CONTRACTOR TESTING  

Charles Blalock and Sons, Inc.      Lump Sum   $135,000.00
Estes Bros. Const., Inc.      Lump Sum   $193,246.00
Engineer's Estimate ALL LPSM       Lump Sum   $200,000.00

A0025 15701-0000 SOIL EROSION CONTROL  (SWPPP)

Charles Blalock and Sons, Inc.      Lump Sum   $50,000.00
Estes Bros. Const., Inc.      Lump Sum   $23,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,500.00

A0030 15705-0100 SOIL EROSION CONTROL, SILT FENCE  (WIRE BACKED)

Charles Blalock and Sons, Inc. $8.50 $27,200.00
Estes Bros. Const., Inc. $7.99 $25,568.00
Engineer's Estimate 3,200 LNFT $13.00 $41,600.00

A0035 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Charles Blalock and Sons, Inc. $1,600.00 $9,600.00
Estes Bros. Const., Inc. $459.50 $2,757.00
Engineer's Estimate 6 EACH $500.00 $3,000.00

A0040 15706-1300 SOIL EROSION CONTROL, INLET PROTECTION TYPE C  

Charles Blalock and Sons, Inc. $500.00 $3,000.00
Estes Bros. Const., Inc. $609.50 $3,657.00
Engineer's Estimate 6 EACH $650.00 $3,900.00
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A0045 20301-1200 REMOVAL OF HEADWALL  

Charles Blalock and Sons, Inc. $400.00 $4,800.00
Estes Bros. Const., Inc. $600.00 $7,200.00
Engineer's Estimate 12 EACH $1,000.00 $12,000.00

A0050 20301-1400 REMOVAL OF INLET  

Charles Blalock and Sons, Inc. $400.00 $2,000.00
Estes Bros. Const., Inc. $1,000.00 $5,000.00
Engineer's Estimate 5 EACH $1,600.00 $8,000.00

A0055 20301-2400 REMOVAL OF SIGN  

Charles Blalock and Sons, Inc. $400.00 $800.00
Estes Bros. Const., Inc. $200.00 $400.00
Engineer's Estimate 2 EACH $275.00 $550.00

A0060 20302-0100 REMOVAL OF BOX CULVERT  

Charles Blalock and Sons, Inc. $1,200.00 $7,200.00
Estes Bros. Const., Inc. $400.00 $2,400.00
Engineer's Estimate 6 LNFT $500.00 $3,000.00

A0065 20302-1400 REMOVAL OF GUARDRAIL, TIMBER  

Charles Blalock and Sons, Inc. $4.50 $4,725.00
Estes Bros. Const., Inc. $5.00 $5,250.00
Engineer's Estimate 1,050 LNFT $15.50 $16,275.00

A0070 20302-2100 REMOVAL OF PIPE CULVERT  

Charles Blalock and Sons, Inc. $21.00 $7,350.00
Estes Bros. Const., Inc. $25.00 $8,750.00
Engineer's Estimate 350 LNFT $42.00 $14,700.00

A0075 20303-1200 REMOVAL OF PAVED WATERWAY, ASPHALT  

Charles Blalock and Sons, Inc. $60.00 $600.00
Estes Bros. Const., Inc. $30.00 $300.00
Engineer's Estimate 10 SQYD $7.00 $70.00
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A0080 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Charles Blalock and Sons, Inc. $18.00 $43,200.00
Estes Bros. Const., Inc. $19.80 $47,520.00
Engineer's Estimate 2,400 SQYD $12.50 $30,000.00

A0085 20303-3000 REMOVAL OF SIDEWALK, ASPHALT  

Charles Blalock and Sons, Inc. $21.00 $8,400.00
Estes Bros. Const., Inc. $20.00 $8,000.00
Engineer's Estimate 400 SQYD $14.00 $5,600.00

A0090 20315-0000 SAWCUTTING PAVEMENT  

Charles Blalock and Sons, Inc. $2.25 $3,375.00
Estes Bros. Const., Inc. $2.52 $3,780.00
Engineer's Estimate 1,500 LNFT $5.00 $7,500.00

A0095 20401-0000 ROADWAY EXCAVATION  

Charles Blalock and Sons, Inc. $49.95 $52,447.50
Estes Bros. Const., Inc. $58.25 $61,162.50
Engineer's Estimate 1,050 CUYD $42.00 $44,100.00

A0100 20402-0000 SUBEXCAVATION  

Charles Blalock and Sons, Inc. $56.00 $22,400.00
Estes Bros. Const., Inc. $58.25 $23,300.00
Engineer's Estimate 400 CUYD $35.00 $14,000.00

A0105 20410-0000 SELECT BORROW  

Charles Blalock and Sons, Inc. $85.00 $119,000.00
Estes Bros. Const., Inc. $78.71 $110,194.00
Engineer's Estimate 1,400 CUYD $75.00 $105,000.00

A0110 20425-1000 DITCH, EXCAVATION  

Charles Blalock and Sons, Inc. $15.00 $14,250.00
Estes Bros. Const., Inc. $47.00 $44,650.00
Engineer's Estimate 950 LNFT $80.00 $76,000.00
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A0115 20442-0000 SLOPE SCALING  (BY HAND)

Charles Blalock and Sons, Inc. $240.00 $12,000.00
Estes Bros. Const., Inc. $230.00 $11,500.00
Engineer's Estimate 50 CUYD $325.00 $16,250.00

A0120 20703-2000 GEOGRID, BIAXIAL   (TYPE VII)

Charles Blalock and Sons, Inc. $6.00 $3,300.00
Estes Bros. Const., Inc. $5.29 $2,909.50
Engineer's Estimate 550 SQYD $3.00 $1,650.00

A0125 20801-0000 STRUCTURE EXCAVATION  

Charles Blalock and Sons, Inc. $48.00 $48,000.00
Estes Bros. Const., Inc. $58.25 $58,250.00
Engineer's Estimate 1,000 CUYD $40.00 $40,000.00

A0130 20803-0000 STRUCTURAL BACKFILL  

Charles Blalock and Sons, Inc. $57.00 $342,000.00
Estes Bros. Const., Inc. $80.62 $483,720.00
Engineer's Estimate 6,000 CUYD $50.00 $300,000.00

A0135 25102-2000 PLACED RIPRAP, CLASS 2  

Charles Blalock and Sons, Inc. $115.00 $575.00
Estes Bros. Const., Inc. $237.92 $1,189.60
Engineer's Estimate 5 TON $160.00 $800.00

A0140 25102-4000 PLACED RIPRAP, CLASS 4  

Charles Blalock and Sons, Inc. $115.00 $4,025.00
Estes Bros. Const., Inc. $236.14 $8,264.90
Engineer's Estimate 35 TON $60.00 $2,100.00

A0145 25602-0000 GROUND ANCHOR  

Charles Blalock and Sons, Inc. $100.00 $1,450,000.00
Estes Bros. Const., Inc. $89.25 $1,294,125.00
Engineer's Estimate 14,500 LNFT $40.00 $580,000.00
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A0150 25605-0000 PERFORMANCE TEST  (GROUND ANCHOR)

Charles Blalock and Sons, Inc. $2,700.00 $18,900.00
Estes Bros. Const., Inc. $3,150.00 $22,050.00
Engineer's Estimate 7 EACH $3,900.00 $27,300.00

A0155 27001-0000 GROUT  

Charles Blalock and Sons, Inc. $350.00 $15,750.00
Estes Bros. Const., Inc. $297.10 $13,369.50
Engineer's Estimate 45 CUYD $980.00 $44,100.00

A0160 30101-1000 AGGREGATE BASE GRADING C  

Charles Blalock and Sons, Inc. $48.50 $72,750.00
Estes Bros. Const., Inc. $50.63 $75,945.00
Engineer's Estimate 1,500 TON $51.00 $76,500.00

A0165 30302-1000 DITCH RECONDITIONING  

Charles Blalock and Sons, Inc. $11.00 $147,400.00
Estes Bros. Const., Inc. $6.80 $91,120.00
Engineer's Estimate 13,400 LNFT $9.00 $120,600.00

A0170 30302-2000 SHOULDER RECONDITIONING  

Charles Blalock and Sons, Inc. $5.50 $143,000.00
Estes Bros. Const., Inc. $5.70 $148,200.00
Engineer's Estimate 26,000 LNFT $4.00 $104,000.00

A0175 30303-2000 AGGREGATE SURFACE RECONDITIONING  

Charles Blalock and Sons, Inc. $15.00 $33,000.00
Estes Bros. Const., Inc. $15.88 $34,936.00
Engineer's Estimate 2,200 SQYD $6.00 $13,200.00

A0180 30501-0000 AGGREGATE-TOPSOIL COURSE  

Charles Blalock and Sons, Inc. $85.00 $76,500.00
Estes Bros. Const., Inc. $89.80 $80,820.00
Engineer's Estimate 900 TON $80.00 $72,000.00
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A0190 40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  (TYPE I

OR IV PAVEMENT ROUGHNESS)

Charles Blalock and Sons, Inc. $217.50 $1,805,250.00
Estes Bros. Const., Inc. $222.94 $1,850,402.00
Engineer's Estimate 8,300 TON $180.00 $1,494,000.00

A0195 40101-1400 SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  

Charles Blalock and Sons, Inc. $197.50 $454,250.00
Estes Bros. Const., Inc. $202.44 $465,612.00
Engineer's Estimate 2,300 TON $140.00 $322,000.00

A0205 41301-0000 ASPHALT PAVEMENT MILLING  (0 TO 2-INCH DEPTH)

Charles Blalock and Sons, Inc. $19.00 $7,125.00
Estes Bros. Const., Inc. $20.90 $7,837.50
Engineer's Estimate 375 SQYD $12.00 $4,500.00

A0210 41301-0600 ASPHALT PAVEMENT MILLING, 2-INCH DEPTH  

Charles Blalock and Sons, Inc. $4.95 $187,605.00
Estes Bros. Const., Inc. $5.20 $197,080.00
Engineer's Estimate 37,900 SQYD $4.00 $151,600.00

A0215 42801-0250 FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 4  

Charles Blalock and Sons, Inc. $180.00 $270,000.00
Estes Bros. Const., Inc. $120.00 $180,000.00
Engineer's Estimate 1,500 SQYD $240.00 $360,000.00

A0220 55101-1400 STEEL H-PILES 12 X 53, IN PLACE  

Charles Blalock and Sons, Inc. $165.00 $191,400.00
Estes Bros. Const., Inc. $210.00 $243,600.00
Engineer's Estimate 1,160 LNFT $35.00 $40,600.00

A0225 55101-1800 STEEL H-PILES 14 X 73, IN PLACE  

Charles Blalock and Sons, Inc. $165.00 $282,150.00
Estes Bros. Const., Inc. $236.25 $403,987.50
Engineer's Estimate 1,710 LNFT $75.00 $128,250.00
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A0230 55201-0100 STRUCTURAL CONCRETE, CLASS A  

Charles Blalock and Sons, Inc. $1,925.00 $38,500.00
Estes Bros. Const., Inc. $1,927.29 $38,545.80
Engineer's Estimate 20.0 CUYD $400.00 $8,000.00

A0235 55201-0200 STRUCTURAL CONCRETE, CLASS A (AE)  

Charles Blalock and Sons, Inc. $450.00 $146,250.00
Estes Bros. Const., Inc. $620.96 $201,812.00
Engineer's Estimate 325.0 CUYD $580.00 $188,500.00

A0240 55401-1000 REINFORCING STEEL  

Charles Blalock and Sons, Inc. $1.30 $30,420.00
Estes Bros. Const., Inc. $1.47 $34,398.00
Engineer's Estimate 23,400 LB $1.25 $29,250.00

A0245 56501-0000 DRILLED SHAFTS  

Charles Blalock and Sons, Inc. $200.00 $340,000.00
Estes Bros. Const., Inc. $73.50 $124,950.00
Engineer's Estimate 1,700 LNFT $200.00 $340,000.00

A0250 56603-6000 REINFORCED SHOTCRETE, 12-INCH DEPTH  

Charles Blalock and Sons, Inc. $525.00 $73,500.00
Estes Bros. Const., Inc. $535.53 $74,974.20
Engineer's Estimate 140 SQYD $450.00 $63,000.00

A0255 60102-1000 CONCRETE, PRECAST LAGGING  

Charles Blalock and Sons, Inc. $423.00 $258,030.00
Estes Bros. Const., Inc. $426.51 $260,171.10
Engineer's Estimate 610 SQYD $175.00 $106,750.00

A0260 60201-0600 18-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $125.00 $9,500.00
Estes Bros. Const., Inc. $312.84 $23,775.84
Engineer's Estimate 76 LNFT $300.00 $22,800.00
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A0265 60201-0800 24-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $165.00 $42,240.00
Estes Bros. Const., Inc. $192.76 $49,346.56
Engineer's Estimate 256 LNFT $400.00 $102,400.00

A0270 60220-0100 3 FEET SPAN, 3 FEET RISE PRECAST REINFORCED CONCRETE BOX CULVERT  

Charles Blalock and Sons, Inc. $1,800.00 $14,400.00
Estes Bros. Const., Inc. $3,077.70 $24,621.60
Engineer's Estimate 8 LNFT $1,600.00 $12,800.00

A0275 60403-0900 INLET, TYPE 4B  

Charles Blalock and Sons, Inc. $2,200.00 $8,800.00
Estes Bros. Const., Inc. $6,524.13 $26,096.52
Engineer's Estimate 4 EACH $4,700.00 $18,800.00

A0280 60403-1400 INLET, TYPE 5B  

Charles Blalock and Sons, Inc. $2,200.00 $2,200.00
Estes Bros. Const., Inc. $6,802.26 $6,802.26
Engineer's Estimate 1 EACH $3,500.00 $3,500.00

A0285 60403-1700 INLET, TYPE 6A  

Charles Blalock and Sons, Inc. $3,000.00 $3,000.00
Estes Bros. Const., Inc. $3,706.69 $3,706.69
Engineer's Estimate 1 EACH $4,000.00 $4,000.00

A0290 60412-1000 REMOVE AND RESET METAL FRAME AND GRATE  

Charles Blalock and Sons, Inc. $1,000.00 $1,000.00
Estes Bros. Const., Inc. $385.00 $385.00
Engineer's Estimate 1 EACH $1,350.00 $1,350.00

A0295 60501-0000 STANDARD UNDERDRAIN SYSTEM  

Charles Blalock and Sons, Inc. $55.00 $11,000.00
Estes Bros. Const., Inc. $23.07 $4,614.00
Engineer's Estimate 200 LNFT $15.00 $3,000.00
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A0300 60503-0000 GEOCOMPOSITE PAVEMENT EDGE DRAIN SYSTEM  

Charles Blalock and Sons, Inc. $10.00 $129,500.00
Estes Bros. Const., Inc. $10.90 $141,155.00
Engineer's Estimate 12,950 LNFT $17.00 $220,150.00

A0305 60504-0000 GEOCOMPOSITE SHEET DRAIN SYSTEM  

Charles Blalock and Sons, Inc. $15.50 $20,150.00
Estes Bros. Const., Inc. $21.00 $27,300.00
Engineer's Estimate 1,300 SQYD $20.00 $26,000.00

A0310 60704-0000 CLEANING CULVERT IN PLACE  

Charles Blalock and Sons, Inc. $2,500.00 $37,500.00
Estes Bros. Const., Inc. $1,250.00 $18,750.00
Engineer's Estimate 15 EACH $1,800.00 $27,000.00

A0315 60705-0000 RECONDITIONING DRAINAGE STRUCTURE  

Charles Blalock and Sons, Inc. $5,000.00 $25,000.00
Estes Bros. Const., Inc. $1,500.00 $7,500.00
Engineer's Estimate 5 EACH $2,000.00 $10,000.00

A0320 60707-0600 LINING 30-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $870.00 $72,210.00
Estes Bros. Const., Inc. $845.25 $70,155.75
Engineer's Estimate 83 LNFT $400.00 $33,200.00

A0325 60708-0000 CONCRETE PIPE JOINT REPAIR  

Charles Blalock and Sons, Inc. $1,500.00 $7,500.00
Estes Bros. Const., Inc. $1,047.50 $5,237.50
Engineer's Estimate 5 EACH $1,600.00 $8,000.00

A0330 60802-0400 PAVED WATERWAY, TYPE 4  

Charles Blalock and Sons, Inc. $140.00 $50,400.00
Estes Bros. Const., Inc. $143.50 $51,660.00
Engineer's Estimate 360 LNFT $32.00 $11,520.00
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A0335 60802-0500 PAVED WATERWAY, TYPE 5  

Charles Blalock and Sons, Inc. $140.00 $112,000.00
Estes Bros. Const., Inc. $143.50 $114,800.00
Engineer's Estimate 800 LNFT $350.00 $280,000.00

A0340 60815-0500 RECONDITION PAVED WATERWAY, TYPE 5  

Charles Blalock and Sons, Inc. $110.00 $88,000.00
Estes Bros. Const., Inc. $112.75 $90,200.00
Engineer's Estimate 800 SQYD $110.00 $88,000.00

A0345 60901-4000 CURB, STONE, TYPE 1, 16-INCH DEPTH  (GOVERNMENT PROVIDED)

Charles Blalock and Sons, Inc. $45.00 $1,800.00
Estes Bros. Const., Inc. $44.00 $1,760.00
Engineer's Estimate 40 LNFT $400.00 $16,000.00

A0350 60901-4000 CURB, STONE, TYPE 1, 16-INCH DEPTH  

Charles Blalock and Sons, Inc. $80.00 $108,000.00
Estes Bros. Const., Inc. $81.40 $109,890.00
Engineer's Estimate 1,350 LNFT $90.00 $121,500.00

A0355 60910-0000 RESET CURB  

Charles Blalock and Sons, Inc. $35.00 $10,500.00
Estes Bros. Const., Inc. $33.00 $9,900.00
Engineer's Estimate 300 LNFT $40.00 $12,000.00

A0360 61501-0100 SIDEWALK, CONCRETE  

Charles Blalock and Sons, Inc. $115.00 $46,000.00
Estes Bros. Const., Inc. $117.88 $47,152.00
Engineer's Estimate 400 SQYD $150.00 $60,000.00

A0365 61504-1000 ACCESSIBILITY RAMP, CONCRETE  

Charles Blalock and Sons, Inc. $900.00 $4,500.00
Estes Bros. Const., Inc. $922.50 $4,612.50
Engineer's Estimate 5 SQYD $600.00 $3,000.00
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A0370 61701-4000 GUARDRAIL SYSTEM SBTB  

Charles Blalock and Sons, Inc. $71.00 $110,050.00
Estes Bros. Const., Inc. $71.50 $110,825.00
Engineer's Estimate 1,550 LNFT $90.00 $139,500.00

A0375 61702-0510 TERMINAL SECTION, TYPE SBT-FAT  

Charles Blalock and Sons, Inc. $3,500.00 $14,000.00
Estes Bros. Const., Inc. $3,190.00 $12,760.00
Engineer's Estimate 4 EACH $3,500.00 $14,000.00

A0380 61901-0000 FENCE  (TREE PROTECTION)

Charles Blalock and Sons, Inc. $6.00 $3,000.00
Estes Bros. Const., Inc. $10.00 $5,000.00
Engineer's Estimate 500 LNFT $10.00 $5,000.00

A0385 62001-0000 STONE MASONRY  (CAPSTONE)

Charles Blalock and Sons, Inc. $5,000.00 $5,000.00
Estes Bros. Const., Inc. $5,060.00 $5,060.00
Engineer's Estimate 1.00 CUYD $4,050.00 $4,050.00

A0390 62002-0000 STONE MASONRY  (PGA WALL)

Charles Blalock and Sons, Inc. $1,725.00 $258,750.00
Estes Bros. Const., Inc. $1,738.00 $260,700.00
Engineer's Estimate 150 SQYD $1,300.00 $195,000.00

A0395 62011-0300 STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $4,000.00 $20,000.00
Estes Bros. Const., Inc. $3,850.00 $19,250.00
Engineer's Estimate 5 EACH $3,800.00 $19,000.00

A0400 62011-0500 STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $4,250.00 $25,500.00
Estes Bros. Const., Inc. $4,290.00 $25,740.00
Engineer's Estimate 6 EACH $4,400.00 $26,400.00
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A0405 62012-3000 STONE MASONRY HEADWALL FOR BOX CULVERT  

Charles Blalock and Sons, Inc. $4,250.00 $42,500.00
Estes Bros. Const., Inc. $4,180.00 $41,800.00
Engineer's Estimate 10.00 CUYD $4,700.00 $47,000.00

A0410 62025-1000 REMOVE AND RESET STONE MASONRY  

Charles Blalock and Sons, Inc. $3,800.00 $7,600.00
Estes Bros. Const., Inc. $3,740.00 $7,480.00
Engineer's Estimate 2.00 CUYD $3,300.00 $6,600.00

A0415 62030-0000 REPOINT STONE MASONRY  

Charles Blalock and Sons, Inc. $15.50 $17,050.00
Estes Bros. Const., Inc. $15.40 $16,940.00
Engineer's Estimate 1,100 LNFT $16.00 $17,600.00

A0420 62101-0000 MONUMENT  (MILE MARKER)

Charles Blalock and Sons, Inc. $1,300.00 $3,900.00
Estes Bros. Const., Inc. $744.20 $2,232.60
Engineer's Estimate 3 EACH $2,900.00 $8,700.00

A0425 62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH  

Charles Blalock and Sons, Inc. $8.50 $17,000.00
Estes Bros. Const., Inc. $15.48 $30,960.00
Engineer's Estimate 2,000 SQYD $17.00 $34,000.00

A0430 62501-0000 TURF ESTABLISHMENT  

Charles Blalock and Sons, Inc. $4,000.00 $4,000.00
Estes Bros. Const., Inc. $6,000.00 $6,000.00
Engineer's Estimate 1.00 ACRE $9,200.00 $9,200.00

A0435 62516-3000 MULCHING, HYDRAULIC METHOD, BONDED FIBER MATRIX  

Charles Blalock and Sons, Inc. $2.00 $5,200.00
Estes Bros. Const., Inc. $11.00 $28,600.00
Engineer's Estimate 2,600 SQYD $7.00 $18,200.00
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A0440 62901-0500 ROLLED EROSION CONTROL PRODUCT, TYPE 2.A  

Charles Blalock and Sons, Inc. $1.50 $10,500.00
Estes Bros. Const., Inc. $6.04 $42,280.00
Engineer's Estimate 7,000 SQYD $8.00 $56,000.00

A0445 62901-1200 ROLLED EROSION CONTROL PRODUCT, TYPE 5.A  

Charles Blalock and Sons, Inc. $25.00 $2,500.00
Estes Bros. Const., Inc. $8.56 $856.00
Engineer's Estimate 100 SQYD $6.00 $600.00

A0450 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING  

Charles Blalock and Sons, Inc. $54.00 $540.00
Estes Bros. Const., Inc. $37.95 $379.50
Engineer's Estimate 10.0 SQFT $60.00 $600.00

A0455 63309-0900 DELINEATOR, TYPE FLEXIBLE  

Charles Blalock and Sons, Inc. $45.00 $360.00
Estes Bros. Const., Inc. $53.08 $424.64
Engineer's Estimate 8 EACH $80.00 $640.00

A0460 63401-2300 PAVEMENT MARKINGS, TYPE L, SOLID  

Charles Blalock and Sons, Inc. $1.70 $93,500.00
Estes Bros. Const., Inc. $1.10 $60,500.00
Engineer's Estimate 55,000 LNFT $1.25 $68,750.00

A0465 63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH  

Charles Blalock and Sons, Inc. $27.00 $2,700.00
Estes Bros. Const., Inc. $17.00 $1,700.00
Engineer's Estimate 100 EACH $30.00 $3,000.00

A0470 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Charles Blalock and Sons, Inc. $45.00 $13,500.00
Estes Bros. Const., Inc. $31.00 $9,300.00
Engineer's Estimate 300 EACH $75.00 $22,500.00
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A0475 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Charles Blalock and Sons, Inc. $150.00 $4,500.00
Estes Bros. Const., Inc. $185.00 $5,550.00
Engineer's Estimate 30 EACH $240.00 $7,200.00

A0480 63502-2000 TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN  

Charles Blalock and Sons, Inc. $7,800.00 $39,000.00
Estes Bros. Const., Inc. $11,960.00 $59,800.00
Engineer's Estimate 5 EACH $16,000.00 $80,000.00

A0485 63502-2100 TEMPORARY TRAFFIC CONTROL, CRASH CUSHION  

Charles Blalock and Sons, Inc. $6,000.00 $24,000.00
Estes Bros. Const., Inc. $10,642.50 $42,570.00
Engineer's Estimate 4 EACH $6,500.00 $26,000.00

A0490 63502-2700 TEMPORARY TRAFFIC CONTROL, REPLACEMENT CARTRIDGES FOR CRASH CUSHION  

Charles Blalock and Sons, Inc. $1,500.00 $4,500.00
Estes Bros. Const., Inc. $100.00 $300.00
Engineer's Estimate 3 EACH $3,050.00 $9,150.00

A0495 63502-3100 TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM  

Charles Blalock and Sons, Inc. $35,000.00 $35,000.00
Estes Bros. Const., Inc. $23,400.00 $23,400.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

A0500 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Charles Blalock and Sons, Inc. $20.00 $8,000.00
Estes Bros. Const., Inc. $23.99 $9,596.00
Engineer's Estimate 400 LNFT $30.00 $12,000.00

A0505 63503-0400 TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER  

Charles Blalock and Sons, Inc. $60.00 $33,000.00
Estes Bros. Const., Inc. $35.50 $19,525.00
Engineer's Estimate 550 LNFT $67.00 $36,850.00
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A0510 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Charles Blalock and Sons, Inc. $0.45 $29,475.00
Estes Bros. Const., Inc. $0.44 $28,820.00
Engineer's Estimate 65,500 LNFT $0.29 $18,995.00

A0515 63503-0800 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL  

Charles Blalock and Sons, Inc. $3.00 $6,000.00
Estes Bros. Const., Inc. $2.63 $5,260.00
Engineer's Estimate 2,000 LNFT $1.50 $3,000.00

A0520 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Charles Blalock and Sons, Inc. $12.00 $6,060.00
Estes Bros. Const., Inc. $28.19 $14,235.95
Engineer's Estimate 505.0 SQFT $15.00 $7,575.00

A0525 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Charles Blalock and Sons, Inc. $24.00 $48,000.00
Estes Bros. Const., Inc. $24.00 $48,000.00
Engineer's Estimate 2,000 HOUR $24.00 $48,000.00

A0530 63701-0000 FIELD OFFICE  

Charles Blalock and Sons, Inc. $60,000.00 $60,000.00
Estes Bros. Const., Inc. $45,000.00 $45,000.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

A0535 64705-1000 MITIGATION, AGRICULTURAL LIMESTONE  

Charles Blalock and Sons, Inc. $50.00 $1,750.00
Estes Bros. Const., Inc. $120.00 $4,200.00
Engineer's Estimate 35 TON $150.00 $5,250.00

Total Schedule - All Items

Charles Blalock and Sons, Inc. $10,128,662.50
Estes Bros. Const., Inc. $11,199,635.51
Engineer's Estimate $7,900,000.00
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Solcitation No: DTFH71-14-B-00042

Division: Eastern Federal Lands

State: TN       County: Sevier

Federal Land: Great Smoky Mountains National Park Opened at: Sterling, VA 

Opened by: Shirley Anderson

Date: 12/23/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Charles Blalock and Sons, Inc. $2,745,450.50
409 Robert Henderson Road
Sevierville, TN 37862

Estes Bros. Const., Inc. $3,057,642.70
153 Flennortown Road
Jonesville, VA 37752

Engineer's Estimate $2,550,000.00
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B0010 15101-0000 MOBILIZATION  

Charles Blalock and Sons, Inc.      Lump Sum   $150,000.00
Estes Bros. Const., Inc.      Lump Sum   $463,919.78
Engineer's Estimate ALL LPSM       Lump Sum   $146,970.00

B0015 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Charles Blalock and Sons, Inc.      Lump Sum   $21,000.00
Estes Bros. Const., Inc.      Lump Sum   $30,367.00
Engineer's Estimate ALL LPSM       Lump Sum   $50,000.00

B0020 15401-0000 CONTRACTOR TESTING  

Charles Blalock and Sons, Inc.      Lump Sum   $75,000.00
Estes Bros. Const., Inc.      Lump Sum   $117,525.00
Engineer's Estimate ALL LPSM       Lump Sum   $75,000.00

B0025 15701-0000 SOIL EROSION CONTROL  (SWPPP)

Charles Blalock and Sons, Inc.      Lump Sum   $10,000.00
Estes Bros. Const., Inc.      Lump Sum   $15,356.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,500.00

B0030 15705-0100 SOIL EROSION CONTROL, SILT FENCE  (WIRE BACKED)

Charles Blalock and Sons, Inc. $8.50 $6,800.00
Estes Bros. Const., Inc. $7.99 $6,392.00
Engineer's Estimate 800 LNFT $13.00 $10,400.00

B0035 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Charles Blalock and Sons, Inc. $2,500.00 $7,500.00
Estes Bros. Const., Inc. $469.90 $1,409.70
Engineer's Estimate 3 EACH $500.00 $1,500.00

B0040 20301-1100 REMOVAL OF GATE  

Charles Blalock and Sons, Inc. $1,000.00 $2,000.00
Estes Bros. Const., Inc. $275.00 $550.00
Engineer's Estimate 2 EACH $1,000.00 $2,000.00
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B0045 20301-2400 REMOVAL OF SIGN  

Charles Blalock and Sons, Inc. $400.00 $6,000.00
Estes Bros. Const., Inc. $100.00 $1,500.00
Engineer's Estimate 15 EACH $275.00 $4,125.00

B0050 20301-3400 REMOVAL OF WHEELSTOP  

Charles Blalock and Sons, Inc. $100.00 $1,300.00
Estes Bros. Const., Inc. $22.00 $286.00
Engineer's Estimate 13 EACH $100.00 $1,300.00

B0055 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Charles Blalock and Sons, Inc. $18.00 $7,200.00
Estes Bros. Const., Inc. $19.80 $7,920.00
Engineer's Estimate 400 SQYD $12.50 $5,000.00

B0060 20303-3000 REMOVAL OF SIDEWALK, ASPHALT  

Charles Blalock and Sons, Inc. $21.00 $5,250.00
Estes Bros. Const., Inc. $20.00 $5,000.00
Engineer's Estimate 250 SQYD $14.00 $3,500.00

B0065 20315-0000 SAWCUTTING PAVEMENT  

Charles Blalock and Sons, Inc. $2.25 $1,462.50
Estes Bros. Const., Inc. $2.52 $1,638.00
Engineer's Estimate 650 LNFT $5.00 $3,250.00

B0070 20401-0000 ROADWAY EXCAVATION  

Charles Blalock and Sons, Inc. $49.95 $97,402.50
Estes Bros. Const., Inc. $58.25 $113,587.50
Engineer's Estimate 1,950 CUYD $42.00 $81,900.00

B0075 20402-0000 SUBEXCAVATION  

Charles Blalock and Sons, Inc. $56.00 $16,800.00
Estes Bros. Const., Inc. $58.25 $17,475.00
Engineer's Estimate 300 CUYD $35.00 $10,500.00
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B0080 20410-0000 SELECT BORROW  

Charles Blalock and Sons, Inc. $85.00 $17,000.00
Estes Bros. Const., Inc. $81.32 $16,264.00
Engineer's Estimate 200 CUYD $75.00 $15,000.00

B0085 20425-1000 DITCH, EXCAVATION  

Charles Blalock and Sons, Inc. $15.00 $750.00
Estes Bros. Const., Inc. $47.00 $2,350.00
Engineer's Estimate 50 LNFT $80.00 $4,000.00

B0090 20701-1300 EARTHWORK GEOTEXTILE, TYPE IV-B  

Charles Blalock and Sons, Inc. $50.00 $500.00
Estes Bros. Const., Inc. $11.42 $114.20
Engineer's Estimate 10 SQYD $5.00 $50.00

B0095 25102-2000 PLACED RIPRAP, CLASS 2  

Charles Blalock and Sons, Inc. $115.00 $690.00
Estes Bros. Const., Inc. $237.92 $1,427.52
Engineer's Estimate 6 TON $160.00 $960.00

B0100 27001-0000 GROUT  

Charles Blalock and Sons, Inc. $350.00 $3,500.00
Estes Bros. Const., Inc. $297.10 $2,971.00
Engineer's Estimate 10 CUYD $980.00 $9,800.00

B0105 30101-1000 AGGREGATE BASE GRADING C  

Charles Blalock and Sons, Inc. $48.50 $19,400.00
Estes Bros. Const., Inc. $50.63 $20,252.00
Engineer's Estimate 400 TON $51.00 $20,400.00

B0110 30302-1000 DITCH RECONDITIONING  

Charles Blalock and Sons, Inc. $11.00 $101,750.00
Estes Bros. Const., Inc. $6.80 $62,900.00
Engineer's Estimate 9,250 LNFT $9.00 $83,250.00
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B0115 30302-2000 SHOULDER RECONDITIONING  

Charles Blalock and Sons, Inc. $5.50 $100,650.00
Estes Bros. Const., Inc. $5.70 $104,310.00
Engineer's Estimate 18,300 LNFT $4.00 $73,200.00

B0120 30303-2000 AGGREGATE SURFACE RECONDITIONING  

Charles Blalock and Sons, Inc. $15.00 $4,500.00
Estes Bros. Const., Inc. $15.88 $4,764.00
Engineer's Estimate 300 SQYD $6.00 $1,800.00

B0125 30501-0000 AGGREGATE-TOPSOIL COURSE  

Charles Blalock and Sons, Inc. $85.00 $34,000.00
Estes Bros. Const., Inc. $93.96 $37,584.00
Engineer's Estimate 400 TON $80.00 $32,000.00

B0135 40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  (TYPE I

OR IV PAVEMENT ROUGHNESS)

Charles Blalock and Sons, Inc. $217.50 $1,239,750.00
Estes Bros. Const., Inc. $222.94 $1,270,758.00
Engineer's Estimate 5,700 TON $180.00 $1,026,000.00

B0140 40101-1400 SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  

Charles Blalock and Sons, Inc. $197.50 $59,250.00
Estes Bros. Const., Inc. $202.44 $60,732.00
Engineer's Estimate 300 TON $140.00 $42,000.00

B0150 41301-0000 ASPHALT PAVEMENT MILLING  (0 TO 2-INCH DEPTH)

Charles Blalock and Sons, Inc. $19.00 $10,450.00
Estes Bros. Const., Inc. $20.90 $11,495.00
Engineer's Estimate 550 SQYD $12.00 $6,600.00

B0155 41301-0600 ASPHALT PAVEMENT MILLING, 2-INCH DEPTH  

Charles Blalock and Sons, Inc. $4.95 $133,897.50
Estes Bros. Const., Inc. $5.20 $140,660.00
Engineer's Estimate 27,050 SQYD $4.00 $108,200.00
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B0160 41501-0000 PAVING GEOTEXTILE  (TYPE VI)

Charles Blalock and Sons, Inc. $25.00 $1,250.00
Estes Bros. Const., Inc. $25.63 $1,281.50
Engineer's Estimate 50 SQYD $15.00 $750.00

B0165 42801-0250 FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 4  

Charles Blalock and Sons, Inc. $180.00 $117,000.00
Estes Bros. Const., Inc. $120.00 $78,000.00
Engineer's Estimate 650 SQYD $240.00 $156,000.00

B0170 60503-0000 GEOCOMPOSITE PAVEMENT EDGE DRAIN SYSTEM  

Charles Blalock and Sons, Inc. $10.00 $102,000.00
Estes Bros. Const., Inc. $10.90 $111,180.00
Engineer's Estimate 10,200 LNFT $17.00 $173,400.00

B0175 60704-0000 CLEANING CULVERT IN PLACE  

Charles Blalock and Sons, Inc. $2,500.00 $30,000.00
Estes Bros. Const., Inc. $1,250.00 $15,000.00
Engineer's Estimate 12 EACH $1,800.00 $21,600.00

B0180 60705-0000 RECONDITIONING DRAINAGE STRUCTURE  

Charles Blalock and Sons, Inc. $5,000.00 $5,000.00
Estes Bros. Const., Inc. $1,595.00 $1,595.00
Engineer's Estimate 1 EACH $2,000.00 $2,000.00

B0185 60707-0300 LINING 18-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $650.00 $57,200.00
Estes Bros. Const., Inc. $624.75 $54,978.00
Engineer's Estimate 88 LNFT $300.00 $26,400.00

B0190 60802-0500 PAVED WATERWAY, TYPE 5  

Charles Blalock and Sons, Inc. $140.00 $21,000.00
Estes Bros. Const., Inc. $143.50 $21,525.00
Engineer's Estimate 150 LNFT $350.00 $52,500.00
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B0195 60815-0500 RECONDITION PAVED WATERWAY, TYPE 5  

Charles Blalock and Sons, Inc. $110.00 $1,650.00
Estes Bros. Const., Inc. $112.75 $1,691.25
Engineer's Estimate 15 SQYD $110.00 $1,650.00

B0200 60901-4000 CURB, STONE, TYPE 1, 16-INCH DEPTH  

Charles Blalock and Sons, Inc. $80.00 $32,000.00
Estes Bros. Const., Inc. $81.40 $32,560.00
Engineer's Estimate 400 LNFT $90.00 $36,000.00

B0205 60910-0000 RESET CURB  

Charles Blalock and Sons, Inc. $35.00 $7,000.00
Estes Bros. Const., Inc. $33.00 $6,600.00
Engineer's Estimate 200 LNFT $40.00 $8,000.00

B0210 60915-1000 WHEELSTOP, CONCRETE  

Charles Blalock and Sons, Inc. $375.00 $4,875.00
Estes Bros. Const., Inc. $110.00 $1,430.00
Engineer's Estimate 13 EACH $200.00 $2,600.00

B0215 61501-0100 SIDEWALK, CONCRETE  

Charles Blalock and Sons, Inc. $115.00 $28,750.00
Estes Bros. Const., Inc. $117.88 $29,470.00
Engineer's Estimate 250 SQYD $150.00 $37,500.00

B0220 61501-1100 SIDEWALK, ASPHALT  

Charles Blalock and Sons, Inc. $600.00 $6,000.00
Estes Bros. Const., Inc. $615.00 $6,150.00
Engineer's Estimate 10 SQYD $60.00 $600.00

B0225 61504-1000 ACCESSIBILITY RAMP, CONCRETE  

Charles Blalock and Sons, Inc. $900.00 $4,500.00
Estes Bros. Const., Inc. $922.50 $4,612.50
Engineer's Estimate 5 SQYD $600.00 $3,000.00
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B0230 61901-0000 FENCE  (TREE PROTECTION)

Charles Blalock and Sons, Inc. $6.00 $3,000.00
Estes Bros. Const., Inc. $10.00 $5,000.00
Engineer's Estimate 500 LNFT $10.00 $5,000.00

B0235 61902-0900 GATE, METAL  (SINGLE)

Charles Blalock and Sons, Inc. $2,000.00 $2,000.00
Estes Bros. Const., Inc. $8,633.62 $8,633.62
Engineer's Estimate 1 EACH $8,800.00 $8,800.00

B0240 61902-0900 GATE, METAL  (DOUBLE)

Charles Blalock and Sons, Inc. $10,000.00 $10,000.00
Estes Bros. Const., Inc. $8,633.60 $8,633.60
Engineer's Estimate 1 EACH $12,000.00 $12,000.00

B0245 62025-1000 REMOVE AND RESET STONE MASONRY  

Charles Blalock and Sons, Inc. $4,000.00 $4,000.00
Estes Bros. Const., Inc. $3,740.00 $3,740.00
Engineer's Estimate 1.00 CUYD $3,300.00 $3,300.00

B0250 62030-0000 REPOINT STONE MASONRY  

Charles Blalock and Sons, Inc. $16.00 $4,800.00
Estes Bros. Const., Inc. $15.40 $4,620.00
Engineer's Estimate 300 LNFT $16.00 $4,800.00

B0255 62101-0000 MONUMENT  (MILE MARKER)

Charles Blalock and Sons, Inc. $1,300.00 $2,600.00
Estes Bros. Const., Inc. $744.20 $1,488.40
Engineer's Estimate 2 EACH $2,900.00 $5,800.00

B0260 62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH  

Charles Blalock and Sons, Inc. $10.00 $3,000.00
Estes Bros. Const., Inc. $15.48 $4,644.00
Engineer's Estimate 300 SQYD $17.00 $5,100.00
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B0265 62501-0000 TURF ESTABLISHMENT  

Charles Blalock and Sons, Inc. $4,000.00 $1,200.00
Estes Bros. Const., Inc. $6,000.00 $1,800.00
Engineer's Estimate 0.30 ACRE $9,200.00 $2,760.00

B0270 62901-0500 ROLLED EROSION CONTROL PRODUCT, TYPE 2.A  

Charles Blalock and Sons, Inc. $3.00 $1,500.00
Estes Bros. Const., Inc. $6.04 $3,020.00
Engineer's Estimate 500 SQYD $8.00 $4,000.00

B0275 63302-0000 SIGN SYSTEM  (UNIGUIDE)

Charles Blalock and Sons, Inc. $80.00 $8,800.00
Estes Bros. Const., Inc. $140.25 $15,427.50
Engineer's Estimate 110.0 SQFT $175.00 $19,250.00

B0280 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING  

Charles Blalock and Sons, Inc. $52.00 $2,860.00
Estes Bros. Const., Inc. $47.03 $2,586.65
Engineer's Estimate 55.0 SQFT $60.00 $3,300.00

B0285 63309-0900 DELINEATOR, TYPE FLEXIBLE  

Charles Blalock and Sons, Inc. $45.00 $315.00
Estes Bros. Const., Inc. $53.08 $371.56
Engineer's Estimate 7 EACH $80.00 $560.00

B0290 63401-2300 PAVEMENT MARKINGS, TYPE L, SOLID  

Charles Blalock and Sons, Inc. $1.70 $62,050.00
Estes Bros. Const., Inc. $1.10 $40,150.00
Engineer's Estimate 36,500 LNFT $1.25 $45,625.00

B0295 63405-4850 PAVEMENT MARKINGS, TYPE L, ACCESSIBILITY SYMBOL  

Charles Blalock and Sons, Inc. $350.00 $1,750.00
Estes Bros. Const., Inc. $525.00 $2,625.00
Engineer's Estimate 5 EACH $300.00 $1,500.00
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B0300 63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH  

Charles Blalock and Sons, Inc. $27.00 $2,700.00
Estes Bros. Const., Inc. $17.00 $1,700.00
Engineer's Estimate 100 EACH $30.00 $3,000.00

B0305 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Charles Blalock and Sons, Inc. $42.00 $6,300.00
Estes Bros. Const., Inc. $31.00 $4,650.00
Engineer's Estimate 150 EACH $75.00 $11,250.00

B0310 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Charles Blalock and Sons, Inc. $150.00 $1,800.00
Estes Bros. Const., Inc. $185.00 $2,220.00
Engineer's Estimate 12 EACH $240.00 $2,880.00

B0315 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Charles Blalock and Sons, Inc. $20.00 $6,000.00
Estes Bros. Const., Inc. $23.99 $7,197.00
Engineer's Estimate 300 LNFT $30.00 $9,000.00

B0320 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Charles Blalock and Sons, Inc. $0.50 $7,500.00
Estes Bros. Const., Inc. $0.47 $7,050.00
Engineer's Estimate 15,000 LNFT $0.29 $4,350.00

B0325 63503-0800 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL  

Charles Blalock and Sons, Inc. $2.00 $2,000.00
Estes Bros. Const., Inc. $1.84 $1,840.00
Engineer's Estimate 1,000 LNFT $1.50 $1,500.00

B0330 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Charles Blalock and Sons, Inc. $11.00 $3,498.00
Estes Bros. Const., Inc. $28.19 $8,964.42
Engineer's Estimate 318.0 SQFT $15.00 $4,770.00
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B0335 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Charles Blalock and Sons, Inc. $24.00 $24,000.00
Estes Bros. Const., Inc. $24.00 $24,000.00
Engineer's Estimate 1,000 HOUR $24.00 $24,000.00

B0340 63701-0000 FIELD OFFICE  

Charles Blalock and Sons, Inc. $30,000.00 $30,000.00
Estes Bros. Const., Inc. $7,500.00 $7,500.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

B0345 64705-1000 MITIGATION, AGRICULTURAL LIMESTONE  

Charles Blalock and Sons, Inc. $50.00 $1,750.00
Estes Bros. Const., Inc. $120.00 $4,200.00
Engineer's Estimate 35 TON $150.00 $5,250.00

Total Schedule - All Items

Charles Blalock and Sons, Inc. $2,745,450.50
Estes Bros. Const., Inc. $3,057,642.70
Engineer's Estimate $2,550,000.00
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Solcitation No: DTFH71-14-B-00042

Division: Eastern Federal Lands

State: TN       County: Sevier

Federal Land: Great Smoky Mountains National Park Opened at: Sterling, VA 

Opened by: Shirley Anderson

Date: 12/23/14

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: _______________________________

Title: _______________________________

Date: _______________________________

Contract Awarded to: ____________________ Award Date: ____________________

 Contractor  Comment  Bid Amount  Responsive

Charles Blalock and Sons, Inc. $5,561,905.22
409 Robert Henderson Road
Sevierville, TN 37862

Estes Bros. Const., Inc. $5,915,796.26
153 Flennortown Road
Jonesville, VA 37752

Engineer's Estimate $5,190,000.00
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C0010 15101-0000 MOBILIZATION  

Charles Blalock and Sons, Inc.      Lump Sum   $200,000.00
Estes Bros. Const., Inc.      Lump Sum   $666,292.49
Engineer's Estimate ALL LPSM       Lump Sum   $285,250.00

C0015 15201-0000 CONSTRUCTION SURVEY AND STAKING  

Charles Blalock and Sons, Inc.      Lump Sum   $30,000.00
Estes Bros. Const., Inc.      Lump Sum   $56,420.00
Engineer's Estimate ALL LPSM       Lump Sum   $100,000.00

C0020 15401-0000 CONTRACTOR TESTING  

Charles Blalock and Sons, Inc.      Lump Sum   $100,000.00
Estes Bros. Const., Inc.      Lump Sum   $297,975.00
Engineer's Estimate ALL LPSM       Lump Sum   $165,000.00

C0025 15701-0000 SOIL EROSION CONTROL  (SWPPP)

Charles Blalock and Sons, Inc.      Lump Sum   $25,000.00
Estes Bros. Const., Inc.      Lump Sum   $16,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $1,500.00

C0030 15702-1000 SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL  (IN-STREAM)

Charles Blalock and Sons, Inc.      Lump Sum   $33,500.00
Estes Bros. Const., Inc.      Lump Sum   $5,419.00
Engineer's Estimate ALL LPSM       Lump Sum   $35,000.00

C0035 15705-0100 SOIL EROSION CONTROL, SILT FENCE  (WIRE BACKED)

Charles Blalock and Sons, Inc. $8.50 $21,250.00
Estes Bros. Const., Inc. $7.99 $19,975.00
Engineer's Estimate 2,500 LNFT $13.00 $32,500.00

C0040 15706-0200 SOIL EROSION CONTROL, CHECK DAM  

Charles Blalock and Sons, Inc. $2,500.00 $15,000.00
Estes Bros. Const., Inc. $350.00 $2,100.00
Engineer's Estimate 6 EACH $500.00 $3,000.00
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C0045 15706-1300 SOIL EROSION CONTROL, INLET PROTECTION TYPE C  

Charles Blalock and Sons, Inc. $2,500.00 $2,500.00
Estes Bros. Const., Inc. $619.90 $619.90
Engineer's Estimate 1 EACH $650.00 $650.00

C0050 20301-1100 REMOVAL OF GATE  

Charles Blalock and Sons, Inc. $1,000.00 $2,000.00
Estes Bros. Const., Inc. $275.00 $550.00
Engineer's Estimate 2 EACH $1,000.00 $2,000.00

C0055 20301-1200 REMOVAL OF HEADWALL  

Charles Blalock and Sons, Inc. $500.00 $1,000.00
Estes Bros. Const., Inc. $800.00 $1,600.00
Engineer's Estimate 2 EACH $1,000.00 $2,000.00

C0060 20301-1400 REMOVAL OF INLET  

Charles Blalock and Sons, Inc. $500.00 $500.00
Estes Bros. Const., Inc. $1,000.00 $1,000.00
Engineer's Estimate 1 EACH $1,600.00 $1,600.00

C0065 20301-2400 REMOVAL OF SIGN  

Charles Blalock and Sons, Inc. $400.00 $32,000.00
Estes Bros. Const., Inc. $100.00 $8,000.00
Engineer's Estimate 80 EACH $275.00 $22,000.00

C0070 20301-3400 REMOVAL OF WHEELSTOP  

Charles Blalock and Sons, Inc. $100.00 $3,200.00
Estes Bros. Const., Inc. $20.00 $640.00
Engineer's Estimate 32 EACH $100.00 $3,200.00

C0075 20302-0600 REMOVAL OF CURB, STONE  

Charles Blalock and Sons, Inc. $10.00 $500.00
Estes Bros. Const., Inc. $8.80 $440.00
Engineer's Estimate 50 LNFT $11.00 $550.00
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C0080 20302-1400 REMOVAL OF GUARDRAIL, TIMBER  

Charles Blalock and Sons, Inc. $12.00 $15,000.00
Estes Bros. Const., Inc. $5.00 $6,250.00
Engineer's Estimate 1,250 LNFT $15.50 $19,375.00

C0085 20302-2100 REMOVAL OF PIPE CULVERT  

Charles Blalock and Sons, Inc. $12.00 $2,100.00
Estes Bros. Const., Inc. $31.00 $5,425.00
Engineer's Estimate 175 LNFT $42.00 $7,350.00

C0090 20302-2300 REMOVAL OF WATERLINE  

Charles Blalock and Sons, Inc. $15.00 $3,375.00
Estes Bros. Const., Inc. $8.00 $1,800.00
Engineer's Estimate 225 LNFT $28.00 $6,300.00

C0095 20303-1600 REMOVAL OF PAVEMENT, ASPHALT  

Charles Blalock and Sons, Inc. $18.00 $69,300.00
Estes Bros. Const., Inc. $19.80 $76,230.00
Engineer's Estimate 3,850 SQYD $12.50 $48,125.00

C0100 20303-3000 REMOVAL OF SIDEWALK, ASPHALT  

Charles Blalock and Sons, Inc. $21.00 $7,350.00
Estes Bros. Const., Inc. $20.00 $7,000.00
Engineer's Estimate 350 SQYD $14.00 $4,900.00

C0105 20304-9000 REMOVAL OF STREAM DEBRIS  

Charles Blalock and Sons, Inc.      Lump Sum   $50,000.00
Estes Bros. Const., Inc.      Lump Sum   $12,500.00
Engineer's Estimate ALL LPSM       Lump Sum   $20,000.00

C0110 20315-0000 SAWCUTTING PAVEMENT  

Charles Blalock and Sons, Inc. $2.25 $12,150.00
Estes Bros. Const., Inc. $2.52 $13,608.00
Engineer's Estimate 5,400 LNFT $5.00 $27,000.00
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C0115 20401-0000 ROADWAY EXCAVATION  

Charles Blalock and Sons, Inc. $49.95 $22,477.50
Estes Bros. Const., Inc. $58.25 $26,212.50
Engineer's Estimate 450 CUYD $42.00 $18,900.00

C0120 20410-0000 SELECT BORROW  

Charles Blalock and Sons, Inc. $85.00 $68,000.00
Estes Bros. Const., Inc. $81.11 $64,888.00
Engineer's Estimate 800 CUYD $75.00 $60,000.00

C0125 20425-1000 DITCH, EXCAVATION  

Charles Blalock and Sons, Inc. $15.00 $10,500.00
Estes Bros. Const., Inc. $30.00 $21,000.00
Engineer's Estimate 700 LNFT $80.00 $56,000.00

C0130 25111-1000 GROUTED RIPRAP, CLASS 1  

Charles Blalock and Sons, Inc. $250.00 $7,500.00
Estes Bros. Const., Inc. $753.74 $22,612.20
Engineer's Estimate 30 TON $600.00 $18,000.00

C0135 27001-0000 GROUT  

Charles Blalock and Sons, Inc. $350.00 $1,750.00
Estes Bros. Const., Inc. $297.10 $1,485.50
Engineer's Estimate 5 CUYD $980.00 $4,900.00

C0140 30101-1000 AGGREGATE BASE GRADING C  

Charles Blalock and Sons, Inc. $48.50 $3,637.50
Estes Bros. Const., Inc. $56.63 $4,247.25
Engineer's Estimate 75 TON $51.00 $3,825.00

C0145 30302-1000 DITCH RECONDITIONING  

Charles Blalock and Sons, Inc. $11.00 $107,800.00
Estes Bros. Const., Inc. $6.80 $66,640.00
Engineer's Estimate 9,800 LNFT $9.00 $88,200.00
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C0150 30302-2000 SHOULDER RECONDITIONING  

Charles Blalock and Sons, Inc. $5.50 $102,850.00
Estes Bros. Const., Inc. $5.70 $106,590.00
Engineer's Estimate 18,700 LNFT $4.00 $74,800.00

C0155 30303-2000 AGGREGATE SURFACE RECONDITIONING  

Charles Blalock and Sons, Inc. $15.00 $69,000.00
Estes Bros. Const., Inc. $15.88 $73,048.00
Engineer's Estimate 4,600 SQYD $6.00 $27,600.00

C0160 30501-0000 AGGREGATE-TOPSOIL COURSE  

Charles Blalock and Sons, Inc. $85.00 $36,125.00
Estes Bros. Const., Inc. $93.96 $39,933.00
Engineer's Estimate 425 TON $80.00 $34,000.00

C0170 40101-0600 SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  (TYPE I

OR IV PAVEMENT ROUGHNESS)

Charles Blalock and Sons, Inc. $217.50 $1,914,000.00
Estes Bros. Const., Inc. $222.94 $1,961,872.00
Engineer's Estimate 8,800 TON $180.00 $1,584,000.00

C0175 40101-1400 SUPERPAVE PAVEMENT, 1-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL  

Charles Blalock and Sons, Inc. $197.50 $434,500.00
Estes Bros. Const., Inc. $202.44 $445,368.00
Engineer's Estimate 2,200 TON $140.00 $308,000.00

C0185 41301-0000 ASPHALT PAVEMENT MILLING  (0 TO 2-INCH DEPTH)

Charles Blalock and Sons, Inc. $19.00 $8,550.00
Estes Bros. Const., Inc. $20.90 $9,405.00
Engineer's Estimate 450 SQYD $12.00 $5,400.00

C0190 41301-0400 ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH  

Charles Blalock and Sons, Inc. $4.95 $3,960.00
Estes Bros. Const., Inc. $5.45 $4,360.00
Engineer's Estimate 800 SQYD $3.00 $2,400.00
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C0195 41301-0600 ASPHALT PAVEMENT MILLING, 2-INCH DEPTH  

Charles Blalock and Sons, Inc. $4.95 $172,755.00
Estes Bros. Const., Inc. $5.20 $181,480.00
Engineer's Estimate 34,900 SQYD $4.00 $139,600.00

C0200 41301-0800 ASPHALT PAVEMENT MILLING, 3-INCH DEPTH  (MICRO MILLING)

Charles Blalock and Sons, Inc. $8.95 $7,160.00
Estes Bros. Const., Inc. $18.67 $14,936.00
Engineer's Estimate 800 SQYD $20.00 $16,000.00

C0205 41501-0000 PAVING GEOTEXTILE  (TYPE VI)

Charles Blalock and Sons, Inc. $25.00 $3,750.00
Estes Bros. Const., Inc. $25.63 $3,844.50
Engineer's Estimate 150 SQYD $15.00 $2,250.00

C0210 42801-0250 FLEXIBLE PAVEMENT, FULL DEPTH PATCH, TYPE 4  

Charles Blalock and Sons, Inc. $180.00 $18,000.00
Estes Bros. Const., Inc. $120.00 $12,000.00
Engineer's Estimate 100 SQYD $240.00 $24,000.00

C0215 55205-0000 REPAIR CONCRETE  (BRIDGE DECK)

Charles Blalock and Sons, Inc. $460.00 $46,000.00
Estes Bros. Const., Inc. $227.70 $22,770.00
Engineer's Estimate 100 SQYD $500.00 $50,000.00

C0220 55503-0000 BRIDGE EXPANSION JOINTS  

Charles Blalock and Sons, Inc. $1,000.00 $75,000.00
Estes Bros. Const., Inc. $297.55 $22,316.25
Engineer's Estimate 75 LNFT $500.00 $37,500.00

C0225 57902-0000 HIGH PERFORMANCE CONCRETE OVERLAY  (1" DEPTH POLYESTER POLYMER CONCRETE, REPAIR)

Charles Blalock and Sons, Inc. $115.00 $43,125.00
Estes Bros. Const., Inc. $200.75 $75,281.25
Engineer's Estimate 375 SQYD $135.00 $50,625.00
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C0230 57902-0000 HIGH PERFORMANCE CONCRETE OVERLAY  (1" DEPTH POLYESTER POLYMER CONCRETE)

Charles Blalock and Sons, Inc. $540.00 $405,000.00
Estes Bros. Const., Inc. $214.55 $160,912.50
Engineer's Estimate 750 SQYD $135.00 $101,250.00

C0235 60201-0500 15-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $110.00 $7,040.00
Estes Bros. Const., Inc. $148.92 $9,530.88
Engineer's Estimate 64 LNFT $150.00 $9,600.00

C0240 60201-0800 24-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $175.00 $8,400.00
Estes Bros. Const., Inc. $195.20 $9,369.60
Engineer's Estimate 48 LNFT $400.00 $19,200.00

C0245 60210-0600 END SECTION FOR 18-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $3,000.00 $3,000.00
Estes Bros. Const., Inc. $5,183.25 $5,183.25
Engineer's Estimate 1 EACH $750.00 $750.00

C0250 60403-0900 INLET, TYPE 4B  

Charles Blalock and Sons, Inc. $2,500.00 $2,500.00
Estes Bros. Const., Inc. $5,993.05 $5,993.05
Engineer's Estimate 1 EACH $4,700.00 $4,700.00

C0255 60412-1000 REMOVE AND RESET METAL FRAME AND GRATE  

Charles Blalock and Sons, Inc. $1,000.00 $1,000.00
Estes Bros. Const., Inc. $385.00 $385.00
Engineer's Estimate 1 EACH $1,350.00 $1,350.00

C0260 60503-0000 GEOCOMPOSITE PAVEMENT EDGE DRAIN SYSTEM  

Charles Blalock and Sons, Inc. $10.00 $142,000.00
Estes Bros. Const., Inc. $10.90 $154,780.00
Engineer's Estimate 14,200 LNFT $17.00 $241,400.00
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C0265 60704-0000 CLEANING CULVERT IN PLACE  

Charles Blalock and Sons, Inc. $2,500.00 $40,000.00
Estes Bros. Const., Inc. $1,250.00 $20,000.00
Engineer's Estimate 16 EACH $1,800.00 $28,800.00

C0270 60706-0000 CLEANING DRAINAGE STRUCTURE  (WEEP HOLES)

Charles Blalock and Sons, Inc. $200.00 $6,000.00
Estes Bros. Const., Inc. $100.00 $3,000.00
Engineer's Estimate 30 EACH $550.00 $16,500.00

C0275 60707-0600 LINING 30-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $850.00 $119,000.00
Estes Bros. Const., Inc. $803.25 $112,455.00
Engineer's Estimate 140 LNFT $400.00 $56,000.00

C0280 60802-0500 PAVED WATERWAY, TYPE 5  

Charles Blalock and Sons, Inc. $140.00 $73,500.00
Estes Bros. Const., Inc. $143.50 $75,337.50
Engineer's Estimate 525 LNFT $350.00 $183,750.00

C0285 60811-0000 DRAINAGE CHUTE  (18"X6" FLUME)

Charles Blalock and Sons, Inc. $4,500.00 $4,500.00
Estes Bros. Const., Inc. $4,285.00 $4,285.00
Engineer's Estimate 1 EACH $2,500.00 $2,500.00

C0290 60901-4000 CURB, STONE, TYPE 1, 16-INCH DEPTH  

Charles Blalock and Sons, Inc. $80.00 $108,000.00
Estes Bros. Const., Inc. $81.40 $109,890.00
Engineer's Estimate 1,350 LNFT $90.00 $121,500.00

C0295 60901-4000 CURB, STONE, TYPE 1, 16-INCH DEPTH  (GOVERNMENT PROVIDED)

Charles Blalock and Sons, Inc. $45.00 $4,140.00
Estes Bros. Const., Inc. $44.00 $4,048.00
Engineer's Estimate 92 LNFT $400.00 $36,800.00
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C0300 60910-0000 RESET CURB  

Charles Blalock and Sons, Inc. $33.00 $199,650.00
Estes Bros. Const., Inc. $33.00 $199,650.00
Engineer's Estimate 6,050 LNFT $40.00 $242,000.00

C0305 61102-1545 2-INCH WATERLINE   

Charles Blalock and Sons, Inc. $45.00 $10,125.00
Estes Bros. Const., Inc. $36.92 $8,307.00
Engineer's Estimate 225 LNFT $35.00 $7,875.00

C0310 61501-0100 SIDEWALK, CONCRETE  

Charles Blalock and Sons, Inc. $115.00 $48,875.00
Estes Bros. Const., Inc. $117.88 $50,099.00
Engineer's Estimate 425 SQYD $150.00 $63,750.00

C0315 61501-1100 SIDEWALK, ASPHALT  

Charles Blalock and Sons, Inc. $600.00 $9,000.00
Estes Bros. Const., Inc. $615.00 $9,225.00
Engineer's Estimate 15 SQYD $60.00 $900.00

C0320 61701-4000 GUARDRAIL SYSTEM SBTB  

Charles Blalock and Sons, Inc. $71.00 $71,000.00
Estes Bros. Const., Inc. $71.50 $71,500.00
Engineer's Estimate 1,000 LNFT $90.00 $90,000.00

C0325 61702-0510 TERMINAL SECTION, TYPE SBT-FAT  

Charles Blalock and Sons, Inc. $3,150.00 $18,900.00
Estes Bros. Const., Inc. $3,190.00 $19,140.00
Engineer's Estimate 6 EACH $3,500.00 $21,000.00

C0330 61703-0000 TERMINAL END  (TRANSITION)

Charles Blalock and Sons, Inc. $8,000.00 $8,000.00
Estes Bros. Const., Inc. $8,140.00 $8,140.00
Engineer's Estimate 1 EACH $1,100.00 $1,100.00
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C0335 61708-1000 REMOVE AND RESET, GUARDRAIL  

Charles Blalock and Sons, Inc. $54.00 $3,240.00
Estes Bros. Const., Inc. $55.00 $3,300.00
Engineer's Estimate 60 LNFT $50.00 $3,000.00

C0340 61901-0000 FENCE  (TREE PROTECTION)

Charles Blalock and Sons, Inc. $6.00 $3,000.00
Estes Bros. Const., Inc. $10.00 $5,000.00
Engineer's Estimate 500 LNFT $10.00 $5,000.00

C0345 61902-0900 GATE, METAL  (DOUBLE)

Charles Blalock and Sons, Inc. $8,500.00 $17,000.00
Estes Bros. Const., Inc. $9,127.62 $18,255.24
Engineer's Estimate 2 EACH $12,000.00 $24,000.00

C0350 61904-0000 BOLLARD POST  (CAMERA POST)

Charles Blalock and Sons, Inc. $1,975.22 $1,975.22
Estes Bros. Const., Inc. $597.50 $597.50
Engineer's Estimate 1 EACH $1,600.00 $1,600.00

C0355 61921-1000 REMOVE AND RESET FENCE  

Charles Blalock and Sons, Inc. $10.00 $1,500.00
Estes Bros. Const., Inc. $18.00 $2,700.00
Engineer's Estimate 150 LNFT $15.00 $2,250.00

C0360 62001-0000 STONE MASONRY  (CAPSTONE)

Charles Blalock and Sons, Inc. $5,000.00 $5,000.00
Estes Bros. Const., Inc. $5,060.00 $5,060.00
Engineer's Estimate 1.00 CUYD $4,050.00 $4,050.00

C0365 62002-0000 STONE MASONRY  (DRAINAGE CURB BREAK)

Charles Blalock and Sons, Inc. $220.00 $6,600.00
Estes Bros. Const., Inc. $220.00 $6,600.00
Engineer's Estimate 30 SQYD $400.00 $12,000.00
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C0370 62011-0500 STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT  

Charles Blalock and Sons, Inc. $5,000.00 $5,000.00
Estes Bros. Const., Inc. $4,290.00 $4,290.00
Engineer's Estimate 1 EACH $4,400.00 $4,400.00

C0375 62013-1000 STONE MASONRY APRON  

Charles Blalock and Sons, Inc. $160.00 $10,400.00
Estes Bros. Const., Inc. $154.00 $10,010.00
Engineer's Estimate 65 SQYD $350.00 $22,750.00

C0380 62025-1000 REMOVE AND RESET STONE MASONRY  

Charles Blalock and Sons, Inc. $3,800.00 $5,700.00
Estes Bros. Const., Inc. $3,740.00 $5,610.00
Engineer's Estimate 1.50 CUYD $3,300.00 $4,950.00

C0385 62028-1000 REMOVE AND RESET STONE MASONRY HEADWALL  

Charles Blalock and Sons, Inc. $4,300.00 $4,300.00
Estes Bros. Const., Inc. $4,290.00 $4,290.00
Engineer's Estimate 1 EACH $4,600.00 $4,600.00

C0390 62030-0000 REPOINT STONE MASONRY  

Charles Blalock and Sons, Inc. $16.00 $56,400.00
Estes Bros. Const., Inc. $15.40 $54,285.00
Engineer's Estimate 3,525 LNFT $16.00 $56,400.00

C0395 62101-0000 MONUMENT  (MILE MARKER)

Charles Blalock and Sons, Inc. $1,300.00 $2,600.00
Estes Bros. Const., Inc. $776.90 $1,553.80
Engineer's Estimate 2 EACH $2,900.00 $5,800.00

C0400 62401-0300 FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH  

Charles Blalock and Sons, Inc. $10.00 $3,000.00
Estes Bros. Const., Inc. $15.48 $4,644.00
Engineer's Estimate 300 SQYD $17.00 $5,100.00
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C0405 62501-0000 TURF ESTABLISHMENT  

Charles Blalock and Sons, Inc. $3,600.00 $720.00
Estes Bros. Const., Inc. $6,000.00 $1,200.00
Engineer's Estimate 0.20 ACRE $9,200.00 $1,840.00

C0410 62901-0500 ROLLED EROSION CONTROL PRODUCT, TYPE 2.A  

Charles Blalock and Sons, Inc. $3.00 $1,575.00
Estes Bros. Const., Inc. $6.04 $3,171.00
Engineer's Estimate 525 SQYD $8.00 $4,200.00

C0415 63301-0000 SIGN SYSTEM  (TURNABLE TRAFFIC SIGN)

Charles Blalock and Sons, Inc. $3,000.00 $3,000.00
Estes Bros. Const., Inc. $3,000.00 $3,000.00
Engineer's Estimate 1 EACH $1,000.00 $1,000.00

C0420 63301-0000 SIGN SYSTEM  (REFURBISH INTERCHANGEABLE SIGN SYSTEM)

Charles Blalock and Sons, Inc. $10,000.00 $10,000.00
Estes Bros. Const., Inc. $3,500.00 $3,500.00
Engineer's Estimate 1 EACH $2,500.00 $2,500.00

C0425 63302-0000 SIGN SYSTEM  (UNIGUIDE)

Charles Blalock and Sons, Inc. $80.00 $42,000.00
Estes Bros. Const., Inc. $140.25 $73,631.25
Engineer's Estimate 525.0 SQFT $175.00 $91,875.00

C0430 63304-0900 SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING  

Charles Blalock and Sons, Inc. $42.00 $15,120.00
Estes Bros. Const., Inc. $47.03 $16,930.80
Engineer's Estimate 360.0 SQFT $60.00 $21,600.00

C0435 63309-0900 DELINEATOR, TYPE FLEXIBLE  

Charles Blalock and Sons, Inc. $44.00 $220.00
Estes Bros. Const., Inc. $53.08 $265.40
Engineer's Estimate 5 EACH $80.00 $400.00
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C0440 63401-2300 PAVEMENT MARKINGS, TYPE L, SOLID  

Charles Blalock and Sons, Inc. $1.70 $85,000.00
Estes Bros. Const., Inc. $1.10 $55,000.00
Engineer's Estimate 50,000 LNFT $1.25 $62,500.00

C0445 63401-2400 PAVEMENT MARKINGS, TYPE L, BROKEN  

Charles Blalock and Sons, Inc. $2.00 $600.00
Estes Bros. Const., Inc. $5.25 $1,575.00
Engineer's Estimate 300 LNFT $1.25 $375.00

C0450 63405-4500 PAVEMENT MARKINGS, TYPE L, TURN ARROW  

Charles Blalock and Sons, Inc. $300.00 $2,100.00
Estes Bros. Const., Inc. $367.50 $2,572.50
Engineer's Estimate 7 EACH $225.00 $1,575.00

C0455 63405-4550 PAVEMENT MARKINGS, TYPE L, STRAIGHT ARROW  

Charles Blalock and Sons, Inc. $325.00 $975.00
Estes Bros. Const., Inc. $367.50 $1,102.50
Engineer's Estimate 3 EACH $225.00 $675.00

C0460 63405-4600 PAVEMENT MARKINGS, TYPE L, STRAIGHT/TURN ARROW COMBINATION  

Charles Blalock and Sons, Inc. $600.00 $600.00
Estes Bros. Const., Inc. $525.00 $525.00
Engineer's Estimate 1 EACH $300.00 $300.00

C0465 63405-4850 PAVEMENT MARKINGS, TYPE L, ACCESSIBILITY SYMBOL  

Charles Blalock and Sons, Inc. $300.00 $300.00
Estes Bros. Const., Inc. $525.00 $525.00
Engineer's Estimate 1 EACH $300.00 $300.00

C0470 63502-0900 TEMPORARY TRAFFIC CONTROL, CONE, TYPE 28-INCH  

Charles Blalock and Sons, Inc. $30.00 $3,000.00
Estes Bros. Const., Inc. $17.00 $1,700.00
Engineer's Estimate 100 EACH $30.00 $3,000.00
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C0475 63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM  

Charles Blalock and Sons, Inc. $38.00 $11,400.00
Estes Bros. Const., Inc. $31.00 $9,300.00
Engineer's Estimate 300 EACH $75.00 $22,500.00

C0480 63502-1600 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B  

Charles Blalock and Sons, Inc. $150.00 $2,100.00
Estes Bros. Const., Inc. $185.00 $2,590.00
Engineer's Estimate 14 EACH $240.00 $3,360.00

C0485 63503-0300 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3  

Charles Blalock and Sons, Inc. $20.00 $6,000.00
Estes Bros. Const., Inc. $23.99 $7,197.00
Engineer's Estimate 300 LNFT $30.00 $9,000.00

C0490 63503-0700 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS  

Charles Blalock and Sons, Inc. $0.50 $32,500.00
Estes Bros. Const., Inc. $0.47 $30,550.00
Engineer's Estimate 65,000 LNFT $0.29 $18,850.00

C0495 63503-0800 TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKING REMOVAL  

Charles Blalock and Sons, Inc. $3.00 $6,000.00
Estes Bros. Const., Inc. $2.63 $5,260.00
Engineer's Estimate 2,000 LNFT $1.50 $3,000.00

C0500 63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN  

Charles Blalock and Sons, Inc. $11.00 $6,435.00
Estes Bros. Const., Inc. $28.19 $16,491.15
Engineer's Estimate 585.0 SQFT $15.00 $8,775.00

C0505 63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER  

Charles Blalock and Sons, Inc. $24.00 $48,000.00
Estes Bros. Const., Inc. $24.00 $48,000.00
Engineer's Estimate 2,000 HOUR $24.00 $48,000.00
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C0510 63507-0600 TEMPORARY TRAFFIC CONTROL, PILOT CAR  

Charles Blalock and Sons, Inc. $600.00 $30,000.00
Estes Bros. Const., Inc. $374.23 $18,711.50
Engineer's Estimate 50 DAY $500.00 $25,000.00

C0515 63601-6000 SYSTEM INSTALLATION, TRAFFIC DETECTOR SYSTEM  

Charles Blalock and Sons, Inc.      Lump Sum   $7,000.00
Estes Bros. Const., Inc.      Lump Sum   $20,350.00
Engineer's Estimate ALL LPSM       Lump Sum   $8,500.00

C0520 63602-6020 SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP  

Charles Blalock and Sons, Inc. $2,000.00 $8,000.00
Estes Bros. Const., Inc. $5,190.00 $20,760.00
Engineer's Estimate 4 EACH $3,000.00 $12,000.00

C0525 63621-1000 UTILITY BOX, PULLBOX  

Charles Blalock and Sons, Inc. $3,000.00 $6,000.00
Estes Bros. Const., Inc. $4,314.00 $8,628.00
Engineer's Estimate 2 EACH $600.00 $1,200.00

C0530 63701-0000 FIELD OFFICE  

Charles Blalock and Sons, Inc. $30,000.00 $30,000.00
Estes Bros. Const., Inc. $10,000.00 $10,000.00
Engineer's Estimate 1 EACH $20,000.00 $20,000.00

C0535 64501-0000 LOCATE UTILITIES  

Charles Blalock and Sons, Inc.      Lump Sum   $4,000.00
Estes Bros. Const., Inc.      Lump Sum   $1,000.00
Engineer's Estimate ALL LPSM       Lump Sum   $12,500.00

C0540 64705-1000 MITIGATION, AGRICULTURAL LIMESTONE  

Charles Blalock and Sons, Inc. $50.00 $1,750.00
Estes Bros. Const., Inc. $120.00 $4,200.00
Engineer's Estimate 35 TON $150.00 $5,250.00
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Total Schedule - All Items

Charles Blalock and Sons, Inc. $5,561,905.22
Estes Bros. Const., Inc. $5,915,796.26
Engineer's Estimate $5,190,000.00
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Road User/Administrative Cost Subtotal

Schedule A

Schedule: A

Contractor Responsive?

Engineer's Estimate

Charles Blalock and Sons, Inc.

Estes Bros. Const., Inc.

No of Calendar Days

285

285

285

Road User/Admin Cost

$3,300.00

$3,300.00

$3,300.00

Amount Bid

$940,500.00

$940,500.00

$940,500.00
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule B

Schedule: B

Contractor Responsive?

Engineer's Estimate

Charles Blalock and Sons, Inc.

Estes Bros. Const., Inc.

No of Calendar Days

50

50

50

Road User/Admin Cost

$3,300.00

$3,300.00

$3,300.00

Amount Bid

$165,000.00

$165,000.00

$165,000.00
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Schedule C

Schedule: C

Contractor Responsive?

Engineer's Estimate

Charles Blalock and Sons, Inc.

Estes Bros. Const., Inc.

No of Calendar Days

135

135

135

Road User/Admin Cost

$3,300.00

$3,300.00

$3,300.00

Amount Bid

$445,500.00

$445,500.00

$445,500.00
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: A

Schedule Type: Base

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: A

Schedule Type: Base

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Estes Bros. Const., Inc. $11,199,635.75 $11,199,635.51 X

Charles Blalock and Sons, Inc. $10,128,662.50 $10,128,662.50

The apparent low bidder is 28.21% above the engineer's estimate.
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: B

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: B

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Estes Bros. Const., Inc. $3,057,642.72 $3,057,642.70 X

Charles Blalock and Sons, Inc. $2,745,450.50 $2,745,450.50

The apparent low bidder is 7.66% above the engineer's estimate.
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: C

Schedule Type: Options

Bid Item Check Pass

Bidder Line Item Number Bidder's Extension Computed Extension

No Line Item Errors Found
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Project No: PRA GRSM 1A28

Project Name: Great Smokey Mountains National Park

Schedule: C

Schedule Type: Options

Bid Total Check Pass

Bidder Bidder's Bid Amount Computed Bid Amount Error

Estes Bros. Const., Inc. $5,915,796.26 $5,915,796.26

Charles Blalock and Sons, Inc. $5,561,905.22 $5,561,905.22

The apparent low bidder is 7.17% above the engineer's estimate.




