

# Tabulation of Bids

Report Date: 04/16/15

1 out of 13

Project No: PRA-GWMP 500(1)  
Project Name: George Washington Memorial Parkway  
Solicitation No: DTFH71-15-B-00016  
Division: Eastern Federal Lands  
State: VA County: Arlington  
Federal Land: George Washington Memorial Parkway

Schedule: A  
Schedule Type: Base

Opened at: Sterling, Virginia  
Opened by: Shadie Teymourian  
Date: 04/16/15

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed: Shadie Teymourian  
Title: Contract Specialist  
Date: 04/16/2015

Contract Awarded to: \_\_\_\_\_

Award Date: \_\_\_\_\_

Contractor	Comment	Bid Amount	Responsive
Fort Myer Construction Corporation 2237 33rd Street, Northeast Washington District of Columbia 20018		\$2,287,193.50	
Kiewit Infrastructure South co. 7250 Parkway Drive, Suite 310 Hanover Maryland 21076		\$2,928,150.00	
Engineer's Estimate		\$1,585,000.00	

# Tabulation of Bids

Report Date: 04/16/15

2 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0100	15101-0000	MOBILIZATION				
		Fort Myer Construction Corporation			Lump Sum	\$270,000.00
		Kiewit Infrastructure South co.			Lump Sum	\$240,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$90,002.00
A0105	15201-0000	CONSTRUCTION SURVEY AND STAKING				
		Fort Myer Construction Corporation			Lump Sum	\$22,000.00
		Kiewit Infrastructure South co.			Lump Sum	\$40,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$15,000.00
A0110	15401-0000	CONTRACTOR TESTING				
		Fort Myer Construction Corporation			Lump Sum	\$60,000.00
		Kiewit Infrastructure South co.			Lump Sum	\$55,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$24,290.00
A0115	15705-0100	SOIL EROSION CONTROL, SILT FENCE				
		Fort Myer Construction Corporation			\$6.65	\$4,256.00
		Kiewit Infrastructure South co.			\$5.15	\$3,296.00
		Engineer's Estimate	640	LNFT	\$4.00	\$2,560.00
A0120	15706-1000	SOIL EROSION CONTROL, INLET PROTECTION				
		Fort Myer Construction Corporation			\$450.00	\$3,600.00
		Kiewit Infrastructure South co.			\$810.00	\$6,480.00
		Engineer's Estimate	8	EACH	\$300.00	\$2,400.00
A0125	15720-0000	STORM WATER POLLUTION PREVENTION PLAN				
		Fort Myer Construction Corporation			Lump Sum	\$3,500.00
		Kiewit Infrastructure South co.			Lump Sum	\$5,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$4,500.00
A0130	20301-2400	REMOVAL OF SIGN				
		Fort Myer Construction Corporation			\$402.00	\$2,412.00
		Kiewit Infrastructure South co.			\$105.00	\$630.00
		Engineer's Estimate	6	EACH	\$80.00	\$480.00

# Tabulation of Bids

Report Date: 04/16/15

3 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0135	20301-2700	REMOVAL OF STRUCTURE (CRASH CUSHION)				
		Fort Myer Construction Corporation			\$2,015.00	\$2,015.00
		Kiewit Infrastructure South co.			\$7,500.00	\$7,500.00
		Engineer's Estimate	1	EACH	\$2,000.00	\$2,000.00
A0140	20302-0150	REMOVAL OF BRIDGE RAILING				
		Fort Myer Construction Corporation			\$24.00	\$10,800.00
		Kiewit Infrastructure South co.			\$25.00	\$11,250.00
		Engineer's Estimate	450	LNFT	\$15.00	\$6,750.00
A0145	20302-0500	REMOVAL OF CURB, CONCRETE				
		Fort Myer Construction Corporation			\$7.00	\$1,470.00
		Kiewit Infrastructure South co.			\$40.00	\$8,400.00
		Engineer's Estimate	210	LNFT	\$11.00	\$2,310.00
A0150	20302-1300	REMOVAL OF GUARDRAIL, CONCRETE BARRIER				
		Fort Myer Construction Corporation			\$14.00	\$3,920.00
		Kiewit Infrastructure South co.			\$11.00	\$3,080.00
		Engineer's Estimate	280	LNFT	\$80.00	\$22,400.00
A0155	20303-0300	REMOVAL OF CONCRETE				
		Fort Myer Construction Corporation			\$20.00	\$3,500.00
		Kiewit Infrastructure South co.			\$55.00	\$9,625.00
		Engineer's Estimate	175	SQYD	\$40.00	\$7,000.00
A0160	20303-0300	REMOVAL OF CONCRETE (BRIDGE)				
		Fort Myer Construction Corporation			\$670.00	\$2,680.00
		Kiewit Infrastructure South co.			\$450.00	\$1,800.00
		Engineer's Estimate	4	SQYD	\$100.00	\$400.00
A0165	20303-1000	REMOVAL OF MEDIAN, CONCRETE				
		Fort Myer Construction Corporation			\$560.00	\$4,480.00
		Kiewit Infrastructure South co.			\$300.00	\$2,400.00
		Engineer's Estimate	8	SQYD	\$55.00	\$440.00

# Tabulation of Bids

Report Date: 04/16/15

4 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0170	20303-1600	REMOVAL OF PAVEMENT, ASPHALT				
		Fort Myer Construction Corporation			\$10.00	\$8,500.00
		Kiewit Infrastructure South co.			\$12.00	\$10,200.00
		Engineer's Estimate	850	SQYD	\$10.50	\$8,925.00
A0175	20303-1800	REMOVAL OF PAVEMENT, ASPHALT, 2-INCH DEPTH (MICRO MILLING)				
		Fort Myer Construction Corporation			\$22.20	\$32,634.00
		Kiewit Infrastructure South co.			\$30.00	\$44,100.00
		Engineer's Estimate	1,470	SQYD	\$10.00	\$14,700.00
A0180	20315-0000	SAWCUTTING PAVEMENT				
		Fort Myer Construction Corporation			\$5.15	\$2,060.00
		Kiewit Infrastructure South co.			\$5.00	\$2,000.00
		Engineer's Estimate	400	LNFT	\$5.00	\$2,000.00
A0185	20420-0000	EMBANKMENT CONSTRUCTION				
		Fort Myer Construction Corporation			\$51.00	\$5,100.00
		Kiewit Infrastructure South co.			\$110.00	\$11,000.00
		Engineer's Estimate	100	CUYD	\$45.00	\$4,500.00
A0190	20701-1000	EARTHWORK GEOTEXTILE, TYPE III-A				
		Fort Myer Construction Corporation			\$3.50	\$52.50
		Kiewit Infrastructure South co.			\$150.00	\$2,250.00
		Engineer's Estimate	15	SQYD	\$10.00	\$150.00
A0195	20801-0000	STRUCTURE EXCAVATION				
		Fort Myer Construction Corporation			\$120.00	\$1,440.00
		Kiewit Infrastructure South co.			\$200.00	\$2,400.00
		Engineer's Estimate	12	CUYD	\$60.00	\$720.00
A0200	20810-0000	SHORING AND BRACING (TEMPORARY TRENCH EXCAVATION & BACKFILLING)				
		Fort Myer Construction Corporation			Lump Sum	\$70,320.00
		Kiewit Infrastructure South co.			Lump Sum	\$100,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$36,500.00

# Tabulation of Bids

Report Date: 04/16/15

5 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0205	25101-1000	PLACED RIPRAP, CLASS 1				
		Fort Myer Construction Corporation			\$165.00	\$3,630.00
		Kiewit Infrastructure South co.			\$600.00	\$13,200.00
		Engineer's Estimate	22	CUYD	\$85.00	\$1,870.00
A0210	30102-1800	AGGREGATE BASE GRADING C OR D, 4-INCH DEPTH				
		Fort Myer Construction Corporation			\$13.00	\$8,190.00
		Kiewit Infrastructure South co.			\$9.00	\$5,670.00
		Engineer's Estimate	630	SQYD	\$8.00	\$5,040.00
A0215	30102-2000	AGGREGATE BASE GRADING C OR D, 6-INCH DEPTH				
		Fort Myer Construction Corporation			\$18.50	\$2,220.00
		Kiewit Infrastructure South co.			\$20.00	\$2,400.00
		Engineer's Estimate	120	SQYD	\$15.00	\$1,800.00
A0220	40101-0200	SUPERPAVE PAVEMENT, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL				
		Fort Myer Construction Corporation			\$169.00	\$101,400.00
		Kiewit Infrastructure South co.			\$233.00	\$139,800.00
		Engineer's Estimate	600	TON	\$110.00	\$66,000.00
A0225	40101-0600	SUPERPAVE PAVEMENT, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, 0.3 TO <3 MILLION ESAL				
		Fort Myer Construction Corporation			\$140.00	\$112,000.00
		Kiewit Infrastructure South co.			\$218.00	\$174,400.00
		Engineer's Estimate	800	TON	\$90.00	\$72,000.00
A0230	40401-0000	MINOR HOT ASPHALT CONCRETE				
		Fort Myer Construction Corporation			\$180.00	\$25,200.00
		Kiewit Infrastructure South co.			\$239.00	\$33,460.00
		Engineer's Estimate	140	TON	\$170.00	\$23,800.00
A0235	41301-0900	ASPHALT PAVEMENT MILLING, 3 1/2-INCH DEPTH				
		Fort Myer Construction Corporation			\$4.55	\$32,305.00
		Kiewit Infrastructure South co.			\$10.50	\$74,550.00
		Engineer's Estimate	7,100	SQYD	\$5.00	\$35,500.00

# Tabulation of Bids

Report Date: 04/16/15

6 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0240	55201-0200	STRUCTURAL CONCRETE, CLASS A (AE) (SIDEWALK WIDENING)				
		Fort Myer Construction Corporation			\$550.00	\$22,000.00
		Kiewit Infrastructure South co.			\$530.00	\$21,200.00
		Engineer's Estimate	40	CUYD	\$1,900.00	\$76,000.00
A0245	55205-0000	REPAIR CONCRETE (CONCRETE TILES)				
		Fort Myer Construction Corporation			\$575.00	\$57,500.00
		Kiewit Infrastructure South co.			\$115.00	\$11,500.00
		Engineer's Estimate	100	SQYD	\$100.00	\$10,000.00
A0250	55205-0000	REPAIR CONCRETE , SURFACE REPAIRS (SIDEWALK, PIERS, UNDERSIDE)				
		Fort Myer Construction Corporation			\$978.00	\$3,912.00
		Kiewit Infrastructure South co.			\$500.00	\$2,000.00
		Engineer's Estimate	4	SQYD	\$1,900.00	\$7,600.00
A0252	55205-0000	REPAIR CONCRETE , SURFACE REPAIRS (BRIDGE DECK)				
		Fort Myer Construction Corporation			\$920.00	\$31,280.00
		Kiewit Infrastructure South co.			\$2,800.00	\$95,200.00
		Engineer's Estimate	34	SQYD	\$1,472.00	\$50,048.00
A0255	55207-0000	REPAIR CONCRETE , PARTIAL DEPTH (UNDERSIDE)				
		Fort Myer Construction Corporation			Lump Sum	\$9,800.00
		Kiewit Infrastructure South co.			Lump Sum	\$12,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
A0260	55401-2000	REINFORCING STEEL, EPOXY COATED				
		Fort Myer Construction Corporation			\$2.20	\$7,700.00
		Kiewit Infrastructure South co.			\$2.00	\$7,000.00
		Engineer's Estimate	3,500	LB	\$3.00	\$10,500.00
A0265	55601-0100	BRIDGE RAILING, ALUMINUM (TRAIL BARRIER)				
		Fort Myer Construction Corporation			\$165.00	\$25,575.00
		Kiewit Infrastructure South co.			\$153.00	\$23,715.00
		Engineer's Estimate	155	LNFT	\$300.00	\$46,500.00

# Tabulation of Bids

Report Date: 04/16/15

7 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0270	55601-0900	BRIDGE RAILING, STEEL (TRAFFIC BARRIER)				
		Fort Myer Construction Corporation			\$324.00	\$145,800.00
		Kiewit Infrastructure South co.			\$195.00	\$87,750.00
		Engineer's Estimate	450	LNFT	\$200.00	\$90,000.00
A0275	55601-0900	BRIDGE RAILING, STEEL (FOUR RAIL)				
		Fort Myer Construction Corporation			\$255.00	\$114,750.00
		Kiewit Infrastructure South co.			\$240.00	\$108,000.00
		Engineer's Estimate	450	LNFT	\$375.00	\$168,750.00
A0280	55601-1200	BRIDGE RAILING, STEEL, THREE RAIL (REPAIR)				
		Fort Myer Construction Corporation			\$466.00	\$4,660.00
		Kiewit Infrastructure South co.			\$503.00	\$5,030.00
		Engineer's Estimate	10	LNFT	\$200.00	\$2,000.00
A0285	56101-0000	STRUCTURAL CONCRETE BONDING				
		Fort Myer Construction Corporation			\$86.25	\$1,725.00
		Kiewit Infrastructure South co.			\$201.00	\$4,020.00
		Engineer's Estimate	20	LNFT	\$280.00	\$5,600.00
A0290	56301-2000	PAINTING, STEEL STRUCTURE (THREE RAIL STEEL RAILING)				
		Fort Myer Construction Corporation			Lump Sum	\$115,000.00
		Kiewit Infrastructure South co.			Lump Sum	\$92,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$35,000.00
A0295	56320-0000	CONTAINMENT SYSTEM AND WORKER PROTECTION PLAN				
		Fort Myer Construction Corporation			Lump Sum	\$62,000.00
		Kiewit Infrastructure South co.			Lump Sum	\$92,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$20,000.00
A0300	57901-0000	LATEX MODIFIED CONCRETE OVERLAY				
		Fort Myer Construction Corporation			\$160.00	\$235,200.00
		Kiewit Infrastructure South co.			\$415.00	\$610,050.00
		Engineer's Estimate	1,470	SQYD	\$175.00	\$257,250.00

# Tabulation of Bids

Report Date: 04/16/15

8 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0305	60901-1500	CURB, CONCRETE, 16-INCH DEPTH				
		Fort Myer Construction Corporation			\$31.00	\$8,990.00
		Kiewit Infrastructure South co.			\$73.00	\$21,170.00
		Engineer's Estimate	290	LNFT	\$35.00	\$10,150.00
A0310	61102-0350	3/4-INCH WATERLINE, COPPER				
		Fort Myer Construction Corporation			\$91.00	\$6,370.00
		Kiewit Infrastructure South co.			\$30.00	\$2,100.00
		Engineer's Estimate	70	LNFT	\$65.00	\$4,550.00
A0315	61112-0000	WATER FOUNTAIN				
		Fort Myer Construction Corporation			\$23,500.00	\$23,500.00
		Kiewit Infrastructure South co.			\$10,000.00	\$10,000.00
		Engineer's Estimate	1	EACH	\$8,000.00	\$8,000.00
A0320	61501-0100	SIDEWALK, CONCRETE				
		Fort Myer Construction Corporation			\$75.00	\$12,000.00
		Kiewit Infrastructure South co.			\$105.00	\$16,800.00
		Engineer's Estimate	160	SQYD	\$50.00	\$8,000.00
A0325	61502-5000	DRIVE PAD, GRASS PAVING (EMERGENCY VEHICLE ACCESS)				
		Fort Myer Construction Corporation			\$200.00	\$14,000.00
		Kiewit Infrastructure South co.			\$52.00	\$3,640.00
		Engineer's Estimate	70	SQYD	\$150.00	\$10,500.00
A0330	61503-1000	MEDIAN, CONCRETE				
		Fort Myer Construction Corporation			\$500.00	\$3,500.00
		Kiewit Infrastructure South co.			\$202.00	\$1,414.00
		Engineer's Estimate	7	SQYD	\$330.00	\$2,310.00
A0335	61505-1000	ACCESSIBILITY RAMP, CONCRETE				
		Fort Myer Construction Corporation			\$2,100.00	\$8,400.00
		Kiewit Infrastructure South co.			\$1,525.00	\$6,100.00
		Engineer's Estimate	4	EACH	\$2,000.00	\$8,000.00

# Tabulation of Bids

Report Date: 04/16/15

9 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0340	61901-1300	FENCE, CHAIN LINK				
		Fort Myer Construction Corporation			\$52.00	\$3,640.00
		Kiewit Infrastructure South co.			\$20.00	\$1,400.00
		Engineer's Estimate	70	LNFT	\$40.00	\$2,800.00
A0345	62010-3000	STONE MASONRY GUARDWALL TYPE 1				
		Fort Myer Construction Corporation			\$1,290.00	\$245,100.00
		Kiewit Infrastructure South co.			\$2,000.00	\$380,000.00
		Engineer's Estimate	190	LNFT	\$830.00	\$157,700.00
A0350	62401-0300	FURNISHING AND PLACING TOPSOIL, 4-INCH DEPTH				
		Fort Myer Construction Corporation			\$10.00	\$6,000.00
		Kiewit Infrastructure South co.			\$13.00	\$7,800.00
		Engineer's Estimate	600	SQYD	\$8.00	\$4,800.00
A0355	62502-0000	TURF ESTABLISHMENT				
		Fort Myer Construction Corporation			\$8.00	\$5,440.00
		Kiewit Infrastructure South co.			\$10.00	\$6,800.00
		Engineer's Estimate	680	SQYD	\$2.50	\$1,700.00
A0360	63304-0900	SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING				
		Fort Myer Construction Corporation			\$75.00	\$1,575.00
		Kiewit Infrastructure South co.			\$38.00	\$798.00
		Engineer's Estimate	21	SQFT	\$70.00	\$1,470.00
A0365	63401-0000	PAVEMENT MARKINGS (3M HIGH PERFORMANCE CONTRAST MARKING TAPE, SOLID)				
		Fort Myer Construction Corporation			\$7.00	\$7,000.00
		Kiewit Infrastructure South co.			\$9.50	\$9,500.00
		Engineer's Estimate	1,000	LNFT	\$6.00	\$6,000.00
A0370	63401-0000	PAVEMENT MARKINGS (3M HIGH PERFORMANCE CONTRAST MARKING TAPE, BROKEN)				
		Fort Myer Construction Corporation			\$2.20	\$990.00
		Kiewit Infrastructure South co.			\$10.00	\$4,500.00
		Engineer's Estimate	450	LNFT	\$6.00	\$2,700.00

# Tabulation of Bids

Report Date: 04/16/15

10 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0375	63401-1500	PAVEMENT MARKINGS, TYPE H, SOLID				
		Fort Myer Construction Corporation			\$1.55	\$12,090.00
		Kiewit Infrastructure South co.			\$6.00	\$46,800.00
		Engineer's Estimate	7,800	LNFT	\$1.50	\$11,700.00
A0380	63401-1600	PAVEMENT MARKINGS, TYPE H, BROKEN				
		Fort Myer Construction Corporation			\$0.60	\$990.00
		Kiewit Infrastructure South co.			\$6.00	\$9,900.00
		Engineer's Estimate	1,650	LNFT	\$1.50	\$2,475.00
A0385	63405-2950	PAVEMENT MARKINGS, TYPE H, STRAIGHT ARROW				
		Fort Myer Construction Corporation			\$345.00	\$1,380.00
		Kiewit Infrastructure South co.			\$540.00	\$2,160.00
		Engineer's Estimate	4	EACH	\$190.00	\$760.00
A0390	63405-3000	PAVEMENT MARKINGS, TYPE H, STRAIGHT/TURN ARROW COMBINATION				
		Fort Myer Construction Corporation			\$460.00	\$2,300.00
		Kiewit Infrastructure South co.			\$507.00	\$2,535.00
		Engineer's Estimate	5	EACH	\$230.00	\$1,150.00
A0395	63502-0300	TEMPORARY TRAFFIC CONTROL, ADVANCE WARNING ARROW PANEL, TYPE C				
		Fort Myer Construction Corporation			\$4,200.00	\$8,400.00
		Kiewit Infrastructure South co.			\$1,900.00	\$3,800.00
		Engineer's Estimate	2	EACH	\$1,600.00	\$3,200.00
A0400	63502-0600	TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3				
		Fort Myer Construction Corporation			\$250.00	\$2,500.00
		Kiewit Infrastructure South co.			\$155.00	\$1,550.00
		Engineer's Estimate	10	EACH	\$275.00	\$2,750.00
A0405	63502-1000	TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH				
		Fort Myer Construction Corporation			\$66.00	\$792.00
		Kiewit Infrastructure South co.			\$21.00	\$252.00
		Engineer's Estimate	12	EACH	\$50.00	\$600.00

# Tabulation of Bids

Report Date: 04/16/15

11 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0410	63502-1300	TEMPORARY TRAFFIC CONTROL, DRUM				
		Fort Myer Construction Corporation			\$100.00	\$3,000.00
		Kiewit Infrastructure South co.			\$80.00	\$2,400.00
		Engineer's Estimate	30	EACH	\$90.00	\$2,700.00
A0415	63502-1600	TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B				
		Fort Myer Construction Corporation			\$50.00	\$750.00
		Kiewit Infrastructure South co.			\$75.00	\$1,125.00
		Engineer's Estimate	15	EACH	\$80.00	\$1,200.00
A0420	63502-2000	TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN				
		Fort Myer Construction Corporation			\$5,400.00	\$10,800.00
		Kiewit Infrastructure South co.			\$9,000.00	\$18,000.00
		Engineer's Estimate	2	EACH	\$4,500.00	\$9,000.00
A0425	63502-2300	TEMPORARY TRAFFIC CONTROL, CRASH CUSHION, QUADGUARDCZ SYSTEM				
		Fort Myer Construction Corporation			\$24,000.00	\$24,000.00
		Kiewit Infrastructure South co.			\$4,000.00	\$4,000.00
		Engineer's Estimate	1	EACH	\$9,000.00	\$9,000.00
A0430	63503-0400	TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER				
		Fort Myer Construction Corporation			\$30.00	\$10,500.00
		Kiewit Infrastructure South co.			\$20.00	\$7,000.00
		Engineer's Estimate	350	LNFT	\$40.00	\$14,000.00
A0435	63503-0900	TEMPORARY TRAFFIC CONTROL, SNOW FENCE				
		Fort Myer Construction Corporation			\$12.00	\$5,400.00
		Kiewit Infrastructure South co.			\$5.00	\$2,250.00
		Engineer's Estimate	450	LNFT	\$4.00	\$1,800.00
A0440	63504-1000	TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN				
		Fort Myer Construction Corporation			\$23.00	\$18,400.00
		Kiewit Infrastructure South co.			\$10.00	\$8,000.00
		Engineer's Estimate	800	SQFT	\$18.00	\$14,400.00

# Tabulation of Bids

Report Date: 04/16/15

12 out of 13

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Line Item Number	Pay Item No.	Description	Quantity	Unit	Unit Price	Amount
A0445	63506-0500	TEMPORARY TRAFFIC CONTROL, FLAGGER				
		Fort Myer Construction Corporation			\$28.00	\$2,800.00
		Kiewit Infrastructure South co.			\$200.00	\$20,000.00
		Engineer's Estimate	100	HOUR	\$28.00	\$2,800.00
A0450	63602-6020	SYSTEM INSTALLATION, TRAFFIC DETECTOR WIRE LOOP				
		Fort Myer Construction Corporation			\$54,000.00	\$54,000.00
		Kiewit Infrastructure South co.			\$5,000.00	\$5,000.00
		Engineer's Estimate	1	EACH	\$4,000.00	\$4,000.00
A0455	63701-0000	FIELD OFFICE				
		Fort Myer Construction Corporation			\$86,600.00	\$86,600.00
		Kiewit Infrastructure South co.			\$100,000.00	\$100,000.00
		Engineer's Estimate	1	EACH	\$10,000.00	\$10,000.00
A0460	64501-0000	LOCATE UTILITIES				
		Fort Myer Construction Corporation			Lump Sum	\$24,200.00
		Kiewit Infrastructure South co.			Lump Sum	\$10,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$8,500.00
A0465	65001-1000	CONSTRUCT AND MAINTAIN DIVERSION				
		Fort Myer Construction Corporation			Lump Sum	\$35,200.00
		Kiewit Infrastructure South co.			Lump Sum	\$30,000.00
		Engineer's Estimate	ALL	LPSM	Lump Sum	\$3,000.00
		Total Schedule - All Items				
		Fort Myer Construction Corporation				\$2,287,193.50
		Kiewit Infrastructure South co.				\$2,928,150.00
		Engineer's Estimate				\$1,585,000.00

# Tabulation of Bids

Report Date: 04/16/15

13 out of 13

Project No: PRA-GWMP 500(1)

Project Name: George Washington Memorial Parkway

## Road User/Administrative Cost Subtotal

### Amendment 2

Schedule: A

<b>Contractor</b>	<b>Responsive?</b>	<b>No of Calendar Days</b>	<b>Road User/Admin Cost</b>	<b>Amount Bid</b>
Engineer's Estimate		320	\$1,100.00	\$352,000.00
Fort Myer Construction Corporation		210	\$1,100.00	\$231,000.00
Kiewit Infrastructure South co.		120	\$1,100.00	\$132,000.00

# Bid Error Report

Report Date: 04/16/15

1 out of 2

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Bid Item Check Pass

**Bidder**

**Line Item Number**

**Bidder's Extension**

**Computed Extension**

No Line Item Errors Found

# Bid Error Report

Report Date: 04/16/15

2 out of 2

Project No: PRA-GWMP 500(1)

Schedule: A

Project Name: George Washington Memorial Parkway

Schedule Type: Base

Bid Total Check Pass

<b>Bidder</b>	<b>Bidder's Bid Amount</b>	<b>Computed Bid Amount</b>	<b>Error</b>
Kiewit Infrastructure South co.	\$2,928,150.00	\$2,928,150.00	
Fort Myer Construction Corporation	\$2,287,193.50	\$2,287,193.50	

The apparent low bidder is 44.30% above the engineer's estimate.