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T A B U L A T I O N   O F   B I D S
Schedule A

Project No : FTNP-FOPU 10(3)

Project Name : REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE
Solcitation No:

State : GA County : CHATHAM
Federal Location : FORT PULASKI NATIONAL MONUMENT

Opened at: Sterling, VA
Opened by: C. Shawn Long
Date: 3/8/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 3/8/2016

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 6,300,000.00$     

AquaTerra Contracting, 9,726,058.00$     

TIC - The Industrial Co 9,915,980.00$     

Inland Construction & E 10,635,513.09$   

Scott Bridge Company, 13,275,706.31$   

Johnson Bros. Corporat 18,141,047.50$   

DTFH71-16-C-00024

 $      9,726,058.00 

 $      9,915,980.00 

 $    10,636,416.39 

 $    13,275,706.31 

 $    14,504,777.50 

DTFH71-16-B-00018

C. Shawn Long

Aquaterra Contracting, LLC

Contract Specialist

5/27/2016
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Schedule A Total of Bid Items: 6,300,000.00$    54.4%
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price

15101-0000

Line A0100 ALL LPSM 370,572.75$            370,572.75$            

15201-0000

Line A0150 ALL LPSM 102,000.00$            102,000.00$            

15401-0000

Line A0200 ALL LPSM 114,000.00$            114,000.00$            

15501-0000

Line A0250 ALL LPSM 8,000.00$  8,000.00$  

15702-2000

Line A0300 ALL LPSM 7,000.00$  7,000.00$  

15705-0100

Line A0350 1,075 LNFT 3.45$  3,708.75$  

15705-2000

Line A0400 825 LNFT 19.00$  15,675.00$  

15706-1600

Line A0450 4 EACH 2,300.00$  9,200.00$  

15720-0000

Line A0500 ALL LPSM 8,500.00$  8,500.00$  

20220-1000

Line A0550 1 EACH 800.00$  800.00$  

20301-0400

Line A0600 1 EACH 370,000.00$            370,000.00$            

20301-1100

CONSTRUCTION SCHEDULE

1,200.00$  

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

SOIL EROSION CONTROL, FLOATING TURBIDITY CURTAIN

SOIL EROSION CONTROL, STABILIZED CONSTRUCTION EXIT

STORM WATER POLLUTION PREVENTION PLAN

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

REMOVAL OF GATE

SOIL EROSION CONTROL, TURBIDITY MONITORING

SOIL EROSION CONTROL, SILT FENCE

AquaTerra Con

45,000.00$  

620,000.00$            

10,000.00$  

65,000.00$  

4,700.00$  

23.00$  

6.00$  

950.00$  

11,000.00$  

438,000.00$            

Engineer's Estimate
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Schedule A Total of Bid Items: 6,300,000.00$    54.4%
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price

AquaTerra ConEngineer's Estimate

Line A0650 3 EACH 420.00$  1,260.00$  

20301-2400

Line A0700 4 EACH 76.00$  304.00$  

20303-1600

Line A0750 2,700 SQYD 4.60$  12,420.00$  

20420-0000

Line A0800 4,000 CUYD 24.00$  96,000.00$  

20701-1000

Line A0850 3,000 SQYD 4.00$  12,000.00$  

20801-0000

Line A0900 290 CUYD 35.00$  10,150.00$  

20803-0000

Line A0950 400 CUYD 75.00$  30,000.00$  

20810-0000

Line A1000 ALL LPSM 20,000.00$  20,000.00$  

25102-0300

Line A1050 2,180 TON 75.00$  163,500.00$            

30101-4000

Line A1100 950 TON 40.00$  38,000.00$  

31303-0000

Line A1150 15 CUYD 55.00$  825.00$  

40101-0100

Line A1200 260 TON 150.00$  39,000.00$  

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E

STRUCTURE EXCAVATION (BRIDGE)

STRUCTURAL BACKFILL (BRIDGE)

SHORING AND BRACING (BRIDGE)

PLACED RIPRAP, METHOD A, CLASS 3 (BRIDGE)

AGGREGATE BASE GRADING C OR D

AGGREGATE-TOPSOIL COURSE

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL (TYPE IV ROUGHNESS)

REMOVAL OF SIGN

REMOVAL OF PAVEMENT, ASPHALT

EMBANKMENT CONSTRUCTION

350.00$  

10.00$  

75.00$  

3.00$  

49.00$  

75.00$  

28.00$  

85.00$  

51,000.00$  

111.00$  

79.00$  

162.00$  
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Schedule A Total of Bid Items: 6,300,000.00$    54.4%
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price

AquaTerra ConEngineer's Estimate

40101-0500

Line A1250 260 TON 140.00$  36,400.00$  

55101-0800

Line A1300 10,090 LNFT 90.00$  908,100.00$            

55104-1000

Line A1350 14 EACH 6,000.00$  84,000.00$  

55210-0000

Line A1400 60 CUYD 1,000.00$  60,000.00$  

55210-0000

Line A1450 60 CUYD 850.00$  51,000.00$  

55210-0000

Line A1500 65 CUYD 1,000.00$  65,000.00$  

55210-0000

Line A1550 282 CUYD 1,500.00$  423,000.00$            

55210-0000

Line A1600 325 CUYD 1,000.00$  325,000.00$            

55235-0000

Line A1650 158 LNFT 130.00$  20,540.00$  

55302-3300

Line A1700 5,150 LNFT 200.00$  1,030,000.00$          

55401-1000

Line A1750 197,450 LB 2.00$  394,900.00$            

55401-2000

PRECAST STRUCTURAL CONCRETE (3.5-INCH DECK PANEL)

PRECAST STRUCTURAL CONCRETE (BENT CAP)

EXPANSION JOINTS (PREFORMED SILICONE SEAL) (BRIDGE)

PRECAST, PRESTRESSED CONCRETE AASHTO GIRDER (TYPE IV) (BRIDGE)

REINFORCING STEEL (CORROSION RESISTANT) (BRIDGE)

REINFORCING STEEL, EPOXY COATED (PURPLE) (BRIDGE)

PRECAST PRESTRESSED CONCRETE PILE, 18-INCH X 18-INCH, IN PLACE (BRIDGE)

DYNAMIC PILE LOAD TEST (BRIDGE)

PRECAST STRUCTURAL CONCRETE (WINGWALL)

PRECAST STRUCTURAL CONCRETE (APPROACH SLAB)

PRECAST STRUCTURAL CONCRETE (ABUTMENT)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL

154.00$  

7,200.00$  

103.00$  

941.00$  

1,900.00$  

3,545.00$  

1,500.00$  

59.00$  

1,580.00$  

2.50$  

350.00$  
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Schedule A Total of Bid Items: 6,300,000.00$    54.4%
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price

AquaTerra ConEngineer's Estimate

Line A1800 24,460 LB 2.00$  48,920.00$  

55601-0500

Line A1850 2,700 LNFT 125.00$  337,500.00$            

56401-1000

Line A1900 104 EACH 1,000.00$  104,000.00$            

56802-0000

Line A1950 970 CUYD 700.00$  679,000.00$            

61902-0000

Line A2000 1 EACH 4,000.00$  4,000.00$  

61902-1400

Line A2050 2 EACH 4,000.00$  8,000.00$  

61920-1000

Line A2100 4 EACH 750.00$  3,000.00$  

62403-0000

Line A2150 530 CUYD 36.00$  19,080.00$  

62502-0000

Line A2200 4,900 SQYD 2.35$  11,515.00$  

63304-0900

Line A2250 20 SQFT 55.00$  1,100.00$  

63316-1000

Line A2300 4 EACH 160.00$  640.00$  

63401-1500

Line A2350 6,200 LNFT 0.90$  5,580.00$  

BEARING DEVICE, ELASTOMERIC (BRIDGE)

HIGH PERFORMANCE CONCRETE (DECK AND DIAPHRAGM) (BRIDGE)

GATE (CANTILEVER)

GATE, METAL, 16 FEET WIDTH (SWING GATES)

REMOVE AND RESET BOLLARD POST

FURNISHING AND PLACING TOPSOIL

BRIDGE RAILING, CONCRETE (BRIDGE)

TURF ESTABLISHMENT

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE H, SOLID

362.00$  

2.35$  

1,171.00$  

1,540.00$  

2,200.00$  

5,500.00$  

45.00$  

120.00$  

46.00$  

1.65$  

1.30$  

120.00$  
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Schedule A Total of Bid Items: 6,300,000.00$    54.4%
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRANCE BRIDGE

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price

AquaTerra ConEngineer's Estimate

63401-1600

Line A2400 470 LNFT 1.00$  470.00$  

63501-2000

Line A2450 ALL LPSM 50,000.00$  50,000.00$  

63502-1300

Line A2500 210 EACH 75.00$  15,750.00$  

63503-0400

Line A2550 425 LNFT 35.00$  14,875.00$  

63503-0700

Line A2600 4,400 LNFT 0.50$  2,200.00$  

63504-1000

Line A2650 175 SQFT 19.00$  3,325.00$  

63506-0500

Line A2700 180 HOUR 18.90$  3,402.00$  

63610-2800

Line A2750 3,425 LNFT 19.50$  66,787.50$  

63701-0000

Line A2800 1 EACH 34,000.00$  34,000.00$  

64605-0000

Line A2850 ALL LPSM 6,000.00$  6,000.00$  

64701-1000

Line A2900 ALL LPSM 50,000.00$  50,000.00$  

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER

TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

CONDUIT, 4-INCH, PVC

PAVEMENT MARKINGS, TYPE H, BROKEN

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNAL SYSTEM

FIELD OFFICE

FIXTURE (GATE KEYPAD)

MITIGATION, WETLANDS MITIGATION

15,000.00$  

1.30$  

50.00$  

90.00$  

20.00$  

0.88$  

8.00$  

18.90$  

1,750.00$  

41,000.00$  

78,000.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

15101-0000

Line A0100 ALL LPSM

15201-0000

Line A0150 ALL LPSM

15401-0000

Line A0200 ALL LPSM

15501-0000

Line A0250 ALL LPSM

15702-2000

Line A0300 ALL LPSM

15705-0100

Line A0350 1,075 LNFT

15705-2000

Line A0400 825 LNFT

15706-1600

Line A0450 4 EACH

15720-0000

Line A0500 ALL LPSM

20220-1000

Line A0550 1 EACH

20301-0400

Line A0600 1 EACH

20301-1100

CONSTRUCTION SCHEDULE

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

SOIL EROSION CONTROL, FLOATING TURBIDITY 

SOIL EROSION CONTROL, STABILIZED CONSTRU

STORM WATER POLLUTION PREVENTION PLAN

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

REMOVAL OF GATE

SOIL EROSION CONTROL, TURBIDITY MONITORI

SOIL EROSION CONTROL, SILT FENCE

9,726,058.00$    57.4% 9,915,980.00$    

Amount Unit Price Amount

620,000.00$            232,468.00$            

45,000.00$  36,795.00$  

65,000.00$  34,900.00$  

1,200.00$  10,500.00$  

10,000.00$  15,000.00$  

6,450.00$  5,375.00$  

18,975.00$  24,750.00$  

18,800.00$  8,000.00$  

11,000.00$  15,000.00$  

950.00$  2,850.00$  

438,000.00$            820,000.00$            

10,500.00$  

232,468.00$            

ntracting, LLC. TIC - The Industrial Company

15,000.00$  

36,795.00$  

34,900.00$  

2,000.00$  

30.00$  

5.00$  

2,850.00$  

15,000.00$  

820,000.00$            
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A0650 3 EACH

20301-2400

Line A0700 4 EACH

20303-1600

Line A0750 2,700 SQYD

20420-0000

Line A0800 4,000 CUYD

20701-1000

Line A0850 3,000 SQYD

20801-0000

Line A0900 290 CUYD

20803-0000

Line A0950 400 CUYD

20810-0000

Line A1000 ALL LPSM

25102-0300

Line A1050 2,180 TON

30101-4000

Line A1100 950 TON

31303-0000

Line A1150 15 CUYD

40101-0100

Line A1200 260 TON

SEPARATION-STABILIZATION GEOTEXTILE, CLAS

STRUCTURE EXCAVATION (BRIDGE)

STRUCTURAL BACKFILL (BRIDGE)

SHORING AND BRACING (BRIDGE)

PLACED RIPRAP, METHOD A, CLASS 3 (BRIDGE)

AGGREGATE BASE GRADING C OR D

AGGREGATE-TOPSOIL COURSE

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAX

REMOVAL OF SIGN

REMOVAL OF PAVEMENT, ASPHALT

EMBANKMENT CONSTRUCTION

9,726,058.00$    57.4% 9,915,980.00$    

Amount Unit Price Amount

ntracting, LLC. TIC - The Industrial Company

1,050.00$  1,335.00$  

300.00$  2,200.00$  

27,000.00$  43,200.00$  

196,000.00$            180,000.00$            

9,000.00$  12,000.00$  

8,120.00$  8,700.00$  

30,000.00$  16,800.00$  

51,000.00$  207,590.00$            

185,300.00$            207,100.00$            

75,050.00$  54,150.00$  

1,665.00$  900.00$  

42,120.00$  40,560.00$  

445.00$  

16.00$  

550.00$  

4.00$  

45.00$  

42.00$  

30.00$  

95.00$  

207,590.00$            

60.00$  

57.00$  

156.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

40101-0500

Line A1250 260 TON

55101-0800

Line A1300 10,090 LNFT

55104-1000

Line A1350 14 EACH

55210-0000

Line A1400 60 CUYD

55210-0000

Line A1450 60 CUYD

55210-0000

Line A1500 65 CUYD

55210-0000

Line A1550 282 CUYD

55210-0000

Line A1600 325 CUYD

55235-0000

Line A1650 158 LNFT

55302-3300

Line A1700 5,150 LNFT

55401-1000

Line A1750 197,450 LB

55401-2000

PRECAST STRUCTURAL CONCRETE (3.5-INCH DE

PRECAST STRUCTURAL CONCRETE (BENT CAP)

EXPANSION JOINTS (PREFORMED SILICONE SEA

PRECAST, PRESTRESSED CONCRETE AASHTO GIR

REINFORCING STEEL (CORROSION RESISTANT) 

REINFORCING STEEL, EPOXY COATED (PURPLE) 

PRECAST PRESTRESSED CONCRETE PILE, 18-INC

DYNAMIC PILE LOAD TEST (BRIDGE)

PRECAST STRUCTURAL CONCRETE (WINGWALL)

PRECAST STRUCTURAL CONCRETE (APPROACH S

PRECAST STRUCTURAL CONCRETE (ABUTMENT)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH N

9,726,058.00$    57.4% 9,915,980.00$    

Amount Unit Price Amount

ntracting, LLC. TIC - The Industrial Company

40,040.00$  43,680.00$  

1,039,270.00$          1,180,530.00$          

100,800.00$            63,630.00$  

114,000.00$            118,080.00$            

56,460.00$  60,000.00$  

97,500.00$  95,290.00$  

999,690.00$            789,600.00$            

513,500.00$            534,625.00$            

9,322.00$  18,960.00$  

1,802,500.00$          1,364,750.00$          

493,625.00$            493,625.00$            

168.00$  

4,545.00$  

117.00$  

1,000.00$  

1,968.00$  

2,800.00$  

1,466.00$  

120.00$  

1,645.00$  

2.50$  

265.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A1800 24,460 LB

55601-0500

Line A1850 2,700 LNFT

56401-1000

Line A1900 104 EACH

56802-0000

Line A1950 970 CUYD

61902-0000

Line A2000 1 EACH

61902-1400

Line A2050 2 EACH

61920-1000

Line A2100 4 EACH

62403-0000

Line A2150 530 CUYD

62502-0000

Line A2200 4,900 SQYD

63304-0900

Line A2250 20 SQFT

63316-1000

Line A2300 4 EACH

63401-1500

Line A2350 6,200 LNFT

BEARING DEVICE, ELASTOMERIC (BRIDGE)

HIGH PERFORMANCE CONCRETE (DECK AND DIA

GATE (CANTILEVER)

GATE, METAL, 16 FEET WIDTH (SWING GATES)

REMOVE AND RESET BOLLARD POST

FURNISHING AND PLACING TOPSOIL

BRIDGE RAILING, CONCRETE (BRIDGE)

TURF ESTABLISHMENT

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE H, SOLID

9,726,058.00$    57.4% 9,915,980.00$    

Amount Unit Price Amount

ntracting, LLC. TIC - The Industrial Company

57,481.00$  48,920.00$  

977,400.00$            1,039,500.00$          

160,160.00$            139,880.00$            

1,135,870.00$          1,464,700.00$          

5,500.00$  20,000.00$  

4,400.00$  15,000.00$  

480.00$  2,200.00$  

23,850.00$  25,440.00$  

8,085.00$  7,350.00$  

920.00$  1,300.00$  

480.00$  2,180.00$  

8,060.00$  6,200.00$  

385.00$  

2.00$  

1,510.00$  

1,345.00$  

7,500.00$  

20,000.00$  

48.00$  

550.00$  

65.00$  

1.50$  

1.00$  

545.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

63401-1600

Line A2400 470 LNFT

63501-2000

Line A2450 ALL LPSM

63502-1300

Line A2500 210 EACH

63503-0400

Line A2550 425 LNFT

63503-0700

Line A2600 4,400 LNFT

63504-1000

Line A2650 175 SQFT

63506-0500

Line A2700 180 HOUR

63610-2800

Line A2750 3,425 LNFT

63701-0000

Line A2800 1 EACH

64605-0000

Line A2850 ALL LPSM

64701-1000

Line A2900 ALL LPSM

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BAR

TEMPORARY TRAFFIC CONTROL, PAVEMENT MAR

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION 

TEMPORARY TRAFFIC CONTROL, FLAGGER

CONDUIT, 4-INCH, PVC

PAVEMENT MARKINGS, TYPE H, BROKEN

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNA

FIELD OFFICE

FIXTURE (GATE KEYPAD)

MITIGATION, WETLANDS MITIGATION

9,726,058.00$    57.4% 9,915,980.00$    

Amount Unit Price Amount

ntracting, LLC. TIC - The Industrial Company

611.00$  470.00$  

15,000.00$  55,000.00$  

18,900.00$  33,600.00$  

21,250.00$  15,725.00$  

3,872.00$  13,200.00$  

3,500.00$  6,300.00$  

3,402.00$  3,402.00$  

27,400.00$  51,375.00$  

41,000.00$  36,000.00$  

1,750.00$  7,850.00$  

78,000.00$  177,445.00$            

55,000.00$  

1.00$  

37.00$  

160.00$  

36.00$  

3.00$  

15.00$  

18.90$  

7,850.00$  

36,000.00$  

177,445.00$            



T A B U L A T I O N   O F   B I D S

Page 12 of 21

Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

15101-0000

Line A0100 ALL LPSM

15201-0000

Line A0150 ALL LPSM

15401-0000

Line A0200 ALL LPSM

15501-0000

Line A0250 ALL LPSM

15702-2000

Line A0300 ALL LPSM

15705-0100

Line A0350 1,075 LNFT

15705-2000

Line A0400 825 LNFT

15706-1600

Line A0450 4 EACH

15720-0000

Line A0500 ALL LPSM

20220-1000

Line A0550 1 EACH

20301-0400

Line A0600 1 EACH

20301-1100

CONSTRUCTION SCHEDULE

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

SOIL EROSION CONTROL, FLOATING TURBIDITY 

SOIL EROSION CONTROL, STABILIZED CONSTRU

STORM WATER POLLUTION PREVENTION PLAN

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

REMOVAL OF GATE

SOIL EROSION CONTROL, TURBIDITY MONITORI

SOIL EROSION CONTROL, SILT FENCE

68.8% 10,635,513.09$     110.7%

Unit Price Amount Unit Price

850,000.00$  

123,112.67$  

169,400.00$  

27,787.12$  

52,414.94$  

2,902.50$  

21,648.00$  

64,697.76$  

21,600.00$  

2,315.59$  

95,697.77$  

27,787.12$  100,000.00$            

850,000.00$            1,327,577.05$          

Inland Construction & Equipment Scott Bridge 

52,414.94$  32,000.00$  

123,112.67$            247,865.26$            

169,400.00$            200,000.00$            

16,174.44$  2,780.00$  

26.24$  25.00$  

2.70$  5.25$  

2,315.59$  810.00$  

21,600.00$  7,500.00$  

95,697.77$  580,520.56$            
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A0650 3 EACH

20301-2400

Line A0700 4 EACH

20303-1600

Line A0750 2,700 SQYD

20420-0000

Line A0800 4,000 CUYD

20701-1000

Line A0850 3,000 SQYD

20801-0000

Line A0900 290 CUYD

20803-0000

Line A0950 400 CUYD

20810-0000

Line A1000 ALL LPSM

25102-0300

Line A1050 2,180 TON

30101-4000

Line A1100 950 TON

31303-0000

Line A1150 15 CUYD

40101-0100

Line A1200 260 TON

SEPARATION-STABILIZATION GEOTEXTILE, CLAS

STRUCTURE EXCAVATION (BRIDGE)

STRUCTURAL BACKFILL (BRIDGE)

SHORING AND BRACING (BRIDGE)

PLACED RIPRAP, METHOD A, CLASS 3 (BRIDGE)

AGGREGATE BASE GRADING C OR D

AGGREGATE-TOPSOIL COURSE

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAX

REMOVAL OF SIGN

REMOVAL OF PAVEMENT, ASPHALT

EMBANKMENT CONSTRUCTION

68.8% 10,635,513.09$     110.7%

Unit Price Amount Unit Price

Inland Construction & Equipment Scott Bridge 

18,000.00$  

8,000.00$  

68,688.00$  

124,680.00$  

42,660.00$  

53,307.80$  

110,396.00$  

138,935.58$  

183,621.40$  

73,330.50$  

1,042.05$  

67,007.20$  

6,000.00$  750.00$  

25.44$  8.00$  

2,000.00$  250.00$  

14.22$  2.70$  

31.17$  41.70$  

275.99$  158.01$  

183.82$  59.60$  

84.23$  110.91$  

138,935.58$            125,558.11$            

69.47$  95.00$  

77.19$  67.50$  

257.72$  139.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

40101-0500

Line A1250 260 TON

55101-0800

Line A1300 10,090 LNFT

55104-1000

Line A1350 14 EACH

55210-0000

Line A1400 60 CUYD

55210-0000

Line A1450 60 CUYD

55210-0000

Line A1500 65 CUYD

55210-0000

Line A1550 282 CUYD

55210-0000

Line A1600 325 CUYD

55235-0000

Line A1650 158 LNFT

55302-3300

Line A1700 5,150 LNFT

55401-1000

Line A1750 197,450 LB

55401-2000

PRECAST STRUCTURAL CONCRETE (3.5-INCH DE

PRECAST STRUCTURAL CONCRETE (BENT CAP)

EXPANSION JOINTS (PREFORMED SILICONE SEA

PRECAST, PRESTRESSED CONCRETE AASHTO GIR

REINFORCING STEEL (CORROSION RESISTANT) 

REINFORCING STEEL, EPOXY COATED (PURPLE) 

PRECAST PRESTRESSED CONCRETE PILE, 18-INC

DYNAMIC PILE LOAD TEST (BRIDGE)

PRECAST STRUCTURAL CONCRETE (WINGWALL)

PRECAST STRUCTURAL CONCRETE (APPROACH S

PRECAST STRUCTURAL CONCRETE (ABUTMENT)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH N

68.8% 10,635,513.09$     110.7%

Unit Price Amount Unit Price

Inland Construction & Equipment Scott Bridge 

61,825.40$  

1,252,068.10$  

92,000.02$  

258,296.40$  

247,408.20$  

370,988.80$  

1,040,532.06$  

877,932.25$  

9,724.90$  

2,014,010.50$  

201,399.00$  

237.79$  132.00$  

6,571.43$  5,475.57$  

124.09$  40.78$  

4,123.47$  1,334.57$  

4,304.94$  2,839.81$  

3,689.83$  4,602.70$  

5,707.52$  1,963.04$  

61.55$  155.32$  

2,701.33$  2,317.01$  

1.02$  3.67$  

391.07$  452.80$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A1800 24,460 LB

55601-0500

Line A1850 2,700 LNFT

56401-1000

Line A1900 104 EACH

56802-0000

Line A1950 970 CUYD

61902-0000

Line A2000 1 EACH

61902-1400

Line A2050 2 EACH

61920-1000

Line A2100 4 EACH

62403-0000

Line A2150 530 CUYD

62502-0000

Line A2200 4,900 SQYD

63304-0900

Line A2250 20 SQFT

63316-1000

Line A2300 4 EACH

63401-1500

Line A2350 6,200 LNFT

BEARING DEVICE, ELASTOMERIC (BRIDGE)

HIGH PERFORMANCE CONCRETE (DECK AND DIA

GATE (CANTILEVER)

GATE, METAL, 16 FEET WIDTH (SWING GATES)

REMOVE AND RESET BOLLARD POST

FURNISHING AND PLACING TOPSOIL

BRIDGE RAILING, CONCRETE (BRIDGE)

TURF ESTABLISHMENT

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE H, SOLID

68.8% 10,635,513.09$     110.7%

Unit Price Amount Unit Price

Inland Construction & Equipment Scott Bridge 

43,049.60$  

331,668.00$  

79,857.44$  

1,145,812.50$  

5,403.05$  

7,718.64$  

1,235.00$  

20,452.70$  

56,742.00$  

771.80$  

3,087.44$  

25,854.00$  

122.84$  605.14$  

1.76$  3.65$  

1,181.25$  1,445.38$  

767.86$  2,281.41$  

3,859.32$  850.00$  

5,403.05$  3,500.00$  

38.59$  38.50$  

308.75$  500.00$  

38.59$  25.00$  

11.58$  1.50$  

4.17$  1.25$  

771.86$  150.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

63401-1600

Line A2400 470 LNFT

63501-2000

Line A2450 ALL LPSM

63502-1300

Line A2500 210 EACH

63503-0400

Line A2550 425 LNFT

63503-0700

Line A2600 4,400 LNFT

63504-1000

Line A2650 175 SQFT

63506-0500

Line A2700 180 HOUR

63610-2800

Line A2750 3,425 LNFT

63701-0000

Line A2800 1 EACH

64605-0000

Line A2850 ALL LPSM

64701-1000

Line A2900 ALL LPSM

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BAR

TEMPORARY TRAFFIC CONTROL, PAVEMENT MAR

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION 

TEMPORARY TRAFFIC CONTROL, FLAGGER

CONDUIT, 4-INCH, PVC

PAVEMENT MARKINGS, TYPE H, BROKEN

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNA

FIELD OFFICE

FIXTURE (GATE KEYPAD)

MITIGATION, WETLANDS MITIGATION

68.8% 10,635,513.09$     110.7%

Unit Price Amount Unit Price

Inland Construction & Equipment Scott Bridge 

1,630.90$  

3,859.32$  

12,967.50$  

16,400.75$  

13,596.00$  

2,702.00$  

3,402.00$  

3,425.00$  

70,857.15$  

4,245.25$  

33,344.54$  

3,859.32$  18,500.00$  

3.47$  1.25$  

38.59$  45.00$  

61.75$  75.00$  

15.44$  25.00$  

3.09$  0.25$  

1.00$  19.24$  

18.90$  18.90$  

4,245.25$  5,000.00$  

70,857.15$  220,190.75$            

33,344.54$  200,000.00$            
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

15101-0000

Line A0100 ALL LPSM

15201-0000

Line A0150 ALL LPSM

15401-0000

Line A0200 ALL LPSM

15501-0000

Line A0250 ALL LPSM

15702-2000

Line A0300 ALL LPSM

15705-0100

Line A0350 1,075 LNFT

15705-2000

Line A0400 825 LNFT

15706-1600

Line A0450 4 EACH

15720-0000

Line A0500 ALL LPSM

20220-1000

Line A0550 1 EACH

20301-0400

Line A0600 1 EACH

20301-1100

CONSTRUCTION SCHEDULE

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

SOIL EROSION CONTROL, FLOATING TURBIDITY 

SOIL EROSION CONTROL, STABILIZED CONSTRU

STORM WATER POLLUTION PREVENTION PLAN

REMOVAL, INDIVIDUAL TREE

REMOVAL OF BRIDGE

REMOVAL OF GATE

SOIL EROSION CONTROL, TURBIDITY MONITORI

SOIL EROSION CONTROL, SILT FENCE

13,275,706.31$      188.0% 18,141,047.50$      

Amount Unit Price Amount

1,327,577.05$  3,439,388.00$  

247,865.26$  400,000.00$  

200,000.00$  100,000.00$  

100,000.00$  75,000.00$  

32,000.00$  125,000.00$  

5,643.75$  3,225.00$  

20,625.00$  103,125.00$  

11,120.00$  16,000.00$  

7,500.00$  4,000.00$  

810.00$  1,000.00$  

580,520.56$  1,950,000.00$  

75,000.00$  

 Company, Inc. Johnson Bros. Corporation

125,000.00$            

3,439,388.00$          

400,000.00$            

100,000.00$            

4,000.00$  

125.00$  

3.00$  

1,000.00$  

4,000.00$  

1,950,000.00$          
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A0650 3 EACH

20301-2400

Line A0700 4 EACH

20303-1600

Line A0750 2,700 SQYD

20420-0000

Line A0800 4,000 CUYD

20701-1000

Line A0850 3,000 SQYD

20801-0000

Line A0900 290 CUYD

20803-0000

Line A0950 400 CUYD

20810-0000

Line A1000 ALL LPSM

25102-0300

Line A1050 2,180 TON

30101-4000

Line A1100 950 TON

31303-0000

Line A1150 15 CUYD

40101-0100

Line A1200 260 TON

SEPARATION-STABILIZATION GEOTEXTILE, CLAS

STRUCTURE EXCAVATION (BRIDGE)

STRUCTURAL BACKFILL (BRIDGE)

SHORING AND BRACING (BRIDGE)

PLACED RIPRAP, METHOD A, CLASS 3 (BRIDGE)

AGGREGATE BASE GRADING C OR D

AGGREGATE-TOPSOIL COURSE

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAX

REMOVAL OF SIGN

REMOVAL OF PAVEMENT, ASPHALT

EMBANKMENT CONSTRUCTION

13,275,706.31$      188.0% 18,141,047.50$      

Amount Unit Price Amount

 Company, Inc. Johnson Bros. Corporation

2,250.00$  900.00$  

1,000.00$  800.00$  

21,600.00$  10,800.00$  

166,800.00$  120,000.00$  

8,100.00$  18,000.00$  

17,284.00$  8,700.00$  

63,204.00$  18,000.00$  

125,558.11$  265,000.00$  

241,783.80$  141,700.00$  

64,125.00$  42,750.00$  

1,425.00$  1,275.00$  

36,140.00$  39,000.00$  

300.00$  

4.00$  

200.00$  

6.00$  

30.00$  

45.00$  

30.00$  

65.00$  

265,000.00$            

85.00$  

45.00$  

150.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

40101-0500

Line A1250 260 TON

55101-0800

Line A1300 10,090 LNFT

55104-1000

Line A1350 14 EACH

55210-0000

Line A1400 60 CUYD

55210-0000

Line A1450 60 CUYD

55210-0000

Line A1500 65 CUYD

55210-0000

Line A1550 282 CUYD

55210-0000

Line A1600 325 CUYD

55235-0000

Line A1650 158 LNFT

55302-3300

Line A1700 5,150 LNFT

55401-1000

Line A1750 197,450 LB

55401-2000

PRECAST STRUCTURAL CONCRETE (3.5-INCH DE

PRECAST STRUCTURAL CONCRETE (BENT CAP)

EXPANSION JOINTS (PREFORMED SILICONE SEA

PRECAST, PRESTRESSED CONCRETE AASHTO GIR

REINFORCING STEEL (CORROSION RESISTANT) 

REINFORCING STEEL, EPOXY COATED (PURPLE) 

PRECAST PRESTRESSED CONCRETE PILE, 18-INC

DYNAMIC PILE LOAD TEST (BRIDGE)

PRECAST STRUCTURAL CONCRETE (WINGWALL)

PRECAST STRUCTURAL CONCRETE (APPROACH S

PRECAST STRUCTURAL CONCRETE (ABUTMENT)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH N

13,275,706.31$      188.0% 18,141,047.50$      

Amount Unit Price Amount

 Company, Inc. Johnson Bros. Corporation

34,320.00$  39,520.00$  

411,470.20$  2,219,800.00$  

76,657.98$  140,000.00$  

170,388.60$  90,000.00$  

80,074.20$  30,000.00$  

127,597.60$  47,125.00$  

1,297,961.40$  676,800.00$  

753,028.25$  325,000.00$  

24,540.56$  33,970.00$  

2,331,920.00$  1,158,750.00$  

724,641.50$  246,812.50$  

152.00$  

10,000.00$  

220.00$  

500.00$  

1,500.00$  

2,400.00$  

725.00$  

215.00$  

1,000.00$  

1.25$  

225.00$  
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Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

Line A1800 24,460 LB

55601-0500

Line A1850 2,700 LNFT

56401-1000

Line A1900 104 EACH

56802-0000

Line A1950 970 CUYD

61902-0000

Line A2000 1 EACH

61902-1400

Line A2050 2 EACH

61920-1000

Line A2100 4 EACH

62403-0000

Line A2150 530 CUYD

62502-0000

Line A2200 4,900 SQYD

63304-0900

Line A2250 20 SQFT

63316-1000

Line A2300 4 EACH

63401-1500

Line A2350 6,200 LNFT

BEARING DEVICE, ELASTOMERIC (BRIDGE)

HIGH PERFORMANCE CONCRETE (DECK AND DIA

GATE (CANTILEVER)

GATE, METAL, 16 FEET WIDTH (SWING GATES)

REMOVE AND RESET BOLLARD POST

FURNISHING AND PLACING TOPSOIL

BRIDGE RAILING, CONCRETE (BRIDGE)

TURF ESTABLISHMENT

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

REMOVE AND RESET SIGN

PAVEMENT MARKINGS, TYPE H, SOLID

13,275,706.31$      188.0% 18,141,047.50$      

Amount Unit Price Amount

 Company, Inc. Johnson Bros. Corporation

89,279.00$  4,280,500.00$  

1,633,878.00$  6,075.00$  

237,266.64$  91,000.00$  

1,402,018.60$  970,000.00$  

3,500.00$  3,000.00$  

1,700.00$  5,000.00$  

2,000.00$  2,000.00$  

20,405.00$  27,560.00$  

7,350.00$  34,300.00$  

500.00$  400.00$  

600.00$  3,000.00$  

7,750.00$  7,750.00$  

2.25$  

175.00$  

1,000.00$  

875.00$  

2,500.00$  

3,000.00$  

52.00$  

500.00$  

20.00$  

7.00$  

1.25$  

750.00$  



T A B U L A T I O N   O F   B I D S

Page 21 of 21

Schedule A Total of Bid Items:
Project No: FTNP-FOPU 10(3)

Project Name:  REPLACEMENT OF FORT PULASKI ENTRAN

CQ = "Contract Quantity"

Item No. Quantity Unit

63401-1600

Line A2400 470 LNFT

63501-2000

Line A2450 ALL LPSM

63502-1300

Line A2500 210 EACH

63503-0400

Line A2550 425 LNFT

63503-0700

Line A2600 4,400 LNFT

63504-1000

Line A2650 175 SQFT

63506-0500

Line A2700 180 HOUR

63610-2800

Line A2750 3,425 LNFT

63701-0000

Line A2800 1 EACH

64605-0000

Line A2850 ALL LPSM

64701-1000

Line A2900 ALL LPSM

TEMPORARY TRAFFIC CONTROL, DRUM

TEMPORARY TRAFFIC CONTROL, CONCRETE BAR

TEMPORARY TRAFFIC CONTROL, PAVEMENT MAR

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION 

TEMPORARY TRAFFIC CONTROL, FLAGGER

CONDUIT, 4-INCH, PVC

PAVEMENT MARKINGS, TYPE H, BROKEN

TEMPORARY TRAFFIC CONTROL, TRAFFIC SIGNA

FIELD OFFICE

FIXTURE (GATE KEYPAD)

MITIGATION, WETLANDS MITIGATION

13,275,706.31$      188.0% 18,141,047.50$      

Amount Unit Price Amount

 Company, Inc. Johnson Bros. Corporation

587.50$  470.00$  

18,500.00$  95,000.00$  

15,750.00$  15,750.00$  

19,125.00$  23,375.00$  

1,100.00$  1,100.00$  

4,375.00$  4,375.00$  

3,402.00$  3,402.00$  

65,897.00$  20,550.00$  

220,190.75$  265,000.00$  

5,000.00$  15,000.00$  

200,000.00$  375,000.00$  

95,000.00$  

1.00$  

55.00$  

75.00$  

25.00$  

0.25$  

6.00$  

18.90$  

15,000.00$  

265,000.00$            

375,000.00$            
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