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Turn off Highlights for printing? FALSE
T A B U L A T I O N   O F   B I D S

Schedule A Eastern Federal Lands Highway Division
Project No : FW-TERI 11(1) FLMA No: 

Project Name : REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS
Solcitation No:

State : LA County : MADISON PARRISH
Federal Location : TENSAS RIVER NATIONAL WILDLIFE REFUGE

Opened at: Sterling, VA
Opened by: Melani Hainesworth
Date: 5/12/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date:

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate #N/A

Ag Works, LLC
163 Guillory Road
Plaucheville, LA  71362

Pavkov Contracting
55 S. Guignard Drive
Sumter, SC  29150

Tarpan Construction LL
6756 Hwy 29
Cottonport, LA  71327

Riley Bridge
1001 East Lawrece Stre
Russellville, AL  35654

Riverside Construction 
4111 Washington Stree
Vicksburg, MS  39180

DCMS, Inc.
3514 Manor Drive
Vicksburg, MS  39180

Boyd Excavating, Inc.
2524 Highway 33
Russellville, AL  35653

Anderson Contracting L
222 Clunan Lane
Yazoo City, MS  39194

Camo Construction Co.

 $         885,000.00 

 $         949,940.00 

 $      1,121,541.88 

 $      1,142,021.94 

 $      1,194,885.00 

 $      1,196,685.00 

 $      1,250,317.36 

 $      1,307,130.25 

DTFH71-16-B-00026

DTFH71-16-C-00025

6/22/2016Ag Works, LLC

5/12/2016

Contract Specialist

Melani L. Hainesworth
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Contractor Comment Bid Amount Responsive
200 Blaney Road
Vidalia, LA  71373

Chad Pody Construction
275 Goodgoin Road
Ruston, LA  71270-873

Kovilic Construction Co
3721 N. Carnation Stre
Franklin Park, IL  6013

Fuel Tank Maintenance
240 Mill Drive
Cookeville, TN  38501

Print Range: #N/A
Award Amount: #N/A

 $      1,418,477.74 

 $      1,483,086.25 

 $      1,533,475.00 

 $      1,541,037.00 
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Turn off Highlights for printing? FALSE
T A B U L A T I O N   O F   B I D S

Schedule A Eastern Federal Lands Highway Division
Project No : FW-TERI 11(1) FLMA No: 

Project Name : REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS
Solcitation No:

State : LA County : MADISON PARRISH
Federal Location : TENSAS RIVER NATIONAL WILDLIFE REFUGE

Opened at: Sterling, VA
Opened by: Melani Hainesworth
Date: 5/12/2016

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date:

Contract Awarded to: Award Date:

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate #N/A

J. Star Enterprises, Inc
2882 Allen Street
New Orleans, LA  7011

DTFH71-16-B-00026

 $      1,910,185.00 



Page 4 of 12

Contractor Comment Bid Amount Responsive

Print Range: #N/A
Award Amount: #N/A
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T  A  B  U  L  A  T  I  O  N     O  F     B  I  D  S T  A  B  U  L  A  T  I  O  N     O  F     B  I  D  S T  A  B  U  L  A  T  I  O  N     O  F     B  I  D  S T  A  B  U  L  A  T  I  O  N     O  F     B  I  D  S
#N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A #N/A

Schedule A Total of Bid Items: 850,000.00$     4.1% 885,000.00$     11.8% 949,940.00$     31.9% 1,121,541.88$  34.4% 1,142,003.94$  40.6% 1,194,885.00$  40.8% 1,196,685.00$  47.1% 1,250,317.36$  53.8% 1,307,130.25$  66.9% 1,418,477.75$  74.5% 1,483,086.25$  80.4% 1,533,475.00$  81.3% 1,541,036.75$  
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEME

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

1 15101-0000 FALSE
1 Line A0010 ALL LPSM 61,435.50$         61,435.50$         19,292.00$         94,000.00$         111,000.00$         35,000.00$         21,000.00$         158,500.00$         122,000.00$         30,180.00$         20,000.00$         148,000.00$         150,000.00$         40,000.00$         FALSE
2 15201-0000 FALSE
2 Line A0020 ALL LPSM 19,000.00$         19,000.00$         10,000.00$         20,000.00$         28,000.38$         22,785.71$         9,000.00$         12,000.00$         22,680.00$         7,585.00$         12,500.00$         29,600.00$         10,000.00$         14,000.00$         FALSE
3 15401-0000 FALSE
3 Line A0030 ALL LPSM 15,000.00$         15,000.00$         15,000.00$         17,000.00$         14,000.00$         18,431.80$         3,000.00$         10,000.00$         15,265.00$         25,750.00$         18,000.00$         50,300.00$         20,000.00$         25,000.00$         FALSE
4 15705-0100 FALSE
4 Line A0040 4,500 LNFT 3.30$         14,850.00$         11,925.00$         31,500.00$         9,000.00$         20,160.00$         13,500.00$         15,750.00$         18,000.00$         32,625.00$         29,250.00$         46,935.00$         22,500.00$         29,250.00$         FALSE
5 15705-1300 FALSE
5 Line A0050 280 LNFT 29.00$         8,120.00$         1,722.00$         21,000.00$         15,120.00$         13,899.20$         5,600.00$         5,600.00$         4,620.00$         14,280.00$         17,360.00$         28,910.00$         7,000.00$         21,840.00$         FALSE
6 15705-1800 FALSE
6 Line A0060 630 LNFT 25.00$         15,750.00$         2,520.00$         7,560.00$         9,135.00$         28,589.40$         6,300.00$         12,600.00$         18,742.50$         16,380.00$         51,975.00$         115,353.00$         31,500.00$         36,540.00$         FALSE
7 15706-2200 FALSE
7 Line A0070 4 EACH 600.00$         2,400.00$         1,160.00$         3,000.00$         500.00$         8,784.56$         4,000.00$         600.00$         4,660.00$         9,500.00$         3,140.00$         9,084.00$         4,000.00$         18,000.00$         FALSE
8 15720-0000 FALSE
8 Line A0080 ALL LPSM 10,000.00$         10,000.00$         585.00$         12,000.00$         3,200.00$         5,385.64$         1,500.00$         1,500.00$         16,675.00$         4,900.00$         8,500.00$         3,100.00$         5,000.00$         4,500.00$         FALSE
9 20101-0000 FALSE
9 Line A0090 3.6 ACRE 8,500.00$         30,600.00$         1,026.00$         3,600.00$         3,240.00$         10,645.74$         21,600.00$         16,200.00$         4,554.00$         21,060.00$         9,000.00$         15,624.00$         36,000.00$         144,000.00$         FALSE

10 20202-0000 FALSE
10 Line A0100 430 SQYD 14.00$         6,020.00$         1,720.00$         2,150.00$         430.00$         3,065.90$         2,150.00$         2,580.00$         7,095.00$         9,718.00$         5,160.00$         8,965.50$         2,150.00$         36,550.00$         FALSE
11 20220-1000 FALSE
11 Line A0110 2 EACH 600.00$         1,200.00$         400.00$         3,000.00$         2,000.00$         2,019.16$         600.00$         1,500.00$         2,800.00$         4,100.00$         2,400.00$         7,600.00$         1,500.00$         10,000.00$         FALSE
12 20301-2400 FALSE
12 Line A0120 1 EACH 200.00$         200.00$         25.00$         1,000.00$         30.00$         113.27$         200.00$         95.00$         0.01$         1,550.00$         1,250.00$         150.00$         250.00$         50.00$         FALSE
13 20301-2800 FALSE
13 Line A0130 4 EACH 520.00$         2,080.00$         220.00$         10,000.00$         160.00$         1,195.92$         500.00$         400.00$         1,472.00$         1,400.00$         3,400.00$         1,800.00$         10,000.00$         2,000.00$         FALSE
14 20302-2100 FALSE
14 Line A0140 270 LNFT 28.00$         7,560.00$         540.00$         14,850.00$         4,185.00$         3,993.30$         2,700.00$         4,050.00$         3,685.50$         1,620.00$         4,050.00$         2,862.00$         13,500.00$         8,100.00$         FALSE
15 20402-0000 FALSE
15 Line A0150 350 CUYD 15.00$         5,250.00$         2,170.00$         25,900.00$         2,100.00$         5,190.50$         5,250.00$         5,250.00$         8,015.00$         2,800.00$         4,042.50$         9,502.50$         26,250.00$         14,000.00$         FALSE
16 20420-0000 FALSE
16 Line A0160 4,800 CUYD 30.00$         144,000.00$         302,160.00$         206,400.00$         326,400.00$         368,928.00$         393,120.00$         345,600.00$         373,584.00$         403,200.00$         388,800.00$         350,112.00$         408,000.00$         393,600.00$         FALSE
17 20701-0700 FALSE
17 Line A0170 3,400 SQYD 3.00$         10,200.00$         1,700.00$         10,200.00$         3,740.00$         6,222.00$         7,650.00$         6,800.00$         12,070.00$         6,800.00$         11,900.00$         6,324.00$         17,000.00$         7,650.00$         FALSE
18 30110-0000 FALSE
18 Line A0180 13,100 TON 30.00$         393,000.00$         429,025.00$         327,500.00$         458,500.00$         504,219.00$         575,090.00$         497,800.00$         529,502.00$         573,125.00$         707,400.00$         530,812.00$         589,500.00$         576,400.00$         FALSE
19 60103-0220 FALSE
19 Line A0190 4 EACH 6,500.00$         26,000.00$         29,020.00$         26,000.00$         50,000.00$         18,686.88$         38,000.00$         26,000.00$         17,000.00$         60,000.00$         51,700.00$         36,800.00$         40,000.00$         38,000.00$         FALSE
20 60201-0800 FALSE
20 Line A0200 35 LNFT 70.00$         2,450.00$         2,415.00$         4,900.00$         2,380.00$         1,652.70$         3,500.00$         2,975.00$         1,997.10$         2,926.00$         1,680.00$         3,550.75$         5,250.00$         6,440.00$         FALSE
21 60201-0900 FALSE
21 Line A0210 100 LNFT 110.00$         11,000.00$         6,650.00$         12,800.00$         10,800.00$         7,847.00$         12,500.00$         10,000.00$         9,217.00$         11,500.00$         5,845.00$         13,300.00$         20,000.00$         22,600.00$         FALSE
22 60201-1200 FALSE
22 Line A0220 65 LNFT 150.00$         9,750.00$         7,345.00$         16,900.00$         15,275.00$         7,431.45$         13,000.00$         12,675.00$         7,442.50$         10,270.00$         8,895.25$         13,585.00$         19,500.00$         23,075.00$         FALSE
23 60202-0200 FALSE
23 Line A0230 165 LNFT 60.00$         9,900.00$         10,890.00$         17,325.00$         10,230.00$         10,560.00$         16,500.00$         14,025.00$         11,079.75$         12,210.00$         6,930.00$         9,240.00$         20,625.00$         26,730.00$         FALSE
24 60703-0000 FALSE
24 Line A0240 25 LNFT 39.00$         975.00$         250.00$         6,000.00$         550.00$         536.00$         1,000.00$         500.00$         1,250.00$         1,000.00$         1,125.00$         1,490.00$         1,250.00$         1,625.00$         FALSE
25 61401-0000 FALSE
25 Line A0250 6 CUYD 430.00$         2,580.00$         870.00$         4,800.00$         1,350.00$         1,713.96$         1,890.00$         1,500.00$         2,250.00$         1,260.00$         990.00$         1,872.00$         3,000.00$         1,500.00$         FALSE
26 62403-0000 FALSE
26 Line A0260 60 CUYD 50.00$         3,000.00$         360.00$         6,000.00$         1,440.00$         2,099.40$         2,280.00$         1,200.00$         1,500.00$         2,520.00$         1,500.00$         4,080.00$         6,000.00$         3,300.00$         FALSE
27 62502-0000 FALSE
27 Line A0270 535 SQYD 3.00$         1,605.00$         535.00$         4,280.00$         1,337.50$         1,653.15$         1,070.00$         1,605.00$         5,082.50$         3,611.25$         2,675.00$         4,815.00$         5,350.00$         722.25$         FALSE
28 62901-0600 FALSE
28 Line A0280 170 SQYD 5.35$         909.50$         340.00$         2,550.00$         221.00$         1,040.40$         2,210.00$         425.00$         807.50$         1,530.00$         595.00$         901.00$         850.00$         637.50$         FALSE
29 63304-0900 FALSE
29 Line A0290 15 SQFT 65.00$         975.00$         675.00$         2,025.00$         210.00$         922.20$         525.00$         675.00$         975.00$         630.00$         1,875.00$         1,342.50$         4,500.00$         4,125.00$         FALSE
30 63308-3000 FALSE
30 Line A0300 8 EACH 150.00$         1,200.00$         1,240.00$         3,200.00$         640.00$         865.92$         1,200.00$         1,040.00$         664.00$         1,600.00$         1,000.00$         1,426.00$         4,000.00$         1,472.00$         FALSE
31 63316-1000 FALSE
31 Line A0310 2 EACH 220.00$         440.00$         120.00$         2,000.00$         168.00$         331.76$         400.00$         300.00$         160.00$         1,600.00$         3,000.00$         320.00$         500.00$         150.00$         FALSE
32 63503-0300 FALSE
32 Line A0320 30 LNFT 35.00$         1,050.00$         600.00$         4,500.00$         3,000.00$         1,679.10$         750.00$         540.00$         1,500.00$         1,500.00$         4,500.00$         1,080.00$         7,500.00$         360.00$         FALSE
33 63504-1000 FALSE
33 Line A0330 20 SQFT 25.00$         500.00$         200.00$         4,000.00$         2,000.00$         486.00$         300.00$         400.00$         360.00$         500.00$         300.00$         850.00$         1,000.00$         320.00$         FALSE
34 63701-0000 FALSE
34 Line A0340 1 EACH 11,000.00$         11,000.00$         7,600.00$         12,000.00$         12,000.00$         12,500.00$         15,000.00$         10,000.00$         14,612.00$         15,000.00$         17,500.00$         15,000.00$         20,000.00$         3,500.00$         FALSE
35 64703-1650 FALSE
35 Line A0350 2 EACH 10,000.00$         20,000.00$         14,700.00$         10,000.00$         19,200.00$         13,368.92$         12,000.00$         16,000.00$         9,000.00$         12,900.00$         10,240.00$         8,400.00$         20,000.00$         25,000.00$         FALSE
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Chad Pody Construction Co. LLC Kovilic Construction Co., Inc.

150,000.00$         

10,000.00$         

20,000.00$         

5.00$         

25.00$         

50.00$         

1,000.00$         

5,000.00$         

10,000.00$         

5.00$         

750.00$         

250.00$         

2,500.00$         

50.00$         

75.00$         

85.00$         

5.00$         

148,000.00$         

29,600.00$         

50,300.00$         

10.43$         

103.25$         

183.10$         

2,271.00$         

3,100.00$         

4,340.00$         

20.85$         

3,800.00$         

150.00$         

450.00$         

10.60$         

27.15$         

72.94$         

1.86$         

SOIL EROSION CONTROL, SILT FENCE

2.65$         7.00$         2.00$         4.48$         3.00$         3.50$         4.00$         7.25$         

OBJECT MARKER, TYPE 3

REMOVE AND RESET SIGN

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

FIELD OFFICE

MITIGATION, FLASH BOARD RISER (WATER CONTROL STRUCTURE)

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

EMBANKMENT CONSTRUCTION

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE B

AGGREGATE SURFACE COURSE

SOIL EROSION CONTROL, FILTER BAG

STORM WATER POLLUTION PREVENTION PLAN

CLEARING AND GRUBBING

SELECTIVE CLEARING

REMOVAL, INDIVIDUAL TREE

REMOVAL OF SIGN

LEAN CONCRETE BACKFILL

FURNISHING AND PLACING TOPSOIL

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

CONCRETE, HEADWALL FOR 48-INCH PIPE CULVERT (WINGWALLS AND FOUNDATIONS)

24-INCH PIPE CULVERT

30-INCH PIPE CULVERT

48-INCH PIPE CULVERT

18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

CLEANING CULVERTS IN PLACE

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

REMOVAL OF PIPE CULVERT

SUBEXCAVATION

94,000.00$         111,000.00$         35,000.00$         

15,265.00$         25,750.00$         18,000.00$         

DCMS, Inc. Anderson Contracting, LLC Camo Construction Co., Inc.Boyd Excavating, Inc. Fuel Tank MaintenanceAg Works, LLC Pavkov Contracting Tarpan Construction, LLC Riley Bridge Riverside Construction

10,000.00$         

19,292.00$         

58.00$         

6.15$         75.00$         54.00$         49.64$         20.00$         20.00$         16.50$         51.00$         62.00$         

21,000.00$         158,500.00$         122,000.00$         30,180.00$         20,000.00$         40,000.00$         

20,000.00$         28,000.38$         22,785.71$         9,000.00$         12,000.00$         22,680.00$         7,585.00$         12,500.00$         14,000.00$         

25,000.00$         15,000.00$         17,000.00$         14,000.00$         18,431.80$         3,000.00$         10,000.00$         

6.50$         6.50$         

4,500.00$         

585.00$         12,000.00$         3,200.00$         5,385.64$         1,500.00$         1,500.00$         16,675.00$         4,900.00$         8,500.00$         4,500.00$         

290.00$         750.00$         125.00$         2,196.14$         1,000.00$         150.00$         1,165.00$         2,375.00$         785.00$         

78.00$         

4.00$         12.00$         14.50$         45.38$         10.00$         20.00$         29.75$         26.00$         82.50$         

40,000.00$         

4.00$         5.00$         1.00$         7.13$         5.00$         6.00$         16.50$         22.60$         12.00$         85.00$         

285.00$         1,000.00$         900.00$         2,957.15$         6,000.00$         4,500.00$         1,265.00$         5,850.00$         2,500.00$         

5,000.00$         

25.00$         1,000.00$         30.00$         113.27$         200.00$         95.00$         0.01$         1,550.00$         1,250.00$         50.00$         

200.00$         1,500.00$         1,000.00$         1,009.58$         300.00$         750.00$         1,400.00$         2,050.00$         1,200.00$         

500.00$         

2.00$         55.00$         15.50$         14.79$         10.00$         15.00$         13.65$         6.00$         15.00$         30.00$         

55.00$         2,500.00$         40.00$         298.98$         125.00$         100.00$         368.00$         350.00$         850.00$         

40.00$         

62.95$         43.00$         68.00$         76.86$         81.90$         72.00$         77.83$         84.00$         81.00$         82.00$         

6.20$         74.00$         6.00$         14.83$         15.00$         15.00$         22.90$         8.00$         11.55$         

2.25$         

32.75$         25.00$         35.00$         38.49$         43.90$         38.00$         40.42$         43.75$         54.00$         44.00$         

0.50$         3.00$         1.10$         1.83$         2.25$         2.00$         3.55$         2.00$         3.50$         

40.52$         45.00$         

9,500.00$         

69.00$         140.00$         68.00$         47.22$         100.00$         85.00$         57.06$         83.60$         48.00$         184.00$         

7,255.00$         6,500.00$         12,500.00$         4,671.72$         9,500.00$         6,500.00$         4,250.00$         15,000.00$         12,925.00$         9,200.00$         

101.45$         

10,000.00$         

150.00$         

226.00$         

113.00$         260.00$         235.00$         114.33$         200.00$         195.00$         114.50$         158.00$         136.85$         355.00$         

66.50$         128.00$         108.00$         78.47$         125.00$         100.00$         92.17$         115.00$         58.45$         133.00$         

209.00$         

200.00$         

300.00$         

162.00$         

10.00$         240.00$         22.00$         21.44$         40.00$         20.00$         50.00$         40.00$         45.00$         65.00$         

66.00$         105.00$         62.00$         64.00$         100.00$         85.00$         67.15$         74.00$         42.00$         56.00$         

59.60$         

125.00$         

50.00$         

250.00$         

6.00$         100.00$         24.00$         34.99$         38.00$         20.00$         25.00$         42.00$         25.00$         55.00$         

145.00$         800.00$         225.00$         285.66$         315.00$         250.00$         375.00$         210.00$         165.00$         312.00$         

68.00$         

500.00$         

100.00$         

1.35$         

2.00$         15.00$         1.30$         6.12$         13.00$         2.50$         4.75$         9.00$         3.50$         3.75$         

1.00$         8.00$         2.50$         3.09$         2.00$         3.00$         9.50$         6.75$         5.00$         9.00$         

5.30$         

10.00$         

5.00$         

275.00$         

155.00$         400.00$         80.00$         108.24$         150.00$         130.00$         83.00$         200.00$         125.00$         184.00$         

45.00$         135.00$         14.00$         61.48$         35.00$         45.00$         65.00$         42.00$         125.00$         89.50$         

178.25$         

300.00$         

500.00$         

75.00$         

20.00$         150.00$         100.00$         55.97$         25.00$         18.00$         50.00$         50.00$         150.00$         12.00$         

60.00$         1,000.00$         84.00$         165.88$         200.00$         150.00$         80.00$         800.00$         1,500.00$         160.00$         

36.00$         

250.00$         

250.00$         

16.00$         

7,600.00$         12,000.00$         12,000.00$         12,500.00$         15,000.00$         10,000.00$         14,612.00$         15,000.00$         17,500.00$         3,500.00$         

10.00$         200.00$         100.00$         24.30$         15.00$         20.00$         18.00$         25.00$         15.00$         42.50$         

15,000.00$         

50.00$         

20,000.00$         

12,500.00$         7,350.00$         5,000.00$         9,600.00$         6,684.46$         6,000.00$         8,000.00$         4,500.00$         6,450.00$         5,120.00$         4,200.00$         10,000.00$         

Engineer's Estimate
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Schedule A Total of Bid Items: 850,000.00$     4.1% 885,000.00$     11.8% 949,940.00$     31.9% 1,121,541.88$  34.4% 1,142,003.94$  40.6% 1,194,885.00$  40.8% 1,196,685.00$  47.1% 1,250,317.36$  53.8% 1,307,130.25$  66.9% 1,418,477.75$  74.5% 1,483,086.25$  80.4% 1,533,475.00$  81.3% 1,541,036.75$  
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEME

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Chad Pody Construction Co. LLC Kovilic Construction Co., Inc.

MOBILIZATION

DCMS, Inc. Anderson Contracting, LLC Camo Construction Co., Inc.Boyd Excavating, Inc. Fuel Tank MaintenanceAg Works, LLC Pavkov Contracting Tarpan Construction, LLC Riley Bridge Riverside ConstructionEngineer's Estimate
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Schedule A Total of Bid Items: 850,000.00$      124.7% 1,910,185.00$   
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

15101-0000

Line A0010 ALL LPSM 61,435.50$   61,435.50$   190,000.00$  

15201-0000

Line A0020 ALL LPSM 19,000.00$   19,000.00$   75,000.00$   

15401-0000

Line A0030 ALL LPSM 15,000.00$   15,000.00$   37,000.00$   

15705-0100

Line A0040 4,500 LNFT 3.30$  14,850.00$   24,750.00$   

15705-1300

Line A0050 280 LNFT 29.00$   8,120.00$   5,600.00$   

15705-1800

Line A0060 630 LNFT 25.00$   15,750.00$   31,500.00$   

15706-2200

Line A0070 4 EACH 600.00$   2,400.00$   12,000.00$   

15720-0000

Line A0080 ALL LPSM 10,000.00$   10,000.00$   15,000.00$   

20101-0000

Line A0090 3.6 ACRE 8,500.00$   30,600.00$   72,000.00$   

20202-0000

Line A0100 430 SQYD 14.00$   6,020.00$   12,900.00$   

20220-1000

Line A0110 2 EACH 600.00$   1,200.00$   5,000.00$   

20301-2400

MOBILIZATION

190,000.00$  

Engineer's Estimate J. Star Enterprises, Inc.

CONTRACTOR TESTING

37,000.00$   

CONSTRUCTION SURVEY AND STAKING

75,000.00$   

SOIL EROSION CONTROL, TEMPORARY DIVERSION CHANNEL

20.00$   

SOIL EROSION CONTROL, SILT FENCE

5.50$  

SOIL EROSION CONTROL, FILTER BAG

3,000.00$   

SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

50.00$   

CLEARING AND GRUBBING

20,000.00$   

STORM WATER POLLUTION PREVENTION PLAN

15,000.00$   

REMOVAL, INDIVIDUAL TREE

2,500.00$   

SELECTIVE CLEARING

30.00$   

REMOVAL OF SIGN
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Schedule A Total of Bid Items: 850,000.00$      124.7% 1,910,185.00$   
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Engineer's Estimate J. Star Enterprises, Inc.

Line A0120 1 EACH 200.00$   200.00$   150.00$   

20301-2800

Line A0130 4 EACH 520.00$   2,080.00$   9,000.00$   

20302-2100

Line A0140 270 LNFT 28.00$   7,560.00$   5,400.00$   

20402-0000

Line A0150 350 CUYD 15.00$   5,250.00$   5,250.00$   

20420-0000

Line A0160 4,800 CUYD 30.00$   144,000.00$  456,000.00$  

20701-0700

Line A0170 3,400 SQYD 3.00$  10,200.00$   13,600.00$   

30110-0000

Line A0180 13,100 TON 30.00$   393,000.00$  812,200.00$  

60103-0220

Line A0190 4 EACH 6,500.00$   26,000.00$   38,000.00$   

60201-0800

Line A0200 35 LNFT 70.00$   2,450.00$   2,275.00$   

60201-0900

Line A0210 100 LNFT 110.00$   11,000.00$   8,000.00$   

60201-1200

Line A0220 65 LNFT 150.00$   9,750.00$   8,450.00$   

60202-0200

Line A0230 165 LNFT 60.00$   9,900.00$   8,250.00$   

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2,250.00$   

150.00$   

SUBEXCAVATION

15.00$   

REMOVAL OF PIPE CULVERT

20.00$   

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE B

4.00$  

EMBANKMENT CONSTRUCTION

95.00$   

CONCRETE, HEADWALL FOR 48-INCH PIPE CULVERT (WINGWALLS AND FOUNDATIONS)

9,500.00$   

AGGREGATE SURFACE COURSE

62.00$   

30-INCH PIPE CULVERT

80.00$   

24-INCH PIPE CULVERT

65.00$   

18-INCH EQUIVALENT DIAMETER ARCH OR ELLIPTICAL PIPE CULVERT

50.00$   

48-INCH PIPE CULVERT

130.00$   
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Schedule A Total of Bid Items: 850,000.00$      124.7% 1,910,185.00$   
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Engineer's Estimate J. Star Enterprises, Inc.

60703-0000

Line A0240 25 LNFT 39.00$   975.00$   500.00$   

61401-0000

Line A0250 6 CUYD 430.00$   2,580.00$   1,800.00$   

62403-0000

Line A0260 60 CUYD 50.00$   3,000.00$   1,740.00$   

62502-0000

Line A0270 535 SQYD 3.00$  1,605.00$   14,445.00$   

62901-0600

Line A0280 170 SQYD 5.35$  909.50$   3,060.00$   

63304-0900

Line A0290 15 SQFT 65.00$   975.00$   975.00$   

63308-3000

Line A0300 8 EACH 150.00$   1,200.00$   440.00$   

63316-1000

Line A0310 2 EACH 220.00$   440.00$   400.00$   

63503-0300

Line A0320 30 LNFT 35.00$   1,050.00$   3,300.00$   

63504-1000

Line A0330 20 SQFT 25.00$   500.00$   600.00$   

63701-0000

Line A0340 1 EACH 11,000.00$   11,000.00$   25,000.00$   

64703-1650

LEAN CONCRETE BACKFILL

300.00$   

CLEANING CULVERTS IN PLACE

20.00$   

TURF ESTABLISHMENT

27.00$   

FURNISHING AND PLACING TOPSOIL

29.00$   

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

65.00$   

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

18.00$   

REMOVE AND RESET SIGN

200.00$   

OBJECT MARKER, TYPE 3

55.00$   

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

30.00$   

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

110.00$   

MITIGATION, FLASH BOARD RISER (WATER CONTROL STRUCTURE)

FIELD OFFICE

25,000.00$   
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Schedule A Total of Bid Items: 850,000.00$      124.7% 1,910,185.00$   
Project No: FW-TERI 11(1)

Project Name:  REHABILITATION OF WILDLIFE DRIVE (ROUTE 11) AND DRAINAGE IMPROVEMENTS

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount

Engineer's Estimate J. Star Enterprises, Inc.

Line A0350 2 EACH 10,000.00$   20,000.00$   10,600.00$   5,300.00$   
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