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T A B U L A T I O N   O F   B I D S
Schedule A

Project No : GA GA FLTP CE WFG LOCK(1)

Project Name : Walter F. George Lock and Dam
Solcitation No:

State : GA County : Clay
Federal Location : Walter F George Lock and Dam

Opened at: Sterling, VA
Opened by: C. Shawn Long
Date: 11/24/2015

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 11/24/2015

Contract Awarded to: Award Date: 1/21/2016

Contractor Comment Bid Amount Responsive

Engineer's Estimate 580,000.00$      

Jim Boyd Construction, 424,075.00$      
1810 West Oakridge D
Albany, GA  31707

Central Southern Const 695,875.00$      
2410 Harper Street
Jacksonville, FL  32204

Fuel Tank Maintenance 724,106.14$      
240 Mill Drive
Cookeville, TN  38501

Pavkov Contracting 1,197,586.00$   
55 S Guignard Drive
Sumter, SC  29150

 $        695,875.00 

 $        724,106.14 

 $      1,197,590.00 

 $        424,075.00 

DTFH71-16-B-00008

C. Shawn Long

Jim Boyd Construction, Inc.

Contract Specialist
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit Unit Price Amount Unit Price Amount

15101-0000
Line A0100 ALL LPSM 48,882.50$  48,882.50$  43,000.00$  

15201-0000
Line A0150 ALL LPSM 4,500.00$  4,500.00$  7,500.00$  

15401-0000
Line A0200 ALL LPSM 8,500.00$  8,500.00$  7,500.00$  

15705-0100
Line A0250 900 LNFT 8.50$  7,650.00$  4,500.00$  

20301-0100
Line A0300 6 EACH 55.00$  330.00$  900.00$  

20301-3400
Line A0350 10 EACH 41.50$  415.00$  250.00$  

20303-1600
Line A0400 400 SQYD 25.00$  10,000.00$  6,980.00$  

20401-0000
Line A0450 75 CUYD 50.00$  3,750.00$  1,875.00$  

20701-1000
Line A0500 210 SQYD 20.00$  4,200.00$  1,260.00$  

30101-4000
Line A0550 280 TON 70.00$  19,600.00$  14,000.00$  

30302-1000
Line A0600 300 LNFT 12.50$  3,750.00$  2,400.00$  

31302-0000
Line A0650 2,200 SQYD 11.00$  24,200.00$  7,150.00$  

40101-0500
Line A0700 2,100 TON 150.00$  315,000.00$            210,000.00$            

41301-0000
Line A0750 2,600 SQYD 13.00$  33,800.00$  26,000.00$  

41401-2000
Line A0800 1,500 LNFT 3.25$  4,875.00$  15,000.00$  

SOIL EROSION CONTROL, SILT FENCE
5.00$  

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

REMOVAL OF PAVEMENT, ASPHALT

ROADWAY EXCAVATION

SEPARATION-STABILIZATION GEOTEXTILE, CLASS 2, TYPE E

AGGREGATE BASE GRADING C OR D

DITCH RECONDITIONING

AGGREGATE-TOPSOIL COURSE

REMOVAL OF BOLLARD

REMOVAL OF WHEELSTOP

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1/2-INCH NOMINAL MAXIMUM SIZE AGGREGATE,

ASPHALT PAVEMENT MILLING

CRACKS, CLEANING AND SEALING

Jim Boyd Construction, Inc.

7,500.00$  

43,000.00$  

150.00$  

7,500.00$  

25.00$  

17.45$  

25.00$  

50.00$  

6.00$  

3.25$  

8.00$  

10.00$  

100.00$  

10.00$  

Engineer's Estimate
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit Unit Price Amount Unit Price Amount

Jim Boyd Construction, Inc.Engineer's Estimate

60915-1000
Line A0850 50 EACH 150.00$  7,500.00$  3,750.00$  

60920-0000
Line A0900 185 EACH 50.00$  9,250.00$  9,250.00$  

62502-0000
Line A0950 2,600 SQYD 4.50$  11,700.00$  3,900.00$  

63304-0900
Line A1000 30 SQFT 75.00$  2,250.00$  6,000.00$  

63401-1500
Line A1050 6,500 LNFT 2.00$  13,000.00$  6,175.00$  

63401-1600
Line A1100 5,300 LNFT 1.20$  6,360.00$  3,445.00$  

63403-0800
Line A1150 375 SQFT 10.50$  3,937.50$  1,875.00$  

63405-3250
Line A1200 13 EACH 350.00$  4,550.00$  1,365.00$  

63501-0000
Line A1250 ALL LPSM 20,000.00$  20,000.00$  10,000.00$  

63701-0000
Line A1300 1 EACH 12,000.00$  12,000.00$  30,000.00$  

WHEELSTOP, CONCRETE

RESET WHEELSTOP

TURF ESTABLISHMENT

FIELD OFFICE

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

PAVEMENT MARKINGS, TYPE H, SOLID

PAVEMENT MARKINGS, TYPE H, BROKEN

PAVEMENT MARKINGS, TYPE H

PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY SYMBOL

TEMPORARY TRAFFIC CONTROL

75.00$  

1.50$  

50.00$  

0.95$  

200.00$  

5.00$  

0.65$  

10,000.00$  

105.00$  

30,000.00$  
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit

15101-0000
Line A0100 ALL LPSM

15201-0000
Line A0150 ALL LPSM

15401-0000
Line A0200 ALL LPSM

15705-0100
Line A0250 900 LNFT

20301-0100
Line A0300 6 EACH

20301-3400
Line A0350 10 EACH

20303-1600
Line A0400 400 SQYD

20401-0000
Line A0450 75 CUYD

20701-1000
Line A0500 210 SQYD

30101-4000
Line A0550 280 TON

30302-1000
Line A0600 300 LNFT

31302-0000
Line A0650 2,200 SQYD

40101-0500
Line A0700 2,100 TON

41301-0000
Line A0750 2,600 SQYD

41401-2000
Line A0800 1,500 LNFT

SOIL EROSION CONTROL, SILT FENCE

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

REMOVAL OF PAVEMENT, ASPHALT

ROADWAY EXCAVATION

SEPARATION-STABILIZATION GEOTEXTILE, CLA

AGGREGATE BASE GRADING C OR D

DITCH RECONDITIONING

AGGREGATE-TOPSOIL COURSE

REMOVAL OF BOLLARD

REMOVAL OF WHEELSTOP

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1

ASPHALT PAVEMENT MILLING

CRACKS, CLEANING AND SEALING

Unit Price Amount Unit Price Amount

130,000.00$            30,588.24$  

35,000.00$  8,823.53$  

45,000.00$  8,823.53$  

1,800.00$  2,646.00$  

900.00$  1,764.72$  

250.00$  882.40$  

10,000.00$  70,588.00$  

3,000.00$  15,441.00$  

1,050.00$  18,530.40$  

11,200.00$  26,353.60$  

3,000.00$  8,823.00$  

33,000.00$  38,830.00$  

241,500.00$            333,522.00$            

26,000.00$  61,178.00$  

10,500.00$  9,405.00$  

2.00$  2.94$  

130,000.00$            30,588.24$  

Central Southern Construction Corp Fuel Tank Maintenance

150.00$  294.12$  

35,000.00$  8,823.53$  

45,000.00$  8,823.53$  

40.00$  205.88$  

25.00$  176.47$  

25.00$  88.24$  

40.00$  94.12$  

5.00$  88.24$  

15.00$  17.65$  

10.00$  29.41$  

10.00$  23.53$  

115.00$  158.82$  

7.00$  6.27$  
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit

60915-1000
Line A0850 50 EACH

60920-0000
Line A0900 185 EACH

62502-0000
Line A0950 2,600 SQYD

63304-0900
Line A1000 30 SQFT

63401-1500
Line A1050 6,500 LNFT

63401-1600
Line A1100 5,300 LNFT

63403-0800
Line A1150 375 SQFT

63405-3250
Line A1200 13 EACH

63501-0000
Line A1250 ALL LPSM

63701-0000
Line A1300 1 EACH

WHEELSTOP, CONCRETE

RESET WHEELSTOP

TURF ESTABLISHMENT

FIELD OFFICE

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

PAVEMENT MARKINGS, TYPE H, SOLID

PAVEMENT MARKINGS, TYPE H, BROKEN

PAVEMENT MARKINGS, TYPE H

PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY 

TEMPORARY TRAFFIC CONTROL

Unit Price Amount Unit Price Amount

Central Southern Construction Corp Fuel Tank Maintenance

2,500.00$  4,235.50$  

4,625.00$  10,881.70$  

13,000.00$  15,288.00$  

1,500.00$  4,411.80$  

9,750.00$  5,720.00$  

5,300.00$  3,127.00$  

3,750.00$  1,766.25$  

3,250.00$  1,300.00$  

65,000.00$  17,647.06$  

35,000.00$  23,529.41$  

50.00$  84.71$  

5.00$  5.88$  

25.00$  58.82$  

1.50$  0.88$  

50.00$  147.06$  

10.00$  4.71$  

1.00$  0.59$  

65,000.00$  17,647.06$  

250.00$  100.00$  

35,000.00$  23,529.41$  
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit

15101-0000
Line A0100 ALL LPSM

15201-0000
Line A0150 ALL LPSM

15401-0000
Line A0200 ALL LPSM

15705-0100
Line A0250 900 LNFT

20301-0100
Line A0300 6 EACH

20301-3400
Line A0350 10 EACH

20303-1600
Line A0400 400 SQYD

20401-0000
Line A0450 75 CUYD

20701-1000
Line A0500 210 SQYD

30101-4000
Line A0550 280 TON

30302-1000
Line A0600 300 LNFT

31302-0000
Line A0650 2,200 SQYD

40101-0500
Line A0700 2,100 TON

41301-0000
Line A0750 2,600 SQYD

41401-2000
Line A0800 1,500 LNFT

SOIL EROSION CONTROL, SILT FENCE

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

REMOVAL OF PAVEMENT, ASPHALT

ROADWAY EXCAVATION

SEPARATION-STABILIZATION GEOTEXTILE, CLA

AGGREGATE BASE GRADING C OR D

DITCH RECONDITIONING

AGGREGATE-TOPSOIL COURSE

REMOVAL OF BOLLARD

REMOVAL OF WHEELSTOP

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 1

ASPHALT PAVEMENT MILLING

CRACKS, CLEANING AND SEALING

Unit Price Amount

157,000.00$            

20,550.00$  

34,250.00$  

7,200.00$  

900.00$  

1,500.00$  

26,000.00$  

7,500.00$  

2,100.00$  

31,920.00$  

9,000.00$  

63,800.00$  

532,245.00$            

61,646.00$  

15,000.00$  

8.00$  

157,000.00$            

Pavkov Contracting

150.00$  

20,550.00$  

34,250.00$  

100.00$  

65.00$  

150.00$  

114.00$  

10.00$  

29.00$  

30.00$  

23.71$  

253.45$  

10.00$  
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Schedule A
Project No: GA GA FLTP CE WFG LOCK(1)

Project Name:  Walter F. George Lock and Dam

Item
No. Quantity Unit

60915-1000
Line A0850 50 EACH

60920-0000
Line A0900 185 EACH

62502-0000
Line A0950 2,600 SQYD

63304-0900
Line A1000 30 SQFT

63401-1500
Line A1050 6,500 LNFT

63401-1600
Line A1100 5,300 LNFT

63403-0800
Line A1150 375 SQFT

63405-3250
Line A1200 13 EACH

63501-0000
Line A1250 ALL LPSM

63701-0000
Line A1300 1 EACH

WHEELSTOP, CONCRETE

RESET WHEELSTOP

TURF ESTABLISHMENT

FIELD OFFICE

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

PAVEMENT MARKINGS, TYPE H, SOLID

PAVEMENT MARKINGS, TYPE H, BROKEN

PAVEMENT MARKINGS, TYPE H

PAVEMENT MARKINGS, TYPE H, ACCESSIBILITY 

TEMPORARY TRAFFIC CONTROL

Unit Price Amount

Pavkov Contracting

10,000.00$  

13,875.00$  

26,000.00$  

4,500.00$  

78,000.00$  

37,100.00$  

4,500.00$  

6,500.00$  

25,000.00$  

21,500.00$  

200.00$  

10.00$  

75.00$  

12.00$  

150.00$  

12.00$  

7.00$  

25,000.00$  

500.00$  

21,500.00$  
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