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T A B U L A T I O N   O F   B I D S
Schedule A Eastern Federal Lands Highway Division

Project No : NP-BLRI 1E10 FLMA No: NPS PMIS No. 173020

 NPS Drwg No. 601/130206

Project Name : RESURFACING OF MP 27.24 TO MP 37.49
Solcitation No:

State : VA County : Nelson, Rockbridge
Federal Location : Blue Ridge Parkway

Opened at: Sterling, VA
Opened by: Melvin Sloan
Date: 5/1/2018

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 5/1/2018

Contract Awarded to: Award Date: 7/3/2018

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 2,245,000.00$   

B&S Contracting Inc 2,664,078.50$   
189 Luck Stone Road
Staunton, VA  24401

Bryant's Land & Develo 2,625,719.80$   
159 Depot Street
Burnsville, NC  28714

Estes Bros. Constructio 2,792,473.87$   
153 Fleenortown Road
Jonesville, VA  24263

GC Works Inc 2,314,957.50$   
1820 SW 3rd Avenue
Miami, FL  33129

693C73-18-C-000046

 $      2,664,078.50 

 $      2,625,719.80 

 $      2,792,473.87 

 $      2,314,957.50 

693C73-18-B-000016

Melvin Sloan

Bryant's Land & Development Indu

Contract Officer



T A B U L A T I O N   O F   B I D S
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Schedule A Total of Bid Items: 2,245,000.00$   18.7% 2,664,078.50$   17.0% 2,625,719.80$   24.4% 2,792,473.87$   3.1% 2,314,957.50$   
Project No: NP-BLRI 1E10

Project Name:  RESURFACING OF MP 27.24 TO MP 37.49

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line A0020 ALL LPSM 124,844.50$  124,844.50$  242,000.00$  231,000.00$  371,569.17$  150,000.00$  

15201-0000

Line A0040 ALL LPSM 21,000.00$  21,000.00$  55,730.00$  31,625.00$  7,920.00$  10,000.00$  

15401-0000

Line A0060 ALL LPSM 31,000.00$  31,000.00$  35,000.00$  40,700.00$  86,000.00$  35,000.00$  

15705-1400

Line A0080 780 LNFT 5.35$  4,173.00$  15,600.00$  6,864.00$  4,329.00$  3,627.00$  

20303-1600

Line A0100 540 SQYD 11.50$  6,210.00$  23,436.00$  2,970.00$  11,728.80$  8,100.00$  

30303-1000

Line A0120 540 SQYD 2.90$  1,566.00$  59,049.00$  4,752.00$  5,103.00$  17,280.00$  

31301-0000

Line A0140 1,940 TON 70.00$  135,800.00$  188,180.00$  128,040.00$  154,656.80$  67,900.00$  

40101-0100

Line A0160 12,450 TON 130.00$  1,618,500.00$         1,650,870.00$         1,862,520.00$         1,864,138.50$         1,743,000.00$         

40102-0100

Line A0180 30 TON 140.00$  4,200.00$  5,400.00$  4,488.00$  5,670.00$  5,550.00$  

41301-0400

Line A0200 2,120 SQYD 24.00$  50,880.00$  93,704.00$  23,320.00$  15,900.00$  10,600.00$  

41401-3000

Line A0220 500 LNFT 3.55$  1,775.00$  13,000.00$  2,750.00$  2,755.00$  2,500.00$  

60901-2300

Line A0240 150 LNFT 17.50$  2,625.00$  25,995.00$  4,125.00$  15,559.50$  2,400.00$  

62901-0600

Line A0260 100 SQYD 5.30$  530.00$  1,000.00$  1,320.00$  361.00$  500.00$  

63304-0900

Line A0280 30 SQFT 65.00$  1,950.00$  17,700.00$  4,125.00$  4,824.90$  1,950.00$  

63401-2300

Line A0300 107,600 LNFT 1.00$  107,600.00$  75,320.00$  142,032.00$  139,880.00$  132,348.00$  

63401-2400

Line A0320 5,970 LNFT 0.70$  4,179.00$  4,179.00$  3,223.80$  3,223.80$  5,970.00$  

63502-0700

Line A0340 75 EACH 40.00$  3,000.00$  1,950.00$  6,600.00$  1,875.00$  3,975.00$  

63502-1600

Line A0360 60 EACH 75.00$  4,500.00$  7,824.00$  3,960.00$  6,930.00$  3,900.00$  

63503-0300

Line A0380 100 LNFT 36.00$  3,600.00$  10,000.00$  1,100.00$  1,200.00$  12,500.00$  

63504-1000

Line A0400 255 SQFT 26.00$  6,630.00$  7,140.00$  15,427.50$  9,276.90$  5,100.00$  

63506-0500

Line A0420 2,165 HOUR 23.50$  50,877.50$  50,877.50$  50,877.50$  50,877.50$  50,877.50$  

63506-0600

Line A0440 960 HOUR 36.00$  34,560.00$  48,624.00$  26,400.00$  19,200.00$  26,880.00$  

63701-0000

Line A0460 1 EACH 25,000.00$  25,000.00$  31,500.00$  27,500.00$  9,495.00$  15,000.00$  

SOIL EROSION CONTROL, FIBER ROLL

20.00$  8.80$  5.55$  4.65$  

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

CONTRACTOR TESTING

PAVEMENT MARKINGS, TYPE L, BROKEN

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

AGGREGATE-TOPSOIL COURSE

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, <0.3 MILLION ESAL (PG 64-22, ROUGHNESS TYPE I-A OR TYPE IV)

ASPHALT CONCRETE PAVEMENT, GYRATORY MIX, 3/8-INCH NOMINAL MAXIMUM SIZE AGGREGATE, WEDGE AND LEVELING COURSE (PG 64-22)

ASPHALT PAVEMENT MILLING, 1 1/2-INCH DEPTH

CRACKS, CLEANING AND FILLING

CURB, ASPHALT, 6-INCH DEPTH

TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

TEMPORARY TRAFFIC CONTROL, PILOT CAR

FIELD OFFICE

REMOVAL OF PAVEMENT, ASPHALT

ROADBED RECONDITIONING

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

SIGNS, ALUMINUM PANELS, TYPE 3 SHEETING

PAVEMENT MARKINGS, TYPE L, SOLID

231,000.00$  371,569.17$  150,000.00$  

B&S Contracting Inc Bryant's Land & Development Industrie Estes Bros. Construction Inc GC Works Inc

55,730.00$  

242,000.00$  

43.40$  5.50$  21.72$  15.00$  

31,625.00$  7,920.00$  10,000.00$  

35,000.00$  40,700.00$  86,000.00$  35,000.00$  

132.60$  149.60$  149.73$  140.00$  

97.00$  66.00$  79.72$  35.00$  

109.35$  8.80$  9.45$  32.00$  

44.20$  11.00$  7.50$  5.00$  

180.00$  149.60$  189.00$  185.00$  

173.30$  27.50$  103.73$  16.00$  

26.00$  5.50$  5.51$  5.00$  

590.00$  137.50$  160.83$  65.00$  

10.00$  13.20$  3.61$  5.00$  

0.70$  0.54$  0.54$  1.00$  

0.70$  1.32$  1.30$  1.23$  

130.40$  66.00$  115.50$  65.00$  

26.00$  88.00$  25.00$  53.00$  

28.00$  60.50$  36.38$  20.00$  

100.00$  11.00$  12.00$  125.00$  

50.65$  27.50$  20.00$  28.00$  

23.50$  23.50$  23.50$  23.50$  

31,500.00$  27,500.00$  9,495.00$  15,000.00$  

Engineer's Estimate
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T A B U L A T I O N   O F   B I D S
Schedule B Eastern Federal Lands Highway Division

Project No : NP-BLRI 1E10 FLMA No: NPS PMIS No. 173020

 NPS Drwg No. 601/130206

Project Name : RESURFACING OF MP 27.24 TO MP 37.49
Solcitation No:

State : VA County : Nelson, Rockbridge
Federal Location : Blue Ridge Parkway

Opened at: Sterling, VA
Opened by: Melvin Sloan
Date: 5/1/2018

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 5/1/2018

Contract Awarded to: Award Date: 7/3/2018

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 45,000.00$     

B&S Contracting Inc 115,214.50$  
189 Luck Stone Road
Staunton, VA  24401

Bryant's Land & Develo 44,643.50$   
159 Depot Street
Burnsville, NC  28714

Estes Bros. Constructio 99,858.60$   
153 Fleenortown Road
Jonesville, VA  24263

GC Works Inc 65,725.00$   
1820 SW 3rd Avenue
Miami, FL  33129

693C73-18-B-000016

Melvin Sloan

Bryant's Land & Development Indu

Contract Officer

 $          44,643.50 

 $          99,858.60 

 $          65,725.00 

693C73-18-C-000046

 $        115,214.50 
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Schedule B Total of Bid Items: 45,000.00$        156.0% 115,214.50$      -0.8% 44,643.50$        121.9% 99,858.60$        46.1% 65,725.00$        
Project No: NP-BLRI 1E10

Project Name:  RESURFACING OF MP 27.24 TO MP 37.49

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line B0020 ALL LPSM 4,206.50$  4,206.50$  13,050.00$  11,000.00$  14,000.00$  25,000.00$  

15201-0000

Line B0040 ALL LPSM 400.00$  400.00$  3,000.00$  4,400.00$  5,400.00$  5,000.00$  

15705-1400

Line B0060 60 LNFT 5.35$  321.00$  1,080.00$  528.00$  261.00$  300.00$  

20302-0600

Line B0080 350 LNFT 8.70$  3,045.00$  3,500.00$  1,925.00$  2,310.00$  12,250.00$  

20303-3000

Line B0100 55 SQYD 16.50$  907.50$  2,838.00$  907.50$  1,155.00$  1,925.00$  

60901-4000

Line B0120 350 LNFT 90.00$  31,500.00$  73,500.00$  20,405.00$  67,375.00$  5,600.00$  

61501-1100

Line B0140 55 SQYD 60.00$  3,300.00$  16,406.50$  3,630.00$  7,585.60$  13,750.00$  

62405-0300

Line B0160 20 SQYD 15.50$  310.00$  720.00$  264.00$  1,000.00$  1,100.00$  

62502-0000

Line B0180 20 SQYD 24.00$  480.00$  120.00$  264.00$  411.00$  300.00$  

62901-0600

Line B0200 100 SQYD 5.30$  530.00$  1,000.00$  1,320.00$  361.00$  500.00$  

Engineer's Estimate

10.00$  13.20$  3.61$  5.00$  

6.00$  13.20$  20.55$  15.00$  

36.00$  13.20$  50.00$  55.00$  

298.30$  66.00$  137.92$  250.00$  

210.00$  58.30$  192.50$  16.00$  

51.60$  16.50$  21.00$  35.00$  

4,400.00$  5,400.00$  5,000.00$  

18.00$  8.80$  4.35$  5.00$  

B&S Contracting Inc Bryant's Land & Development Industrie Estes Bros. Construction Inc GC Works Inc

3,000.00$  

13,050.00$  11,000.00$  14,000.00$  25,000.00$  

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

SOIL EROSION CONTROL, FIBER ROLL

SIDEWALK, ASPHALT

PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

REMOVAL OF SIDEWALK, ASPHALT

CURB, STONE, TYPE 1, 16-INCH DEPTH

REMOVAL OF CURB, STONE

10.00$  5.50$  6.60$  35.00$  
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T A B U L A T I O N   O F   B I D S
Schedule C Eastern Federal Lands Highway Division

Project No : NP-BLRI 1E10 FLMA No: NPS PMIS No. 173020

 NPS Drwg No. 601/130206

Project Name : RESURFACING OF MP 27.24 TO MP 37.49
Solcitation No:

State : VA County : Nelson, Rockbridge
Federal Location : Blue Ridge Parkway

Opened at: Sterling, VA
Opened by: Melvin Sloan
Date: 5/1/2018

I certify that this Bid Tabulation accurately reflects the offers received for this solicitation.

Signed:

Title:

Date: 5/1/2018

Contract Awarded to: Award Date: 7/3/2018

Contract Number: Data is Public

Contractor Comment Bid Amount Responsive

Engineer's Estimate 1,235,000.00$   

B&S Contracting Inc 1,261,272.55$   
189 Luck Stone Road
Staunton, VA  24401

Bryant's Land & Develo 1,047,322.20$   
159 Depot Street
Burnsville, NC  28714

Estes Bros. Constructio 1,380,647.35$   
153 Fleenortown Road
Jonesville, VA  24263

GC Works Inc 508,295.00$  
1820 SW 3rd Avenue
Miami, FL  33129

693C73-18-B-000016

Melvin Sloan

Bryant's Land & Development Indu

Contract Officer

 $      1,047,322.20 

 $      1,380,647.35 

 $        508,295.00 

693C73-18-C-000046

 $      1,261,272.55 
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Schedule C Total of Bid Items: 1,235,000.00$   2.1% 1,261,272.55$   -15.2% 1,047,322.20$   11.8% 1,380,647.35$   -58.8% 508,295.00$      
Project No: NP-BLRI 1E10

Project Name:  RESURFACING OF MP 27.24 TO MP 37.49

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

15101-0000

Line C0020 ALL LPSM 68,774.50$  68,774.50$  96,000.00$  22,000.00$  230,000.00$  55,000.00$  

15201-0000

Line C0040 ALL LPSM 12,000.00$  12,000.00$  7,200.00$  7,700.00$  15,000.00$  7,500.00$  

15705-1400

Line C0060 880 LNFT 5.35$  4,708.00$  15,840.00$  7,744.00$  4,884.00$  4,400.00$  

15705-1800

Line C0080 900 LNFT 23.00$  20,700.00$  16,200.00$  14,850.00$  9,000.00$  9,000.00$  

15706-2200

Line C0100 5 EACH 700.00$  3,500.00$  4,800.00$  2,750.00$  6,582.50$  4,500.00$  

15720-0000

Line C0120 ALL LPSM 12,000.00$  12,000.00$  18,000.00$  3,850.00$  10,500.00$  4,000.00$  

20202-0000

Line C0140 335 SQYD 21.00$  7,035.00$  4,020.00$  3,685.00$  13,400.00$  16,750.00$  

20302-2100

Line C0160 5 LNFT 36.00$  180.00$  60.00$  275.00$  380.00$  3,750.00$  

20802-0000

Line C0180 2 CUYD 75.00$  150.00$  120.00$  1,540.00$  5,657.50$  3,000.00$  

25102-0300

Line C0200 70 TON 110.00$  7,700.00$  25,200.00$  9,240.00$  17,191.30$  5,600.00$  

25102-0500

Line C0220 120 TON 130.00$  15,600.00$  43,200.00$  15,840.00$  16,191.60$  12,000.00$  

27002-0000

Line C0240 155 LNFT 210.00$  32,550.00$  5,580.00$  8,525.00$  16,572.60$  8,525.00$  

30302-1000

Line C0260 450 LNFT 41.00$  18,450.00$  9,720.00$  24,750.00$  10,350.00$  11,250.00$  

55220-0000

Line C0280 340 SQYD 1,200.00$  408,000.00$  153,000.00$  504,900.00$  269,375.20$  21,760.00$  

56101-0000

Line C0300 685 LNFT 200.00$  137,000.00$  41,100.00$  68,171.20$  48,669.25$  10,275.00$  

60101-0000

Line C0320 5 CUYD 550.00$  2,750.00$  2,550.00$  2,750.00$  9,068.75$  1,000.00$  

60201-0600

Line C0340 10 LNFT 120.00$  1,200.00$  3,000.00$  2,200.00$  1,562.60$  2,620.00$  

60702-1000

Line C0360 190 LNFT 240.00$  45,600.00$  79,800.00$  20,900.00$  66,633.00$  16,150.00$  

60703-0000

Line C0380 590 LNFT 25.00$  14,750.00$  35,400.00$  30,503.00$  11,210.00$  29,500.00$  

60706-0000

Line C0400 55 EACH 1,300.00$  71,500.00$  33,000.00$  12,100.00$  25,300.00$  1,375.00$  

62001-0000

Line C0420 12 CUYD 750.00$  9,000.00$  50,400.00$  10,560.00$  46,200.00$  8,100.00$  

62011-0200

Line C0440 1 EACH 3,500.00$  3,500.00$  5,400.00$  5,500.00$  4,950.00$  7,500.00$  

62011-0300

Line C0460 11 EACH 4,000.00$  44,000.00$  72,600.00$  60,500.00$  66,550.00$  82,500.00$  

62011-0500

Line C0480 8 EACH 5,500.00$  44,000.00$  57,600.00$  70,400.00$  52,800.00$  76,000.00$  

62011-0600

Line C0500 1 EACH 5,500.00$  5,500.00$  14,400.00$  11,000.00$  13,200.00$  12,000.00$  

62025-1000

Engineer's Estimate

14,400.00$  11,000.00$  13,200.00$  12,000.00$  

7,200.00$  8,800.00$  6,600.00$  9,500.00$  

6,600.00$  5,500.00$  6,050.00$  7,500.00$  

5,400.00$  5,500.00$  4,950.00$  7,500.00$  

4,200.00$  880.00$  3,850.00$  675.00$  

600.00$  220.00$  460.00$  25.00$  

60.00$  51.70$  19.00$  50.00$  

420.00$  110.00$  350.70$  85.00$  

300.00$  220.00$  156.26$  262.00$  

510.00$  550.00$  1,813.75$  200.00$  

60.00$  99.52$  71.05$  15.00$  

450.00$  1,485.00$  792.28$  64.00$  

21.60$  55.00$  23.00$  25.00$  

36.00$  55.00$  106.92$  55.00$  

360.00$  132.00$  134.93$  100.00$  

360.00$  132.00$  245.59$  80.00$  

60.00$  770.00$  2,828.75$  1,500.00$  

12.00$  55.00$  76.00$  750.00$  

12.00$  11.00$  40.00$  50.00$  

18,000.00$  3,850.00$  10,500.00$  4,000.00$  

960.00$  550.00$  1,316.50$  900.00$  

7,700.00$  15,000.00$  7,500.00$  

18.00$  8.80$  5.55$  5.00$  

B&S Contracting Inc Bryant's Land & Development Industrie Estes Bros. Construction Inc GC Works Inc

7,200.00$  

96,000.00$  22,000.00$  230,000.00$  55,000.00$  

MOBILIZATION

CONSTRUCTION SURVEY AND STAKING

SOIL EROSION CONTROL, FIBER ROLL

CONCRETE

18-INCH PIPE CULVERT

REMOVING, CLEANING, AND RELAYING CULVERT

SELECTIVE CLEARING

REMOVAL OF PIPE CULVERT

FOUNDATION FILL

PLACED RIPRAP, METHOD A, CLASS 3

PLACED RIPRAP, METHOD A, CLASS 5

GROUT PIPE

STONE MASONRY HEADWALL FOR 30-INCH PIPE CULVERT

REMOVE AND RESET STONE MASONRY, HEADWALL

CLEANING CULVERTS IN PLACE

CLEANING DRAINAGE STRUCTURE, INLET

STONE MASONRY

STONE MASONRY HEADWALL FOR 15-INCH PIPE CULVERT

STONE MASONRY HEADWALL FOR 18-INCH PIPE CULVERT

STONE MASONRY HEADWALL FOR 24-INCH PIPE CULVERT

SOIL EROSION CONTROL, FILTER BAG

STORM WATER POLLUTION PREVENTION PLAN

DITCH RECONDITIONING

REPAIR CONCRETE

STRUCTURAL CONCRETE INJECTION AND CRACK REPAIR

SOIL EROSION CONTROL, TEMPORARY DIVERSION BERM

18.00$  16.50$  10.00$  10.00$  



T A B U L A T I O N   O F   B I D S

Page 3 of 3

Schedule C Total of Bid Items: 1,235,000.00$   2.1% 1,261,272.55$   -15.2% 1,047,322.20$   11.8% 1,380,647.35$   -58.8% 508,295.00$      
Project No: NP-BLRI 1E10

Project Name:  RESURFACING OF MP 27.24 TO MP 37.49

CQ = "Contract Quantity"

Item No. Quantity Unit Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount Unit Price Amount

Engineer's Estimate B&S Contracting Inc Bryant's Land & Development Industrie Estes Bros. Construction Inc GC Works Inc

Line C0520 60 CUYD 2,400.00$  144,000.00$  360,000.00$  46,200.00$  330,000.00$  12,000.00$  

62030-0000

Line C0540 200 LNFT 42.00$  8,400.00$  6,000.00$  4,400.00$  5,500.00$  10,000.00$  

62405-0300

Line C0560 115 SQYD 15.50$  1,782.50$  4,140.00$  1,518.00$  2,875.00$  6,325.00$  

62502-0000

Line C0580 115 SQYD 24.00$  2,760.00$  690.00$  1,518.00$  2,363.25$  920.00$  

62901-0600

Line C0600 100 SQYD 5.30$  530.00$  960.00$  880.00$  361.00$  500.00$  

63502-0700

Line C0620 25 EACH 40.00$  1,000.00$  631.75$  1,925.00$  625.00$  1,875.00$  

63502-1600

Line C0640 50 EACH 75.00$  3,750.00$  6,318.00$  3,300.00$  5,775.00$  3,250.00$  

63504-1000

Line C0660 210 SQFT 26.00$  5,460.00$  9,172.80$  8,778.00$  7,639.80$  4,200.00$  

63506-0500

Line C0680 2,220 HOUR 23.50$  52,170.00$  52,170.00$  52,170.00$  52,170.00$  52,170.00$  

63701-0000

Line C0700 1 EACH 25,000.00$  25,000.00$  27,000.00$  4,400.00$  2,110.00$  3,000.00$  27,000.00$  4,400.00$  2,110.00$  3,000.00$  

23.50$  23.50$  23.50$  23.50$  

43.68$  41.80$  36.38$  20.00$  

126.36$  66.00$  115.50$  65.00$  

25.27$  77.00$  25.00$  75.00$  

9.60$  8.80$  3.61$  5.00$  

6.00$  13.20$  20.55$  8.00$  

36.00$  13.20$  25.00$  55.00$  

30.00$  22.00$  27.50$  50.00$  

6,000.00$  770.00$  5,500.00$  200.00$  
REPOINT STONE MASONRY

PLACING CONSERVED TOPSOIL, 4-INCH DEPTH

TURF ESTABLISHMENT

ROLLED EROSION CONTROL PRODUCT, TYPE 2.B

TEMPORARY TRAFFIC CONTROL, CONE

TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B

TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN

TEMPORARY TRAFFIC CONTROL, FLAGGER

FIELD OFFICE
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